Vendor Ranking

Letting: CT170614 June 14, 2017 10:30 AM **Call Order:** 017 **Contract:** T5610

District: District 5 **Counties:** VOLUSIA **Fed Aid No:** E171002E

Contract Time: 70 AVAILABLE DAYS **Project(s):** 44113015201 (*)

Contract Desc: SR 44

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	COASTAL MARINE CONSTRUCTION, INC.	Responsive	Winning bid	$67,500.00	100.00%
2	SEACOAST INCORPORATED	Responsive	Non-Winning Bid	$72,500.00	107.41%
3	BROAD SAFETY LLC	Responsive	Non-Winning Bid	$85,000.00	125.93%
4	OCEANEER CONSULTING, LLC D/B/A OCEANEER	Responsive	Non-Winning Bid	$88,500.00	131.11%
5	ORLANDO R&B, LLC	Responsive	Non-Winning Bid	$92,496.00	137.03%
6	MIDWESTERN CONSTRUCTION, INC	Responsive	Non-Winning Bid	$125,530.00	185.97%
7	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.	Responsive	Non-Winning Bid	$126,973.00	188.11%
8	P&P CONTRACTING, INC.	Responsive	Non-Winning Bid	$149,000.00	220.74%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT170614 June 14, 2017 **Call Order:** 017 **Contract:** T5610

District: District 5 **Counties:** VOLUSIA **Fed Aid No:** E171002E

Contract Time: 70 AVAILABLE DAYS **Project(s):** 44113015201 (*)

Contract Descr: SR 44

The Performance (Contract) Bond requirement will be waived if the bid is such that the contract price will be $250,000 or less.

The improvements under this contract consist of Fender System Repair at moveable bridge (No. 790172) related to damage caused by Hurricane Matthew. Repairs include replacing missing decking boards on the fender system and reconstructing portions of the navigational lighting system.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COASTAL MARINE CONSTRUCTION, INC.		(2) SEACOAST INCORPORATED		(3) BROAD SAFETY LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0470 1 TREATED TIMBER, STRUCTURAL 0.500 MB	10,000.00000	5,000.00	50,000.00000	25,000.00	15,000.00000	7,500.00
0010 0508 4 MOVABLE BRIDGE ELECTRICAL EQUIPMENT, REHABILITATION 44113015201 (1.000) LS	42,500.00000	42,500.00	27,500.00000	27,500.00	65,000.00000	65,000.00
0001 Structures Section Totals:		**$47,500.00**		**$52,500.00**		**$72,500.00**
SECTION: 0002 Roadway						
0015 0101 1 MOBILIZATION 44113015201 (1.000) LS	10,000.00000	10,000.00	10,000.00000	10,000.00	2,500.00000	2,500.00
0020 0102 1 MAINTENANCE OF TRAFFIC 44113015201 (70.000) DA (LS)	5,000.00000	5,000.00	5,000.00000	5,000.00	5,000.00000	5,000.00
0025 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44113015201 (1.000) LS	5,000.00000	5,000.00	5,000.00000	5,000.00	5,000.00000	5,000.00

Letting: CT170614 June 14, 2017 **Call Order:** 017 **Contract:** T5610

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(1) COASTAL MARINE CONSTRUCTION, INC.		(2) SEACOAST INCORPORATED		(3) BROAD SAFETY LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway								
0002 Roadway Section Totals:				**$20,000.00**		**$20,000.00**		**$12,500.00**
Contract Grand Totals:				**$67,500.00**		**$72,500.00**		**85,000.00**

Letting: CT170614 June 14, 2017 **Call Order:** 017 **Contract:** T5610

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) OCEANEER CONSULTING, LLC D/B/A OCEANEER		(5) ORLANDO R&B, LLC		(6) MIDWESTERN CONSTRUCTION, INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0470 1 — 0.500 MB — TREATED TIMBER, STRUCTURAL	45,000.00000	22,500.00	40,000.00000	20,000.00	67,500.00000	33,750.00
0010 0508 4 — (1.000) LS — MOVABLE BRIDGE ELECTRICAL EQUIPMENT, REHABILITATION 44113015201	35,000.00000	35,000.00	36,000.00000	36,000.00	52,780.00000	52,780.00
0001 Structures Section Totals:		**$57,500.00**		**$56,000.00**		**$86,530.00**
SECTION: 0002 Roadway						
0015 0101 1 — (1.000) LS — MOBILIZATION 44113015201	25,000.00000	25,000.00	15,000.00000	15,000.00	25,500.00000	25,500.00
0020 0102 1 — (70.000) DA (LS) — MAINTENANCE OF TRAFFIC 44113015201	1,000.00000	1,000.00	16,496.00000	16,496.00	8,500.00000	8,500.00
0025 0999 25 — (1.000) LS — INITIAL CONTINGENCY AMOUNT, DO NOT BID 44113015201	5,000.00000	5,000.00	5,000.00000	5,000.00	5,000.00000	5,000.00
0002 Roadway Section Totals:		**$31,000.00**		**$36,496.00**		**$39,000.00**
Contract Grand Totals:		**$88,500.00**		**$92,496.00**		**125,530.00**

Letting: CT170614 June 14, 2017 **Call Order:** 017 **Contract:** T5610

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.		(8) P&P CONTRACTING, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0470 1 TREATED TIMBER, STRUCTURAL 0.500 MB	77,952.00000	38,976.00	10,000.00000	5,000.00		
0010 0508 4 MOVABLE BRIDGE ELECTRICAL EQUIPMENT, REHABILITATION 44113015201 (1.000) LS	39,997.00000	39,997.00	39,000.00000	39,000.00		
0001 Structures Section Totals:		**$78,973.00**		**$44,000.00**		
SECTION: 0002 Roadway						
0015 0101 1 MOBILIZATION 44113015201 (1.000) LS	30,000.00000	30,000.00	75,000.00000	75,000.00		
0020 0102 1 MAINTENANCE OF TRAFFIC 44113015201 (70.000) DA (LS)	13,000.00000	13,000.00	25,000.00000	25,000.00		
0025 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44113015201 (1.000) LS	5,000.00000	5,000.00	5,000.00000	5,000.00		
0002 Roadway Section Totals:		**$48,000.00**		**$105,000.00**		
Contract Grand Totals:		**$126,973.00**		**$149,000.00**		

Letting: CT170614 June 14, 2017 **Call Order:** 017 **Contract:** T5610

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office