Vendor Ranking

Letting: CT170614 June 14, 2017 10:30 AM **Call Order:** 019 **Contract:** T5612

District: District 5 **Counties:** BREVARD **Fed Aid No:** E171004E

Contract Time: 130 CALENDAR DAYS **Project(s):** 44113035201 (*)
44113035202
44113035204
44113035205
44113035206
44113035207
44113035208
44113035209

Contract Desc: SR 500 (US 192), SR 518, SR 404, SR 520 AND SR 528

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	GIBBS & REGISTER, INC.	Responsive	Winning bid	$1,243,505.15	100.00%
2	P&P CONTRACTING, INC.	Responsive	Non-Winning Bid	$1,294,860.70	104.13%
3	GOSALIA CONCRETE CONSTRUCTORS, INC.	Responsive	Non-Winning Bid	$1,630,400.00	131.11%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT170614 June 14, 2017 **Call Order:** 019 **Contract:** T5612

District: District 5 **Counties:** BREVARD **Fed Aid No:** E171004E

Contract Time: 130 CALENDAR DAYS **Project(s):** 44113035201 (*)
44113035202
44113035204
44113035205
44113035206
44113035207
44113035208
44113035209

Contract Descr: SR 500 (US 192), SR 518, SR 404, SR 520 AND SR 528

The improvements under this contract consist of Slope Repairs related to damage caused by Hurricane Matthew. Restoration includes replacing missing or damaged riprap sand cement bags, riprap rubble bank & shore, articulating concrete block (ABC), eroded shorelines and sidewalks.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GIBBS & REGISTER, INC.		(2) P&P CONTRACTING, INC.		(3) GOSALIA CONCRETE CONSTRUCTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 44113035201	30,000.00000	30,000.00	85,000.00000	85,000.00	20,670.00000	20,670.00
0010 0101 1 (1.000) LS MOBILIZATION 44113035202	30,000.00000	30,000.00	85,000.00000	85,000.00	24,560.00000	24,560.00
0015 0101 1 (1.000) LS MOBILIZATION 44113035204	30,000.00000	30,000.00	85,000.00000	85,000.00	21,200.00000	21,200.00
0020 0101 1 (1.000) LS MOBILIZATION 44113035205	30,000.00000	30,000.00	85,000.00000	85,000.00	19,930.00000	19,930.00
0025 0101 1 (1.000) LS MOBILIZATION 44113035206	30,000.00000	30,000.00	85,000.00000	85,000.00	22,340.00000	22,340.00
0030 0101 1 (1.000) LS MOBILIZATION 44113035207	30,000.00000	30,000.00	85,000.00000	85,000.00	20,740.00000	20,740.00

Letting: CT170614 June 14, 2017 **Call Order:** 019 **Contract:** T5612

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GIBBS & REGISTER, INC.		(2) P&P CONTRACTING, INC.		(3) GOSALIA CONCRETE CONSTRUCTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0035 0101 1 (1.000) LS MOBILIZATION 44113035208	30,000.00000	30,000.00	85,000.00000	85,000.00	22,900.00000	22,900.00
0040 0101 1 (1.000) LS MOBILIZATION 44113035209	30,000.00000	30,000.00	85,000.00000	85,000.00	21,780.00000	21,780.00
0045 0102 1 (130.000) DA (LS) MAINTENANCE OF TRAFFIC 44113035201	5,000.00000	5,000.00	10,000.00000	10,000.00	13,100.00000	13,100.00
0050 0102 1 (130.000) DA (LS) MAINTENANCE OF TRAFFIC 44113035202	5,000.00000	5,000.00	10,000.00000	10,000.00	16,500.00000	16,500.00
0055 0102 1 (130.000) DA (LS) MAINTENANCE OF TRAFFIC 44113035204	5,000.00000	5,000.00	10,000.00000	10,000.00	16,500.00000	16,500.00
0060 0102 1 (130.000) DA (LS) MAINTENANCE OF TRAFFIC 44113035205	5,000.00000	5,000.00	10,000.00000	10,000.00	15,017.85000	15,017.85
0065 0102 1 (130.000) DA (LS) MAINTENANCE OF TRAFFIC 44113035206	6,500.00000	6,500.00	10,000.00000	10,000.00	15,100.00000	15,100.00
0070 0102 1 (130.000) DA (LS) MAINTENANCE OF TRAFFIC 44113035207	5,000.00000	5,000.00	10,000.00000	10,000.00	14,250.00000	14,250.00
0075 0102 1 (130.000) DA (LS) MAINTENANCE OF TRAFFIC 44113035208	5,000.00000	5,000.00	10,000.00000	10,000.00	15,230.00000	15,230.00

Letting: CT170614 June 14, 2017 **Call Order:** 019 **Contract:** T5612

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GIBBS & REGISTER, INC.		(2) P&P CONTRACTING, INC.		(3) GOSALIA CONCRETE CONSTRUCTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0080 0102 1 (130.000) DA (LS) MAINTENANCE OF TRAFFIC 44113035209	5,000.00000	5,000.00	10,000.00000	10,000.00	15,420.00000	15,420.00
0085 0102 60 1,488.000 ED WORK ZONE SIGN	0.40000	595.20	0.20000	297.60	0.45000	669.60
0090 0102 71 11 320.000 LF TEMPORARY BARRIER, F&I, CONCRETE	25.00000	8,000.00	20.00000	6,400.00	35.00000	11,200.00
0095 0102 74 1 4,819.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.25000	1,204.75	0.10000	481.90	0.25000	1,204.75
0100 0102 74 2 456.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.60000	273.60	0.20000	91.20	0.55000	250.80
0105 0102 74 6 432.000 ED CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.70000	302.40	0.50000	216.00	0.75000	324.00
0110 0102 89 1 1.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	1,300.00000	1,300.00	1,200.00000	1,200.00	2,250.00000	2,250.00
0115 0104 11 8,468.000 LF FLOATING TURBIDITY BARRIER	10.00000	84,680.00	5.00000	42,340.00	1.00000	8,468.00

Letting: CT170614 June 14, 2017 **Call Order:** 019 **Contract:** T5612

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) GIBBS & REGISTER, INC.		(2) P&P CONTRACTING, INC.		(3) GOSALIA CONCRETE CONSTRUCTORS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0120 0110 1 1 (0.130) CLEARING & GRUBBING 44113035201 AC (LS)	9,000.00000	9,000.00	10,000.00000	10,000.00	73,200.00000	73,200.00
0125 0110 1 1 (0.050) CLEARING & GRUBBING 44113035202 AC (LS)	9,000.00000	9,000.00	10,000.00000	10,000.00	75,200.00000	75,200.00
0130 0110 1 1 (0.200) CLEARING & GRUBBING 44113035204 AC (LS)	9,000.00000	9,000.00	10,000.00000	10,000.00	67,800.00000	67,800.00
0135 0110 1 1 (0.140) CLEARING & GRUBBING 44113035205 AC (LS)	9,000.00000	9,000.00	10,000.00000	10,000.00	66,400.00000	66,400.00
0140 0110 1 1 (0.140) CLEARING & GRUBBING 44113035206 AC (LS)	9,000.00000	9,000.00	10,000.00000	10,000.00	69,800.00000	69,800.00
0145 0110 1 1 (0.500) CLEARING & GRUBBING 44113035207 AC (LS)	9,000.00000	9,000.00	10,000.00000	10,000.00	65,300.00000	65,300.00
0150 0110 1 1 (0.060) CLEARING & GRUBBING 44113035208 AC (LS)	9,000.00000	9,000.00	10,000.00000	10,000.00	71,490.00000	71,490.00
0155 0110 1 1 (0.190) CLEARING & GRUBBING 44113035209 AC (LS)	9,000.00000	9,000.00	10,000.00000	10,000.00	71,010.00000	71,010.00
0160 0120 2 2 8,129.000 BORROW EXCAVATION, TRUCK MEASURE CY	30.00000	243,870.00	10.00000	81,290.00	10.00000	81,290.00

Letting: CT170614 June 14, 2017 **Call Order:** 019 **Contract:** T5612

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GIBBS & REGISTER, INC.		(2) P&P CONTRACTING, INC.		(3) GOSALIA CONCRETE CONSTRUCTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0165 0160 4 TYPE B STABILIZATION 130.000 SY	45.00000	5,850.00	10.00000	1,300.00	70.00000	9,100.00
0170 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6" 3,132.000 SY	9.00000	28,188.00	1.00000	3,132.00	30.00000	93,960.00
0175 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A 22.200 TN	300.00000	6,660.00	100.00000	2,220.00	500.00000	11,100.00
0180 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 7.200 TN	400.00000	2,880.00	200.00000	1,440.00	1,100.00000	7,920.00
0185 0530 1 RIPRAP, SAND-CEMENT 509.800 CY	619.00000	315,566.20	400.00000	203,920.00	630.00000	321,174.00
0190 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE 399.000 TN	175.00000	69,825.00	100.00000	39,900.00	135.00000	53,865.00
0195 0530 4 4 ARTICULATING CONCRETE BLOCK REVETMENT SYSTEM, THICKNESS 4" 7.000 SY	700.00000	4,900.00	100.00000	700.00	800.00000	5,600.00
0200 0530 4 9 ARTICULATING CONCRETE BLOCK REVETMENT SYSTEM, THICKNESS 9" 223.000 SY	250.00000	55,750.00	100.00000	22,300.00	400.00000	89,200.00
0205 0570 1 2 PERFORMANCE TURF, SOD 3,132.000 SY	5.00000	15,660.00	1.00000	3,132.00	10.50000	32,886.00

Letting: CT170614 June 14, 2017 **Call Order:** 019 **Contract:** T5612

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) GIBBS & REGISTER, INC.		(2) P&P CONTRACTING, INC.		(3) GOSALIA CONCRETE CONSTRUCTORS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0210 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44113035201	5,000.00000	5,000.00	5,000.00000	5,000.00	5,000.00000	5,000.00
0215 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44113035202	3,000.00000	3,000.00	3,000.00000	3,000.00	3,000.00000	3,000.00
0220 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44113035204	10,000.00000	10,000.00	10,000.00000	10,000.00	10,000.00000	10,000.00
0225 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44113035205	5,000.00000	5,000.00	5,000.00000	5,000.00	5,000.00000	5,000.00
0230 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44113035206	3,000.00000	3,000.00	3,000.00000	3,000.00	3,000.00000	3,000.00
0235 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44113035207	10,000.00000	10,000.00	10,000.00000	10,000.00	10,000.00000	10,000.00
0240 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44113035208	2,500.00000	2,500.00	2,500.00000	2,500.00	2,500.00000	2,500.00
0245 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44113035209	6,000.00000	6,000.00	6,000.00000	6,000.00	6,000.00000	6,000.00
0001 Roadway Section Totals:		**$1,243,505.15**		**$1,294,860.70**		**$1,630,400.00**

Letting: CT170614 June 14, 2017 **Call Order:** 019 **Contract:** T5612

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(1) GIBBS & REGISTER, INC.		(2) P&P CONTRACTING, INC.		(3) GOSALIA CONCRETE CONSTRUCTORS, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Contract Grand Totals:				**$1,243,505.15**		**$1,294,860.70**		**1,630,400.00**

Letting: CT170614 June 14, 2017 **Call Order:** 019 **Contract:** T5612

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office