Vendor Ranking

Letting: CT170614 June 14, 2017 10:30 AM **Call Order:** 022 **Contract:** T6411

District: District 6 **Counties:** MIAMI-DADE **Fed Aid No:** D617006B

Contract Time: 280 AVAILABLE DAYS **Project(s):** 43477615201 (*), 43477615202, 43477615601

Contract Desc: SR 94 (KENDALL DR) AND SR 985 (SW 107TH AVE)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	HORIZON CONTRACTORS, INC.	Responsive	Winning bid	$2,356,443.24	100.00%
2	GENERAL ASPHALT CO., INC.	Responsive	Non-Winning Bid	$2,549,000.00	108.17%
3	H & J ASPHALT, INC.	Responsive	Non-Winning Bid	$2,570,213.06	109.07%
4	HALLEY ENGINEERING CONTRACTORS, INC.	Responsive	Non-Winning Bid	$2,698,885.32	114.53%
5	JVA ENGINEERING CONTRACTOR, INC	Responsive	Non-Winning Bid	$2,750,000.00	116.70%
6	H & R PAVING, INC.	Responsive	Non-Winning Bid	$2,764,322.38	117.31%
7	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$2,872,328.47	121.89%
8	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bid	$2,992,625.98	127.00%
9	THE STOUT GROUP LLC	Responsive	Non-Winning Bid	$3,154,099.86	133.85%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT170614 June 14, 2017 **Call Order:** 022 **Contract:** T6411

District: District 6 **Counties:** MIAMI-DADE **Fed Aid No:** D617006B

Contract Time: 280 AVAILABLE DAYS **Project(s):** 43477615201 (*)
43477615202
43477615601

Contract Descr: SR 94 (KENDALL DR) AND SR 985 (SW 107TH AVE)

The improvements under this contract consist of intersection improvement along SR 94 (Kendall Dr.) and SR 985 (SW 107 Ave.)

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HORIZON CONTRACTORS, INC.		(2) GENERAL ASPHALT CO., INC.		(3) H & J ASPHALT, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 43477615201 (1.000) LS	100,000.00000	100,000.00	190,000.00000	190,000.00	50,000.00000	50,000.00
0010 0101 1 MOBILIZATION 43477615202 (1.000) LS	33,000.00000	33,000.00	21,000.00000	21,000.00	50,000.00000	50,000.00
0015 0102 1 MAINTENANCE OF TRAFFIC 43477615201 (280.000) DA (LS)	60,000.00000	60,000.00	196,690.83000	196,690.83	80,000.00000	80,000.00
0020 0102 2 1 SPECIAL DETOUR 1 43477615201 (1.000) LS	0.01000	0.01	100.00000	100.00	8,050.00000	8,050.00
0025 0102 14 TRAFFIC CONTROL OFFICER 280.000 HR	55.00000	15,400.00	50.00000	14,000.00	51.75000	14,490.00
0030 0102 60 WORK ZONE SIGN 5,190.000 ED	0.28000	1,453.20	0.29000	1,505.10	0.25300	1,313.07
0035 0102 61 BUSINESS SIGN 8.000 EA	75.00000	600.00	77.00000	616.00	63.25000	506.00

Letting: CT170614 June 14, 2017 **Call Order:** 022 **Contract:** T6411

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HORIZON CONTRACTORS, INC.		(2) GENERAL ASPHALT CO., INC.		(3) H & J ASPHALT, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102 71 14 — 920.000 LF TEMPORARY BARRIER, F & I, TYPE K	25.00000	23,000.00	28.00000	25,760.00	27.60000	25,392.00
0045 0102 74 1 — 31,880.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.13000	4,144.40	0.14000	4,463.20	0.16100	5,132.68
0050 0102 74 2 — 2,090.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.30000	627.00	0.31000	647.90	0.28750	600.88
0055 0102 74 6 — 1,050.000 ED CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.60000	630.00	0.61000	640.50	0.34500	362.25
0060 0102 76 — 620.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	6.00000	3,720.00	5.50000	3,410.00	6.90000	4,278.00
0063 0102 78 — 3,078.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3.00000	9,234.00	3.08000	9,480.24	2.87500	8,849.25
0065 0102 89 1 — 3.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	1,100.00000	3,300.00	990.00000	2,970.00	1,138.50000	3,415.50
0070 0102 99 — 648.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	13.00000	8,424.00	13.20000	8,553.60	13.80000	8,942.40

Letting: CT170614 June 14, 2017 **Call Order:** 022 **Contract:** T6411

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HORIZON CONTRACTORS, INC.		(2) GENERAL ASPHALT CO., INC.		(3) H & J ASPHALT, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0075 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 560.000 ED	67.00000	37,520.00	67.11000	37,581.60	14.95000	8,372.00
0080 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 560.000 ED	18.00000	10,080.00	18.07000	10,119.20	14.95000	8,372.00
0085 0104 11 FLOATING TURBIDITY BARRIER 160.000 LF	15.00000	2,400.00	16.50000	2,640.00	11.50000	1,840.00
0090 0104 18 INLET PROTECTION SYSTEM 51.000 EA	50.00000	2,550.00	55.00000	2,805.00	149.50000	7,624.50
0095 0107 1 LITTER REMOVAL 1.700 AC	0.01000	0.02	1.00000	1.70	115.00000	195.50
0100 0107 2 MOWING 0.460 AC	0.01000	0.00	1.00000	0.46	460.00000	211.60
0105 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43477615201 (1.000) LS	5,500.00000	5,500.00	1.00000	1.00	16,100.00000	16,100.00
0110 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43477615202 (1.000) LS	5,500.00000	5,500.00	1.00000	1.00	16,100.00000	16,100.00

Letting: CT170614 June 14, 2017 **Call Order:** 022 **Contract:** T6411

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HORIZON CONTRACTORS, INC.		(2) GENERAL ASPHALT CO., INC.		(3) H & J ASPHALT, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0115 0108 2 (1.000) MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 43477615201 LS	10,000.00000	10,000.00	1.00000	1.00	13,800.00000	13,800.00
0120 0110 1 1 (1.170) CLEARING & GRUBBING 43477615201 AC (LS)	47,000.00000	47,000.00	33,000.00000	33,000.00	40,250.00000	40,250.00
0125 0110 1 1 (0.450) CLEARING & GRUBBING 43477615202 AC (LS)	3,000.00000	3,000.00	18,700.00000	18,700.00	28,750.00000	28,750.00
0130 0110 86 (1.000) DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 43477615201 LS	1,000.00000	1,000.00	2,200.00000	2,200.00	11,500.00000	11,500.00
0135 0120 1 1,592.000 REGULAR EXCAVATION CY	15.00000	23,880.00	5.50000	8,756.00	11.50000	18,308.00
0140 0120 6 28.000 EMBANKMENT CY	30.00000	840.00	33.00000	924.00	12.65000	354.20
0145 0160 4 3,496.000 TYPE B STABILIZATION SY	5.00000	17,480.00	5.50000	19,228.00	6.90000	24,122.40
0150 0162 1 11 539.000 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6" SY	2.00000	1,078.00	2.20000	1,185.80	4.60000	2,479.40
0155 0162 1 12 1,051.000 PREPARED SOIL LAYER, FINISH SOIL LAYER, 12" SY	4.00000	4,204.00	4.40000	4,624.40	4.60000	4,834.60

Letting: CT170614 June 14, 2017 **Call Order:** 022 **Contract:** T6411

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HORIZON CONTRACTORS, INC.		(2) GENERAL ASPHALT CO., INC.		(3) H & J ASPHALT, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0160 0210 1 9 REWORKING LIMEROCK BASE, 3" 773.000 SY	0.01000	7.73	2.60000	2,009.80	59.80000	46,225.40
0165 0285702 OPTIONAL BASE, BASE GROUP 02 40.000 SY	50.00000	2,000.00	56.00000	2,240.00	34.50000	1,380.00
0170 0285709 OPTIONAL BASE, BASE GROUP 09 2,344.000 SY	30.00000	70,320.00	34.00000	79,696.00	28.75000	67,390.00
0175 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH 9,781.000 SY	2.60000	25,430.60	2.40000	23,474.40	3.16250	30,932.41
0180 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH 1,512.000 SY	5.30000	8,013.60	4.80000	7,257.60	3.45000	5,216.40
0185 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH 18,143.000 SY	3.00000	54,429.00	2.70000	48,986.10	3.16250	57,377.24
0190 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 2,005.500 TN	126.00000	252,693.00	115.00000	230,632.50	103.50000	207,569.25
0195 0337 7 82 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22 2,269.400 TN	144.00000	326,793.60	130.00000	295,022.00	120.75000	274,030.05
0200 0425 1351 INLETS, CURB, TYPE P-5, <10' 6.000 EA	5,200.00000	31,200.00	5,720.00000	34,320.00	5,000.00000	30,000.00

Letting: CT170614 June 14, 2017 **Call Order:** 022 **Contract:** T6411

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HORIZON CONTRACTORS, INC.		(2) GENERAL ASPHALT CO., INC.		(3) H & J ASPHALT, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0205 0425 1352 3.000 EA INLETS, CURB, TYPE P-5, >10'	5,700.00000	17,100.00	6,270.00000	18,810.00	5,500.00000	16,500.00
0210 0425 1361 3.000 EA INLETS, CURB, TYPE P-6, <10'	5,600.00000	16,800.00	6,160.00000	18,480.00	5,000.00000	15,000.00
0215 0425 1362 1.000 EA INLETS, CURB, TYPE P-6, >10'	6,000.00000	6,000.00	6,600.00000	6,600.00	6,000.00000	6,000.00
0220 0425 1459 8.000 EA INLETS, CURB, TYPE J-5, MODIFY	10,700.00000	85,600.00	11,770.00000	94,160.00	7,400.00000	59,200.00
0225 0425 1469 4.000 EA INLETS, CURB, TYPE J-6, MODIFY	10,300.00000	41,200.00	11,330.00000	45,320.00	7,000.00000	28,000.00
0230 0425 2 73 1.000 EA MANHOLES, J-7, PARTIAL	3,700.00000	3,700.00	4,070.00000	4,070.00	4,000.00000	4,000.00
0235 0425 3 41 1.000 EA JUNCTION BOX, DRAINAGE, P-7, <10'	4,200.00000	4,200.00	4,620.00000	4,620.00	10,000.00000	10,000.00
0240 0425 5 3.000 EA MANHOLE, ADJUST	500.00000	1,500.00	412.50000	1,237.50	700.00000	2,100.00
0245 0430174118 1,284.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	70.00000	89,880.00	77.00000	98,868.00	60.00000	77,040.00

Letting: CT170614 June 14, 2017 **Call Order:** 022 **Contract:** T6411

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HORIZON CONTRACTORS, INC.		(2) GENERAL ASPHALT CO., INC.		(3) H & J ASPHALT, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0250 0430174124 355.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	80.00000	28,400.00	88.00000	31,240.00	80.00000	28,400.00
0255 0430174136 9.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD	400.00000	3,600.00	440.00000	3,960.00	200.00000	1,800.00
0260 0440 73 2 3.000 LF UNDERDRAIN OUTLET PIPE, 6"	100.00000	300.00	110.00000	330.00	3,000.00000	9,000.00
0265 0443 70 4 601.000 LF FRENCH DRAIN, 24"	140.00000	84,140.00	154.00000	92,554.00	118.00000	70,918.00
0270 0520 1 7 600.000 LF CONCRETE CURB & GUTTER, TYPE E	22.00000	13,200.00	19.80000	11,880.00	60.00000	36,000.00
0275 0520 1 10 4,319.000 LF CONCRETE CURB & GUTTER, TYPE F	18.00000	77,742.00	19.80000	85,516.20	27.60000	119,204.40
0280 0520 2 4 10.000 LF CONCRETE CURB, TYPE D	50.00000	500.00	55.00000	550.00	25.30000	253.00
0285 0520 5 41 711.000 LF TRAFFIC SEPARATOR CONCRETE-TYPE IV, 4' WIDE	48.00000	34,128.00	52.80000	37,540.80	77.05000	54,782.55
0290 0520 5 42 269.000 LF TRAFFIC SEPARATOR CONCRETE-TYPE IV, 6' WIDE	53.00000	14,257.00	58.30000	15,682.70	88.55000	23,819.95

Letting: CT170614 June 14, 2017 **Call Order:** 022 **Contract:** T6411

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HORIZON CONTRACTORS, INC.		(2) GENERAL ASPHALT CO., INC.		(3) H & J ASPHALT, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0295 0520 70 28.000 SY CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	108.00000	3,024.00	118.80000	3,326.40	82.80000	2,318.40
0300 0522 1 2,501.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	32.00000	80,032.00	35.20000	88,035.20	62.10000	155,312.10
0305 0522 2 546.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	60.00000	32,760.00	66.00000	36,036.00	73.60000	40,185.60
0310 0526 1 1 2.000 SY PAVERS, ARCHITECTURAL, ROADWAY	250.00000	500.00	275.00000	550.00	345.00000	690.00
0315 0527 2 135.000 SF DETECTABLE WARNINGS	30.00000	4,050.00	33.00000	4,455.00	34.50000	4,657.50
0320 0570 1 2 1,331.000 SY PERFORMANCE TURF, SOD	5.00000	6,655.00	4.40000	5,856.40	4.02500	5,357.28
0325 0710 11101 4.176 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	605.00000	2,526.48	605.00000	2,526.48	1,035.00000	4,322.16
0330 0710 11123 2,017.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	0.55000	1,109.35	0.55000	1,109.35	0.34500	695.87

Letting: CT170614 June 14, 2017 **Call Order:** 022 **Contract:** T6411

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HORIZON CONTRACTORS, INC.		(2) GENERAL ASPHALT CO., INC.		(3) H & J ASPHALT, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0335 0710 11125 573.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	1.10000	630.30	1.10000	630.30	0.86250	494.21
0340 0710 11131 4.967 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	313.50000	1,557.15	313.50000	1,557.15	690.00000	3,427.23
0345 0710 11160 10.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	33.00000	330.00	33.00000	330.00	57.50000	575.00
0350 0710 11170 31.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	22.00000	682.00	22.00000	682.00	28.75000	891.25
0355 0710 11201 2.852 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	605.00000	1,725.46	605.00000	1,725.46	1,035.00000	2,951.82
0360 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43477615201	37,700.00000	37,700.00	37,700.00000	37,700.00	37,700.00000	37,700.00
0365 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43477615202	12,300.00000	12,300.00	12,300.00000	12,300.00	12,300.00000	12,300.00
0001 Roadway Section Totals:		**$1,914,280.90**		**$2,113,483.87**		**$2,018,563.30**

Letting: CT170614 June 14, 2017 **Call Order:** 022 **Contract:** T6411

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HORIZON CONTRACTORS, INC.		(2) GENERAL ASPHALT CO., INC.		(3) H & J ASPHALT, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0370 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 29.000 AS	490.00000	14,210.00	357.50000	10,367.50	460.00000	13,340.00
0375 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 5.000 AS	1,600.00000	8,000.00	1,155.00000	5,775.00	1,035.00000	5,175.00
0380 0700 1 50 SINGLE POST SIGN, RELOCATE 2.000 AS	420.00000	840.00	313.50000	627.00	287.50000	575.00
0385 0700 1 60 SINGLE POST SIGN, REMOVE 18.000 AS	33.00000	594.00	16.50000	297.00	23.00000	414.00
0390 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF 2.000 AS	4,200.00000	8,400.00	5,390.00000	10,780.00	4,600.00000	9,200.00
0395 0700 2 60 MULTI- POST SIGN, REMOVE 1.000 AS	600.00000	600.00	605.00000	605.00	575.00000	575.00
0400 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 1.000 EA	94.00000	94.00	16.50000	16.50	57.50000	57.50
0405 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43477615201 (1.000) LS	9,000.00000	9,000.00	8,910.11000	8,910.11	9,200.00000	9,200.00
0410 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43477615202 (1.000) LS	2,500.00000	2,500.00	2,530.17000	2,530.17	9,200.00000	9,200.00

Letting: CT170614 June 14, 2017 **Call Order:** 022 **Contract:** T6411

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HORIZON CONTRACTORS, INC.		(2) GENERAL ASPHALT CO., INC.		(3) H & J ASPHALT, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0415 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 78.000 LF	2.20000	171.60	2.20000	171.60	2.30000	179.40
0420 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 32.000 LF	2.42000	77.44	2.42000	77.44	2.87500	92.00
0425 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 396.000 LF	2.75000	1,089.00	2.75000	1,089.00	3.45000	1,366.20
0430 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.085 GM	1,500.00000	127.50	1,485.00000	126.23	1,552.50000	131.96
0435 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 2.000 EA	110.00000	220.00	110.00000	220.00	115.00000	230.00
0440 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 50.000 EA	50.00000	2,500.00	49.50000	2,475.00	51.75000	2,587.50
0445 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 417.000 LF	3.00000	1,251.00	2.42000	1,009.14	2.87500	1,198.88
0450 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.049 GM	1,500.00000	73.50	1,485.00000	72.77	1,518.00000	74.38

Letting: CT170614 June 14, 2017 **Call Order:** 022 **Contract:** T6411

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HORIZON CONTRACTORS, INC.		(2) GENERAL ASPHALT CO., INC.		(3) H & J ASPHALT, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0455 0711 14125 799.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	16.00000	12,784.00	15.40000	12,304.60	26.45000	21,133.55
0460 0711 16101 2.365 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	3,400.00000	8,041.00	3,410.00000	8,064.65	6,072.00000	14,360.28
0465 0711 16102 0.101 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	4,500.00000	454.50	4,510.00000	455.51	6,900.00000	696.90
0470 0711 16131 2.019 GM THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	1,300.00000	2,624.70	1,320.00000	2,665.08	1,518.00000	3,064.84
0475 0711 16201 1.551 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	3,500.00000	5,428.50	3,410.00000	5,288.91	6,072.00000	9,417.67
0002 Signing Section Totals:		**$79,080.74**		**$73,928.21**		**$102,270.06**
SECTION: 0003 Lighting						
0480 0630 2 12 601.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	22.00000	13,222.00	21.29000	12,795.29	17.25000	10,367.25
0485 0635 2 11 8.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	700.00000	5,600.00	682.35000	5,458.80	690.00000	5,520.00

Letting: CT170614 June 14, 2017 **Call Order:** 022 **Contract:** T6411

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HORIZON CONTRACTORS, INC.		(2) GENERAL ASPHALT CO., INC.		(3) H & J ASPHALT, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0490 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 5,686.000 LF	1.70000	9,666.20	1.69000	9,609.34	2.18500	12,423.91
0495 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS 3,773.000 LF	0.30000	1,131.90	0.29000	1,094.17	1.15000	4,338.95
0500 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL 5.000 EA	1,100.00000	5,500.00	1,094.76000	5,473.80	1,037.87500	5,189.38
0003 Lighting Section Totals:		**$35,120.10**		**$34,431.40**		**$37,839.49**
SECTION: 0004 Signalization						
0505 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 1,690.000 LF	15.00000	25,350.00	14.78000	24,978.20	20.70000	34,983.00
0510 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 2.000 PI	9,600.00000	19,200.00	9,545.56000	19,091.12	6,331.32500	12,662.65
0515 0632 7 6 SIGNAL CABLE, REMOVE- INTERSECTION 2.000 PI	700.00000	1,400.00	687.24000	1,374.48	749.80000	1,499.60
0520 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 59.000 EA	370.00000	21,830.00	371.06000	21,892.54	690.00000	40,710.00

Letting: CT170614 June 14, 2017 **Call Order:** 022 **Contract:** T6411

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HORIZON CONTRACTORS, INC.		(2) GENERAL ASPHALT CO., INC.		(3) H & J ASPHALT, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0525 0639 1122 2.000 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR AS	2,100.00000	4,200.00	2,107.12000	4,214.24	4,042.25000	8,084.50
0530 0639 1610 1.000 ELECTRICAL POWER SERVICE, REMOVE OVERHEAD AS	400.00000	400.00	343.62000	343.62	948.75000	948.75
0535 0639 2 1 445.000 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL LF	4.70000	2,091.50	4.63000	2,060.35	5.75000	2,558.75
0540 0641 2 12 2.000 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE EA	1,400.00000	2,800.00	1,354.93000	2,709.86	1,791.12500	3,582.25
0545 0646 1 11 8.000 ALUMINUM SIGNALS POLE, PEDESTAL EA	1,200.00000	9,600.00	1,127.74000	9,021.92	1,495.00000	11,960.00
0550 0646 1 60 2.000 ALUMINUM SIGNALS POLE, REMOVE EA	230.00000	460.00	229.08000	458.16	138.00000	276.00
0555 0649 31104 2.000 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM,W/0 LUMINAIRE-70.5 EA	44,000.00000	88,000.00	43,019.99000	86,039.98	45,618.20000	91,236.40
0560 0649 36300 2.000 MAST ARM, REMOVE SHALLOW FOUNDATION, BOLT ON ATTACHMENT EA	3,000.00000	6,000.00	3,028.32000	6,056.64	3,957.72500	7,915.45

Letting: CT170614 June 14, 2017 **Call Order:** 022 **Contract:** T6411

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HORIZON CONTRACTORS, INC.		(2) GENERAL ASPHALT CO., INC.		(3) H & J ASPHALT, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0565 0650 1 14 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 17.000 AS	820.00000	13,940.00	822.48000	13,982.16	1,144.82500	19,462.03
0570 0650 1 60 TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN 4.000 AS	120.00000	480.00	114.54000	458.16	114.42500	457.70
0575 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 12.000 AS	650.00000	7,800.00	644.26000	7,731.12	977.50000	11,730.00
0580 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 4.000 AS	60.00000	240.00	57.27000	229.08	71.87500	287.50
0585 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 6.000 EA	105.00000	630.00	104.62000	627.72	345.00000	2,070.00
0590 0660 2101 LOOP ASSEMBLY- F&I, TYPE A 11.000 AS	900.00000	9,900.00	907.94000	9,987.34	1,039.02500	11,429.28
0595 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 1.000 EA	13,800.00000	13,800.00	13,795.05000	13,795.05	14,955.75000	14,955.75
0600 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 4.000 EA	2,000.00000	8,000.00	1,952.76000	7,811.04	6,319.25000	25,277.00

Letting: CT170614 June 14, 2017 **Call Order:** 022 **Contract:** T6411

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HORIZON CONTRACTORS, INC.		(2) GENERAL ASPHALT CO., INC.		(3) H & J ASPHALT, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0605 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 8.000 EA	230.00000	1,840.00	226.63000	1,813.04	345.00000	2,760.00
0610 0665 1 60 PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN 2.000 EA	60.00000	120.00	57.27000	114.54	60.37500	120.75
0615 0670 5120 TRAFFIC CONTROLLER ASSEMBLY, F&I, 170 2.000 AS	29,000.00000	58,000.00	28,189.76000	56,379.52	25,965.27500	51,930.55
0620 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 2.000 AS	900.00000	1,800.00	916.32000	1,832.64	718.75000	1,437.50
0625 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 4.000 EA	400.00000	1,600.00	406.19000	1,624.76	603.75000	2,415.00
0630 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 2.000 EA	30.00000	60.00	28.63000	57.26	63.25000	126.50
0635 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF 2.000 EA	2,900.00000	5,800.00	2,851.42000	5,702.84	4,180.82500	8,361.65
0640 0700 5 50 INTERNALLY ILLUMINATED SIGN, RELOCATE 2.000 EA	1,400.00000	2,800.00	1,397.07000	2,794.14	4,180.82500	8,361.65

Letting: CT170614 June 14, 2017 **Call Order:** 022 **Contract:** T6411

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HORIZON CONTRACTORS, INC.		(2) GENERAL ASPHALT CO., INC.		(3) H & J ASPHALT, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0004 Signalization Section Totals:		**$308,141.50**		**$303,181.52**		**$377,600.21**
SECTION: 0005 Landscape / Peripheral						
0645 0580 1 2 (1.000)	12,000.00000	12,000.00	16,500.00000	16,500.00	19,550.00000	19,550.00
LANDSCAPE COMPLETE- LARGE PLANTS 43477615201 LS						
0005 Landscape / Peripheral Section Totals:		**$12,000.00**		**$16,500.00**		**$19,550.00**
SECTION: 0006 Utilities						
0650 0425 5 1 2.000	500.00000	1,000.00	412.50000	825.00	1,035.00000	2,070.00
MANHOLE, ADJUST, UTILITIES EA						
0655 0425 6 20.000	300.00000	6,000.00	291.50000	5,830.00	575.00000	11,500.00
VALVE BOXES, ADJUST EA						
0660 0999 25 (1.000)	820.00000	820.00	820.00000	820.00	820.00000	820.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID 43477615601 LS						
0006 Utilities Section Totals:		**$7,820.00**		**$7,475.00**		**$14,390.00**
Contract Grand Totals:		**$2,356,443.24**		**$2,549,000.00**		**2,570,213.06**

Letting: CT170614 June 14, 2017 **Call Order:** 022 **Contract:** T6411

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) JVA ENGINEERING CONTRACTOR, INC		(6) H & R PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 43477615201	200,000.00000	200,000.00	190,000.00000	190,000.00	217,204.00000	217,204.00
0010 0101 1 (1.000) LS MOBILIZATION 43477615202	20,000.00000	20,000.00	150,000.00000	150,000.00	226,412.00000	226,412.00
0015 0102 1 (280.000) DA (LS) MAINTENANCE OF TRAFFIC 43477615201	275,000.00000	275,000.00	159,580.00000	159,580.00	193,565.00000	193,565.00
0020 0102 2 1 (1.000) LS SPECIAL DETOUR 1 43477615201	0.01000	0.01	7,700.00000	7,700.00	5,000.00000	5,000.00
0025 0102 14 280.000 HR TRAFFIC CONTROL OFFICER	0.01000	2.80	65.00000	18,200.00	60.00000	16,800.00
0030 0102 60 5,190.000 ED WORK ZONE SIGN	0.25000	1,297.50	0.25000	1,297.50	0.26000	1,349.40
0035 0102 61 8.000 EA BUSINESS SIGN	60.00000	480.00	70.00000	560.00	70.00000	560.00
0040 0102 71 14 920.000 LF TEMPORARY BARRIER, F & I, TYPE K	15.00000	13,800.00	40.00000	36,800.00	26.00000	23,920.00
0045 0102 74 1 31,880.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.15000	4,782.00	0.20000	6,376.00	0.12000	3,825.60

Letting: CT170614 June 14, 2017 **Call Order:** 022 **Contract:** T6411

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) JVA ENGINEERING CONTRACTOR, INC		(6) H & R PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0050 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 2,090.000 ED	0.30000	627.00	0.35000	731.50	0.28000	585.20
0055 0102 74 6 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 1,050.000 ED	2.00000	2,100.00	0.60000	630.00	0.55000	577.50
0060 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 620.000 ED	7.00000	4,340.00	10.00000	6,200.00	5.00000	3,100.00
0063 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER 3,078.000 EA	3.00000	9,234.00	4.00000	12,312.00	3.00000	9,234.00
0065 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION 3.000 LO	2,000.00000	6,000.00	1,500.00000	4,500.00	900.00000	2,700.00
0070 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 648.000 ED	13.00000	8,424.00	15.00000	9,720.00	12.00000	7,776.00
0075 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 560.000 ED	62.00000	34,720.00	6.50000	3,640.00	13.00000	7,280.00
0080 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 560.000 ED	17.00000	9,520.00	5.50000	3,080.00	13.00000	7,280.00

Letting: CT170614 June 14, 2017 **Call Order:** 022 **Contract:** T6411

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) JVA ENGINEERING CONTRACTOR, INC		(6) H & R PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0104 11 FLOATING TURBIDITY BARRIER 160.000 LF	10.00000	1,600.00	19.00000	3,040.00	20.00000	3,200.00
0090 0104 18 INLET PROTECTION SYSTEM 51.000 EA	10.00000	510.00	60.00000	3,060.00	55.00000	2,805.00
0095 0107 1 LITTER REMOVAL 1.700 AC	0.01000	0.02	580.00000	986.00	1.00000	1.70
0100 0107 2 MOWING 0.460 AC	0.01000	0.00	3,100.00000	1,426.00	1.00000	0.46
0105 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43477615201 (1.000) LS	0.01000	0.01	7,000.00000	7,000.00	1.00000	1.00
0110 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43477615202 (1.000) LS	0.01000	0.01	7,000.00000	7,000.00	1.00000	1.00
0115 0108 2 MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 43477615201 (1.000) LS	0.01000	0.01	7,000.00000	7,000.00	1.00000	1.00
0120 0110 1 1 CLEARING & GRUBBING 43477615201 (1.170) AC (LS)	200,000.00000	200,000.00	47,200.00000	47,200.00	25,432.00000	25,432.00

Letting: CT170614 June 14, 2017 **Call Order:** 022 **Contract:** T6411

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) JVA ENGINEERING CONTRACTOR, INC		(6) H & R PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0125 0110 1 1 (0.450) CLEARING & GRUBBING 43477615202 AC (LS)	115,000.00000	115,000.00	15,363.00000	15,363.00	37,650.00000	37,650.00
0130 0110 86 (1.000) DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 43477615201 LS	1,000.00000	1,000.00	3,100.00000	3,100.00	500.00000	500.00
0135 0120 1 1,592.000 REGULAR EXCAVATION CY	10.00000	15,920.00	12.00000	19,104.00	22.26000	35,437.92
0140 0120 6 28.000 EMBANKMENT CY	100.00000	2,800.00	64.00000	1,792.00	33.81000	946.68
0145 0160 4 3,496.000 TYPE B STABILIZATION SY	0.01000	34.96	6.50000	22,724.00	4.44000	15,522.24
0150 0162 1 11 539.000 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6" SY	0.01000	5.39	4.00000	2,156.00	10.44000	5,627.16
0155 0162 1 12 1,051.000 PREPARED SOIL LAYER, FINISH SOIL LAYER, 12" SY	0.01000	10.51	6.50000	6,831.50	17.86000	18,770.86
0160 0210 1 9 773.000 REWORKING LIMEROCK BASE, 3" SY	10.00000	7,730.00	13.50000	10,435.50	8.21000	6,346.33
0165 0285702 40.000 OPTIONAL BASE, BASE GROUP 02 SY	50.00000	2,000.00	158.00000	6,320.00	40.00000	1,600.00

Letting: CT170614 June 14, 2017 **Call Order:** 022 **Contract:** T6411

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) JVA ENGINEERING CONTRACTOR, INC		(6) H & R PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0170 0285709 OPTIONAL BASE, BASE GROUP 09 2,344.000 SY	45.00000	105,480.00	35.00000	82,040.00	22.83000	53,513.52
0175 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH 9,781.000 SY	2.25000	22,007.25	3.00000	29,343.00	8.59000	84,018.79
0180 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH 1,512.000 SY	2.25000	3,402.00	4.50000	6,804.00	8.59000	12,988.08
0185 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH 18,143.000 SY	2.25000	40,821.75	3.00000	54,429.00	8.59000	155,848.37
0190 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 2,005.500 TN	110.00000	220,605.00	120.00000	240,660.00	70.00000	140,385.00
0195 0337 7 82 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22 2,269.400 TN	130.00000	295,022.00	150.00000	340,410.00	70.00000	158,858.00
0200 0425 1351 INLETS, CURB, TYPE P-5, <10' 6.000 EA	5,500.00000	33,000.00	4,100.00000	24,600.00	7,476.00000	44,856.00
0205 0425 1352 INLETS, CURB, TYPE P-5, >10' 3.000 EA	6,800.00000	20,400.00	4,800.00000	14,400.00	8,512.00000	25,536.00
0210 0425 1361 INLETS, CURB, TYPE P-6, <10' 3.000 EA	5,900.00000	17,700.00	5,300.00000	15,900.00	11,751.00000	35,253.00

Letting: CT170614 June 14, 2017 **Call Order:** 022 **Contract:** T6411

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) JVA ENGINEERING CONTRACTOR, INC		(6) H & R PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0215 0425 1362 1.000 EA INLETS, CURB, TYPE P-6, >10'	7,100.00000	7,100.00	6,200.00000	6,200.00	8,237.00000	8,237.00
0220 0425 1459 8.000 EA INLETS, CURB, TYPE J-5, MODIFY	9,700.00000	77,600.00	10,500.00000	84,000.00	11,523.00000	92,184.00
0225 0425 1469 4.000 EA INLETS, CURB, TYPE J-6, MODIFY	9,200.00000	36,800.00	10,400.00000	41,600.00	10,048.00000	40,192.00
0230 0425 2 73 1.000 EA MANHOLES, J-7, PARTIAL	3,200.00000	3,200.00	1,800.00000	1,800.00	2,898.00000	2,898.00
0235 0425 3 41 1.000 EA JUNCTION BOX, DRAINAGE, P-7, <10'	4,600.00000	4,600.00	10,900.00000	10,900.00	4,948.00000	4,948.00
0240 0425 5 3.000 EA MANHOLE, ADJUST	400.00000	1,200.00	580.00000	1,740.00	500.00000	1,500.00
0245 0430174118 1,284.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	72.00000	92,448.00	58.00000	74,472.00	61.93000	79,518.12
0250 0430174124 355.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	88.00000	31,240.00	72.00000	25,560.00	87.53000	31,073.15
0255 0430174136 9.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD	425.00000	3,825.00	320.00000	2,880.00	219.41000	1,974.69

Letting: CT170614 June 14, 2017 **Call Order:** 022 **Contract:** T6411

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) JVA ENGINEERING CONTRACTOR, INC		(6) H & R PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0260 0440 73 2 UNDERDRAIN OUTLET PIPE, 6" 3.000 LF	600.00000	1,800.00	1,190.00000	3,570.00	115.90000	347.70
0265 0443 70 4 FRENCH DRAIN, 24" 601.000 LF	130.00000	78,130.00	152.00000	91,352.00	150.81000	90,636.81
0270 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 600.000 LF	15.50000	9,300.00	46.00000	27,600.00	32.01000	19,206.00
0275 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 4,319.000 LF	13.50000	58,306.50	21.00000	90,699.00	27.51000	118,815.69
0280 0520 2 4 CONCRETE CURB, TYPE D 10.000 LF	20.00000	200.00	162.00000	1,620.00	63.04000	630.40
0285 0520 5 41 TRAFFIC SEPARATOR CONCRETE-TYPE IV, 4' WIDE 711.000 LF	30.00000	21,330.00	70.00000	49,770.00	48.82000	34,711.02
0290 0520 5 42 TRAFFIC SEPARATOR CONCRETE-TYPE IV, 6' WIDE 269.000 LF	45.00000	12,105.00	96.00000	25,824.00	48.56000	13,062.64
0295 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH 28.000 SY	65.00000	1,820.00	78.00000	2,184.00	100.25000	2,807.00
0300 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 2,501.000 SY	32.00000	80,032.00	40.00000	100,040.00	40.00000	100,040.00

Letting: CT170614 June 14, 2017 **Call Order:** 022 **Contract:** T6411

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) JVA ENGINEERING CONTRACTOR, INC		(6) H & R PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0305 0522 2 546.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	39.00000	21,294.00	47.00000	25,662.00	50.91000	27,796.86
0310 0526 1 1 2.000 SY PAVERS, ARCHITECTURAL, ROADWAY	1,000.00000	2,000.00	530.00000	1,060.00	200.00000	400.00
0315 0527 2 135.000 SF DETECTABLE WARNINGS	45.00000	6,075.00	27.00000	3,645.00	23.56000	3,180.60
0320 0570 1 2 1,331.000 SY PERFORMANCE TURF, SOD	5.00000	6,655.00	4.00000	5,324.00	5.00000	6,655.00
0325 0710 11101 4.176 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	550.00000	2,296.80	1,000.00000	4,176.00	1,000.00000	4,176.00
0330 0710 11123 2,017.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	0.50000	1,008.50	1.00000	2,017.00	0.80000	1,613.60
0335 0710 11125 573.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	1.00000	573.00	2.00000	1,146.00	2.00000	1,146.00
0340 0710 11131 4.967 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	285.00000	1,415.60	1,000.00000	4,967.00	400.00000	1,986.80

Letting: CT170614 June 14, 2017 **Call Order:** 022 **Contract:** T6411

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) JVA ENGINEERING CONTRACTOR, INC		(6) H & R PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0345 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 10.000 EA	30.00000	300.00	40.00000	400.00	25.00000	250.00
0350 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 31.000 EA	20.00000	620.00	30.00000	930.00	15.00000	465.00
0355 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 2.852 GM	550.00000	1,568.60	1,000.00000	2,852.00	900.00000	2,566.80
0360 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43477615201 (1.000) LS	37,700.00000	37,700.00	37,700.00000	37,700.00	37,700.00000	37,700.00
0365 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43477615202 (1.000) LS	12,300.00000	12,300.00	12,300.00000	12,300.00	12,300.00000	12,300.00
0001 Roadway Section Totals:		**$2,310,219.22**		**$2,328,441.00**		**$2,335,287.69**
SECTION: 0002 Signing						
0370 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 29.000 AS	325.00000	9,425.00	495.00000	14,355.00	300.00000	8,700.00
0375 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 5.000 AS	1,050.00000	5,250.00	1,025.00000	5,125.00	900.00000	4,500.00

Letting: CT170614 June 14, 2017 **Call Order:** 022 **Contract:** T6411

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) JVA ENGINEERING CONTRACTOR, INC		(6) H & R PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0380 0700 1 50 SINGLE POST SIGN, RELOCATE 2.000 AS	285.00000	570.00	395.00000	790.00	200.00000	400.00
0385 0700 1 60 SINGLE POST SIGN, REMOVE 18.000 AS	15.00000	270.00	30.00000	540.00	25.00000	450.00
0390 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF 2.000 AS	4,900.00000	9,800.00	4,300.00000	8,600.00	2,900.00000	5,800.00
0395 0700 2 60 MULTI- POST SIGN, REMOVE 1.000 AS	550.00000	550.00	500.00000	500.00	500.00000	500.00
0400 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 1.000 EA	15.00000	15.00	50.00000	50.00	30.00000	30.00
0405 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43477615201 (1.000) LS	8,100.10000	8,100.10	10,000.00000	10,000.00	12,500.00000	12,500.00
0410 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43477615202 (1.000) LS	2,300.15000	2,300.15	2,000.00000	2,000.00	3,000.00000	3,000.00
0415 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 78.000 LF	2.00000	156.00	1.50000	117.00	2.00000	156.00

Letting: CT170614 June 14, 2017 **Call Order:** 022 **Contract:** T6411

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) JVA ENGINEERING CONTRACTOR, INC		(6) H & R PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0420 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 32.000 LF	2.20000	70.40	2.00000	64.00	3.00000	96.00
0425 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 396.000 LF	2.50000	990.00	3.00000	1,188.00	3.00000	1,188.00
0430 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.085 GM	1,350.00000	114.75	1,500.00000	127.50	1,400.00000	119.00
0435 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 2.000 EA	100.00000	200.00	120.00000	240.00	100.00000	200.00
0440 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 50.000 EA	45.00000	2,250.00	80.00000	4,000.00	60.00000	3,000.00
0445 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 417.000 LF	2.20000	917.40	2.00000	834.00	3.00000	1,251.00
0450 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.049 GM	1,350.00000	66.15	1,500.00000	73.50	1,400.00000	68.60
0455 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 799.000 LF	14.00000	11,186.00	20.00000	15,980.00	16.00000	12,784.00

Letting: CT170614 June 14, 2017 **Call Order:** 022 **Contract:** T6411

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) JVA ENGINEERING CONTRACTOR, INC		(6) H & R PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0460 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 2.365 GM	3,100.00000	7,331.50	3,500.00000	8,277.50	3,500.00000	8,277.50
0465 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.101 GM	4,100.00000	414.10	4,500.00000	454.50	4,000.00000	404.00
0470 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 2.019 GM	1,200.00000	2,422.80	1,000.00000	2,019.00	900.00000	1,817.10
0475 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 1.551 GM	3,100.00000	4,808.10	3,500.00000	5,428.50	4,000.00000	6,204.00
0002 Signing Section Totals:		**$67,207.45**		**$80,763.50**		**$71,445.20**
SECTION: 0003 Lighting						
0480 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 601.000 LF	20.00000	12,020.00	15.00000	9,015.00	24.00000	14,424.00
0485 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 8.000 EA	625.00000	5,000.00	720.00000	5,760.00	710.00000	5,680.00
0490 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 5,686.000 LF	1.75000	9,950.50	1.50000	8,529.00	1.75000	9,950.50

Letting: CT170614 June 14, 2017 **Call Order:** 022 **Contract:** T6411

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) JVA ENGINEERING CONTRACTOR, INC		(6) H & R PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0495 0715 1 60 3,773.000 LF LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	0.30000	1,131.90	0.50000	1,886.50	0.63000	2,376.99
0500 0715500 1 5.000 EA POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	1,000.00000	5,000.00	1,000.00000	5,000.00	1,700.00000	8,500.00
0003 Lighting Section Totals:		**$33,102.40**		**$30,190.50**		**$40,931.49**
SECTION: 0004 Signalization						
0505 0630 2 12 1,690.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	13.50000	22,815.00	14.00000	23,660.00	32.00000	54,080.00
0510 0632 7 1 2.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	8,700.00000	17,400.00	3,000.00000	6,000.00	5,400.00000	10,800.00
0515 0632 7 6 2.000 PI SIGNAL CABLE, REMOVE- INTERSECTION	650.00000	1,300.00	650.00000	1,300.00	370.00000	740.00
0520 0635 2 11 59.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	350.00000	20,650.00	720.00000	42,480.00	520.00000	30,680.00
0525 0639 1122 2.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	1,950.00000	3,900.00	3,400.00000	6,800.00	2,060.00000	4,120.00

Letting: CT170614 June 14, 2017 **Call Order:** 022 **Contract:** T6411

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) JVA ENGINEERING CONTRACTOR, INC		(6) H & R PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0530 0639 1610 1.000 AS ELECTRICAL POWER SERVICE, REMOVE OVERHEAD	350.00000	350.00	230.00000	230.00	200.00000	200.00
0535 0639 2 1 445.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	4.25000	1,891.25	5.00000	2,225.00	3.00000	1,335.00
0540 0641 2 12 2.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1,250.00000	2,500.00	1,250.00000	2,500.00	1,300.00000	2,600.00
0545 0646 1 11 8.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	1,030.00000	8,240.00	950.00000	7,600.00	1,470.00000	11,760.00
0550 0646 1 60 2.000 EA ALUMINUM SIGNALS POLE, REMOVE	210.00000	420.00	350.00000	700.00	177.00000	354.00
0555 0649 31104 2.000 EA MAST ARM,F&I, WIND SPEED-150,SINGLE ARM,W/0 LUMINAIRE-70.5	39,200.00000	78,400.00	36,500.00000	73,000.00	34,450.00000	68,900.00
0560 0649 36300 2.000 EA MAST ARM, REMOVE SHALLOW FOUNDATION, BOLT ON ATTACHMENT	3,000.00000	6,000.00	2,500.00000	5,000.00	1,580.00000	3,160.00
0565 0650 1 14 17.000 AS TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	750.00000	12,750.00	1,000.00000	17,000.00	745.00000	12,665.00
0570 0650 1 60 4.000 AS TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN	110.00000	440.00	100.00000	400.00	66.00000	264.00

Letting: CT170614 June 14, 2017 **Call Order:** 022 **Contract:** T6411

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) JVA ENGINEERING CONTRACTOR, INC		(6) H & R PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0575 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 12.000 AS	600.00000	7,200.00	960.00000	11,520.00	470.00000	5,640.00
0580 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 4.000 AS	100.00000	400.00	50.00000	200.00	55.00000	220.00
0585 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 6.000 EA	125.00000	750.00	250.00000	1,500.00	150.00000	900.00
0590 0660 2101 LOOP ASSEMBLY- F&I, TYPE A 11.000 AS	850.00000	9,350.00	850.00000	9,350.00	780.00000	8,580.00
0595 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 1.000 EA	12,600.00000	12,600.00	9,200.00000	9,200.00	12,000.00000	12,000.00
0600 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 4.000 EA	1,800.00000	7,200.00	3,500.00000	14,000.00	1,500.00000	6,000.00
0605 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 8.000 EA	210.00000	1,680.00	250.00000	2,000.00	140.00000	1,120.00
0610 0665 1 60 PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN 2.000 EA	55.00000	110.00	30.00000	60.00	50.00000	100.00

Letting: CT170614 June 14, 2017 **Call Order:** 022 **Contract:** T6411

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) JVA ENGINEERING CONTRACTOR, INC		(6) H & R PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0615 0670 5120 2.000 AS TRAFFIC CONTROLLER ASSEMBLY, F&I, 170	25,700.00000	51,400.00	22,500.00000	45,000.00	24,700.00000	49,400.00
0620 0670 5600 2.000 AS TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	850.00000	1,700.00	660.00000	1,320.00	350.00000	700.00
0625 0700 3201 4.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	370.00000	1,480.00	530.00000	2,120.00	550.00000	2,200.00
0630 0700 3601 2.000 EA SIGN PANEL, REMOVE, UP TO 12 SF	30.00000	60.00	40.00000	80.00	60.00000	120.00
0635 0700 5 22 2.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	2,600.00000	5,200.00	3,000.00000	6,000.00	2,500.00000	5,000.00
0640 0700 5 50 2.000 EA INTERNALLY ILLUMINATED SIGN, RELOCATE	1,300.00000	2,600.00	700.00000	1,400.00	600.00000	1,200.00
0004 Signalization Section Totals:		**$278,786.25**		**$292,645.00**		**$294,838.00**
SECTION: 0005 Landscape / Peripheral						
0645 0580 1 2 (1.000) LS LANDSCAPE COMPLETE- LARGE PLANTS 43477615201	2,000.00000	2,000.00	10,000.00000	10,000.00	15,000.00000	15,000.00

Letting: CT170614 June 14, 2017 **Call Order:** 022 **Contract:** T6411

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) JVA ENGINEERING CONTRACTOR, INC		(6) H & R PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Landscape / Peripheral						
0005 Landscape / Peripheral Section Totals:		**$2,000.00**		**$10,000.00**		**$15,000.00**
SECTION: 0006 Utilities						
0650 0425 5 1 2.000 EA MANHOLE, ADJUST, UTILITIES	375.00000	750.00	370.00000	740.00	500.00000	1,000.00
0655 0425 6 20.000 EA VALVE BOXES, ADJUST	300.00000	6,000.00	320.00000	6,400.00	250.00000	5,000.00
0660 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43477615601	820.00000	820.00	820.00000	820.00	820.00000	820.00
0006 Utilities Section Totals:		**$7,570.00**		**$7,960.00**		**$6,820.00**
Contract Grand Totals:		**$2,698,885.32**		**$2,750,000.00**		**2,764,322.38**

Letting: CT170614 June 14, 2017 **Call Order:** 022 **Contract:** T6411

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COMMUNITY ASPHALT CORP.		(8) WEEKLEY ASPHALT PAVING, INC.		(9) THE STOUT GROUP LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 43477615201 (1.000) LS	271,811.18000	271,811.18	53,900.00000	53,900.00	150,000.00000	150,000.00
0010 0101 1 MOBILIZATION 43477615202 (1.000) LS	116,074.78000	116,074.78	32,940.00000	32,940.00	150,000.00000	150,000.00
0015 0102 1 MAINTENANCE OF TRAFFIC 43477615201 (280.000) DA (LS)	153,917.79000	153,917.79	335,205.00000	335,205.00	200,000.00000	200,000.00
0020 0102 2 1 SPECIAL DETOUR 1 43477615201 (1.000) LS	328.78000	328.78	34,900.00000	34,900.00	30,000.00000	30,000.00
0025 0102 14 TRAFFIC CONTROL OFFICER 280.000 HR	55.53000	15,548.40	35.00000	9,800.00	60.00000	16,800.00
0030 0102 60 WORK ZONE SIGN 5,190.000 ED	0.28000	1,453.20	0.26000	1,349.40	0.28600	1,484.34
0035 0102 61 BUSINESS SIGN 8.000 EA	74.24000	593.92	70.00000	560.00	77.00000	616.00
0040 0102 71 14 TEMPORARY BARRIER, F & I, TYPE K 920.000 LF	26.66000	24,527.20	43.00000	39,560.00	25.00000	23,000.00
0045 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 31,880.000 ED	0.13000	4,144.40	0.12000	3,825.60	0.13200	4,208.16

Letting: CT170614 June 14, 2017 **Call Order:** 022 **Contract:** T6411

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COMMUNITY ASPHALT CORP.		(8) WEEKLEY ASPHALT PAVING, INC.		(9) THE STOUT GROUP LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0050 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 2,090.000 ED	0.30000	627.00	0.28000	585.20	0.30800	643.72
0055 0102 74 6 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 1,050.000 ED	0.58000	609.00	0.55000	577.50	0.60500	635.25
0060 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 620.000 ED	5.30000	3,286.00	5.00000	3,100.00	5.50000	3,410.00
0063 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER 3,078.000 EA	2.97000	9,141.66	2.80000	8,618.40	3.08000	9,480.24
0065 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION 3.000 LO	1,554.95000	4,664.85	1,570.00000	4,710.00	990.00000	2,970.00
0070 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 648.000 ED	12.73000	8,249.04	12.00000	7,776.00	13.20000	8,553.60
0075 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 560.000 ED	6.87000	3,847.20	61.01000	34,165.60	14.52000	8,131.20
0080 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 560.000 ED	5.79000	3,242.40	16.43000	9,200.80	14.52000	8,131.20

Letting: CT170614 June 14, 2017 **Call Order:** 022 **Contract:** T6411

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COMMUNITY ASPHALT CORP.		(8) WEEKLEY ASPHALT PAVING, INC.		(9) THE STOUT GROUP LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0104 11 FLOATING TURBIDITY BARRIER 160.000 LF	33.32000	5,331.20	19.00000	3,040.00	30.00000	4,800.00
0090 0104 18 INLET PROTECTION SYSTEM 51.000 EA	83.30000	4,248.30	110.00000	5,610.00	150.00000	7,650.00
0095 0107 1 LITTER REMOVAL 1.700 AC	0.01000	0.02	100.00000	170.00	100.00000	170.00
0100 0107 2 MOWING 0.460 AC	0.02000	0.01	500.00000	230.00	100.00000	46.00
0105 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43477615201 (1.000) LS	3,887.36000	3,887.36	6,000.00000	6,000.00	5,000.00000	5,000.00
0110 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43477615202 (1.000) LS	3,887.36000	3,887.36	6,000.00000	6,000.00	5,000.00000	5,000.00
0115 0108 2 MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 43477615201 (1.000) LS	3,887.36000	3,887.36	8,000.00000	8,000.00	5,000.00000	5,000.00
0120 0110 1 1 CLEARING & GRUBBING 43477615201 (1.170) AC (LS)	164,776.58000	164,776.58	115,000.00000	115,000.00	135,000.00000	135,000.00

Letting: CT170614 June 14, 2017 **Call Order:** 022 **Contract:** T6411

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COMMUNITY ASPHALT CORP.		(8) WEEKLEY ASPHALT PAVING, INC.		(9) THE STOUT GROUP LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0125 0110 1 1 (0.450) CLEARING & GRUBBING 43477615202 AC (LS)	90,922.56000	90,922.56	78,314.00000	78,314.00	135,000.00000	135,000.00
0130 0110 86 (1.000) DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 43477615201 LS	1,590.88000	1,590.88	2,000.00000	2,000.00	5,000.00000	5,000.00
0135 0120 1 1,592.000 REGULAR EXCAVATION CY	18.71000	29,786.32	33.00000	52,536.00	6.00000	9,552.00
0140 0120 6 28.000 EMBANKMENT CY	44.43000	1,244.04	28.00000	784.00	30.00000	840.00
0145 0160 4 3,496.000 TYPE B STABILIZATION SY	0.56000	1,957.76	5.98000	20,906.08	3.00000	10,488.00
0150 0162 1 11 539.000 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6" SY	3.33000	1,794.87	4.30000	2,317.70	8.00000	4,312.00
0155 0162 1 12 1,051.000 PREPARED SOIL LAYER, FINISH SOIL LAYER, 12" SY	6.11000	6,421.61	8.59000	9,028.09	10.00000	10,510.00
0160 0210 1 9 773.000 REWORKING LIMEROCK BASE, 3" SY	0.01000	7.73	4.00000	3,092.00	15.00000	11,595.00
0165 0285702 40.000 OPTIONAL BASE, BASE GROUP 02 SY	47.45000	1,898.00	118.00000	4,720.00	50.00000	2,000.00

Letting: CT170614 June 14, 2017 **Call Order:** 022 **Contract:** T6411

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COMMUNITY ASPHALT CORP.		(8) WEEKLEY ASPHALT PAVING, INC.		(9) THE STOUT GROUP LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0170 0285709 2,344.000 SY OPTIONAL BASE, BASE GROUP 09	47.08000	110,355.52	50.23000	117,739.12	20.00000	46,880.00
0175 0327 70 1 9,781.000 SY MILLING EXIST ASPH PAVT, 1" AVG DEPTH	3.05000	29,832.05	2.75000	26,897.75	2.64000	25,821.84
0180 0327 70 5 1,512.000 SY MILLING EXIST ASPH PAVT, 2" AVG DEPTH	3.46000	5,231.52	2.85000	4,309.20	5.28000	7,983.36
0185 0327 70 6 18,143.000 SY MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	3.18000	57,694.74	2.50000	45,357.50	2.97000	53,884.71
0190 0334 1 13 2,005.500 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	116.80000	234,242.40	110.00000	220,605.00	126.50000	253,695.75
0195 0337 7 82 2,269.400 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22	133.19000	302,261.39	138.00000	313,177.20	143.00000	324,524.20
0200 0425 1351 6.000 EA INLETS, CURB, TYPE P-5, <10'	5,775.72000	34,654.32	8,224.00000	49,344.00	8,000.00000	48,000.00
0205 0425 1352 3.000 EA INLETS, CURB, TYPE P-5, >10'	7,167.54000	21,502.62	9,364.00000	28,092.00	8,750.00000	26,250.00
0210 0425 1361 3.000 EA INLETS, CURB, TYPE P-6, <10'	6,217.87000	18,653.61	12,926.00000	38,778.00	8,300.00000	24,900.00

Letting: CT170614 June 14, 2017 **Call Order:** 022 **Contract:** T6411

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) COMMUNITY ASPHALT CORP.		(8) WEEKLEY ASPHALT PAVING, INC.		(9) THE STOUT GROUP LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0215 0425 1362 1.000 EA INLETS, CURB, TYPE P-6, >10'	7,476.51000	7,476.51	9,062.00000	9,062.00	8,950.00000	8,950.00
0220 0425 1459 8.000 EA INLETS, CURB, TYPE J-5, MODIFY	10,209.00000	81,672.00	12,676.00000	101,408.00	18,750.00000	150,000.00
0225 0425 1469 4.000 EA INLETS, CURB, TYPE J-6, MODIFY	9,753.86000	39,015.44	11,053.00000	44,212.00	18,150.00000	72,600.00
0230 0425 2 73 1.000 EA MANHOLES, J-7, PARTIAL	3,381.97000	3,381.97	3,190.00000	3,190.00	3,600.00000	3,600.00
0235 0425 3 41 1.000 EA JUNCTION BOX, DRAINAGE, P-7, <10'	4,816.84000	4,816.84	5,443.00000	5,443.00	7,300.00000	7,300.00
0240 0425 5 3.000 EA MANHOLE, ADJUST	424.24000	1,272.72	420.00000	1,260.00	750.00000	2,250.00
0245 0430174118 1,284.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	81.46000	104,594.64	68.20000	87,568.80	78.00000	100,152.00
0250 0430174124 355.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	97.91000	34,758.05	97.00000	34,435.00	82.00000	29,110.00
0255 0430174136 9.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD	451.30000	4,061.70	242.00000	2,178.00	150.00000	1,350.00

Letting: CT170614 June 14, 2017 **Call Order:** 022 **Contract:** T6411

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COMMUNITY ASPHALT CORP.		(8) WEEKLEY ASPHALT PAVING, INC.		(9) THE STOUT GROUP LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0260 0440 73 2 UNDERDRAIN OUTLET PIPE, 6" 3.000 LF	618.22000	1,854.66	128.00000	384.00	60.00000	180.00
0265 0443 70 4 FRENCH DRAIN, 24" 601.000 LF	143.13000	86,021.13	165.90000	99,705.90	157.00000	94,357.00
0270 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 600.000 LF	21.85000	13,110.00	40.55000	24,330.00	31.60172	18,961.03
0275 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 4,319.000 LF	19.78000	85,429.82	35.60000	153,756.40	31.41413	135,677.63
0280 0520 2 4 CONCRETE CURB, TYPE D 10.000 LF	12.73000	127.30	99.12000	991.20	17.06781	170.68
0285 0520 5 41 TRAFFIC SEPARATOR CONCRETE-TYPE IV, 4' WIDE 711.000 LF	36.46000	25,923.06	56.80000	40,384.80	27.73206	19,717.49
0290 0520 5 42 TRAFFIC SEPARATOR CONCRETE-TYPE IV, 6' WIDE 269.000 LF	50.80000	13,665.20	57.00000	15,333.00	38.29963	10,302.60
0295 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH 28.000 SY	73.15000	2,048.20	119.00000	3,332.00	69.47778	1,945.38
0300 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 2,501.000 SY	37.84000	94,637.84	48.40000	121,048.40	48.40278	121,055.35

Letting: CT170614 June 14, 2017 **Call Order:** 022 **Contract:** T6411

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COMMUNITY ASPHALT CORP.		(8) WEEKLEY ASPHALT PAVING, INC.		(9) THE STOUT GROUP LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0305 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 546.000 SY	44.52000	24,307.92	63.00000	34,398.00	61.76389	33,723.08
0310 0526 1 1 PAVERS, ARCHITECTURAL, ROADWAY 2.000 SY	555.34000	1,110.68	400.00000	800.00	500.00000	1,000.00
0315 0527 2 DETECTABLE WARNINGS 135.000 SF	44.54000	6,012.90	26.00000	3,510.00	41.73000	5,633.55
0320 0570 1 2 PERFORMANCE TURF, SOD 1,331.000 SY	3.89000	5,177.59	4.60000	6,122.60	5.00000	6,655.00
0325 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 4.176 GM	583.32000	2,435.94	550.00000	2,296.80	605.00000	2,526.48
0330 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 2,017.000 LF	0.53000	1,069.01	0.50000	1,008.50	0.55000	1,109.35
0335 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 573.000 LF	1.06000	607.38	1.00000	573.00	1.10000	630.30
0340 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 4.967 GM	302.27000	1,501.38	285.00000	1,415.60	313.50000	1,557.15

Letting: CT170614 June 14, 2017 **Call Order:** 022 **Contract:** T6411

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COMMUNITY ASPHALT CORP.		(8) WEEKLEY ASPHALT PAVING, INC.		(9) THE STOUT GROUP LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0345 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 10.000 EA	31.82000	318.20	30.00000	300.00	33.00000	330.00
0350 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 31.000 EA	21.21000	657.51	20.00000	620.00	22.00000	682.00
0355 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 2.852 GM	583.32000	1,663.63	550.00000	1,568.60	605.00000	1,725.46
0360 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43477615201 (1.000) LS	37,700.00000	37,700.00	37,700.00000	37,700.00	37,700.00000	37,700.00
0365 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43477615202 (1.000) LS	12,300.00000	12,300.00	12,300.00000	12,300.00	12,300.00000	12,300.00
0001 Roadway Section Totals:		**$2,456,866.15**		**$2,593,456.74**		**$2,665,218.10**
SECTION: 0002 Signing						
0370 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 29.000 AS	318.18000	9,227.22	325.00000	9,425.00	484.00000	14,036.00
0375 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 5.000 AS	954.53000	4,772.65	1,050.00000	5,250.00	1,529.00000	7,645.00

Letting: CT170614 June 14, 2017 **Call Order:** 022 **Contract:** T6411

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COMMUNITY ASPHALT CORP.		(8) WEEKLEY ASPHALT PAVING, INC.		(9) THE STOUT GROUP LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0380 0700 1 50 SINGLE POST SIGN, RELOCATE 2.000 AS	212.12000	424.24	285.00000	570.00	412.50000	825.00
0385 0700 1 60 SINGLE POST SIGN, REMOVE 18.000 AS	26.51000	477.18	15.00000	270.00	33.00000	594.00
0390 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF 2.000 AS	3,075.71000	6,151.42	4,900.00000	9,800.00	4,213.00000	8,426.00
0395 0700 2 60 MULTI- POST SIGN, REMOVE 1.000 AS	530.29000	530.29	550.00000	550.00	550.00000	550.00
0400 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 1.000 EA	31.82000	31.82	15.00000	15.00	93.50000	93.50
0405 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43477615201 (1.000) LS	8,590.87000	8,590.87	8,100.10000	8,100.10	8,910.00000	8,910.00
0410 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43477615202 (1.000) LS	2,439.51000	2,439.51	2,300.15000	2,300.15	2,530.16500	2,530.17
0415 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 78.000 LF	2.12000	165.36	2.00000	156.00	2.20000	171.60

Letting: CT170614 June 14, 2017 **Call Order:** 022 **Contract:** T6411

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COMMUNITY ASPHALT CORP.		(8) WEEKLEY ASPHALT PAVING, INC.		(9) THE STOUT GROUP LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0420 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 32.000 LF	2.33000	74.56	2.20000	70.40	2.42000	77.44
0425 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 396.000 LF	2.65000	1,049.40	2.50000	990.00	2.75000	1,089.00
0430 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.085 GM	1,431.79000	121.70	1,350.00000	114.75	1,485.00000	126.23
0435 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 2.000 EA	106.06000	212.12	100.00000	200.00	110.00000	220.00
0440 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 50.000 EA	47.73000	2,386.50	45.00000	2,250.00	49.50000	2,475.00
0445 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 417.000 LF	2.33000	971.61	2.20000	917.40	2.42000	1,009.14
0450 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.049 GM	1,431.79000	70.16	1,350.00000	66.15	1,485.00000	72.77
0455 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 799.000 LF	14.85000	11,865.15	14.00000	11,186.00	15.40000	12,304.60

Letting: CT170614 June 14, 2017 **Call Order:** 022 **Contract:** T6411

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COMMUNITY ASPHALT CORP.		(8) WEEKLEY ASPHALT PAVING, INC.		(9) THE STOUT GROUP LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0460 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 2.365 GM	3,287.82000	7,775.69	3,100.00000	7,331.50	3,410.00000	8,064.65
0465 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.101 GM	4,348.41000	439.19	4,100.00000	414.10	4,510.00000	455.51
0470 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 2.019 GM	1,272.71000	2,569.60	1,200.00000	2,422.80	1,320.00000	2,665.08
0475 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 1.551 GM	3,287.82000	5,099.41	3,100.00000	4,808.10	3,410.00000	5,288.91
0002 Signing Section Totals:		**$65,445.65**		**$67,207.45**		**$77,629.60**
SECTION: 0003 Lighting						
0480 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 601.000 LF	15.91000	9,561.91	19.35000	11,629.35	27.72000	16,659.72
0485 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 8.000 EA	593.93000	4,751.44	620.32000	4,962.56	789.03000	6,312.24
0490 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 5,686.000 LF	1.30000	7,391.80	1.54000	8,756.44	2.09000	11,883.74

Letting: CT170614 June 14, 2017 **Call Order:** 022 **Contract:** T6411

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COMMUNITY ASPHALT CORP.		(8) WEEKLEY ASPHALT PAVING, INC.		(9) THE STOUT GROUP LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0495 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS 3,773.000 LF	0.32000	1,207.36	0.26000	980.98	0.55000	2,075.15
0500 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL 5.000 EA	954.53000	4,772.65	995.24000	4,976.20	1,941.83000	9,709.15
0003 Lighting Section Totals:		**$27,685.16**		**$31,305.53**		**$46,640.00**
SECTION: 0004 Signalization						
0505 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 1,690.000 LF	14.69000	24,826.10	13.44000	22,713.60	36.96000	62,462.40
0510 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 2.000 PI	3,181.76000	6,363.52	8,677.78000	17,355.56	6,081.02000	12,162.04
0515 0632 7 6 SIGNAL CABLE, REMOVE- INTERSECTION 2.000 PI	689.38000	1,378.76	624.76000	1,249.52	409.64000	819.28
0520 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 59.000 EA	549.38000	32,413.42	337.33000	19,902.47	588.72000	34,734.48
0525 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 2.000 AS	3,531.76000	7,063.52	1,915.56000	3,831.12	2,335.30000	4,670.60

Letting: CT170614 June 14, 2017 **Call Order:** 022 **Contract:** T6411

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) COMMUNITY ASPHALT CORP.		(8) WEEKLEY ASPHALT PAVING, INC.		(9) THE STOUT GROUP LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0530 0639 1610 1.000 ELECTRICAL POWER SERVICE, REMOVE OVERHEAD AS	238.63000	238.63	312.38000	312.38	290.18000	290.18
0535 0639 2 1 445.000 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL LF	4.45000	1,980.25	4.21000	1,873.45	3.52000	1,566.40
0540 0641 2 12 2.000 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE EA	1,325.74000	2,651.48	1,231.75000	2,463.50	1,450.46000	2,900.92
0545 0646 1 11 8.000 ALUMINUM SIGNALS POLE, PEDESTAL EA	981.04000	7,848.32	1,025.22000	8,201.76	1,670.13000	13,361.04
0550 0646 1 60 2.000 ALUMINUM SIGNALS POLE, REMOVE EA	371.21000	742.42	208.25000	416.50	193.49000	386.98
0555 0649 31104 2.000 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM,W/0 LUMINAIRE-70.5 EA	38,711.46000	77,422.92	39,109.08000	78,218.16	39,404.42000	78,808.84
0560 0649 36300 2.000 MAST ARM, REMOVE SHALLOW FOUNDATION, BOLT ON ATTACHMENT EA	2,651.47000	5,302.94	2,753.02000	5,506.04	1,740.75000	3,481.50
0565 0650 1 14 17.000 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY AS	1,054.44000	17,925.48	747.71000	12,711.07	851.95000	14,483.15
0570 0650 1 60 4.000 TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN AS	90.15000	360.60	104.13000	416.52	72.60000	290.40

Letting: CT170614 June 14, 2017 **Call Order:** 022 **Contract:** T6411

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COMMUNITY ASPHALT CORP.		(8) WEEKLEY ASPHALT PAVING, INC.		(9) THE STOUT GROUP LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0575 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 12.000 AS	1,009.68000	12,116.16	585.69000	7,028.28	532.95000	6,395.40
0580 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 4.000 AS	53.03000	212.12	52.06000	208.24	60.50000	242.00
0585 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 6.000 EA	233.33000	1,399.98	95.11000	570.66	167.20000	1,003.20
0590 0660 2101 LOOP ASSEMBLY- F&I, TYPE A 11.000 AS	901.50000	9,916.50	825.40000	9,079.40	891.77000	9,809.47
0595 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 1.000 EA	9,757.41000	9,757.41	12,540.95000	12,540.95	13,729.54000	13,729.54
0600 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 4.000 EA	3,712.06000	14,848.24	1,775.24000	7,100.96	1,697.52000	6,790.08
0605 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 8.000 EA	265.15000	2,121.20	206.03000	1,648.24	156.75000	1,254.00
0610 0665 1 60 PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN 2.000 EA	31.82000	63.64	52.06000	104.12	48.40000	96.80

Letting: CT170614 June 14, 2017 **Call Order:** 022 **Contract:** T6411

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COMMUNITY ASPHALT CORP.		(8) WEEKLEY ASPHALT PAVING, INC.		(9) THE STOUT GROUP LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0615 0670 5120 — 2.000 AS — TRAFFIC CONTROLLER ASSEMBLY, F&I, 170	23,863.23000	47,726.46	25,627.05000	51,254.10	28,400.57000	56,801.14
0620 0670 5600 — 2.000 AS — TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	695.75000	1,391.50	833.02000	1,666.04	386.87000	773.74
0625 0700 3201 — 4.000 EA — SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	557.87000	2,231.48	369.26000	1,477.04	607.09000	2,428.36
0630 0700 3601 — 2.000 EA — SIGN PANEL, REMOVE, UP TO 12 SF	37.12000	74.24	26.03000	52.06	62.92000	125.84
0635 0700 5 22 — 2.000 EA — INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	3,165.86000	6,331.72	2,592.20000	5,184.40	2,296.03000	4,592.06
0640 0700 5 50 — 2.000 EA — INTERNALLY ILLUMINATED SIGN, RELOCATE	726.50000	1,453.00	1,270.06000	2,540.12	666.16000	1,332.32
0004 Signalization Section Totals:		**$296,162.01**		**$275,626.26**		**$335,792.16**
SECTION: 0005 Landscape / Peripheral						
0645 0580 1 2 — (1.000) LS — LANDSCAPE COMPLETE- LARGE PLANTS 43477615201	15,908.82000	15,908.82	16,670.00000	16,670.00	16,500.00000	16,500.00

Letting: CT170614 June 14, 2017 **Call Order:** 022 **Contract:** T6411

Line No / Item ID / Item Description / Alternate	Quantity / Units	(7) COMMUNITY ASPHALT CORP.		(8) WEEKLEY ASPHALT PAVING, INC.		(9) THE STOUT GROUP LLC	
( ) indicates item is bid as Lump Sum		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Landscape / Peripheral							
0005 Landscape / Peripheral Section Totals:			**$15,908.82**		**$16,670.00**		**$16,500.00**
SECTION: 0006 Utilities							
0650 0425 5 1 MANHOLE, ADJUST, UTILITIES	2.000 EA	555.34000	1,110.68	420.00000	840.00	750.00000	1,500.00
0655 0425 6 VALVE BOXES, ADJUST	20.000 EA	416.50000	8,330.00	335.00000	6,700.00	500.00000	10,000.00
0660 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43477615601	(1.000) LS	820.00000	820.00	820.00000	820.00	820.00000	820.00
0006 Utilities Section Totals:			**$10,260.68**		**$8,360.00**		**$12,320.00**
Contract Grand Totals:			**$2,872,328.47**		**$2,992,625.98**		**3,154,099.86**

Letting: CT170614 June 14, 2017 **Call Order:** 022 **Contract:** T6411

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office