Vendor Ranking

Letting: CT170614 June 14, 2017 10:30 AM
Call Order: 023
Contract: T6417
District: District 6
Counties: MIAMI-DADE
Fed Aid No: 6238019U
Contract Time: 200 AVAILABLE DAYS
Project(s): 43476815201 (*)
43476825201
43476815202
Contract Desc: SR 932 (NW 103 ST/W 49TH ST)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	H & J ASPHALT, INC.	Responsive	Winning bid	$1,228,383.01	100.00%
2	HORIZON CONTRACTORS, INC.	Responsive	Non-Winning Bid	$1,229,725.50	100.11%
3	H & R PAVING, INC.	Responsive	Non-Winning Bid	$1,311,531.38	106.77%
4	JVA ENGINEERING CONTRACTOR, INC	Responsive	Non-Winning Bid	$1,386,000.00	112.83%
5	HALLEY ENGINEERING CONTRACTORS, INC.	Responsive	Non-Winning Bid	$1,397,674.60	113.78%
6	THE STOUT GROUP LLC	Responsive	Non-Winning Bid	$1,498,368.17	121.98%
7	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bid	$1,553,838.72	126.49%
8	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$1,650,733.55	134.38%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT170614 June 14, 2017 **Call Order:** 023 **Contract:** T6417

District: District 6 **Counties:** MIAMI-DADE **Fed Aid No:** 6238019U

Contract Time: 200 AVAILABLE DAYS **Project(s):** 43476815201 (*)
43476825201
43476815202

Contract Descr: SR 932 (NW 103 ST/W 49TH ST)

The improvements under this contract consist of intersection improvement along SR 932 (NW 103 ST/W 49th St.).

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) H & J ASPHALT, INC.		(2) HORIZON CONTRACTORS, INC.		(3) H & R PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) MOBILIZATION 43476815201 LS	34,000.00000	34,000.00	90,000.00000	90,000.00	81,424.00000	81,424.00
0010 0101 1 (1.000) MOBILIZATION 43476825201 LS	34,000.00000	34,000.00	50,000.00000	50,000.00	81,424.00000	81,424.00
0015 0102 1 (150.000) MAINTENANCE OF TRAFFIC 43476815201 DA (LS)	23,000.00000	23,000.00	34,000.00000	34,000.00	81,424.00000	81,424.00
0020 0102 1 (80.000) MAINTENANCE OF TRAFFIC 43476825201 DA (LS)	23,000.00000	23,000.00	12,000.00000	12,000.00	81,424.00000	81,424.00
0025 0102 14 36.000 TRAFFIC CONTROL OFFICER HR	50.00000	1,800.00	60.00000	2,160.00	60.00000	2,160.00
0030 0102 60 21,670.000 WORK ZONE SIGN ED	0.27600	5,980.92	0.24000	5,200.80	0.22000	4,767.40
0035 0102 74 1 24,910.000 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD ED	0.16100	4,010.51	0.15000	3,736.50	0.14000	3,487.40

Letting: CT170614 June 14, 2017 **Call Order:** 023 **Contract:** T6417

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) H & J ASPHALT, INC.		(2) HORIZON CONTRACTORS, INC.		(3) H & R PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 160.000 ED	0.34500	55.20	0.31000	49.60	0.28000	44.80
0045 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 1,180.000 ED	6.90000	8,142.00	5.50000	6,490.00	5.00000	5,900.00
0050 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 704.000 ED	16.10000	11,334.40	13.20000	9,292.80	12.00000	8,448.00
0055 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 2,130.000 ED	11.50000	24,495.00	5.73000	12,204.90	7.50000	15,975.00
0060 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 2,130.000 ED	11.50000	24,495.00	13.63000	29,031.90	7.50000	15,975.00
0065 0104 18 INLET PROTECTION SYSTEM 77.000 EA	138.00000	10,626.00	50.00000	3,850.00	55.00000	4,235.00
0070 0107 1 LITTER REMOVAL 16.060 AC	110.00000	1,766.60	0.01000	0.16	1.00000	16.06
0075 0107 2 MOWING 6.080 AC	230.00000	1,398.40	0.01000	0.06	1.00000	6.08

Letting: CT170614 June 14, 2017 **Call Order:** 023 **Contract:** T6417

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) H & J ASPHALT, INC.		(2) HORIZON CONTRACTORS, INC.		(3) H & R PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0080 0108 1 (1.000) LS MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43476815201	15,000.00000	15,000.00	10,000.00000	10,000.00	6,000.00000	6,000.00
0085 0110 1 1 (0.360) AC (LS) CLEARING & GRUBBING 43476815201	5,000.00000	5,000.00	27,000.00000	27,000.00	21,419.00000	21,419.00
0090 0110 1 1 (0.010) AC (LS) CLEARING & GRUBBING 43476815202	5,000.00000	5,000.00	5,000.00000	5,000.00	19,020.00000	19,020.00
0095 0110 1 1 (0.260) AC (LS) CLEARING & GRUBBING 43476825201	5,000.00000	5,000.00	2,500.00000	2,500.00	14,417.00000	14,417.00
0100 0110 86 (1.000) LS DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 43476815201	2,500.00000	2,500.00	1,375.00000	1,375.00	1,540.00000	1,540.00
0105 0110 86 (1.000) LS DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 43476815202	2,500.00000	2,500.00	1,000.00000	1,000.00	1,540.00000	1,540.00
0110 0110 86 (1.000) LS DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 43476825201	2,500.00000	2,500.00	1,000.00000	1,000.00	1,540.00000	1,540.00
0117 0120 71 (1.000) LS REGULAR EXCAVATION (3-R PROJECTS ONLY) 43476815201	8,000.00000	8,000.00	9,800.00000	9,800.00	14,000.00000	14,000.00

Letting: CT170614 June 14, 2017 **Call Order:** 023 **Contract:** T6417

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) H & J ASPHALT, INC.		(2) HORIZON CONTRACTORS, INC.		(3) H & R PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0120 0160 4 2,362.000 TYPE B STABILIZATION SY	4.00000	9,448.00	0.01000	23.62	16.03000	37,862.86
0125 0162 1 11 146.000 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6" SY	20.00000	2,920.00	10.00000	1,460.00	16.24000	2,371.04
0130 0285709 1,664.000 OPTIONAL BASE, BASE GROUP 09 SY	30.00000	49,920.00	32.00000	53,248.00	23.87000	39,719.68
0135 0327 70 1 12,521.000 MILLING EXIST ASPH PAVT, 1" AVG DEPTH SY	3.00000	37,563.00	4.29000	53,715.09	6.21000	77,755.41
0140 0327 70 6 69.000 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH SY	55.00000	3,795.00	22.00000	1,518.00	6.21000	428.49
0145 0334 1 13 137.600 SUPERPAVE ASPHALTIC CONC, TRAFFIC C TN	110.00000	15,136.00	154.00000	21,190.40	70.00000	9,632.00
0150 0337 7 82 783.400 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22 TN	125.00000	97,925.00	207.90000	162,868.86	70.00000	54,838.00
0155 0425 5 3.000 MANHOLE, ADJUST EA	800.00000	2,400.00	500.00000	1,500.00	500.00000	1,500.00
0160 0520 1 10 2,246.000 CONCRETE CURB & GUTTER, TYPE F LF	27.60000	61,989.60	32.00000	71,872.00	32.73000	73,511.58

Letting: CT170614 June 14, 2017 **Call Order:** 023 **Contract:** T6417

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) H & J ASPHALT, INC.		(2) HORIZON CONTRACTORS, INC.		(3) H & R PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0165 0520 2 4 CONCRETE CURB, TYPE D 301.000 LF	25.30000	7,615.30	32.00000	9,632.00	47.33000	14,246.33
0170 0520 5 41 TRAFFIC SEPARATOR CONCRETE-TYPE IV, 4' WIDE 736.000 LF	77.05000	56,708.80	55.00000	40,480.00	48.28000	35,534.08
0175 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH 41.000 SY	82.80000	3,394.80	60.00000	2,460.00	105.60000	4,329.60
0180 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 455.000 SY	62.10000	28,255.50	45.00000	20,475.00	59.39000	27,022.45
0185 0527 2 DETECTABLE WARNINGS 96.000 SF	34.50000	3,312.00	22.00000	2,112.00	23.08000	2,215.68
0190 0570 1 2 PERFORMANCE TURF, SOD 146.000 SY	11.50000	1,679.00	5.00000	730.00	10.00000	1,460.00
0195 0590 70 1 IRRIGATION SYSTEM REPAIRS 43476815201 (1.000) LS	6,900.00000	6,900.00	6,840.00000	6,840.00	6,000.00000	6,000.00
0200 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.004 GM	1,380.00000	5.52	654.50000	2.62	2,000.00000	8.00

Letting: CT170614 June 14, 2017 **Call Order:** 023 **Contract:** T6417

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) H & J ASPHALT, INC.		(2) HORIZON CONTRACTORS, INC.		(3) H & R PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0205 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 22.000 LF	0.86250	18.98	1.38000	30.36	1.00000	22.00
0210 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 8.000 EA	28.75000	230.00	29.70000	237.60	8.00000	64.00
0215 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 0.316 GM	1,380.00000	436.08	508.20000	160.59	1,000.00000	316.00
0220 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43476815201 (1.000) LS	22,500.00000	22,500.00	22,500.00000	22,500.00	22,500.00000	22,500.00
0225 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43476815202 (1.000) LS	11,000.00000	11,000.00	11,000.00000	11,000.00	11,000.00000	11,000.00
0230 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43476825201 (1.000) LS	16,500.00000	16,500.00	16,500.00000	16,500.00	16,500.00000	16,500.00
0001 Roadway Section Totals:		**$693,256.61**		**$816,247.86**		**$905,023.94**
SECTION: 0002 Signing						
0235 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 63.000 AS	460.00000	28,980.00	627.00000	39,501.00	300.00000	18,900.00

Letting: CT170614 June 14, 2017 **Call Order:** 023 **Contract:** T6417

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) H & J ASPHALT, INC.		(2) HORIZON CONTRACTORS, INC.		(3) H & R PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0240 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 5.000 AS	1,035.00000	5,175.00	1,749.00000	8,745.00	900.00000	4,500.00
0245 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 2.000 AS	1,380.00000	2,760.00	1,672.00000	3,344.00	3,000.00000	6,000.00
0250 0700 1 50 SINGLE POST SIGN, RELOCATE 2.000 AS	287.50000	575.00	1,474.00000	2,948.00	100.00000	200.00
0255 0700 1 60 SINGLE POST SIGN, REMOVE 27.000 AS	23.00000	621.00	30.80000	831.60	20.00000	540.00
0260 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF 1.000 AS	4,600.00000	4,600.00	4,598.00000	4,598.00	3,500.00000	3,500.00
0265 0700 2 60 MULTI- POST SIGN, REMOVE 1.000 AS	575.00000	575.00	605.00000	605.00	1,500.00000	1,500.00
0270 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF 8.000 EA	57.50000	460.00	121.00000	968.00	100.00000	800.00
0275 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 2.000 EA	23.00000	46.00	88.00000	176.00	50.00000	100.00
0280 0705 10 1 OBJECT MARKER, TYPE 1 3.000 EA	172.50000	517.50	264.00000	792.00	150.00000	450.00

Letting: CT170614 June 14, 2017 **Call Order:** 023 **Contract:** T6417

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) H & J ASPHALT, INC.		(2) HORIZON CONTRACTORS, INC.		(3) H & R PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0285 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR 5.000 EA	57.50000	287.50	66.00000	330.00	50.00000	250.00
0290 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE 201.000 SF	2.58750	520.09	2.48000	498.48	2.00000	402.00
0295 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43476815201 (1.000) LS	18,400.00000	18,400.00	2,145.11000	2,145.11	3,000.00000	3,000.00
0300 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43476815202 (1.000) LS	18,400.00000	18,400.00	4,048.17000	4,048.17	4,000.00000	4,000.00
0305 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43476825201 (1.000) LS	18,400.00000	18,400.00	3,630.11000	3,630.11	15,000.00000	15,000.00
0310 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 4,002.000 LF	2.30000	9,204.60	1.38000	5,522.76	2.00000	8,004.00
0315 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 307.000 LF	2.87500	882.63	2.42000	742.94	3.00000	921.00
0320 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 643.000 LF	3.45000	2,218.35	2.75000	1,768.25	3.00000	1,929.00

Letting: CT170614 June 14, 2017 **Call Order:** 023 **Contract:** T6417

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) H & J ASPHALT, INC.		(2) HORIZON CONTRACTORS, INC.		(3) H & R PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0325 0711 11141 0.147 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" GM	1,552.50000	228.22	1,485.00000	218.30	1,000.00000	147.00
0330 0711 11160 10.000 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL EA	115.00000	1,150.00	99.00000	990.00	100.00000	1,000.00
0335 0711 11170 60.000 THERMOPLASTIC, STANDARD, WHITE, ARROW EA	51.75000	3,105.00	44.00000	2,640.00	45.00000	2,700.00
0340 0711 11224 40.000 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON LF	2.87500	115.00	2.42000	96.80	3.00000	120.00
0345 0711 11241 0.032 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" GM	1,518.00000	48.58	1,486.10000	47.56	1,000.00000	32.00
0350 0711 14123 104.000 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK LF	13.80000	1,435.20	9.90000	1,029.60	10.00000	1,040.00
0355 0711 14125 2,972.000 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK LF	27.60000	82,027.20	15.40000	45,768.80	15.00000	44,580.00
0360 0711 14660 2.000 THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD EA	2,875.00000	5,750.00	3,190.00000	6,380.00	1,000.00000	2,000.00

Letting: CT170614 June 14, 2017 **Call Order:** 023 **Contract:** T6417

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) H & J ASPHALT, INC.		(2) HORIZON CONTRACTORS, INC.		(3) H & R PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0365 0711 16101 0.918 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	6,072.00000	5,574.10	3,410.00000	3,130.38	4,000.00000	3,672.00
0370 0711 16102 0.170 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	6,900.00000	1,173.00	4,620.00000	785.40	6,000.00000	1,020.00
0375 0711 16131 0.117 GM THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	1,518.00000	177.61	1,485.00000	173.75	1,320.00000	154.44
0380 0711 16201 1.203 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	6,072.00000	7,304.62	3,410.00000	4,102.23	4,000.00000	4,812.00
0385 0711 17 553.000 SF THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS: NON-CONFLICTING ONLY	5.75000	3,179.75	3.08000	1,703.24	2.00000	1,106.00
0002 Signing Section Totals:		**$223,890.95**		**$148,260.48**		**$132,379.44**
SECTION: 0003 Lighting						
0390 0635 2 11 1.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	690.00000	690.00	682.35000	682.35	600.00000	600.00
0003 Lighting Section Totals:		**$690.00**		**$682.35**		**$600.00**

Letting: CT170614 June 14, 2017 **Call Order:** 023 **Contract:** T6417

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) H & J ASPHALT, INC.		(2) HORIZON CONTRACTORS, INC.		(3) H & R PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0395 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 119.000 LF	8.62500	1,026.38	8.61000	1,024.59	7.50000	892.50
0400 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 427.000 LF	21.27500	9,084.43	18.36000	7,839.72	18.50000	7,899.50
0405 0632 7 2 SIGNAL CABLE-REPAIR/REPLACE/OTHER, FURNISH & INSTALL 1,143.000 LF	6.90000	7,886.70	2.57000	2,937.51	6.00000	6,858.00
0410 0632 7 6 SIGNAL CABLE, REMOVE-INTERSECTION 2.000 PI	749.80000	1,499.60	687.24000	1,374.48	652.00000	1,304.00
0415 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 17.000 EA	690.00000	11,730.00	682.35000	11,599.95	600.00000	10,200.00
0420 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 2.000 EA	1,495.00000	2,990.00	1,127.74000	2,255.48	1,309.00000	2,618.00
0425 0646 1 12 ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST 2.000 EA	1,150.00000	2,300.00	1,100.84000	2,201.68	1,250.00000	2,500.00
0430 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 2.000 EA	138.00000	276.00	229.08000	458.16	120.00000	240.00

Letting: CT170614 June 14, 2017 **Call Order:** 023 **Contract:** T6417

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) H & J ASPHALT, INC.		(2) HORIZON CONTRACTORS, INC.		(3) H & R PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0435 0649 31102 1.000 EA MAST ARM,F&I, WIND SPEED-150,SINGLE ARM,W/0 LUMINAIRE-46	37,950.00000	37,950.00	28,901.83000	28,901.83	33,000.00000	33,000.00
0440 0649 31103 1.000 EA MAST ARM,F&I, WIND SPEED-150, SINGLE ARM,W/0 LUMINAIRE-60	43,700.00000	43,700.00	37,168.47000	37,168.47	37,500.00000	37,500.00
0445 0649 36300 1.000 EA MAST ARM, REMOVE SHALLOW FOUNDATION, BOLT ON ATTACHMENT	3,957.72500	3,957.73	3,257.40000	3,257.40	3,450.00000	3,450.00
0450 0650 1 14 12.000 AS TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	1,150.00000	13,800.00	878.01000	10,536.12	1,100.00000	13,200.00
0455 0650 1 16 1.000 AS TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY	1,495.00000	1,495.00	1,053.62000	1,053.62	1,340.00000	1,340.00
0460 0650 1 18 2.000 AS TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY	1,667.50000	3,335.00	1,312.66000	2,625.32	1,450.00000	2,900.00
0465 0650 1 60 10.000 AS TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN	114.42500	1,144.25	114.54000	1,145.40	100.00000	1,000.00
0470 0650 2102 25.000 EA VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER	287.50000	7,187.50	287.10000	7,177.50	250.00000	6,250.00

Letting: CT170614 June 14, 2017 **Call Order:** 023 **Contract:** T6417

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) H & J ASPHALT, INC.		(2) HORIZON CONTRACTORS, INC.		(3) H & R PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0475 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 15.000 AS	977.50000	14,662.50	714.49000	10,717.35	845.00000	12,675.00
0480 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 1.000 AS	1,428.87500	1,428.88	1,190.59000	1,190.59	1,243.00000	1,243.00
0485 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 14.000 AS	71.87500	1,006.25	57.27000	801.78	65.00000	910.00
0490 0660 2101 LOOP ASSEMBLY- F&I, TYPE A 39.000 AS	920.00000	35,880.00	873.02000	34,047.78	870.00000	33,930.00
0495 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 14.000 EA	345.00000	4,830.00	226.63000	3,172.82	300.00000	4,200.00
0500 0665 1 40 PEDESTRIAN DETECTOR, RELOCATE 2.000 EA	117.30000	234.60	229.08000	458.16	105.00000	210.00
0505 0665 1 60 PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN 13.000 EA	60.37500	784.88	28.63000	372.19	53.00000	689.00
0510 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY 12.000 AS	1,725.00000	20,700.00	1,289.97000	15,479.64	1,500.00000	18,000.00
0515 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 3.000 EA	580.75000	1,742.25	88.04000	264.12	508.00000	1,524.00

Letting: CT170614 June 14, 2017 **Call Order:** 023 **Contract:** T6417

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) H & J ASPHALT, INC.		(2) HORIZON CONTRACTORS, INC.		(3) H & R PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0520 0700 3201 1.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	603.75000	603.75	480.49000	480.49	530.00000	530.00
0525 0700 3501 1.000 EA SIGN PANEL, RELOCATE, UP TO 12 SF	63.25000	63.25	179.28000	179.28	55.00000	55.00
0530 0700 3601 2.000 EA SIGN PANEL, REMOVE, UP TO 12 SF	63.25000	126.50	57.27000	114.54	55.00000	110.00
0535 0700 5 21 2.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	4,025.00000	8,050.00	2,851.42000	5,702.84	3,450.00000	6,900.00
0004 Signalization Section Totals:		**$239,475.45**		**$194,538.81**		**$212,128.00**
SECTION: 0005 Landscape / Peripheral						
0540 0580 1 1 (1.000) LS LANDSCAPE COMPLETE- SMALL PLANTS 43476825201	45,540.00000	45,540.00	45,144.00000	45,144.00	39,600.00000	39,600.00
0545 0580 1 2 (1.000) LS LANDSCAPE COMPLETE- LARGE PLANTS 43476815201	11,500.00000	11,500.00	10,944.00000	10,944.00	9,600.00000	9,600.00
0550 0580 1 2 (1.000) LS LANDSCAPE COMPLETE- LARGE PLANTS 43476825201	14,030.00000	14,030.00	13,908.00000	13,908.00	12,200.00000	12,200.00

Letting: CT170614 June 14, 2017 **Call Order:** 023 **Contract:** T6417

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(1) H & J ASPHALT, INC.		(2) HORIZON CONTRACTORS, INC.		(3) H & R PAVING, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Landscape / Peripheral								
0005 Landscape / Peripheral Section Totals:				**$71,070.00**		**$69,996.00**		**$61,400.00**
Contract Grand Totals:				**$1,228,383.01**		**$1,229,725.50**		**1,311,531.38**

Letting: CT170614 June 14, 2017 **Call Order:** 023 **Contract:** T6417

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) JVA ENGINEERING CONTRACTOR, INC		(5) HALLEY ENGINEERING CONTRACTORS, INC.		(6) THE STOUT GROUP LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 43476815201 (1.000) LS	83,000.00000	83,000.00	100,000.00000	100,000.00	75,000.00000	75,000.00
0010 0101 1 MOBILIZATION 43476825201 (1.000) LS	67,000.00000	67,000.00	40,000.00000	40,000.00	75,000.00000	75,000.00
0015 0102 1 MAINTENANCE OF TRAFFIC 43476815201 (150.000) DA (LS)	34,400.00000	34,400.00	77,000.00000	77,000.00	86,000.00000	86,000.00
0020 0102 1 MAINTENANCE OF TRAFFIC 43476825201 (80.000) DA (LS)	23,300.00000	23,300.00	25,000.00000	25,000.00	86,000.00000	86,000.00
0025 0102 14 TRAFFIC CONTROL OFFICER 36.000 HR	70.00000	2,520.00	100.00000	3,600.00	100.00000	3,600.00
0030 0102 60 WORK ZONE SIGN 21,670.000 ED	0.30000	6,501.00	0.30000	6,501.00	0.24200	5,244.14
0035 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 24,910.000 ED	0.20000	4,982.00	0.20000	4,982.00	0.15400	3,836.14
0040 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 160.000 ED	0.30000	48.00	0.35000	56.00	0.30800	49.28
0045 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 1,180.000 ED	11.00000	12,980.00	7.00000	8,260.00	5.50000	6,490.00

Letting: CT170614 June 14, 2017 **Call Order:** 023 **Contract:** T6417

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) JVA ENGINEERING CONTRACTOR, INC		(5) HALLEY ENGINEERING CONTRACTORS, INC.		(6) THE STOUT GROUP LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0050 0102 99 704.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	16.00000	11,264.00	16.00000	11,264.00	13.20000	9,292.80
0055 0102104 2,130.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	7.00000	14,910.00	7.50000	15,975.00	15.62000	33,270.60
0060 0102107 1 2,130.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	6.00000	12,780.00	7.50000	15,975.00	15.62000	33,270.60
0065 0104 18 77.000 EA INLET PROTECTION SYSTEM	65.00000	5,005.00	50.00000	3,850.00	150.00000	11,550.00
0070 0107 1 16.060 AC LITTER REMOVAL	500.00000	8,030.00	0.01000	0.16	50.00000	803.00
0075 0107 2 6.080 AC MOWING	1,800.00000	10,944.00	0.01000	0.06	50.00000	304.00
0080 0108 1 (1.000) LS MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43476815201	7,700.00000	7,700.00	5,000.00000	5,000.00	5,000.00000	5,000.00
0085 0110 1 1 (0.360) AC (LS) CLEARING & GRUBBING 43476815201	22,200.00000	22,200.00	100,000.00000	100,000.00	39,000.00000	39,000.00

Letting: CT170614 June 14, 2017 **Call Order:** 023 **Contract:** T6417

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) JVA ENGINEERING CONTRACTOR, INC		(5) HALLEY ENGINEERING CONTRACTORS, INC.		(6) THE STOUT GROUP LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0090 0110 1 1 (0.010) CLEARING & GRUBBING 43476815202 AC (LS)	2,710.00000	2,710.00	64,100.00000	64,100.00	39,000.00000	39,000.00
0095 0110 1 1 (0.260) CLEARING & GRUBBING 43476825201 AC (LS)	32,500.00000	32,500.00	45,000.00000	45,000.00	39,000.00000	39,000.00
0100 0110 86 (1.000) DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 43476815201 LS	3,400.00000	3,400.00	500.00000	500.00	1,000.00000	1,000.00
0105 0110 86 (1.000) DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 43476815202 LS	3,400.00000	3,400.00	500.00000	500.00	1,000.00000	1,000.00
0110 0110 86 (1.000) DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 43476825201 LS	3,400.00000	3,400.00	500.00000	500.00	1,000.00000	1,000.00
0117 0120 71 (1.000) REGULAR EXCAVATION (3-R PROJECTS ONLY) 43476815201 LS	20,700.00000	20,700.00	10,000.00000	10,000.00	10,000.00000	10,000.00
0120 0160 4 2,362.000 TYPE B STABILIZATION SY	6.50000	15,353.00	0.01000	23.62	3.00000	7,086.00
0125 0162 1 11 146.000 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6" SY	6.50000	949.00	0.01000	1.46	8.00000	1,168.00
0130 0285709 1,664.000 OPTIONAL BASE, BASE GROUP 09 SY	41.00000	68,224.00	10.00000	16,640.00	20.00000	33,280.00

Letting: CT170614 June 14, 2017 **Call Order:** 023 **Contract:** T6417

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) JVA ENGINEERING CONTRACTOR, INC		(5) HALLEY ENGINEERING CONTRACTORS, INC.		(6) THE STOUT GROUP LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0135 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH 12,521.000 SY	6.00000	75,126.00	4.00000	50,084.00	4.29000	53,715.09
0140 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH 69.000 SY	112.00000	7,728.00	20.00000	1,380.00	22.00000	1,518.00
0145 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 137.600 TN	210.00000	28,896.00	175.00000	24,080.00	154.00000	21,190.40
0150 0337 7 82 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22 783.400 TN	190.00000	148,846.00	170.00000	133,178.00	207.90000	162,868.86
0155 0425 5 MANHOLE, ADJUST 3.000 EA	640.00000	1,920.00	500.00000	1,500.00	750.00000	2,250.00
0160 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 2,246.000 LF	42.00000	94,332.00	35.00000	78,610.00	35.00000	78,610.00
0165 0520 2 4 CONCRETE CURB, TYPE D 301.000 LF	28.00000	8,428.00	52.00000	15,652.00	25.00000	7,525.00
0170 0520 5 41 TRAFFIC SEPARATOR CONCRETE-TYPE IV, 4' WIDE 736.000 LF	78.00000	57,408.00	61.00000	44,896.00	40.00000	29,440.00
0175 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH 41.000 SY	114.00000	4,674.00	150.00000	6,150.00	80.00000	3,280.00

Letting: CT170614 June 14, 2017 **Call Order:** 023 **Contract:** T6417

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) JVA ENGINEERING CONTRACTOR, INC		(5) HALLEY ENGINEERING CONTRACTORS, INC.		(6) THE STOUT GROUP LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0180 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 455.000 SY	44.00000	20,020.00	60.00000	27,300.00	55.00000	25,025.00
0185 0527 2 DETECTABLE WARNINGS 96.000 SF	30.00000	2,880.00	26.00000	2,496.00	40.00000	3,840.00
0190 0570 1 2 PERFORMANCE TURF, SOD 146.000 SY	4.00000	584.00	5.00000	730.00	5.00000	730.00
0195 0590 70 1 IRRIGATION SYSTEM REPAIRS 43476815201 (1.000) LS	11,000.00000	11,000.00	6,600.00000	6,600.00	6,600.00000	6,600.00
0200 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.004 GM	3,000.00000	12.00	850.00000	3.40	935.00000	3.74
0205 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 22.000 LF	3.00000	66.00	1.10000	24.20	1.21000	26.62
0210 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 8.000 EA	30.00000	240.00	25.00000	200.00	27.50000	220.00
0215 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 0.316 GM	1,000.00000	316.00	600.00000	189.60	660.00000	208.56

Letting: CT170614 June 14, 2017 **Call Order:** 023 **Contract:** T6417

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) JVA ENGINEERING CONTRACTOR, INC		(5) HALLEY ENGINEERING CONTRACTORS, INC.		(6) THE STOUT GROUP LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0220 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43476815201	22,500.00000	22,500.00	22,500.00000	22,500.00	22,500.00000	22,500.00
0225 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43476815202	11,000.00000	11,000.00	11,000.00000	11,000.00	11,000.00000	11,000.00
0230 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43476825201	16,500.00000	16,500.00	16,500.00000	16,500.00	16,500.00000	16,500.00
0001 Roadway Section Totals:		**$990,676.00**		**$997,801.50**		**$1,053,295.83**
SECTION: 0002 Signing						
0235 0700 1 11 63.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	500.00000	31,500.00	325.00000	20,475.00	627.00000	39,501.00
0240 0700 1 12 5.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	1,025.00000	5,125.00	1,050.00000	5,250.00	1,749.00000	8,745.00
0245 0700 1 13 2.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	1,500.00000	3,000.00	1,150.00000	2,300.00	1,672.00000	3,344.00
0250 0700 1 50 2.000 AS SINGLE POST SIGN, RELOCATE	400.00000	800.00	285.00000	570.00	1,474.00000	2,948.00

Letting: CT170614 June 14, 2017 **Call Order:** 023 **Contract:** T6417

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) JVA ENGINEERING CONTRACTOR, INC		(5) HALLEY ENGINEERING CONTRACTORS, INC.		(6) THE STOUT GROUP LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0255 0700 1 60 SINGLE POST SIGN, REMOVE 27.000 AS	30.00000	810.00	15.00000	405.00	30.80000	831.60
0260 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF 1.000 AS	4,500.00000	4,500.00	4,900.00000	4,900.00	4,598.00000	4,598.00
0265 0700 2 60 MULTI- POST SIGN, REMOVE 1.000 AS	500.00000	500.00	550.00000	550.00	605.00000	605.00
0270 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF 8.000 EA	300.00000	2,400.00	155.00000	1,240.00	121.00000	968.00
0275 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 2.000 EA	100.00000	200.00	15.00000	30.00	88.00000	176.00
0280 0705 10 1 OBJECT MARKER, TYPE 1 3.000 EA	300.00000	900.00	120.00000	360.00	264.00000	792.00
0285 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR 5.000 EA	90.00000	450.00	45.00000	225.00	71.50000	357.50
0290 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE 201.000 SF	2.00000	402.00	2.25000	452.25	2.47500	497.48
0295 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43476815201 (1.000) LS	2,500.00000	2,500.00	1,950.10000	1,950.10	2,145.00000	2,145.00

Letting: CT170614 June 14, 2017 **Call Order:** 023 **Contract:** T6417

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) JVA ENGINEERING CONTRACTOR, INC		(5) HALLEY ENGINEERING CONTRACTORS, INC.		(6) THE STOUT GROUP LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0300 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43476815202	4,200.00000	4,200.00	3,680.15000	3,680.15	4,048.16500	4,048.17
0305 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43476825201	3,500.00000	3,500.00	3,300.10000	3,300.10	3,630.11000	3,630.11
0310 0711 11123 4,002.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	1.50000	6,003.00	1.25000	5,002.50	1.37500	5,502.75
0315 0711 11124 307.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	2.00000	614.00	2.20000	675.40	2.42000	742.94
0320 0711 11125 643.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	3.00000	1,929.00	2.50000	1,607.50	2.75000	1,768.25
0325 0711 11141 0.147 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	2,000.00000	294.00	1,350.00000	198.45	1,485.00000	218.30
0330 0711 11160 10.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	120.00000	1,200.00	90.00000	900.00	99.00000	990.00
0335 0711 11170 60.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	80.00000	4,800.00	40.00000	2,400.00	44.00000	2,640.00

Letting: CT170614 June 14, 2017 **Call Order:** 023 **Contract:** T6417

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) JVA ENGINEERING CONTRACTOR, INC		(5) HALLEY ENGINEERING CONTRACTORS, INC.		(6) THE STOUT GROUP LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0340 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 40.000 LF	2.00000	80.00	2.20000	88.00	2.42000	96.80
0345 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.032 GM	1,500.00000	48.00	1,350.00000	43.20	1,485.00000	47.52
0350 0711 14123 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK 104.000 LF	12.00000	1,248.00	9.00000	936.00	9.90000	1,029.60
0355 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 2,972.000 LF	20.00000	59,440.00	14.00000	41,608.00	15.40000	45,768.80
0360 0711 14660 THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD 2.000 EA	4,000.00000	8,000.00	2,900.00000	5,800.00	3,190.00000	6,380.00
0365 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 0.918 GM	3,500.00000	3,213.00	3,100.00000	2,845.80	3,410.00000	3,130.38
0370 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.170 GM	4,000.00000	680.00	4,200.00000	714.00	4,620.00000	785.40
0375 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 0.117 GM	1,000.00000	117.00	1,350.00000	157.95	1,485.00000	173.75

Letting: CT170614 June 14, 2017 **Call Order:** 023 **Contract:** T6417

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) JVA ENGINEERING CONTRACTOR, INC		(5) HALLEY ENGINEERING CONTRACTORS, INC.		(6) THE STOUT GROUP LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0380 0711 16201 1.203 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	4,000.00000	4,812.00	3,100.00000	3,729.30	3,410.00000	4,102.23
0385 0711 17 553.000 SF THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS: NON-CONFLICTING ONLY	4.00000	2,212.00	2.80000	1,548.40	3.08000	1,703.24
0002 Signing Section Totals:		**$155,477.00**		**$113,942.10**		**$148,266.82**
SECTION: 0003 Lighting						
0390 0635 2 11 1.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,300.00000	1,300.00	600.00000	600.00	899.03000	899.03
0003 Lighting Section Totals:		**$1,300.00**		**$600.00**		**$899.03**
SECTION: 0004 Signalization						
0395 0630 2 11 119.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	11.00000	1,309.00	7.50000	892.50	46.42000	5,523.98
0400 0630 2 12 427.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	16.00000	6,832.00	18.50000	7,899.50	46.42000	19,821.34

Letting: CT170614 June 14, 2017 **Call Order:** 023 **Contract:** T6417

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) JVA ENGINEERING CONTRACTOR, INC		(5) HALLEY ENGINEERING CONTRACTORS, INC.		(6) THE STOUT GROUP LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0405 0632 7 2 SIGNAL CABLE-REPAIR/REPLACE/OTHER, FURNISH & INSTALL 1,143.000 LF	5.00000	5,715.00	6.00000	6,858.00	4.73000	5,406.39
0410 0632 7 6 SIGNAL CABLE, REMOVE-INTERSECTION 2.000 PI	720.00000	1,440.00	652.00000	1,304.00	415.36000	830.72
0415 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 17.000 EA	790.00000	13,430.00	600.00000	10,200.00	521.73000	8,869.41
0420 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 2.000 EA	1,050.00000	2,100.00	1,309.00000	2,618.00	1,750.54000	3,501.08
0425 0646 1 12 ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST 2.000 EA	900.00000	1,800.00	1,250.00000	2,500.00	1,662.65000	3,325.30
0430 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 2.000 EA	390.00000	780.00	120.00000	240.00	207.79000	415.58
0435 0649 31102 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM,W/0 LUMINAIRE-46 1.000 EA	30,200.00000	30,200.00	32,664.50000	32,664.50	30,981.50000	30,981.50
0440 0649 31103 MAST ARM,F&I, WIND SPEED-150, SINGLE ARM,W/0 LUMINAIRE-60 1.000 EA	33,200.00000	33,200.00	37,871.50000	37,871.50	39,239.31000	39,239.31

Letting: CT170614 June 14, 2017 **Call Order:** 023 **Contract:** T6417

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) JVA ENGINEERING CONTRACTOR, INC		(5) HALLEY ENGINEERING CONTRACTORS, INC.		(6) THE STOUT GROUP LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0445 0649 36300 1.000 MAST ARM, REMOVE SHALLOW FOUNDATION, BOLT ON ATTACHMENT EA	2,760.00000	2,760.00	3,441.50000	3,441.50	1,869.23000	1,869.23
0450 0650 1 14 12.000 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY AS	1,100.00000	13,200.00	1,084.50000	13,014.00	881.10000	10,573.20
0455 0650 1 16 1.000 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY AS	1,400.00000	1,400.00	1,343.50000	1,343.50	1,172.27000	1,172.27
0460 0650 1 18 2.000 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY AS	1,600.00000	3,200.00	1,500.00000	3,000.00	1,378.52000	2,757.04
0465 0650 1 60 10.000 TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN AS	100.00000	1,000.00	99.50000	995.00	77.99000	779.90
0470 0650 2102 25.000 VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER EA	220.00000	5,500.00	250.00000	6,250.00	296.78000	7,419.50
0475 0653 1 11 15.000 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY AS	1,060.00000	15,900.00	850.00000	12,750.00	551.43000	8,271.45
0480 0653 1 12 1.000 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS AS	1,320.00000	1,320.00	1,242.50000	1,242.50	1,102.86000	1,102.86

Letting: CT170614 June 14, 2017 **Call Order:** 023 **Contract:** T6417

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) JVA ENGINEERING CONTRACTOR, INC		(5) HALLEY ENGINEERING CONTRACTORS, INC.		(6) THE STOUT GROUP LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0485 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 14.000 AS	55.00000	770.00	62.50000	875.00	65.01000	910.14
0490 0660 2101 LOOP ASSEMBLY- F&I, TYPE A 39.000 AS	940.00000	36,660.00	860.00000	33,540.00	917.40000	35,778.60
0495 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 14.000 EA	280.00000	3,920.00	300.00000	4,200.00	163.13000	2,283.82
0500 0665 1 40 PEDESTRIAN DETECTOR, RELOCATE 2.000 EA	66.00000	132.00	102.00000	204.00	116.49000	232.98
0505 0665 1 60 PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN 13.000 EA	33.00000	429.00	52.50000	682.50	52.03000	676.39
0510 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY 12.000 AS	2,480.00000	29,760.00	2,000.00000	24,000.00	2,255.11000	27,061.32
0515 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 3.000 EA	590.00000	1,770.00	505.00000	1,515.00	1,187.01000	3,561.03
0520 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 1.000 EA	590.00000	590.00	525.00000	525.00	632.17000	632.17
0525 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF 1.000 EA	220.00000	220.00	55.00000	55.00	504.46000	504.46

Letting: CT170614 June 14, 2017 **Call Order:** 023 **Contract:** T6417

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) JVA ENGINEERING CONTRACTOR, INC		(5) HALLEY ENGINEERING CONTRACTORS, INC.		(6) THE STOUT GROUP LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0530 0700 3601 2.000 EA SIGN PANEL, REMOVE, UP TO 12 SF	55.00000	110.00	55.00000	110.00	67.54000	135.08
0535 0700 5 21 2.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	3,300.00000	6,600.00	3,500.00000	7,000.00	2,365.22000	4,730.44
0004 Signalization Section Totals:		**$222,047.00**		**$217,791.00**		**$228,366.49**
SECTION: 0005 Landscape / Peripheral						
0540 0580 1 1 (1.000) LS LANDSCAPE COMPLETE- SMALL PLANTS 43476825201	5,500.00000	5,500.00	43,560.00000	43,560.00	43,560.00000	43,560.00
0545 0580 1 2 (1.000) LS LANDSCAPE COMPLETE- LARGE PLANTS 43476815201	5,500.00000	5,500.00	10,560.00000	10,560.00	10,560.00000	10,560.00
0550 0580 1 2 (1.000) LS LANDSCAPE COMPLETE- LARGE PLANTS 43476825201	5,500.00000	5,500.00	13,420.00000	13,420.00	13,420.00000	13,420.00
0005 Landscape / Peripheral Section Totals:		**$16,500.00**		**$67,540.00**		**$67,540.00**
Contract Grand Totals:		**$1,386,000.00**		**$1,397,674.60**		**1,498,368.17**

Letting: CT170614 June 14, 2017 **Call Order:** 023 **Contract:** T6417

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEEKLEY ASPHALT PAVING, INC.		(8) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 43476815201 (1.000) LS	31,165.00000	31,165.00	128,434.72000	128,434.72		
0010 0101 1 MOBILIZATION 43476825201 (1.000) LS	46,600.00000	46,600.00	106,866.81000	106,866.81		
0015 0102 1 MAINTENANCE OF TRAFFIC 43476815201 (150.000) DA (LS)	83,125.00000	83,125.00	51,253.16000	51,253.16		
0020 0102 1 MAINTENANCE OF TRAFFIC 43476825201 (80.000) DA (LS)	124,680.00000	124,680.00	52,836.15000	52,836.15		
0025 0102 14 TRAFFIC CONTROL OFFICER 36.000 HR	67.00000	2,412.00	55.99000	2,015.64		
0030 0102 60 WORK ZONE SIGN 21,670.000 ED	0.22000	4,767.40	0.25000	5,417.50		
0035 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 24,910.000 ED	0.14000	3,487.40	0.16000	3,985.60		
0040 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 160.000 ED	0.28000	44.80	0.31000	49.60		
0045 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 1,180.000 ED	5.00000	5,900.00	5.60000	6,608.00		

Letting: CT170614 June 14, 2017 **Call Order:** 023 **Contract:** T6417

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEEKLEY ASPHALT PAVING, INC.		(8) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0050 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 704.000 ED	12.00000	8,448.00	13.44000	9,461.76		
0055 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 2,130.000 ED	5.21000	11,097.30	7.26000	15,463.80		
0060 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 2,130.000 ED	12.41000	26,433.30	6.11000	13,014.30		
0065 0104 18 INLET PROTECTION SYSTEM 77.000 EA	98.00000	7,546.00	95.18000	7,328.86		
0070 0107 1 LITTER REMOVAL 16.060 AC	40.00000	642.40	0.01000	0.16		
0075 0107 2 MOWING 6.080 AC	59.00000	358.72	0.01000	0.06		
0080 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43476815201 (1.000) LS	7,800.00000	7,800.00	7,838.73000	7,838.73		
0085 0110 1 1 CLEARING & GRUBBING 43476815201 (0.360) AC (LS)	30,900.00000	30,900.00	64,318.09000	64,318.09		

Letting: CT170614 June 14, 2017 **Call Order:** 023 **Contract:** T6417

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) WEEKLEY ASPHALT PAVING, INC.		(8) COMMUNITY ASPHALT CORP.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0090 0110 1 1 (0.010) CLEARING & GRUBBING 43476815202 AC (LS)	19,000.00000	19,000.00	75,619.30000	75,619.30		
0095 0110 1 1 (0.260) CLEARING & GRUBBING 43476825201 AC (LS)	27,440.00000	27,440.00	35,344.59000	35,344.59		
0100 0110 86 (1.000) DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 43476815201 LS	417.00000	417.00	1,119.82000	1,119.82		
0105 0110 86 (1.000) DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 43476815202 LS	417.00000	417.00	1,119.82000	1,119.82		
0110 0110 86 (1.000) DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 43476825201 LS	417.00000	417.00	1,119.82000	1,119.82		
0117 0120 71 (1.000) REGULAR EXCAVATION (3-R PROJECTS ONLY) 43476815201 LS	39,300.00000	39,300.00	19,225.04000	19,225.04		
0120 0160 4 2,362.000 TYPE B STABILIZATION SY	6.50000	15,353.00	1.12000	2,645.44		
0125 0162 1 11 146.000 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6" SY	6.20000	905.20	3.36000	490.56		
0130 0285709 1,664.000 OPTIONAL BASE, BASE GROUP 09 SY	44.00000	73,216.00	39.85000	66,310.40		

Letting: CT170614 June 14, 2017 **Call Order:** 023 **Contract:** T6417

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEEKLEY ASPHALT PAVING, INC.		(8) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0135 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH 12,521.000 SY	6.00000	75,126.00	7.67000	96,036.07		
0140 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH 69.000 SY	6.00000	414.00	115.82000	7,991.58		
0145 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 137.600 TN	300.00000	41,280.00	575.64000	79,208.06		
0150 0337 7 82 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22 783.400 TN	275.00000	215,435.00	237.89000	186,363.03		
0155 0425 5 MANHOLE, ADJUST 3.000 EA	450.00000	1,350.00	671.89000	2,015.67		
0160 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 2,246.000 LF	57.25000	128,583.50	26.37000	59,227.02		
0165 0520 2 4 CONCRETE CURB, TYPE D 301.000 LF	58.20000	17,518.20	21.15000	6,366.15		
0170 0520 5 41 TRAFFIC SEPARATOR CONCRETE-TYPE IV, 4' WIDE 736.000 LF	55.90000	41,142.40	47.51000	34,967.36		
0175 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH 41.000 SY	184.00000	7,544.00	43.34000	1,776.94		

Letting: CT170614 June 14, 2017 **Call Order:** 023 **Contract:** T6417

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEEKLEY ASPHALT PAVING, INC.		(8) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0180 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 455.000 SY	72.60000	33,033.00	44.94000	20,447.70		
0185 0527 2 DETECTABLE WARNINGS 96.000 SF	29.00000	2,784.00	28.91000	2,775.36		
0190 0570 1 2 PERFORMANCE TURF, SOD 146.000 SY	6.50000	949.00	11.20000	1,635.20		
0195 0590 70 1 IRRIGATION SYSTEM REPAIRS 43476815201 (1.000) LS	6,700.00000	6,700.00	6,718.91000	6,718.91		
0200 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.004 GM	850.00000	3.40	951.85000	3.81		
0205 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 22.000 LF	1.10000	24.20	1.23000	27.06		
0210 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 8.000 EA	25.00000	200.00	28.00000	224.00		
0215 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 0.316 GM	600.00000	189.60	671.89000	212.32		

Letting: CT170614 June 14, 2017 **Call Order:** 023 **Contract:** T6417

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEEKLEY ASPHALT PAVING, INC.		(8) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0220 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43476815201	22,500.00000	22,500.00	22,500.00000	22,500.00		
0225 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43476815202	11,000.00000	11,000.00	11,000.00000	11,000.00		
0230 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43476825201	16,500.00000	16,500.00	16,500.00000	16,500.00		
0001 Roadway Section Totals:		**$1,194,148.82**		**$1,233,883.97**		
SECTION: 0002 Signing						
0235 0700 1 11 63.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	325.00000	20,475.00	363.94000	22,928.22		
0240 0700 1 12 5.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	1,050.00000	5,250.00	1,175.81000	5,879.05		
0245 0700 1 13 2.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	1,150.00000	2,300.00	1,287.79000	2,575.58		
0250 0700 1 50 2.000 AS SINGLE POST SIGN, RELOCATE	285.00000	570.00	319.15000	638.30		

Letting: CT170614 June 14, 2017 **Call Order:** 023 **Contract:** T6417

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEEKLEY ASPHALT PAVING, INC.		(8) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0255 0700 1 60 SINGLE POST SIGN, REMOVE 27.000 AS	15.00000	405.00	16.80000	453.60		
0260 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF 1.000 AS	4,900.00000	4,900.00	5,487.11000	5,487.11		
0265 0700 2 60 MULTI- POST SIGN, REMOVE 1.000 AS	550.00000	550.00	615.90000	615.90		
0270 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF 8.000 EA	155.00000	1,240.00	173.57000	1,388.56		
0275 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 2.000 EA	15.00000	30.00	39.19000	78.38		
0280 0705 10 1 OBJECT MARKER, TYPE 1 3.000 EA	120.00000	360.00	134.38000	403.14		
0285 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR 5.000 EA	45.00000	225.00	72.79000	363.95		
0290 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE 201.000 SF	2.25000	452.25	2.52000	506.52		
0295 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43476815201 (1.000) LS	1,950.10000	1,950.10	2,183.76000	2,183.76		

Letting: CT170614 June 14, 2017 **Call Order:** 023 **Contract:** T6417

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEEKLEY ASPHALT PAVING, INC.		(8) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0300 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43476815202	3,680.15000	3,680.15	4,121.10000	4,121.10		
0305 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43476825201	3,300.10000	3,300.10	3,695.51000	3,695.51		
0310 0711 11123 4,002.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	1.25000	5,002.50	1.40000	5,602.80		
0315 0711 11124 307.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	2.20000	675.40	2.46000	755.22		
0320 0711 11125 643.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	2.50000	1,607.50	2.80000	1,800.40		
0325 0711 11141 0.147 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	1,350.00000	198.45	1,511.75000	222.23		
0330 0711 11160 10.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	90.00000	900.00	100.78000	1,007.80		
0335 0711 11170 60.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	40.00000	2,400.00	44.79000	2,687.40		

Letting: CT170614 June 14, 2017 **Call Order:** 023 **Contract:** T6417

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEEKLEY ASPHALT PAVING, INC.		(8) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0340 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 40.000 LF	2.20000	88.00	2.46000	98.40		
0345 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.032 GM	1,350.00000	43.20	1,511.75000	48.38		
0350 0711 14123 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK 104.000 LF	9.00000	936.00	10.08000	1,048.32		
0355 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 2,972.000 LF	14.00000	41,608.00	15.68000	46,600.96		
0360 0711 14660 THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD 2.000 EA	2,900.00000	5,800.00	3,247.47000	6,494.94		
0365 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 0.918 GM	3,100.00000	2,845.80	3,471.44000	3,186.78		
0370 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.170 GM	4,200.00000	714.00	4,703.24000	799.55		
0375 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 0.117 GM	1,350.00000	157.95	1,511.75000	176.87		

Letting: CT170614 June 14, 2017 **Call Order:** 023 **Contract:** T6417

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEEKLEY ASPHALT PAVING, INC.		(8) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0380 0711 16201 1.203 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	3,100.00000	3,729.30	3,471.44000	4,176.14		
0385 0711 17 553.000 SF THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS: NON-CONFLICTING ONLY	2.80000	1,548.40	3.14000	1,736.42		
0002 Signing Section Totals:		**$113,942.10**		**$127,761.29**		
SECTION: 0003 Lighting						
0390 0635 2 11 1.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	620.32000	620.32	627.10000	627.10		
0003 Lighting Section Totals:		**$620.32**		**$627.10**		
SECTION: 0004 Signalization						
0395 0630 2 11 119.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	7.83000	931.77	11.20000	1,332.80		
0400 0630 2 12 427.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	16.69000	7,126.63	16.80000	7,173.60		

Letting: CT170614 June 14, 2017 **Call Order:** 023 **Contract:** T6417

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEEKLEY ASPHALT PAVING, INC.		(8) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0405 0632 7 2 SIGNAL CABLE-REPAIR/REPLACE/OTHER, FURNISH & INSTALL 1,143.000 LF	2.34000	2,674.62	5.04000	5,760.72		
0410 0632 7 6 SIGNAL CABLE, REMOVE-INTERSECTION 2.000 PI	624.76000	1,249.52	727.88000	1,455.76		
0415 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 17.000 EA	620.32000	10,545.44	580.07000	9,861.19		
0420 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 2.000 EA	1,025.22000	2,050.44	1,035.83000	2,071.66		
0425 0646 1 12 ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST 2.000 EA	1,000.76000	2,001.52	918.25000	1,836.50		
0430 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 2.000 EA	208.25000	416.50	391.94000	783.88		
0435 0649 31102 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM,W/0 LUMINAIRE-46 1.000 EA	26,274.39000	26,274.39	30,638.25000	30,638.25		
0440 0649 31103 MAST ARM,F&I, WIND SPEED-150, SINGLE ARM,W/0 LUMINAIRE-60 1.000 EA	33,789.52000	33,789.52	33,746.22000	33,746.22		

Letting: CT170614 June 14, 2017 **Call Order:** 023 **Contract:** T6417

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEEKLEY ASPHALT PAVING, INC.		(8) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0445 0649 36300 MAST ARM, REMOVE SHALLOW FOUNDATION, BOLT ON ATTACHMENT 1.000 EA	2,961.27000	2,961.27	2,799.55000	2,799.55		
0450 0650 1 14 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 12.000 AS	798.19000	9,578.28	1,113.12000	13,357.44		
0455 0650 1 16 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY 1.000 AS	957.84000	957.84	1,416.57000	1,416.57		
0460 0650 1 18 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY 2.000 AS	1,193.33000	2,386.66	1,623.74000	3,247.48		
0465 0650 1 60 TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN 10.000 AS	104.13000	1,041.30	95.18000	951.80		
0470 0650 2102 VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER 25.000 EA	261.00000	6,525.00	207.17000	5,179.25		
0475 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 15.000 AS	649.54000	9,743.10	1,066.07000	15,991.05		
0480 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 1.000 AS	1,082.35000	1,082.35	1,287.79000	1,287.79		

Letting: CT170614 June 14, 2017 **Call Order:** 023 **Contract:** T6417

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEEKLEY ASPHALT PAVING, INC.		(8) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0485 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 14.000 AS	52.06000	728.84	55.99000	783.86		
0490 0660 2101 LOOP ASSEMBLY- F&I, TYPE A 39.000 AS	793.65000	30,952.35	951.85000	37,122.15		
0495 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 14.000 EA	206.03000	2,884.42	279.95000	3,919.30		
0500 0665 1 40 PEDESTRIAN DETECTOR, RELOCATE 2.000 EA	208.25000	416.50	67.19000	134.38		
0505 0665 1 60 PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN 13.000 EA	26.03000	338.39	33.59000	436.67		
0510 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY 12.000 AS	1,172.70000	14,072.40	2,519.59000	30,235.08		
0515 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 3.000 EA	80.04000	240.12	235.16000	705.48		
0520 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 1.000 EA	436.81000	436.81	589.02000	589.02		
0525 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF 1.000 EA	162.98000	162.98	167.97000	167.97		

Letting: CT170614 June 14, 2017 **Call Order:** 023 **Contract:** T6417

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEEKLEY ASPHALT PAVING, INC.		(8) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0530 0700 3601 2.000 EA SIGN PANEL, REMOVE, UP TO 12 SF	52.06000	104.12	16.80000	33.60		
0535 0700 5 21 2.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	2,592.20000	5,184.40	3,342.66000	6,685.32		
0004 Signalization Section Totals:		**$176,857.48**		**$219,704.34**		
SECTION: 0005 Landscape / Peripheral						
0540 0580 1 1 (1.000) LS LANDSCAPE COMPLETE- SMALL PLANTS 43476825201	44,000.00000	44,000.00	44,344.81000	44,344.81		
0545 0580 1 2 (1.000) LS LANDSCAPE COMPLETE- LARGE PLANTS 43476815201	10,670.00000	10,670.00	10,750.26000	10,750.26		
0550 0580 1 2 (1.000) LS LANDSCAPE COMPLETE- LARGE PLANTS 43476825201	13,600.00000	13,600.00	13,661.78000	13,661.78		
0005 Landscape / Peripheral Section Totals:		**$68,270.00**		**$68,756.85**		
Contract Grand Totals:		**$1,553,838.72**		**$1,650,733.55**		

Letting: CT170614 June 14, 2017 **Call Order:** 023 **Contract:** T6417

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office