Vendor Ranking

Letting: CT170614 June 14, 2017 10:30 AM **Call Order:** 024 **Contract:** T7394

District: District 7 **Counties:** HILLSBOROUGH **Fed Aid No:** D717016B

Contract Time: 205 AVAILABLE DAYS **Project(s):** 43431715201 (*)

Contract Desc: CR 582 (KNIGHTS GRIFFIN RD)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	KAMMINGA & ROODVOETS, INC.	Responsive	Winning bid	$1,263,874.40	100.00%
2	CONE & GRAHAM, INC.	Responsive	Non-Winning Bid	$1,457,986.85	115.36%
3	DENSON CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$1,487,416.75	117.69%
4	PEPPER CONTRACTING SERVICES, INC.	Responsive	Non-Winning Bid	$1,621,232.65	128.27%
5	KIEWIT INFRASTRUCTURE SOUTH CO.	Responsive	Non-Winning Bid	$1,693,689.96	134.01%
6	GOSALIA CONCRETE CONSTRUCTORS, INC.	Responsive	Non-Winning Bid	$1,964,399.00	155.43%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT170614 June 14, 2017 **Call Order:** 024 **Contract:** T7394

District: District 7 **Counties:** HILLSBOROUGH **Fed Aid No:** D717016B

Contract Time: 205 AVAILABLE DAYS **Project(s):** 43431715201 (*)

Contract Descr: CR 582 (KNIGHTS GRIFFIN RD)

The improvements under this contract consist of replacing the existing low level bridge including abutments, approach slabs and slope protection at existing Bridge No 100265 and constructing a new bridge culvert, Bridge No. 104608, using phased construction, and roadway approaches using asphalt pavement and guardrail on CR 582 (Knights Griffin Rd.).

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) KAMMINGA & ROODVOETS, INC.		(2) CONE & GRAHAM, INC.		(3) DENSON CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0110 3 (1594.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 43431715201	30,000.00000	30,000.00	50,000.00000	50,000.00	46,000.00000	46,000.00
0010 0400 2 1 401.200 CY CONCRETE CLASS II, CULVERTS	825.00000	330,990.00	950.00000	381,140.00	560.00000	224,672.00
0015 0415 1 1 76,025.000 LB REINFORCING STEEL- ROADWAY	0.20000	15,205.00	0.95000	72,223.75	0.75000	57,018.75
0020 0455133 2 468.000 SF SHEET PILING STEEL, TEMPORARY-CRITICAL	31.00000	14,508.00	51.00000	23,868.00	65.00000	30,420.00
0025 0515 4 1 100.000 LF BULLET RAIL, SINGLE RAIL	25.00000	2,500.00	40.00000	4,000.00	50.00000	5,000.00
0030 0521 5 1 100.000 LF CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	169.50000	16,950.00	187.00000	18,700.00	65.00000	6,500.00
0001 Structures Section Totals:		**$410,153.00**		**$549,931.75**		**$369,610.75**

Letting: CT170614 June 14, 2017 **Call Order:** 024 **Contract:** T7394

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) KAMMINGA & ROODVOETS, INC.		(2) CONE & GRAHAM, INC.		(3) DENSON CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0035 0101 1 MOBILIZATION 43431715201 (1.000) LS	210,300.00000	210,300.00	147,000.00000	147,000.00	100,000.00000	100,000.00
0040 0102 1 MAINTENANCE OF TRAFFIC 43431715201 (205.000) DA (LS)	20,000.00000	20,000.00	51,050.00000	51,050.00	40,000.00000	40,000.00
0045 0102 2 1 SPECIAL DETOUR 1 43431715201 (1.000) LS	85,000.00000	85,000.00	60,000.00000	60,000.00	225,000.00000	225,000.00
0050 0102 3 COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE 11.100 CY	52.00000	577.20	30.00000	333.00	50.00000	555.00
0055 0102 60 WORK ZONE SIGN 4,105.000 ED	0.40000	1,642.00	0.25000	1,026.25	0.50000	2,052.50
0060 0102 71 14 TEMPORARY BARRIER, F & I, TYPE K 433.000 LF	31.00000	13,423.00	25.00000	10,825.00	75.00000	32,475.00
0065 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 12,476.000 ED	0.12000	1,497.12	0.10000	1,247.60	0.50000	6,238.00
0070 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 1,256.000 ED	0.25000	314.00	0.25000	314.00	0.50000	628.00

Letting: CT170614 June 14, 2017 **Call Order:** 024 **Contract:** T7394

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) KAMMINGA & ROODVOETS, INC.		(2) CONE & GRAHAM, INC.		(3) DENSON CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0075 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER 178.000 EA	4.50000	801.00	4.00000	712.00	4.00000	712.00
0080 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION 4.000 LO	800.00000	3,200.00	1,100.00000	4,400.00	4,200.00000	16,800.00
0085 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 496.000 ED	12.50000	6,200.00	12.00000	5,952.00	30.00000	14,880.00
0090 0102150 1 PORTABLE REGULATORY, SIGN 346.000 ED	0.10000	34.60	5.00000	1,730.00	0.50000	173.00
0095 0104 10 3 SEDIMENT BARRIER 1,239.000 LF	3.00000	3,717.00	1.00000	1,239.00	4.00000	4,956.00
0100 0104 11 FLOATING TURBIDITY BARRIER 78.000 LF	11.00000	858.00	12.00000	936.00	15.00000	1,170.00
0105 0104 15 SOIL TRACKING PREVENTION DEVICE 2.000 EA	4,000.00000	8,000.00	1,500.00000	3,000.00	5,000.00000	10,000.00
0110 0104 18 INLET PROTECTION SYSTEM 12.000 EA	170.00000	2,040.00	100.00000	1,200.00	200.00000	2,400.00
0115 0110 1 1 CLEARING & GRUBBING 43431715201 (1.140) AC (LS)	30,000.00000	30,000.00	90,000.00000	90,000.00	20,000.00000	20,000.00

Letting: CT170614 June 14, 2017 **Call Order:** 024 **Contract:** T7394

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) KAMMINGA & ROODVOETS, INC.		(2) CONE & GRAHAM, INC.		(3) DENSON CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0120 0120 1 REGULAR EXCAVATION 1,091.000 CY	9.00000	9,819.00	11.75000	12,819.25	25.00000	27,275.00
0125 0120 6 EMBANKMENT 2,193.000 CY	14.00000	30,702.00	20.00000	43,860.00	30.00000	65,790.00
0130 0160 4 TYPE B STABILIZATION 1,384.000 SY	11.00000	15,224.00	13.00000	17,992.00	7.00000	9,688.00
0135 0285701 OPTIONAL BASE, BASE GROUP 01 456.000 SY	13.00000	5,928.00	21.00000	9,576.00	16.00000	7,296.00
0140 0285709 OPTIONAL BASE, BASE GROUP 09 440.000 SY	22.00000	9,680.00	22.00000	9,680.00	35.00000	15,400.00
0145 0286 1 TURNOUT CONSTRUCTION 108.000 SY	38.00000	4,104.00	25.00000	2,700.00	80.00000	8,640.00
0150 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH 3,380.000 SY	3.00000	10,140.00	3.40000	11,492.00	5.00000	16,900.00
0155 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B 58.500 TN	144.00000	8,424.00	144.00000	8,424.00	100.00000	5,850.00
0160 0337 7 81 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC B, FC-12.5, PG 76-22 350.000 TN	115.00000	40,250.00	115.37000	40,379.50	115.00000	40,250.00

Letting: CT170614 June 14, 2017 **Call Order:** 024 **Contract:** T7394

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) KAMMINGA & ROODVOETS, INC.		(2) CONE & GRAHAM, INC.		(3) DENSON CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0165 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 30.700 TN	198.00000	6,078.60	250.00000	7,675.00	175.00000	5,372.50
0170 0425 1561 INLETS, DT BOT, TYPE F, <10' 5.000 EA	3,500.00000	17,500.00	3,700.00000	18,500.00	4,000.00000	20,000.00
0175 0425 1701 INLETS, GUTTER, TYPE S, <10' 7.000 EA	4,600.00000	32,200.00	6,600.00000	46,200.00	3,200.00000	22,400.00
0180 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 559.000 LF	73.00000	40,807.00	95.00000	53,105.00	60.00000	33,540.00
0185 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 353.000 LF	90.00000	31,770.00	135.00000	47,655.00	150.00000	52,950.00
0190 0520 6 SHOULDER GUTTER- CONCRETE 573.000 LF	36.00000	20,628.00	17.50000	10,027.50	16.00000	9,168.00
0195 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 404.000 SY	41.00000	16,564.00	29.70000	11,998.80	35.00000	14,140.00
0200 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 61.000 SY	52.00000	3,172.00	39.60000	2,415.60	70.00000	4,270.00
0205 0527 2 DETECTABLE WARNINGS 16.000 SF	27.00000	432.00	35.00000	560.00	40.00000	640.00

Letting: CT170614 June 14, 2017 **Call Order:** 024 **Contract:** T7394

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) KAMMINGA & ROODVOETS, INC.		(2) CONE & GRAHAM, INC.		(3) DENSON CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0210 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE 379.300 TN	110.00000	41,723.00	135.00000	51,205.50	350.00000	132,755.00
0215 0530 74 BEDDING STONE 135.100 TN	62.00000	8,376.20	135.00000	18,238.50	125.00000	16,887.50
0220 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 516.000 LF	17.50000	9,030.00	17.00000	8,772.00	22.00000	11,352.00
0225 0536 2 GUARDRAIL- SHOP-BENT PANELS 13.000 LF	21.50000	279.50	20.00000	260.00	27.00000	351.00
0230 0536 5 1 RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB RAIL 201.000 LF	9.00000	1,809.00	6.00000	1,206.00	11.00000	2,211.00
0235 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL 4.000 EA	2,400.00000	9,600.00	2,200.00000	8,800.00	3,000.00000	12,000.00
0240 0536 73 GUARDRAIL REMOVAL 387.000 LF	4.00000	1,548.00	1.00000	387.00	8.00000	3,096.00
0245 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT-PARALLEL 3.000 EA	2,600.00000	7,800.00	2,200.00000	6,600.00	3,300.00000	9,900.00

Letting: CT170614 June 14, 2017 **Call Order:** 024 **Contract:** T7394

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) KAMMINGA & ROODVOETS, INC.		(2) CONE & GRAHAM, INC.		(3) DENSON CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0250 0536 85 26 — 1.000 EA GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- TYPE CRT	2,400.00000	2,400.00	2,000.00000	2,000.00	3,000.00000	3,000.00
0255 0570 1 2 — 3,827.000 SY PERFORMANCE TURF, SOD	4.25000	16,264.75	4.00000	15,308.00	2.50000	9,567.50
0260 0710 11101 — 1.269 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,565.00000	1,985.99	950.00000	1,205.55	2,500.00000	3,172.50
0265 0710 11125 — 13.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	1.50000	19.50	2.00000	26.00	3.00000	39.00
0270 0710 11201 — 1.319 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1,565.00000	2,064.24	950.00000	1,253.05	2,500.00000	3,297.50
0275 0999 25 — (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43431715201	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
0002 Roadway Section Totals:		**$843,926.70**		**$901,286.10**		**$1,095,238.00**
SECTION: 0003 Signing						
0280 0700 1 11 — 4.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	325.00000	1,300.00	300.00000	1,200.00	180.00000	720.00

Letting: CT170614 June 14, 2017 **Call Order:** 024 **Contract:** T7394

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) KAMMINGA & ROODVOETS, INC.		(2) CONE & GRAHAM, INC.		(3) DENSON CONSTRUCTION, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0285 0700 1 50 SINGLE POST SIGN, RELOCATE 2.000 AS	150.00000	300.00	50.00000	100.00	105.00000	210.00
0290 0705 10 3 OBJECT MARKER, TYPE 3 4.000 EA	150.00000	600.00	150.00000	600.00	140.00000	560.00
0295 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43431715201 (1.000) LS	1,652.00000	1,652.00	1,500.00000	1,500.00	9,000.00000	9,000.00
0300 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 21.000 LF	13.50000	283.50	4.00000	84.00	6.00000	126.00
0305 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 0.510 GM	6,830.00000	3,483.30	3,900.00000	1,989.00	4,800.00000	2,448.00
0310 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 0.280 GM	6,830.00000	1,912.40	3,900.00000	1,092.00	4,800.00000	1,344.00
0315 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6" 0.170 GM	1,550.00000	263.50	1,200.00000	204.00	48,000.00000	8,160.00
0003 Signing Section Totals:		**$9,794.70**		**$6,769.00**		**$22,568.00**

Letting: CT170614 June 14, 2017 **Call Order:** 024 **Contract:** T7394

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(1) KAMMINGA & ROODVOETS, INC.		(2) CONE & GRAHAM, INC.		(3) DENSON CONSTRUCTION, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Contract Grand Totals:				**$1,263,874.40**		**$1,457,986.85**		**1,487,416.75**

Letting: CT170614 June 14, 2017 **Call Order:** 024 **Contract:** T7394

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PEPPER CONTRACTING SERVICES, INC.		(5) KIEWIT INFRASTRUCTURE SOUTH CO.		(6) GOSALIA CONCRETE CONSTRUCTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0110 3 (1594.000) REMOVAL OF EXISTING STRUCTURES/BRIDGES 43431715201 SF (LS)	70,000.00000	70,000.00	50,000.00000	50,000.00	250,000.00000	250,000.00
0010 0400 2 1 401.200 CONCRETE CLASS II, CULVERTS CY	1,100.00000	441,320.00	1,260.00000	505,512.00	800.00000	320,960.00
0015 0415 1 1 76,025.000 REINFORCING STEEL- ROADWAY LB	0.75000	57,018.75	0.89000	67,662.25	0.90000	68,422.50
0020 0455133 2 468.000 SHEET PILING STEEL, TEMPORARY-CRITICAL SF	35.00000	16,380.00	23.30000	10,904.40	25.00000	11,700.00
0025 0515 4 1 100.000 BULLET RAIL, SINGLE RAIL LF	25.00000	2,500.00	27.73000	2,773.00	50.00000	5,000.00
0030 0521 5 1 100.000 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE LF	248.25000	24,825.00	237.72000	23,772.00	190.00000	19,000.00
0001 Structures Section Totals:		**$612,043.75**		**$660,623.65**		**$675,082.50**
SECTION: 0002 Roadway						
0035 0101 1 (1.000) MOBILIZATION 43431715201 LS	155,000.00000	155,000.00	169,000.00000	169,000.00	195,261.68000	195,261.68

Letting: CT170614 June 14, 2017 **Call Order:** 024 **Contract:** T7394

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) PEPPER CONTRACTING SERVICES, INC.		(5) KIEWIT INFRASTRUCTURE SOUTH CO.		(6) GOSALIA CONCRETE CONSTRUCTORS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0040 0102 1 (205.000) DA (LS) MAINTENANCE OF TRAFFIC 43431715201	74,500.00000	74,500.00	22,000.00000	22,000.00	100,000.00000	100,000.00
0045 0102 2 1 (1.000) LS SPECIAL DETOUR 1 43431715201	75,000.00000	75,000.00	155,000.00000	155,000.00	150,000.00000	150,000.00
0050 0102 3 11.100 CY COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	213.73000	2,372.40	24.39000	270.73	34.00000	377.40
0055 0102 60 4,105.000 ED WORK ZONE SIGN	0.39000	1,600.95	0.43000	1,765.15	0.25000	1,026.25
0060 0102 71 14 433.000 LF TEMPORARY BARRIER, F & I, TYPE K	29.80000	12,903.40	39.09000	16,925.97	15.50000	6,711.50
0065 0102 74 1 12,476.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.11000	1,372.36	0.12000	1,497.12	0.10000	1,247.60
0070 0102 74 2 1,256.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.25000	314.00	0.27000	339.12	0.25000	314.00
0075 0102 78 178.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	4.00000	712.00	4.99000	888.22	4.40000	783.20

Letting: CT170614 June 14, 2017 **Call Order:** 024 **Contract:** T7394

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PEPPER CONTRACTING SERVICES, INC.		(5) KIEWIT INFRASTRUCTURE SOUTH CO.		(6) GOSALIA CONCRETE CONSTRUCTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0080 0102 89 1 — 4.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	800.00000	3,200.00	887.07000	3,548.28	925.00000	3,700.00
0085 0102 99 — 496.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	12.50000	6,200.00	13.86000	6,874.56	12.50000	6,200.00
0090 0102150 1 — 346.000 ED PORTABLE REGULATORY, SIGN	6.00000	2,076.00	0.11000	38.06	5.25000	1,816.50
0095 0104 10 3 — 1,239.000 LF SEDIMENT BARRIER	0.75000	929.25	0.83000	1,028.37	1.00000	1,239.00
0100 0104 11 — 78.000 LF FLOATING TURBIDITY BARRIER	7.55000	588.90	8.38000	653.64	8.50000	663.00
0105 0104 15 — 2.000 EA SOIL TRACKING PREVENTION DEVICE	2,450.00000	4,900.00	2,716.67000	5,433.34	2,700.00000	5,400.00
0110 0104 18 — 12.000 EA INLET PROTECTION SYSTEM	125.00000	1,500.00	232.86000	2,794.32	150.00000	1,800.00
0115 0110 1 1 — (1.140) AC (LS) CLEARING & GRUBBING 43431715201	74,500.00000	74,500.00	15,388.51000	15,388.51	125,000.00000	125,000.00
0120 0120 1 — 1,091.000 CY REGULAR EXCAVATION	42.92000	46,825.72	19.87000	21,678.17	15.00000	16,365.00

Letting: CT170614 June 14, 2017 **Call Order:** 024 **Contract:** T7394

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PEPPER CONTRACTING SERVICES, INC.		(5) KIEWIT INFRASTRUCTURE SOUTH CO.		(6) GOSALIA CONCRETE CONSTRUCTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0125 0120 6 2,193.000 CY EMBANKMENT	39.34000	86,272.62	22.16000	48,596.88	20.00000	43,860.00
0130 0160 4 1,384.000 SY TYPE B STABILIZATION	14.73000	20,386.32	19.68000	27,237.12	20.00000	27,680.00
0135 0285701 456.000 SY OPTIONAL BASE, BASE GROUP 01	17.39000	7,929.84	12.35000	5,631.60	20.00000	9,120.00
0140 0285709 440.000 SY OPTIONAL BASE, BASE GROUP 09	54.68000	24,059.20	23.33000	10,265.20	30.00000	13,200.00
0145 0286 1 108.000 SY TURNOUT CONSTRUCTION	78.95000	8,526.60	84.75000	9,153.00	17.50000	1,890.00
0150 0327 70 6 3,380.000 SY MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	3.22000	10,883.60	3.58000	12,100.40	3.50000	11,830.00
0155 0334 1 12 58.500 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC B	210.94000	12,339.99	233.89000	13,682.57	185.00000	10,822.50
0160 0337 7 81 350.000 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC B, FC-12.5, PG 76-22	122.26000	42,791.00	135.57000	47,449.50	115.00000	40,250.00
0165 0339 1 30.700 TN MISCELLANEOUS ASPHALT PAVEMENT	267.28000	8,205.50	296.37000	9,098.56	480.00000	14,736.00

Letting: CT170614 June 14, 2017 **Call Order:** 024 **Contract:** T7394

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PEPPER CONTRACTING SERVICES, INC.		(5) KIEWIT INFRASTRUCTURE SOUTH CO.		(6) GOSALIA CONCRETE CONSTRUCTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0170 0425 1561 INLETS, DT BOT, TYPE F, <10' 5.000 EA	3,175.03000	15,875.15	7,078.83000	35,394.15	9,500.00000	47,500.00
0175 0425 1701 INLETS, GUTTER, TYPE S, <10' 7.000 EA	4,208.62000	29,460.34	7,608.30000	53,258.10	9,500.00000	66,500.00
0180 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 559.000 LF	88.80000	49,639.20	149.56000	83,604.04	185.00000	103,415.00
0185 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 353.000 LF	104.29000	36,814.37	178.77000	63,105.81	235.00000	82,955.00
0190 0520 6 SHOULDER GUTTER- CONCRETE 573.000 LF	20.40000	11,689.20	32.48000	18,611.04	40.00000	22,920.00
0195 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 404.000 SY	45.15000	18,240.60	31.05000	12,544.20	68.00000	27,472.00
0200 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 61.000 SY	80.29000	4,897.69	39.92000	2,435.12	75.00000	4,575.00
0205 0527 2 DETECTABLE WARNINGS 16.000 SF	30.91000	494.56	171.88000	2,750.08	40.00000	640.00
0210 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE 379.300 TN	101.04000	38,324.47	96.48000	36,594.86	75.00000	28,447.50

Letting: CT170614 June 14, 2017 **Call Order:** 024 **Contract:** T7394

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PEPPER CONTRACTING SERVICES, INC.		(5) KIEWIT INFRASTRUCTURE SOUTH CO.		(6) GOSALIA CONCRETE CONSTRUCTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0215 0530 74 135.100 TN BEDDING STONE	118.11000	15,956.66	86.86000	11,734.79	110.00000	14,861.00
0220 0536 1 1 516.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	16.90000	8,720.40	19.50000	10,062.00	17.00000	8,772.00
0225 0536 2 13.000 LF GUARDRAIL- SHOP-BENT PANELS	27.10000	352.30	22.95000	298.35	20.00000	260.00
0230 0536 5 1 201.000 LF RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB RAIL	9.42000	1,893.42	7.00000	1,407.00	6.00000	1,206.00
0235 0536 8 4.000 EA GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	2,885.28000	11,541.12	2,808.77000	11,235.08	2,200.00000	8,800.00
0240 0536 73 387.000 LF GUARDRAIL REMOVAL	2.16000	835.92	4.40000	1,702.80	1.00000	387.00
0245 0536 85 24 3.000 EA GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT-PARALLEL	2,804.46000	8,413.38	2,690.00000	8,070.00	2,200.00000	6,600.00
0250 0536 85 26 1.000 EA GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- TYPE CRT	1,658.79000	1,658.79	2,100.00000	2,100.00	2,000.00000	2,000.00

Letting: CT170614 June 14, 2017 **Call Order:** 024 **Contract:** T7394

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PEPPER CONTRACTING SERVICES, INC.		(5) KIEWIT INFRASTRUCTURE SOUTH CO.		(6) GOSALIA CONCRETE CONSTRUCTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0255 0570 1 2 3,827.000 SY PERFORMANCE TURF, SOD	2.34000	8,955.18	2.00000	7,654.00	2.00000	7,654.00
0260 0710 11101 1.269 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	943.26000	1,197.00	1,100.00000	1,395.90	1,055.00000	1,338.80
0265 0710 11125 13.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	2.00000	26.00	1.90000	24.70	1.65000	21.45
0270 0710 11201 1.319 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	943.52000	1,244.50	1,100.00000	1,450.90	1,037.00000	1,367.80
0275 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43431715201	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
0002 Roadway Section Totals:		**$1,002,119.90**		**$1,023,771.31**		**$1,278,986.18**
SECTION: 0003 Signing						
0280 0700 1 11 4.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	325.00000	1,300.00	350.00000	1,400.00	240.00000	960.00
0285 0700 1 50 2.000 AS SINGLE POST SIGN, RELOCATE	150.00000	300.00	175.00000	350.00	220.00000	440.00

Letting: CT170614 June 14, 2017 **Call Order:** 024 **Contract:** T7394

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) PEPPER CONTRACTING SERVICES, INC.		(5) KIEWIT INFRASTRUCTURE SOUTH CO.		(6) GOSALIA CONCRETE CONSTRUCTORS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0290 0705 10 3 4.000 EA OBJECT MARKER, TYPE 3	150.00000	600.00	160.00000	640.00	150.00000	600.00
0295 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43431715201	1,500.00000	1,500.00	2,000.00000	2,000.00	5,000.00000	5,000.00
0300 0711 11125 21.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	4.00000	84.00	5.00000	105.00	3.22000	67.62
0305 0711 16101 0.510 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	3,900.00000	1,989.00	5,000.00000	2,550.00	3,930.00000	2,004.30
0310 0711 16201 0.280 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	3,900.00000	1,092.00	5,000.00000	1,400.00	3,790.00000	1,061.20
0315 0711 16231 0.170 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	1,200.00000	204.00	5,000.00000	850.00	1,160.00000	197.20
0003 Signing Section Totals:		**$7,069.00**		**$9,295.00**		**$10,330.32**
Contract Grand Totals:		**$1,621,232.65**		**$1,693,689.96**		**1,964,399.00**

Letting: CT170614 June 14, 2017 **Call Order:** 024 **Contract:** T7394

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office