Vendor Ranking

Letting: CT170614 June 14, 2017 10:30 AM
Call Order: 025
Contract: T7397
District: District 7
Counties: HILLSBOROUGH
Fed Aid No: D717015B
Contract Time: 205 AVAILABLE DAYS
Project(s): 43768715201 (*)
Contract Desc: SR 674

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	LANE CONSTRUCTION CORPORATION (THE)	Responsive	Winning bid	$1,352,725.74	100.00%
2	GATOR GRADING & PAVING LLC	Responsive	Non-Winning Bid	$1,357,825.89	100.38%
3	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Non-Winning Bid	$1,422,615.27	105.17%
4	ROBERTS, C.W., CONTRACTING, INC.	Responsive	Non-Winning Bid	$1,424,302.16	105.29%
5	CHEYENNE ASSOCIATES, INC.	Responsive	Non-Winning Bid	$1,607,584.73	118.84%
6	PREFERRED MATERIALS INC.	Responsive	Non-Winning Bid	$1,611,395.21	119.12%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT170614 June 14, 2017 **Call Order:** 025 **Contract:** T7397

District: District 7 **Counties:** HILLSBOROUGH **Fed Aid No:** D717015B

Contract Time: 205 AVAILABLE DAYS **Project(s):** 43768715201 (*)

Contract Descr: SR 674

The improvements under this contract consist of pavement reconstruction, widening, shoulder reconstruction, milling and resurfacing, signing and pavement markings, and drainage improvements along SR 674.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) LANE CONSTRUCTION CORPORATION (THE)		(2) GATOR GRADING & PAVING LLC		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 43768715201 (1.000) LS	63,000.00000	63,000.00	49,384.95000	49,384.95	221,000.00000	221,000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 43768715201 (205.000) DA (LS)	23,000.00000	23,000.00	44,124.50000	44,124.50	125,000.00000	125,000.00
0015 0102 2 1 SPECIAL DETOUR 1 43768715201 (1.000) LS	61,000.00000	61,000.00	120,941.62000	120,941.62	100,000.00000	100,000.00
0020 0102 2 2 SPECIAL DETOUR 2 43768715201 (1.000) LS	6,145.00000	6,145.00	9,531.84000	9,531.84	25,000.00000	25,000.00
0025 0102 60 WORK ZONE SIGN 5,609.000 ED	0.31000	1,738.79	0.47000	2,636.23	0.27000	1,514.43
0030 0102 71 14 TEMPORARY BARRIER, F & I, TYPE K 2,053.000 LF	33.00000	67,749.00	32.40000	66,517.20	28.50000	58,510.50
0035 0102 71 24 TEMPORARY BARRIER, RELOCATE, TYPE K 1,507.000 LF	12.70000	19,138.90	16.50000	24,865.50	10.88000	16,396.16

Letting: CT170614 June 14, 2017 **Call Order:** 025 **Contract:** T7397

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) LANE CONSTRUCTION CORPORATION (THE)		(2) GATOR GRADING & PAVING LLC		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102 74 1 — 8,100.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.12000	972.00	0.16000	1,296.00	0.11000	891.00
0045 0102 74 2 — 543.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.31000	168.33	0.36000	195.48	0.27000	146.61
0050 0102 78 — 2,580.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3.50000	9,030.00	4.16000	10,732.80	3.60000	9,288.00
0055 0102 89 1 — 8.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	1,074.60000	8,596.80	1,084.05000	8,672.40	928.87000	7,430.96
0060 0102 99 — 974.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	14.00000	13,636.00	15.06000	14,668.44	12.74000	12,408.76
0065 0104 1 — 194.000 SY ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	4.00000	776.00	7.23000	1,402.62	4.81000	933.14
0070 0104 10 3 — 3,254.000 LF SEDIMENT BARRIER	0.77000	2,505.58	1.79000	5,824.66	0.96000	3,123.84
0075 0104 15 — 2.000 EA SOIL TRACKING PREVENTION DEVICE	2,600.00000	5,200.00	3,643.51000	7,287.02	3,656.55000	7,313.10
0080 0104 19 — 194.000 SY CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL	0.65000	126.10	2.41000	467.54	0.83000	161.02

Letting: CT170614 June 14, 2017 **Call Order:** 025 **Contract:** T7397

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) LANE CONSTRUCTION CORPORATION (THE)		(2) GATOR GRADING & PAVING LLC		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0107 1 LITTER REMOVAL 41.810 AC	55.00000	2,299.55	32.22000	1,347.12	62.68000	2,620.65
0090 0107 2 MOWING 25.560 AC	55.00000	1,405.80	483.30000	12,353.15	62.68000	1,602.10
0095 0110 1 1 CLEARING & GRUBBING 43768715201 (4.910) AC (LS)	97,777.51000	97,777.51	92,351.43000	92,351.43	66,563.90000	66,563.90
0100 0110 7 1 MAILBOX, F&I SINGLE 5.000 EA	363.75000	1,818.75	477.17000	2,385.85	156.71000	783.55
0105 0120 1 REGULAR EXCAVATION 4,241.000 CY	4.99000	21,162.59	15.93000	67,559.13	13.78000	58,440.98
0110 0120 6 EMBANKMENT 2,868.000 CY	4.96000	14,225.28	15.16000	43,478.88	12.64000	36,251.52
0115 0160 4 TYPE B STABILIZATION 10,426.000 SY	15.75000	164,209.50	4.11000	42,850.86	3.59000	37,429.34
0120 0285701 OPTIONAL BASE, BASE GROUP 01 2,205.000 SY	28.00000	61,740.00	30.84000	68,002.20	26.74000	58,961.70
0125 0285709 OPTIONAL BASE, BASE GROUP 09 6,837.000 SY	30.00000	205,110.00	34.45000	235,534.65	19.15000	130,928.55

Letting: CT170614 June 14, 2017 **Call Order:** 025 **Contract:** T7397

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) LANE CONSTRUCTION CORPORATION (THE)		(2) GATOR GRADING & PAVING LLC		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0130 0286 2 48.700 TN TURNOUT CONSTRUCTION-ASPHALT	175.00000	8,522.50	199.68000	9,724.42	146.67000	7,142.83
0135 0327 70 6 2,941.000 SY MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	4.25000	12,499.25	3.88000	11,411.08	4.58000	13,469.78
0140 0334 1 53 1,104.500 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22	121.50000	134,196.75	98.93000	109,268.19	97.61000	107,810.25
0145 0337 7 83 996.500 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	123.75000	123,316.88	108.06000	107,681.79	114.31000	113,909.92
0150 0430174218 112.000 LF PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	193.14000	21,631.68	49.95000	5,594.40	116.55000	13,053.60
0155 0430984625 4.000 EA MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	1,983.56000	7,934.24	1,607.19000	6,428.76	1,337.63000	5,350.52
0160 0524 1 1 78.000 SY CONCRETE DITCH PAVT, NON REINFORCED, 3"	79.63000	6,211.14	30.11000	2,348.58	84.95000	6,626.10
0165 0570 1 2 19,432.000 SY PERFORMANCE TURF, SOD	3.70000	71,898.40	2.95000	57,324.40	3.45000	67,040.40
0170 0630 2 11 100.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	13.35000	1,335.00	13.19000	1,319.00	12.35000	1,235.00

Letting: CT170614 June 14, 2017 **Call Order:** 025 **Contract:** T7397

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) LANE CONSTRUCTION CORPORATION (THE)		(2) GATOR GRADING & PAVING LLC		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0175 0635 2 11 — 1.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	819.85000	819.85	814.23000	814.23	952.73000	952.73
0180 0646 2115 — 1.000 EA ALUMINUM POLE- INDEX 17900, FURNISH & INSTALL, 15'	1,564.38000	1,564.38	1,538.14000	1,538.14	1,873.00000	1,873.00
0185 0646 2600 — 1.000 EA ALUMINUM POLE- INDEX 17900, REMOVE	347.92000	347.92	342.08000	342.08	575.88000	575.88
0190 0695 1 1 — 2.000 EA TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL	1,478.41000	2,956.82	1,468.28000	2,936.56	1,484.14000	2,968.28
0195 0695 6 12 — 2.000 EA TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS	1,133.57000	2,267.14	1,120.18000	2,240.36	1,617.53000	3,235.06
0200 0695 7143 — 1.000 EA TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 4, POLEMOUNT	3,008.96000	3,008.96	2,988.36000	2,988.36	3,192.69000	3,192.69
0205 0695 7600 — 1.000 EA TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET	284.21000	284.21	279.44000	279.44	575.88000	575.88
0210 0710 11101 — 2.765 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,271.14000	3,514.70	1,267.01000	3,503.28	1,096.97000	3,033.12

Letting: CT170614 June 14, 2017 **Call Order:** 025 **Contract:** T7397

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) LANE CONSTRUCTION CORPORATION (THE)		(2) GATOR GRADING & PAVING LLC		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0215 0710 11125 80.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	1.72000	137.60	1.69000	135.20	1.46000	116.80
0220 0710 11141 0.090 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	849.05000	76.41	834.67000	75.12	724.00000	65.16
0225 0710 11201 3.230 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1,273.44000	4,113.21	1,264.72000	4,085.05	1,096.97000	3,543.21
0230 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43768715201	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
0001 Roadway Section Totals:		**$1,309,168.52**		**$1,314,450.51**		**$1,388,470.02**
SECTION: 0002 Signing						
0235 0546 71 4.000 PS RUMBLE STRIPS	379.77000	1,519.08	373.40000	1,493.60	323.87000	1,295.48
0240 0700 1 11 3.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	357.78000	1,073.34	355.33000	1,065.99	407.44000	1,222.32
0245 0700 1 12 2.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	490.02000	980.04	481.80000	963.60	809.66000	1,619.32

Letting: CT170614 June 14, 2017 **Call Order:** 025 **Contract:** T7397

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) LANE CONSTRUCTION CORPORATION (THE)		(2) GATOR GRADING & PAVING LLC		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0250 0700 1 13 4.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	1,334.08000	5,336.32	1,324.95000	5,299.80	1,149.20000	4,596.80
0255 0700 1 50 4.000 AS SINGLE POST SIGN, RELOCATE	220.51000	882.04	216.81000	867.24	282.08000	1,128.32
0260 0700 1 60 11.000 AS SINGLE POST SIGN, REMOVE	1.22000	13.42	12.04000	132.44	20.89000	229.79
0265 0700 12 22 1.000 AS SIGN BEACON, F&I GROUND MOUNT-SOLAR POWERED, TWO BEACONS	5,972.58000	5,972.58	5,902.02000	5,902.02	167.16000	167.16
0270 0701 18101 0.789 GM PROFILED THERMOPLASTIC,STANDARD-ASPHALT SURFACES, WHITE, SOLID,6"	8,610.77000	6,793.90	8,574.80000	6,765.52	7,428.02000	5,860.71
0275 0701 18201 0.825 GM PROFILED THERMOPLASTIC,STANDARD-ASPHALT SURFACES, YELLOW, SOLID,6"	8,613.82000	7,106.40	8,577.90000	7,076.77	7,428.02000	6,128.12
0280 0705 10 1 3.000 EA OBJECT MARKER, TYPE 1	181.92000	545.76	210.79000	632.37	156.71000	470.13
0285 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43768715201	6,361.51000	6,361.51	6,254.94000	6,254.94	5,425.11000	5,425.11

Letting: CT170614 June 14, 2017 **Call Order:** 025 **Contract:** T7397

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) LANE CONSTRUCTION CORPORATION (THE)		(2) GATOR GRADING & PAVING LLC		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0290 0711 11125 27.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	5.49000	148.23	5.42000	146.34	4.70000	126.90
0295 0711 11141 0.024 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	3,016.33000	72.39	3,578.33000	85.88	3,102.84000	74.47
0300 0711 11170 6.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	66.71000	400.26	66.25000	397.50	57.46000	344.76
0305 0711 11224 307.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	4.24000	1,301.68	4.22000	1,295.54	3.66000	1,123.62
0310 0711 16101 0.262 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	5,896.14000	1,544.79	5,845.04000	1,531.40	5,066.94000	1,327.54
0315 0711 16201 0.593 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	5,911.44000	3,505.48	5,842.21000	3,464.43	5,066.94000	3,004.70
0002 Signing Section Totals:		**$43,557.22**		**$43,375.38**		**$34,145.25**
Contract Grand Totals:		**$1,352,725.74**		**$1,357,825.89**		**1,422,615.27**

Letting: CT170614 June 14, 2017 **Call Order:** 025 **Contract:** T7397

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROBERTS, C.W., CONTRACTING, INC.		(5) CHEYENNE ASSOCIATES, INC.		(6) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 43768715201	199,000.00000	199,000.00	141,072.10000	141,072.10	205,000.00000	205,000.00
0010 0102 1 (205.000) DA (LS) MAINTENANCE OF TRAFFIC 43768715201	38,000.00000	38,000.00	11,088.68000	11,088.68	145,000.00000	145,000.00
0015 0102 2 1 (1.000) LS SPECIAL DETOUR 1 43768715201	122,000.00000	122,000.00	125,777.34000	125,777.34	90,000.00000	90,000.00
0020 0102 2 2 (1.000) LS SPECIAL DETOUR 2 43768715201	17,200.00000	17,200.00	33,273.50000	33,273.50	13,294.00000	13,294.00
0025 0102 60 5,609.000 ED WORK ZONE SIGN	0.28000	1,570.52	0.31000	1,738.79	0.40000	2,243.60
0030 0102 71 14 2,053.000 LF TEMPORARY BARRIER, F & I, TYPE K	30.50000	62,616.50	34.97000	71,793.41	27.65000	56,765.45
0035 0102 71 24 1,507.000 LF TEMPORARY BARRIER, RELOCATE, TYPE K	11.65000	17,556.55	17.81000	26,839.67	10.56000	15,913.92
0040 0102 74 1 8,100.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.11000	891.00	0.18000	1,458.00	0.10000	810.00
0045 0102 74 2 543.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.28000	152.04	0.39000	211.77	0.26000	141.18

Letting: CT170614 June 14, 2017 **Call Order:** 025 **Contract:** T7397

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROBERTS, C.W., CONTRACTING, INC.		(5) CHEYENNE ASSOCIATES, INC.		(6) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0050 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER 2,580.000 EA	3.40000	8,772.00	3.90000	10,062.00	3.86000	9,958.80
0055 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION 8.000 LO	995.00000	7,960.00	1,170.00000	9,360.00	901.15000	7,209.20
0060 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 974.000 ED	13.65000	13,295.10	18.20000	17,726.80	12.36000	12,038.64
0065 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS 194.000 SY	6.20000	1,202.80	4.08000	791.52	3.86000	748.84
0070 0104 10 3 SEDIMENT BARRIER 3,254.000 LF	3.70000	12,039.80	1.20000	3,904.80	1.12000	3,644.48
0075 0104 15 SOIL TRACKING PREVENTION DEVICE 2.000 EA	2,122.00000	4,244.00	4,082.00000	8,164.00	2,523.21000	5,046.42
0080 0104 19 CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL 194.000 SY	1.25000	242.50	1.58000	306.52	0.67000	129.98
0085 0107 1 LITTER REMOVAL 41.810 AC	51.00000	2,132.31	13.00000	543.53	51.49000	2,152.80
0090 0107 2 MOWING 25.560 AC	67.87000	1,734.76	52.00000	1,329.12	61.79000	1,579.35

Letting: CT170614 June 14, 2017 **Call Order:** 025 **Contract:** T7397

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROBERTS, C.W., CONTRACTING, INC.		(5) CHEYENNE ASSOCIATES, INC.		(6) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0095 0110 1 1 (4.910) AC (LS) CLEARING & GRUBBING 43768715201	25,500.00000	25,500.00	32,500.00000	32,500.00	55,000.00000	55,000.00
0100 0110 7 1 5.000 EA MAILBOX, F&I SINGLE	170.00000	850.00	93.73000	468.65	154.48000	772.40
0105 0120 1 4,241.000 CY REGULAR EXCAVATION	13.25000	56,193.25	5.20000	22,053.20	6.00000	25,446.00
0110 0120 6 2,868.000 CY EMBANKMENT	10.15000	29,110.20	14.87000	42,647.16	15.00000	43,020.00
0115 0160 4 10,426.000 SY TYPE B STABILIZATION	3.70000	38,576.20	7.50000	78,195.00	7.50000	78,195.00
0120 0285701 2,205.000 SY OPTIONAL BASE, BASE GROUP 01	29.50000	65,047.50	64.91000	143,126.55	28.50000	62,842.50
0125 0285709 6,837.000 SY OPTIONAL BASE, BASE GROUP 09	33.40000	228,355.80	40.38000	276,078.06	37.09000	253,584.33
0130 0286 2 48.700 TN TURNOUT CONSTRUCTION-ASPHALT	167.00000	8,132.90	227.37000	11,072.92	251.91000	12,268.02
0135 0327 70 6 2,941.000 SY MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	5.95000	17,498.95	5.99000	17,616.59	6.04000	17,763.64

Letting: CT170614 June 14, 2017 **Call Order:** 025 **Contract:** T7397

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROBERTS, C.W., CONTRACTING, INC.		(5) CHEYENNE ASSOCIATES, INC.		(6) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0140 0334 1 53 1,104.500 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 TN	111.00000	122,599.50	155.24000	171,462.58	141.45000	156,231.53
0145 0337 7 83 996.500 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 TN	124.00000	123,566.00	153.44000	152,902.96	109.16000	108,777.94
0150 0430174218 112.000 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD LF	77.00000	8,624.00	65.00000	7,280.00	159.63000	17,878.56
0155 0430984625 4.000 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD EA	1,350.00000	5,400.00	780.00000	3,120.00	3,604.58000	14,418.32
0160 0524 1 1 78.000 CONCRETE DITCH PAVT, NON REINFORCED, 3" SY	81.50000	6,357.00	32.50000	2,535.00	128.74000	10,041.72
0165 0570 1 2 19,432.000 PERFORMANCE TURF, SOD SY	3.50000	68,012.00	2.99000	58,101.68	3.68000	71,509.76
0170 0630 2 11 100.000 CONDUIT, FURNISH & INSTALL, OPEN TRENCH LF	13.25000	1,325.00	14.24000	1,424.00	18.02000	1,802.00
0175 0635 2 11 1.000 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE EA	800.00000	800.00	878.80000	878.80	859.95000	859.95
0180 0646 2115 1.000 ALUMINUM POLE- INDEX 17900, FURNISH & INSTALL, 15' EA	1,550.00000	1,550.00	1,660.10000	1,660.10	1,905.28000	1,905.28

Letting: CT170614 June 14, 2017 **Call Order:** 025 **Contract:** T7397

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROBERTS, C.W., CONTRACTING, INC.		(5) CHEYENNE ASSOCIATES, INC.		(6) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0185 0646 2600 ALUMINUM POLE- INDEX 17900, REMOVE 1.000 EA	345.00000	345.00	369.20000	369.20	293.52000	293.52
0190 0695 1 1 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL 2.000 EA	1,475.00000	2,950.00	1,584.70000	3,169.40	1,132.87000	2,265.74
0195 0695 6 12 TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS 2.000 EA	1,125.00000	2,250.00	1,209.00000	2,418.00	1,132.87000	2,265.74
0200 0695 7143 TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 4, POLEMOUNT 1.000 EA	3,000.00000	3,000.00	3,225.30000	3,225.30	2,780.68000	2,780.68
0205 0695 7600 TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET 1.000 EA	280.00000	280.00	301.60000	301.60	205.98000	205.98
0210 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 2.765 GM	1,075.00000	2,972.38	1,235.00000	3,414.78	976.62000	2,700.35
0215 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 80.000 LF	1.70000	136.00	1.95000	156.00	1.54000	123.20

Letting: CT170614 June 14, 2017 **Call Order:** 025 **Contract:** T7397

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROBERTS, C.W., CONTRACTING, INC.		(5) CHEYENNE ASSOCIATES, INC.		(6) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0220 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.090 GM	565.00000	50.85	650.00000	58.50	514.89000	46.34
0225 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 3.230 GM	1,075.00000	3,472.25	1,235.00000	3,989.05	978.39000	3,160.20
0230 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43768715201 (1.000) LS	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
0001 Roadway Section Totals:		**$1,383,564.66**		**$1,555,666.63**		**$1,567,835.36**
SECTION: 0002 Signing						
0235 0546 71 RUMBLE STRIPS 4.000 PS	500.00000	2,000.00	403.00000	1,612.00	319.26000	1,277.04
0240 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 3.000 AS	335.00000	1,005.00	338.00000	1,014.00	303.81000	911.43
0245 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 2.000 AS	450.00000	900.00	1,170.00000	2,340.00	926.90000	1,853.80
0250 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 4.000 AS	1,245.00000	4,980.00	780.00000	3,120.00	1,132.87000	4,531.48

Letting: CT170614 June 14, 2017 **Call Order:** 025 **Contract:** T7397

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROBERTS, C.W., CONTRACTING, INC.		(5) CHEYENNE ASSOCIATES, INC.		(6) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0255 0700 1 50 SINGLE POST SIGN, RELOCATE 4.000 AS	200.00000	800.00	260.00000	1,040.00	205.98000	823.92
0260 0700 1 60 SINGLE POST SIGN, REMOVE 11.000 AS	1.15000	12.65	32.50000	357.50	25.75000	283.25
0265 0700 12 22 SIGN BEACON, F&I GROUND MOUNT-SOLAR POWERED, TWO BEACONS 1.000 AS	5,550.00000	5,550.00	13,000.00000	13,000.00	10,298.81000	10,298.81
0270 0701 18101 PROFILED THERMOPLASTIC,STANDARD-ASPHALT SURFACES, WHITE, SOLID,6" 0.789 GM	7,830.00000	6,177.87	9,100.00000	7,179.90	7,126.93000	5,623.15
0275 0701 18201 PROFILED THERMOPLASTIC,STANDARD-ASPHALT SURFACES, YELLOW, SOLID,6" 0.825 GM	7,870.00000	6,492.75	9,100.00000	7,507.50	7,165.47000	5,911.51
0280 0705 10 1 OBJECT MARKER, TYPE 1 3.000 EA	170.00000	510.00	195.00000	585.00	154.48000	463.44
0285 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43768715201 (1.000) LS	5,425.00000	5,425.00	6,240.00000	6,240.00	5,348.01000	5,348.01
0290 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 27.000 LF	5.75000	155.25	6.50000	175.50	5.15000	139.05

Letting: CT170614 June 14, 2017 **Call Order:** 025 **Contract:** T7397

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROBERTS, C.W., CONTRACTING, INC.		(5) CHEYENNE ASSOCIATES, INC.		(6) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0295 0711 11141 — 0.024 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	3,775.00000	90.60	5,200.00000	124.80	3,432.92000	82.39
0300 0711 11170 — 6.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	68.00000	408.00	78.00000	468.00	61.79000	370.74
0305 0711 11224 — 307.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	4.65000	1,427.55	5.20000	1,596.40	4.12000	1,264.84
0310 0711 16101 — 0.262 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	5,600.00000	1,467.20	6,500.00000	1,703.00	5,110.08000	1,338.84
0315 0711 16201 — 0.593 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	5,625.00000	3,335.63	6,500.00000	3,854.50	5,123.36000	3,038.15
0002 Signing Section Totals:		**$40,737.50**		**$51,918.10**		**$43,559.85**
Contract Grand Totals:		**$1,424,302.16**		**$1,607,584.73**		**1,611,395.21**

Letting: CT170614 June 14, 2017 **Call Order:** 025 **Contract:** T7397

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office