Vendor Ranking

Letting: CT170614 June 14, 2017 10:30 AM **Call Order:** 013 **Contract:** Z4066

District: District 4 **Counties:** DIST/ST-WIDE **Fed Aid No:** ER17400E

Contract Time: 730 CALENDAR DAYS **Project(s):** 42221545201 (*)

Contract Desc: ADVANCED CONSTRUCTION PERMANENT LIGHTING REPAIR

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	AMERICAN LIGHTING AND SIGNALIZATION, INC.	Responsive	Winning bid	$2,330,000.00	100.00%
2	FLORIDA SAFETY CONTRACTORS, INC.	Responsive	Non-Winning Bid	$2,678,249.02	114.95%
	UNDER POWER CORP	Non Responsive	Irregular bid		

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT170614 June 14, 2017 **Call Order:** 013 **Contract:** Z4066

District: District 4 **Counties:** DIST/ST-WIDE **Fed Aid No:** ER17400E

Contract Time: 730 CALENDAR DAYS **Project(s):** 42221545201 (*)

Contract Descr: ADVANCED CONSTRUCTION PERMANENT LIGHTING REPAIR

The quantities shown on the Bid Price Proposal are approximate and only represent estimated planned requirements based on historical or specific project needs. The Department does not guarantee any maximum or minimum quantity, any range of quantities, or the exact quantities shown for each bid item. The Department's estimated quantities and the Contractor's bid price will be used to calculate a total bid amount. This total bid amount will then be used to determine the low bidder; however, actual payment under the awarded contract will be based on actual quantities completed. For this Contract in which specific sites are not identified at the time of letting, the Engineer will issue a Work Document. Work Documents will identify the location, description, amount of work to be accomplished, and the number of calendar days to complete the work.

The improvements under this contract consist of providing all labor, materials, equipment and incidentals necessary to furnish and install, install, repair, remove and replace lighting system components on the Primary and Interstate Systems at various locations on an as needed basis in Broward, Palm Beach, Martin, St. Lucie and Indian River Counties after a Hurricane Event.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AMERICAN LIGHTING AND SIGNALIZATION, INC.		(2) FLORIDA SAFETY CONTRACTORS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 20.000 SY	150.00000	3,000.00	200.00000	4,000.00		
0010 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 5.000 SY	200.00000	1,000.00	275.00000	1,375.00		
0001 Roadway Section Totals:		**$4,000.00**		**$5,375.00**		
SECTION: 0002 Lighting						
0015 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 5.000 LF	30.00000	150.00	12.00000	60.00		

Letting: CT170614 June 14, 2017 **Call Order:** 013 **Contract:** Z4066

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AMERICAN LIGHTING AND SIGNALIZATION, INC.		(2) FLORIDA SAFETY CONTRACTORS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Lighting						
0020 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 1.000 LF	30.00000	30.00	30.00000	30.00		
0025 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND 5.000 LF	30.00000	150.00	26.72000	133.60		
0030 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 1.000 EA	1,000.00000	1,000.00	900.00000	900.00		
0035 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 1.000 EA	3,000.00000	3,000.00	1,358.81000	1,358.81		
0040 0715 1 11 LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR < 100.000 LF	2.50000	250.00	0.97000	97.00		
0045 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 100.000 LF	5.00000	500.00	2.21000	221.00		
0050 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 50.000 LF	6.00000	300.00	2.79000	139.50		
0055 0715 1 14 LIGHTING CONDUCTORS, F&I, INSULATED, NO 1 TO NO 0 20.000 LF	7.00000	140.00	3.63000	72.60		
0060 0715 1 15 LIGHTING CONDUCTORS, F&I, NO.1/0 - 3/0 (0 to 000) 20.000 LF	10.00000	200.00	5.08000	101.60		

Letting: CT170614 June 14, 2017 **Call Order:** 013 **Contract:** Z4066

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AMERICAN LIGHTING AND SIGNALIZATION, INC.		(2) FLORIDA SAFETY CONTRACTORS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Lighting						
0065 0715 4111 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE - 40' 100.000 EA	6,500.00000	650,000.00	5,958.35000	595,835.00		
0070 0715 4112 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE - 45' 100.000 EA	7,000.00000	700,000.00	6,595.27000	659,527.00		
0075 0715 4113 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE HEIGHT- 50' 10.000 EA	7,500.00000	75,000.00	6,950.49000	69,504.90		
0080 0715 4300 LIGHT POLE COMPLETE, INSTALL 1.000 EA	1,500.00000	1,500.00	3,166.34000	3,166.34		
0085 0715 4600 LIGHT POLE COMPLETE, REMOVE 5.000 EA	1,500.00000	7,500.00	366.67000	1,833.35		
0090 0715 5 11 LUMINAIRE & BRACKET ARM, F&I, ALUMINUM 500.000 EA	1,500.00000	750,000.00	1,543.09000	771,545.00		
0095 0715 5 12 LUMINAIRE & BRACKET ARM, F&I, GALVANIZED STEEL 1.000 EA	3,000.00000	3,000.00	1,350.00000	1,350.00		
0100 0715 5 50 LUMINAIRE & BRACKET ARM, REMOVE 50.000 EA	300.00000	15,000.00	61.11000	3,055.50		
0105 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE 1.000 EA	10,000.00000	10,000.00	15,027.10000	15,027.10		

Letting: CT170614 June 14, 2017 **Call Order:** 013 **Contract:** Z4066

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) AMERICAN LIGHTING AND SIGNALIZATION, INC.		(2) FLORIDA SAFETY CONTRACTORS, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Lighting						
0110 0715 7 12 LOAD CENTER, F&I, PRIMARY VOLTAGE 1.000 EA	580.00000	580.00	16,476.96000	16,476.96		
0115 0715 7 21 LOAD CENTER, REWORK, SECONDARY VOLTAGE 1.000 EA	500.00000	500.00	3,274.80000	3,274.80		
0120 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE 1.000 EA	500.00000	500.00	500.00000	500.00		
0125 0715 7 42 LOAD CENTER, REMOVE, PRIMARY VOLTAGE 1.000 EA	250.00000	250.00	750.00000	750.00		
0130 0715 11111 LUMINAIRE, F&I, ROADWAY, COBRA HEAD 50.000 EA	750.00000	37,500.00	999.00000	49,950.00		
0135 0715 11112 LUMINAIRE, F&I, ROADWAY, HIGH MAST 1.000 EA	3,000.00000	3,000.00	3,000.00000	3,000.00		
0140 0715 11113 LUMINAIRE, F&I, ROADWAY, POLE TOP 1.000 EA	1,750.00000	1,750.00	1,550.00000	1,550.00		
0145 0715 11114 LUMINAIRE, F&I, ROADWAY, SHOE BOX 1.000 EA	1,750.00000	1,750.00	1,150.00000	1,150.00		
0150 0715 11115 LUMINAIRE, F&I, ROADWAY, WALL MOUNT 1.000 EA	600.00000	600.00	500.00000	500.00		

Letting: CT170614 June 14, 2017 **Call Order:** 013 **Contract:** Z4066

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AMERICAN LIGHTING AND SIGNALIZATION, INC.		(2) FLORIDA SAFETY CONTRACTORS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Lighting						
0155 0715 11600 1.000 EA LUMINAIRE, REPAIR & REINSTALL	500.00000	500.00	400.81000	400.81		
0160 0715 17 52 20.000 EA LIGHTING - LAMP, REPLACE, MERCURY VAPOR	10.00000	200.00	124.02000	2,480.40		
0165 0715 17 53 30.000 EA LIGHTING - LAMP, REPLACE, METAL HALIDE	50.00000	1,500.00	124.02000	3,720.60		
0170 0715 17 55 30.000 EA LIGHTING - LAMP, REPLACE, LOW PRESSURE SODIUM	10.00000	300.00	87.77000	2,633.10		
0175 0715 19 3 30.000 EA LIGHTING - REPLACE EXISTING SURGE PROTECTOR	25.00000	750.00	155.35000	4,660.50		
0180 0715 24 5 50.000 EA LIGHTING - FUSE- POLE BASE, REPLACE	20.00000	1,000.00	29.78000	1,489.00		
0185 0715 32 300.000 LO LIGHTING- DIAGNOSTIC WORK	150.00000	45,000.00	1,475.00000	442,500.00		
0190 0715 36 12 5.000 EA LIGHT POLE, FRANGIBLE BASE, F&I, TRANSFORMER BASE	500.00000	2,500.00	690.79000	3,453.95		
0195 0715 36 14 5.000 EA LIGHT POLE, FRANGIBLE BASE, F&I, DOOR ASSEMBLY	20.00000	100.00	150.00000	750.00		

Letting: CT170614 June 14, 2017 **Call Order:** 013 **Contract:** Z4066

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AMERICAN LIGHTING AND SIGNALIZATION, INC.		(2) FLORIDA SAFETY CONTRACTORS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Lighting						
0200 0715 37 1 — 50.000 EA LIGHTING MAINTENANCE/REHAB-PHOTO ELECTRIC CONTROL ASSEMBLY, F&I	150.00000	7,500.00	133.60000	6,680.00		
0205 0715500 1 — 5.000 EA POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	500.00000	2,500.00	599.12000	2,995.60		
0002 Lighting Section Totals:		**$2,326,000.00**		**$2,672,874.02**		
Contract Grand Totals:		**$2,330,000.00**		**$2,678,249.02**		

Letting: CT170614 June 14, 2017 **Call Order:** 013 **Contract:** Z4066

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office