## Vendor Ranking



**Letting:** CT170524 May 24, 2017 10:30 AM
**Call Order:** 021
**Contract:** T1674
**District:** District 1
**Counties:** MANATEE
**Fed Aid No:** 1501040P
**Contract Time:** 85 AVAILABLE DAYS
**Project(s):** 43450515201 (*)
**Contract Desc:** SR 683 (US 301)

| Rank | Vendor | Bid Type | Bid Status | Total Bid | Percent Of Low Bid |
|---|---|---|---|---|---|
| 1 | COASTAL BRIDGE COMPANY, L.L.C. | Responsive | Winning bid | $739,853.69 | 100.00% |
| 2 | PREFERRED MATERIALS INC. | Responsive | Non-Winning Bid | $812,314.34 | 109.79% |
| 3 | GATOR GRADING & PAVING LLC | Responsive | Non-Winning Bid | $892,338.00 | 120.61% |
| 4 | AJAX PAVING INDUSTRIES OF FLORIDA LLC | Responsive | Non-Winning Bid | $955,563.54 | 129.16% |
| 5 | SUPERIOR ASPHALT, INC. | Responsive | Non-Winning Bid | $967,838.00 | 130.81% |

*NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.*

**Letting:** CT170524 May 24, 2017 **Call Order:** 021 **Contract:** T1674

**District:** District 1 **Counties:** MANATEE **Fed Aid No:** 1501040P

**Contract Time:** 85 AVAILABLE DAYS **Project(s):** 43450515201 (*)

**Contract Descr:** SR 683 (US 301)

The improvements under this contract consist of milling and resurfacing, widening turn lanes, base work, drainage improvements, curb & gutter, sidewalks, signing and pavement marking, signalization and lighting on State Road 683 (U.S. 301) at the intersection of State Road 70 in Manatee County.

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) COASTAL BRIDGE COMPANY, L.L.C. | | (2) PREFERRED MATERIALS INC. | | (3) GATOR GRADING & PAVING LLC | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | **Unit Price** | **Ext Amount** | **Unit Price** | **Ext Amount** | **Unit Price** | **Ext Amount** |
| **SECTION: 0001 Roadway** | | | | | | |
| 0005 0999 2 (1.000) | 710,515.69000 | 710,515.69 | 782,976.34000 | 782,976.34 | 863,000.00000 | 863,000.00 |
| LUMP SUM CONTRACT, ALTERNATIVE BIDDING 43450515201 LS | | | | | | |
| 0010 0999 25 (1.000) | 29,338.00000 | 29,338.00 | 29,338.00000 | 29,338.00 | 29,338.00000 | 29,338.00 |
| INITIAL CONTINGENCY AMOUNT, DO NOT BID 43450515201 LS | | | | | | |
| **0001 Roadway Section Totals:** | | **$739,853.69** | | **$812,314.34** | | **$892,338.00** |
| **Contract Grand Totals:** | | **$739,853.69** | | **$812,314.34** | | **892,338.00** |

**Letting:** CT170524 May 24, 2017 **Call Order:** 021 **Contract:** T1674

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | (5) SUPERIOR ASPHALT, INC. | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0005 0999 2 (1.000) LS<br>LUMP SUM CONTRACT, ALTERNATIVE BIDDING 43450515201 | 926,225.54000 | 926,225.54 | 938,500.00000 | 938,500.00 | | |
| 0010 0999 25 (1.000) LS<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 43450515201 | 29,338.00000 | 29,338.00 | 29,338.00000 | 29,338.00 | | |
| **0001 Roadway Section Totals:** | | **$955,563.54** | | **$967,838.00** | | |
| **Contract Grand Totals:** | | **$955,563.54** | | **$967,838.00** | | |

**Letting:** CT170524 May 24, 2017 **Call Order:** 021 **Contract:** T1674

*NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.*

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office