Vendor Ranking

Letting: CT170524 May 24, 2017 10:30 AM
Call Order: 001
Contract: T3529
District: District 3
Counties: BAY
Fed Aid No: N/A
Contract Time: 890 AVAILABLE DAYS
Project(s): 21787535201 (*)
Contract Desc: SR 390 (ST ANDREWS BLVD)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	PHOENIX CONSTRUCTION SERVICES, INC.	Responsive	Winning bid	$17,153,563.80	100.00%
2	GAC CONTRACTORS, INC.	Responsive	Non-Winning Bid	$17,404,150.00	101.46%
3	ROBERTS, C.W., CONTRACTING, INC.	Responsive	Non-Winning Bid	$17,734,035.39	103.38%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT170524 May 24, 2017 **Call Order:** 001 **Contract:** T3529

District: District 3 **Counties:** BAY **Fed Aid No:** N/A

Contract Time: 890 AVAILABLE DAYS **Project(s):** 21787535201 (*)

Contract Descr: SR 390 (ST ANDREWS BLVD)

The improvements under this contract consist of reconstructing SR 390 (St. Andrews Boulevard) from East of CR 2312 (Baldwin Road) to Jenks Avenue in Bay County. Also included in this contract is excavation, embankment, stabilization, base construction, temporary walls, asphalt placement, safety and drainage improvements, mast arms, signalization, (including interconnect conduit), signing and pavement markings.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PHOENIX CONSTRUCTION SERVICES, INC.		(2) GAC CONTRACTORS, INC.		(3) ROBERTS, C.W., CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0400 4 1 585.000 CY CONCRETE CLASS IV, CULVERTS	1,850.00000	1,082,250.00	1,312.96000	768,081.60	1,250.00000	731,250.00
0010 0415 1 1 96,137.000 LB REINFORCING STEEL- ROADWAY	1.40000	134,591.80	1.41000	135,553.17	1.40000	134,591.80
0015 0455133 2 37,788.000 SF SHEET PILING STEEL, TEMPORARY- CRITICAL	33.00000	1,247,004.00	23.78000	898,598.64	26.15000	988,156.20
0022 0455 35 4 560.000 LF STEEL PILING, HP 12 X 53	150.00000	84,000.00	85.64000	47,958.40	152.35000	85,316.00
0025 0515 4 1 125.000 LF BULLET RAIL, SINGLE RAIL	80.00000	10,000.00	59.47000	7,433.75	35.10000	4,387.50
0030 0521 8 3 125.000 LF CONCRETE TRAFFIC RAILING BARRIER, WITH JUNCTION SLAB, 32" VERTICAL FACE	385.00000	48,125.00	297.33000	37,166.25	525.00000	65,625.00

Letting: CT170524 May 24, 2017 **Call Order:** 001 **Contract:** T3529

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PHOENIX CONSTRUCTION SERVICES, INC.		(2) GAC CONTRACTORS, INC.		(3) ROBERTS, C.W., CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0035 0548 13 178.000 SF RETAINING WALL SYSTEM,TEMPORARY, EXCLUDING BARRIER	33.00000	5,874.00	118.93000	21,169.54	90.00000	16,020.00
0001 Structures Section Totals:		**$2,611,844.80**		**$1,915,961.35**		**$2,025,346.50**
SECTION: 0002 Roadway						
0040 0101 1 (1.000) LS MOBILIZATION 21787535201	1,690,000.00000	1,690,000.00	3,450,116.39000	3,450,116.39	1,700,000.00000	1,700,000.00
0045 0102 1 (890.000) DA (LS) MAINTENANCE OF TRAFFIC 21787535201	960,000.00000	960,000.00	869,036.12000	869,036.12	677,000.00000	677,000.00
0050 0102 2 1 (1.000) LS SPECIAL DETOUR 1 21787535201	40,000.00000	40,000.00	32,278.26000	32,278.26	73,000.00000	73,000.00
0055 0102 2 2 (1.000) LS SPECIAL DETOUR 2 21787535201	305,000.00000	305,000.00	521,435.37000	521,435.37	356,550.00000	356,550.00
0060 0102 2 3 (1.000) LS SPECIAL DETOUR 3 21787535201	30,000.00000	30,000.00	51,567.60000	51,567.60	24,735.00000	24,735.00
0065 0102 2 4 (1.000) LS SPECIAL DETOUR 4 21787535201	70,000.00000	70,000.00	99,031.00000	99,031.00	74,000.00000	74,000.00

Letting: CT170524 May 24, 2017 **Call Order:** 001 **Contract:** T3529

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PHOENIX CONSTRUCTION SERVICES, INC.		(2) GAC CONTRACTORS, INC.		(3) ROBERTS, C.W., CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0070 0102 2 5 (1.000) LS SPECIAL DETOUR 5 21787535201	50,000.00000	50,000.00	14,129.22000	14,129.22	85,300.00000	85,300.00
0075 0102 2 6 (1.000) LS SPECIAL DETOUR 6 21787535201	32,000.00000	32,000.00	31,615.85000	31,615.85	40,000.00000	40,000.00
0076 0102 2 7 (1.000) LS SPECIAL DETOUR 7 21787535201	25,000.00000	25,000.00	36,716.68000	36,716.68	47,000.00000	47,000.00
0077 0102 2 8 (1.000) LS SPECIAL DETOUR 8 21787535201	20,000.00000	20,000.00	19,989.55000	19,989.55	16,500.00000	16,500.00
0080 0102 3 778.000 CY COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	40.00000	31,120.00	37.39000	29,089.42	60.00000	46,680.00
0085 0102 14 16.000 HR TRAFFIC CONTROL OFFICER	70.00000	1,120.00	59.47000	951.52	47.00000	752.00
0090 0102 60 56,220.000 ED WORK ZONE SIGN	0.25000	14,055.00	0.33000	18,552.60	0.40000	22,488.00
0095 0102 61 24.000 EA BUSINESS SIGN	45.00000	1,080.00	35.68000	856.32	40.00000	960.00

Letting: CT170524 May 24, 2017 **Call Order:** 001 **Contract:** T3529

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PHOENIX CONSTRUCTION SERVICES, INC.		(2) GAC CONTRACTORS, INC.		(3) ROBERTS, C.W., CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0100 0102 71 13 3,675.000 LF BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	50.00000	183,750.00	65.42000	240,418.50	73.50000	270,112.50
0105 0102 71 14 1,914.000 LF BARRIER WALL, TEMPORARY, F&I, TYPE K	45.00000	86,130.00	41.62000	79,660.68	47.00000	89,958.00
0110 0102 71 23 2,059.000 LF BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	9.00000	18,531.00	11.89000	24,481.51	13.50000	27,796.50
0115 0102 71 24 940.000 LF BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	9.00000	8,460.00	11.89000	11,176.60	13.50000	12,690.00
0120 0102 74 1 266,180.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.17000	45,250.60	0.12000	31,941.60	0.15000	39,927.00
0125 0102 74 2 77,200.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.23000	17,756.00	0.30000	23,160.00	0.40000	30,880.00
0130 0102 74 6 11,880.000 ED CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.35000	4,158.00	0.30000	3,564.00	0.40000	4,752.00
0135 0102 76 1,840.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	8.00000	14,720.00	5.95000	10,948.00	6.70000	12,328.00

Letting: CT170524 May 24, 2017 **Call Order:** 001 **Contract:** T3529

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PHOENIX CONSTRUCTION SERVICES, INC.		(2) GAC CONTRACTORS, INC.		(3) ROBERTS, C.W., CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0140 0102 78 5,050.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	5.50000	27,775.00	4.75000	23,987.50	4.70000	23,735.00
0145 0102 89 1 13.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	1,100.00000	14,300.00	1,070.39000	13,915.07	2,130.00000	27,690.00
0150 0102 99 2,245.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	15.00000	33,675.00	16.65000	37,379.25	18.75000	42,093.75
0155 0102104 720.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	15.00000	10,800.00	5.95000	4,284.00	6.70000	4,824.00
0160 0102107 1 720.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	15.00000	10,800.00	5.95000	4,284.00	6.70000	4,824.00
0165 0104 1 429.000 SY ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	7.00000	3,003.00	2.38000	1,021.02	5.40000	2,316.60
0170 0104 10 3 4,971.000 LF SEDIMENT BARRIER	4.00000	19,884.00	1.78000	8,848.38	8.20000	40,762.20
0175 0104 12 330.000 LF STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	15.50000	5,115.00	4.75000	1,567.50	8.40000	2,772.00
0180 0104 15 2.000 EA SOIL TRACKING PREVENTION DEVICE	3,000.00000	6,000.00	4,757.28000	9,514.56	3,320.00000	6,640.00

Letting: CT170524 May 24, 2017 **Call Order:** 001 **Contract:** T3529

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PHOENIX CONSTRUCTION SERVICES, INC.		(2) GAC CONTRACTORS, INC.		(3) ROBERTS, C.W., CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0185 0104 18 INLET PROTECTION SYSTEM 79.000 EA	165.00000	13,035.00	124.88000	9,865.52	135.00000	10,665.00
0190 0107 1 LITTER REMOVAL 869.000 AC	35.00000	30,415.00	59.47000	51,679.43	47.00000	40,843.00
0195 0107 2 MOWING 640.000 AC	35.00000	22,400.00	89.20000	57,088.00	47.00000	30,080.00
0200 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 21787535201 (1.000) LS	20,000.00000	20,000.00	59,466.00000	59,466.00	18,000.00000	18,000.00
0205 0108 2 MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 21787535201 (1.000) LS	20,000.00000	20,000.00	89,199.00000	89,199.00	31,200.00000	31,200.00
0210 0110 1 1 CLEARING & GRUBBING 21787535201 (32.500) AC (LS)	890,000.00000	890,000.00	574,855.38000	574,855.38	578,000.00000	578,000.00
0215 0110 7 1 MAILBOX, F&I SINGLE 20.000 EA	190.00000	3,800.00	237.86000	4,757.20	268.00000	5,360.00
0220 0120 1 REGULAR EXCAVATION 74,165.000 CY	8.00000	593,320.00	6.19000	459,081.35	5.25000	389,366.25

Letting: CT170524 May 24, 2017 **Call Order:** 001 **Contract:** T3529

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PHOENIX CONSTRUCTION SERVICES, INC.		(2) GAC CONTRACTORS, INC.		(3) ROBERTS, C.W., CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0225 0120 4 8,269.000 CY SUBSOIL EXCAVATION	17.00000	140,573.00	18.07000	149,420.83	9.20000	76,074.80
0230 0120 6 54,729.000 CY EMBANKMENT	12.00000	656,748.00	3.81000	208,517.49	9.20000	503,506.80
0235 0160 4 81,623.000 SY TYPE B STABILIZATION	8.00000	652,984.00	3.82000	311,799.86	4.70000	383,628.10
0240 0162 1 11 42,922.000 SY PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	1.90000	81,551.80	2.93000	125,761.46	2.50000	107,305.00
0245 0285706 8,636.000 SY OPTIONAL BASE, BASE GROUP 06	18.00000	155,448.00	14.45000	124,790.20	25.50000	220,218.00
0250 0285709 66,053.000 SY OPTIONAL BASE, BASE GROUP 09	20.00000	1,321,060.00	17.14000	1,132,148.42	21.00000	1,387,113.00
0255 0327 70 1 497.000 SY MILLING EXIST ASPH PAVT, 1" AVG DEPTH	15.00000	7,455.00	11.89000	5,909.33	15.00000	7,455.00
0260 0334 1 53 11,850.100 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22	108.00000	1,279,810.80	111.45000	1,320,693.65	111.00000	1,315,361.10
0265 0337 7 82 4,004.500 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22	130.00000	520,585.00	125.83000	503,886.24	134.00000	536,603.00

Letting: CT170524 May 24, 2017 **Call Order:** 001 **Contract:** T3529

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PHOENIX CONSTRUCTION SERVICES, INC.		(2) GAC CONTRACTORS, INC.		(3) ROBERTS, C.W., CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0270 0339 1 5.700 TN MISCELLANEOUS ASPHALT PAVEMENT	650.00000	3,705.00	594.66000	3,389.56	1,375.00000	7,837.50
0275 0400 0 11 59.000 CY CONCRETE CLASS NS, GRAVITY WALL	1,650.00000	97,350.00	927.67000	54,732.53	826.00000	48,734.00
0280 0400 1 2 33.300 CY CONCRETE CLASS I, ENDWALLS	1,500.00000	49,950.00	1,684.18000	56,083.19	1,755.00000	58,441.50
0285 0425 1351 23.000 EA INLETS, CURB, TYPE P-5, <10'	5,000.00000	115,000.00	4,560.47000	104,890.81	7,000.00000	161,000.00
0290 0425 1352 1.000 EA INLETS, CURB, TYPE P-5, >10'	6,000.00000	6,000.00	6,728.81000	6,728.81	9,985.00000	9,985.00
0295 0425 1361 14.000 EA INLETS, CURB, TYPE P-6, <10'	5,000.00000	70,000.00	4,758.75000	66,622.50	8,084.00000	113,176.00
0300 0425 1362 1.000 EA INLETS, CURB, TYPE P-6, >10'	6,500.00000	6,500.00	7,232.80000	7,232.80	10,800.00000	10,800.00
0305 0425 1451 9.000 EA INLETS, CURB, TYPE J-5, <10'	5,000.00000	45,000.00	6,315.49000	56,839.41	11,000.00000	99,000.00
0310 0425 1452 7.000 EA INLETS, CURB, TYPE J-5, >10'	6,500.00000	45,500.00	8,991.71000	62,941.97	12,555.00000	87,885.00

Letting: CT170524 May 24, 2017 **Call Order:** 001 **Contract:** T3529

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PHOENIX CONSTRUCTION SERVICES, INC.		(2) GAC CONTRACTORS, INC.		(3) ROBERTS, C.W., CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0315 0425 1461 INLETS, CURB, TYPE J-6, <10' 2.000 EA	5,500.00000	11,000.00	7,087.17000	14,174.34	11,000.00000	22,000.00
0320 0425 1521 INLETS, DT BOT, TYPE C,<10' 16.000 EA	4,000.00000	64,000.00	2,688.97000	43,023.52	5,000.00000	80,000.00
0325 0425 1529 INLETS, DT BOT, TYPE C, MODIFY 4.000 EA	9,000.00000	36,000.00	4,168.35000	16,673.40	5,905.00000	23,620.00
0330 0425 1541 INLETS, DT BOT, TYPE D, <10' 1.000 EA	4,500.00000	4,500.00	3,668.26000	3,668.26	5,094.00000	5,094.00
0335 0425 1589 INLETS, DT BOT, TYPE H, MODIFY 1.000 EA	12,000.00000	12,000.00	18,778.52000	18,778.52	22,500.00000	22,500.00
0340 0425 2 61 MANHOLES, P-8, <10' 11.000 EA	4,000.00000	44,000.00	4,605.00000	50,655.00	6,718.00000	73,898.00
0345 0425 2 91 MANHOLES, J-8, <10' 3.000 EA	6,000.00000	18,000.00	6,498.15000	19,494.45	10,400.00000	31,200.00
0350 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 210.000 LF	70.00000	14,700.00	48.99000	10,287.90	144.00000	30,240.00
0355 0430174130 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD 84.000 LF	90.00000	7,560.00	106.65000	8,958.60	190.00000	15,960.00

Letting: CT170524 May 24, 2017 **Call Order:** 001 **Contract:** T3529

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PHOENIX CONSTRUCTION SERVICES, INC.		(2) GAC CONTRACTORS, INC.		(3) ROBERTS, C.W., CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0360 0430174218 28.000 LF PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	70.00000	1,960.00	70.96000	1,986.88	148.00000	4,144.00
0365 0430175118 4,718.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	52.00000	245,336.00	60.89000	287,279.02	144.00000	679,392.00
0370 0430175124 2,755.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	68.00000	187,340.00	76.65000	211,170.75	168.00000	462,840.00
0375 0430175130 1,043.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	83.00000	86,569.00	106.65000	111,235.95	190.00000	198,170.00
0380 0430175136 607.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	100.00000	60,700.00	131.66000	79,917.62	194.00000	117,758.00
0385 0430175142 1,832.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	120.00000	219,840.00	165.32000	302,866.24	225.00000	412,200.00
0390 0430175148 887.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	140.00000	124,180.00	184.18000	163,367.66	244.00000	216,428.00
0395 0430175154 92.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	175.00000	16,100.00	286.95000	26,399.40	365.00000	33,580.00
0400 0430175218 57.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD	90.00000	5,130.00	76.91000	4,383.87	152.00000	8,664.00

Letting: CT170524 May 24, 2017 **Call Order:** 001 **Contract:** T3529

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PHOENIX CONSTRUCTION SERVICES, INC.		(2) GAC CONTRACTORS, INC.		(3) ROBERTS, C.W., CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0405 0430175224 97.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	110.00000	10,670.00	90.62000	8,790.14	170.00000	16,490.00
0410 0430175230 37.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	83.00000	3,071.00	121.44000	4,493.28	215.00000	7,955.00
0415 0430175242 434.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD	130.00000	56,420.00	194.45000	84,391.30	292.00000	126,728.00
0420 0430185124 184.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 24", STORM AND CROSS DRAIN	510.00000	93,840.00	561.36000	103,290.24	594.00000	109,296.00
0425 0430185130 148.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 30", STORM AND CROSS DRAIN	630.00000	93,240.00	671.28000	99,349.44	736.00000	108,928.00
0430 0430185136 155.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 36", STORM AND CROSS DRAIN	710.00000	110,050.00	775.89000	120,262.95	850.00000	131,750.00
0435 0430185142 64.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 42", STORM AND CROSS DRAIN	985.00000	63,040.00	914.09000	58,501.76	1,023.00000	65,472.00
0440 0430982125 4.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" CD	1,650.00000	6,600.00	1,007.24000	4,028.96	1,749.00000	6,996.00

Letting: CT170524 May 24, 2017 **Call Order:** 001 **Contract:** T3529

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PHOENIX CONSTRUCTION SERVICES, INC.		(2) GAC CONTRACTORS, INC.		(3) ROBERTS, C.W., CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0445 0430982129 6.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" CD	2,000.00000	12,000.00	1,422.12000	8,532.72	1,949.00000	11,694.00
0450 0430982133 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 30" CD	2,500.00000	2,500.00	2,109.50000	2,109.50	2,428.00000	2,428.00
0455 0430984125 5.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" SD	1,650.00000	8,250.00	1,007.24000	5,036.20	1,749.00000	8,745.00
0460 0430984133 4.000 EA MITERED END SECTION , OPTIONAL ROUND, 30" SD	3,500.00000	14,000.00	2,109.50000	8,438.00	2,428.00000	9,712.00
0465 0430984625 2.000 EA MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	1,650.00000	3,300.00	1,050.45000	2,100.90	1,808.00000	3,616.00
0470 0515 2311 249.000 LF PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1	110.00000	27,390.00	89.20000	22,210.80	91.50000	22,783.50
0475 0520 1 7 11,053.000 LF CONCRETE CURB & GUTTER, TYPE E	18.50000	204,480.50	20.81000	230,012.93	26.70000	295,115.10
0480 0520 1 10 14,847.000 LF CONCRETE CURB & GUTTER, TYPE F	19.00000	282,093.00	20.81000	308,966.07	28.10000	417,200.70
0485 0520 2 5 88.000 LF CONCRETE CURB, RIBBON CURB REPAIR/REPLACE	35.00000	3,080.00	60.65000	5,337.20	33.60000	2,956.80

Letting: CT170524 May 24, 2017 **Call Order:** 001 **Contract:** T3529

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PHOENIX CONSTRUCTION SERVICES, INC.		(2) GAC CONTRACTORS, INC.		(3) ROBERTS, C.W., CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0490 0520 5 11 468.000 LF TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	38.00000	17,784.00	44.00000	20,592.00	80.00000	37,440.00
0495 0522 1 8,484.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	39.00000	330,876.00	42.81000	363,200.04	57.00000	483,588.00
0500 0522 2 1,146.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	50.00000	57,300.00	124.88000	143,112.48	86.50000	99,129.00
0505 0524 1 1 139.000 SY CONCRETE DITCH PAVT, NON REINFORCED, 3"	60.00000	8,340.00	57.09000	7,935.51	90.50000	12,579.50
0510 0527 2 920.000 SF DETECTABLE WARNINGS	28.00000	25,760.00	25.87000	23,800.40	24.50000	22,540.00
0515 0530 3 4 335.700 TN RIPRAP, RUBBLE, F&I, DITCH LINING	130.00000	43,641.00	104.67000	35,137.72	129.00000	43,305.30
0520 0536 73 141.000 LF GUARDRAIL REMOVAL	4.00000	564.00	118.93000	16,769.13	20.30000	2,862.30
0525 0550 10218 135.000 LF FENCING, TYPE B, 0.0-5.0', RESET EXISTING	10.00000	1,350.00	8.24000	1,112.40	10.70000	1,444.50
0530 0550 10220 4,154.000 LF FENCING, TYPE B, 5.1-6.0', STANDARD	18.00000	74,772.00	16.76000	69,621.04	18.75000	77,887.50

Letting: CT170524 May 24, 2017 **Call Order:** 001 **Contract:** T3529

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PHOENIX CONSTRUCTION SERVICES, INC.		(2) GAC CONTRACTORS, INC.		(3) ROBERTS, C.W., CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0535 0550 60234 3.000 EA FENCE GATE, TYPE B, SLIDING/CANTILEVER, 18.1-20.0' OPENING	1,200.00000	3,600.00	4,424.27000	13,272.81	5,000.00000	15,000.00
0540 0570 1 2 53,822.000 SY PERFORMANCE TURF, SOD	3.25000	174,921.50	3.56000	191,606.32	2.50000	134,555.00
0545 0710 11101 11.640 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,400.00000	16,296.00	1,070.39000	12,459.34	1,203.00000	14,002.92
0550 0710 11102 0.416 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	1,600.00000	665.60	1,783.98000	742.14	1,740.00000	723.84
0555 0710 11123 1,087.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	2.00000	2,174.00	1.19000	1,293.53	1.35000	1,467.45
0560 0710 11125 842.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	3.50000	2,947.00	2.38000	2,003.96	2.40000	2,020.80
0565 0710 11131 2.012 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	800.00000	1,609.60	654.13000	1,316.11	700.00000	1,408.40

Letting: CT170524 May 24, 2017 **Call Order:** 001 **Contract:** T3529

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PHOENIX CONSTRUCTION SERVICES, INC.		(2) GAC CONTRACTORS, INC.		(3) ROBERTS, C.W., CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0570 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.272 GM	1,000.00000	272.00	654.13000	177.92	700.00000	190.40
0575 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 29.000 EA	50.00000	1,450.00	59.47000	1,724.63	67.00000	1,943.00
0580 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 129.000 EA	40.00000	5,160.00	38.06000	4,909.74	53.50000	6,901.50
0585 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 14.976 GM	1,400.00000	20,966.40	1,070.39000	16,030.16	1,203.00000	18,016.13
0590 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 5,331.000 LF	3.50000	18,658.50	1.78000	9,489.18	1.60000	8,529.60
0595 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.082 GM	1,000.00000	82.00	1,070.39000	87.77	685.00000	56.17
0600 0999 20 1 DISPUTES REVIEW BOARD, MEETING-DO NOT BID 14.000 DA	3,300.00000	46,200.00	3,300.00000	46,200.00	3,300.00000	46,200.00

Letting: CT170524 May 24, 2017 **Call Order:** 001 **Contract:** T3529

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PHOENIX CONSTRUCTION SERVICES, INC.		(2) GAC CONTRACTORS, INC.		(3) ROBERTS, C.W., CONTRACTING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0605 0999 20 2 — 2.000 EA DISPUTES REVIEW BOARD, HEARING-DO NOT BID	4,000.00000	8,000.00	4,000.00000	8,000.00	4,000.00000	8,000.00
0610 0999 25 — (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 21787535201	150,000.00000	150,000.00	150,000.00000	150,000.00	150,000.00000	150,000.00
0002 Roadway Section Totals:		**$13,794,002.30**		**$14,904,667.11**		**$15,022,050.01**
SECTION: 0003 Signing						
0615 0700 1 11 — 25.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	400.00000	10,000.00	327.06000	8,176.50	370.00000	9,250.00
0620 0700 1 12 — 13.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	600.00000	7,800.00	1,665.05000	21,645.65	1,872.00000	24,336.00
0625 0700 1 50 — 10.000 AS SINGLE POST SIGN, RELOCATE	80.00000	800.00	178.40000	1,784.00	200.00000	2,000.00
0630 0700 1 60 — 21.000 AS SINGLE POST SIGN, REMOVE	11.00000	231.00	11.89000	249.69	13.40000	281.40
0635 0700 2 50 — 3.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, RELOCATE	1,500.00000	4,500.00	4,162.62000	12,487.86	4,680.00000	14,040.00

Letting: CT170524 May 24, 2017 **Call Order:** 001 **Contract:** T3529

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PHOENIX CONSTRUCTION SERVICES, INC.		(2) GAC CONTRACTORS, INC.		(3) ROBERTS, C.W., CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0640 0705 10 1 OBJECT MARKER, TYPE 1 9.000 EA	165.00000	1,485.00	148.67000	1,338.03	168.00000	1,512.00
0645 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR 14.000 EA	90.00000	1,260.00	47.58000	666.12	54.00000	756.00
0650 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21787535201 (1.000) LS	75,000.00000	75,000.00	28,543.68000	28,543.68	33,427.00000	33,427.00
0655 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 2,157.000 LF	3.00000	6,471.00	2.38000	5,133.66	2.70000	5,823.90
0660 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 268.000 LF	4.00000	1,072.00	3.56000	954.08	4.00000	1,072.00
0665 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 433.000 LF	8.00000	3,464.00	4.75000	2,056.75	5.35000	2,316.55
0670 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 1.105 GM	3,000.00000	3,315.00	2,319.17000	2,562.68	2,460.00000	2,718.30
0675 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 2.000 EA	150.00000	300.00	118.93000	237.86	134.00000	268.00

Letting: CT170524 May 24, 2017 **Call Order:** 001 **Contract:** T3529

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PHOENIX CONSTRUCTION SERVICES, INC.		(2) GAC CONTRACTORS, INC.		(3) ROBERTS, C.W., CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0680 0711 11170 70.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	80.00000	5,600.00	77.31000	5,411.70	94.00000	6,580.00
0685 0711 11224 265.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	4.00000	1,060.00	3.56000	943.40	4.00000	1,060.00
0690 0711 14125 806.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	17.00000	13,702.00	11.89000	9,583.34	16.05000	12,936.30
0695 0711 14160 19.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	250.00000	4,750.00	196.24000	3,728.56	200.60000	3,811.40
0700 0711 14170 19.000 EA THERMOPLASTIC, PREFORMED, WHITE, ARROW	150.00000	2,850.00	148.67000	2,824.73	134.00000	2,546.00
0705 0711 16101 4.965 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	4,200.00000	20,853.00	4,459.95000	22,143.65	5,076.00000	25,202.34
0710 0711 16102 0.462 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	5,800.00000	2,679.60	6,184.46000	2,857.22	5,600.00000	2,587.20
0715 0711 16131 4.345 GM THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	2,300.00000	9,993.50	2,259.71000	9,818.44	2,540.00000	11,036.30

Letting: CT170524 May 24, 2017 **Call Order:** 001 **Contract:** T3529

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PHOENIX CONSTRUCTION SERVICES, INC.		(2) GAC CONTRACTORS, INC.		(3) ROBERTS, C.W., CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0720 0711 16201 2.812 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	4,800.00000	13,497.60	4,519.42000	12,708.61	5,078.00000	14,279.34
0003 Signing Section Totals:		**$190,683.70**		**$155,856.21**		**$177,840.03**
SECTION: 0004 Signalization						
0725 0630 2 11 286.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	8.00000	2,288.00	6.55000	1,873.30	7.40000	2,116.40
0730 0630 2 12 5,800.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	17.00000	98,600.00	17.84000	103,472.00	20.10000	116,580.00
0735 0632 7 1 1.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	6,000.00000	6,000.00	4,162.62000	4,162.62	4,693.00000	4,693.00
0740 0633 1121 75.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS	3.00000	225.00	2.97000	222.75	3.35000	251.25
0745 0633 1123 6,010.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS	3.50000	21,035.00	3.56000	21,395.60	4.00000	24,040.00
0750 0633 2 31 4.000 EA FIBER OPTIC CONNECTION, INSTALL, SPLICE	45.00000	180.00	89.20000	356.80	100.55000	402.20

Letting: CT170524 May 24, 2017 **Call Order:** 001 **Contract:** T3529

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PHOENIX CONSTRUCTION SERVICES, INC.		(2) GAC CONTRACTORS, INC.		(3) ROBERTS, C.W., CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0755 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE 1.000 EA	2,000.00000	2,000.00	1,010.92000	1,010.92	1,140.00000	1,140.00
0760 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY 1.000 EA	400.00000	400.00	178.40000	178.40	201.00000	201.00
0765 0633 3 15 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL 1.000 EA	1,800.00000	1,800.00	891.99000	891.99	1,005.00000	1,005.00
0770 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 13.000 EA	800.00000	10,400.00	654.13000	8,503.69	740.00000	9,620.00
0775 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 6.000 EA	1,650.00000	9,900.00	1,129.85000	6,779.10	1,275.00000	7,650.00
0780 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE 1.000 EA	2,500.00000	2,500.00	2,140.78000	2,140.78	2,415.00000	2,415.00
0785 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 1.000 AS	2,800.00000	2,800.00	1,427.18000	1,427.18	1,608.00000	1,608.00
0790 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 10.000 LF	5.50000	55.00	4.16000	41.60	4.70000	47.00

Letting: CT170524 May 24, 2017 **Call Order:** 001 **Contract:** T3529

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PHOENIX CONSTRUCTION SERVICES, INC.		(2) GAC CONTRACTORS, INC.		(3) ROBERTS, C.W., CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0795 0639 3 11 1.000 EA ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	1,300.00000	1,300.00	178.40000	178.40	201.00000	201.00
0800 0641 2 12 1.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1,500.00000	1,500.00	951.46000	951.46	1,072.00000	1,072.00
0805 0641 2 60 1.000 EA PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE	550.00000	550.00	297.33000	297.33	335.00000	335.00
0810 0641 2 70 4.000 EA PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER	3,500.00000	14,000.00	2,973.30000	11,893.20	3,351.00000	13,404.00
0815 0646 1 11 6.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	1,100.00000	6,600.00	832.52000	4,995.12	940.00000	5,640.00
0820 0646 1 60 2.000 EA ALUMINUM SIGNALS POLE, REMOVE	200.00000	400.00	89.20000	178.40	100.00000	200.00
0825 0649 31104 2.000 EA MAST ARM,F&I, WIND SPEED-150,SINGLE ARM,W/0 LUMINAIRE-70.5	32,000.00000	64,000.00	30,327.66000	60,655.32	47,593.00000	95,186.00
0830 0649 31203 1.000 EA MAST ARM,F&I, WIND SPEED-130,SINGLE ARM,W/0 LUMINAIRE-60	33,000.00000	33,000.00	35,679.60000	35,679.60	40,220.00000	40,220.00

Letting: CT170524 May 24, 2017 **Call Order:** 001 **Contract:** T3529

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PHOENIX CONSTRUCTION SERVICES, INC.		(2) GAC CONTRACTORS, INC.		(3) ROBERTS, C.W., CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0835 0649 31204 1.000 EA MAST ARM,F&I, WIND SPEED-130,SINGLE ARM,W/0 LUMINAIRE, ARM LENGTH 70.5	38,000.00000	38,000.00	40,436.88000	40,436.88	45,582.00000	45,582.00
0845 0650 1 14 10.000 AS TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	1,200.00000	12,000.00	1,070.39000	10,703.90	1,206.00000	12,060.00
0850 0650 1 18 2.000 AS TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY	1,400.00000	2,800.00	1,367.72000	2,735.44	1,541.00000	3,082.00
0855 0653 1 11 4.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	800.00000	3,200.00	713.59000	2,854.36	804.00000	3,216.00
0860 0653 1 12 2.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	1,100.00000	2,200.00	1,010.92000	2,021.84	1,140.00000	2,280.00
0865 0665 1 11 8.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	250.00000	2,000.00	237.86000	1,902.88	268.00000	2,144.00
0875 0670 5150 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, F&I, ATC, NO PREEMPTION	29,000.00000	29,000.00	23,786.40000	23,786.40	26,813.00000	26,813.00
0880 0670 5600 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	500.00000	500.00	297.33000	297.33	335.00000	335.00

Letting: CT170524 May 24, 2017 **Call Order:** 001 **Contract:** T3529

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PHOENIX CONSTRUCTION SERVICES, INC.		(2) GAC CONTRACTORS, INC.		(3) ROBERTS, C.W., CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0885 0676 2400 1.000 EA ITS CABINET, RELOCATE	3,000.00000	3,000.00	1,189.32000	1,189.32	1,340.00000	1,340.00
0890 0680 1112 1.000 EA SYSTEM CONTROL EQUIPMENT, FURNISH & INSTALL, ADAPTIVE SIGNAL CONTROL SYSTEM- NEMA, CABINET EQUIPMENT	58,500.00000	58,500.00	24,975.72000	24,975.72	28,153.00000	28,153.00
0895 0680 1113 4.000 EA SYSTEM CONTROL EQUIPMENT, FURNISH & INSTALL, ADAPTIVE SIGNAL CONTROL SYSTEM- NEMA, ABOVE GROUND EQUIPMENT	25,700.00000	102,800.00	7,730.58000	30,922.32	8,714.00000	34,856.00
0900 0682 1400 1.000 EA ITS CCTV CAMERA, RELOCATE	2,000.00000	2,000.00	1,189.32000	1,189.32	1,340.00000	1,340.00
0905 0684 1 1 1.000 EA MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	3,500.00000	3,500.00	2,378.64000	2,378.64	2,681.00000	2,681.00
0915 0700 5 21 6.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	3,000.00000	18,000.00	2,497.57000	14,985.42	2,815.00000	16,890.00
0004 Signalization Section Totals:		**$557,033.00**		**$427,665.33**		**$508,798.85**
Contract Grand Totals:		**$17,153,563.80**		**$17,404,150.00**		**17,734,035.39**

Letting: CT170524 May 24, 2017 **Call Order:** 001 **Contract:** T3529

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).