Vendor Ranking

Letting: CT170524 May 24, 2017 10:30 AM
Call Order: 010
Contract: T3650
District: District 3
Counties: WAKULLA
Fed Aid No: D317007B
Contract Time: 270 AVAILABLE DAYS
Project(s): 43014635201
43014645201 (*)
43014655201
Contract Desc: SR 30 (US 98) (COASTAL HWY)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	ROBERTS, C.W., CONTRACTING, INC.	Responsive	Winning bid	$3,298,431.28	100.00%
2	NORTH FLORIDA ASPHALT, INC.	Responsive	Non-Winning Bid	$3,434,764.35	104.13%
3	M OF TALLAHASSEE, INC.	Responsive	Non-Winning Bid	$3,446,470.29	104.49%
4	ROBERTS AND ROBERTS, INC.	Responsive	Non-Winning Bid	$3,657,866.20	110.90%
5	SANDCO LLC	Responsive	Non-Winning Bid	$3,696,189.45	112.06%
6	NORTH FLORIDA CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$4,353,536.71	131.99%
7	CAPITAL ASPHALT INC	Responsive	Non-Winning Bid	$4,472,260.98	135.59%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT170524 May 24, 2017 **Call Order:** 010 **Contract:** T3650

District: District 3 **Counties:** WAKULLA **Fed Aid No:** D317007B

Contract Time: 270 AVAILABLE DAYS **Project(s):** 43014635201
43014645201 (*)
43014655201

Contract Descr: SR 30 (US 98) (COASTAL HWY)

The improvements under this contract consist of multi-use path, base work, boardwalk, drainage improvements, and signing and pavement markings in Wakulla County. Lead Project 430146-4-52-01 on SR 30 (US 98) Costal Highway from St. Francis Street to Horttor Greene Road. Goes with project 430146-3-52-01 on SR 30 (US 98) Costal Highway from SR 61 (US 319) to St. Francis Street. Goes with project 430146-5-52-01 on SR 30 (US 98) Costal Highway from Horttor Greene Road to Davisville Way.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROBERTS, C.W., CONTRACTING, INC.		(2) NORTH FLORIDA ASPHALT, INC.		(3) M OF TALLAHASSEE, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 43014635201	71,600.00000	71,600.00	40,500.00000	40,500.00	30,000.00000	30,000.00
0010 0101 1 (1.000) LS MOBILIZATION 43014645201	100,000.00000	100,000.00	162,000.00000	162,000.00	90,000.00000	90,000.00
0015 0101 1 (1.000) LS MOBILIZATION 43014655201	144,000.00000	144,000.00	200,000.00000	200,000.00	90,000.00000	90,000.00
0020 0102 1 (270.000) DA (LS) MAINTENANCE OF TRAFFIC 43014635201	10,152.00000	10,152.00	25,000.00000	25,000.00	13,000.00000	13,000.00
0025 0102 1 (270.000) DA (LS) MAINTENANCE OF TRAFFIC 43014645201	27,000.00000	27,000.00	25,000.00000	25,000.00	30,000.00000	30,000.00
0030 0102 1 (270.000) DA (LS) MAINTENANCE OF TRAFFIC 43014655201	30,454.00000	30,454.00	25,000.00000	25,000.00	30,000.00000	30,000.00

Letting: CT170524 May 24, 2017 **Call Order:** 010 **Contract:** T3650

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROBERTS, C.W., CONTRACTING, INC.		(2) NORTH FLORIDA ASPHALT, INC.		(3) M OF TALLAHASSEE, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0035 0102 3 63.000 CY COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	62.21000	3,919.23	20.00000	1,260.00	45.00000	2,835.00
0040 0102 60 17,143.000 ED WORK ZONE SIGN	0.32000	5,485.76	0.35000	6,000.05	0.36000	6,171.48
0045 0102 74 1 8,640.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.15000	1,296.00	15.00000	129,600.00	0.17000	1,468.80
0050 0102 99 540.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	15.79000	8,526.60	16.50000	8,910.00	18.00000	9,720.00
0055 0102909 270.000 DA TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS	10.33000	2,789.10	125.00000	33,750.00	45.00000	12,150.00
0060 0104 10 3 11,961.000 LF SEDIMENT BARRIER	3.33000	39,830.13	3.00000	35,883.00	2.00000	23,922.00
0065 0104 12 1,418.000 LF STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	8.42000	11,939.56	5.00000	7,090.00	5.00000	7,090.00
0070 0104 15 32.000 EA SOIL TRACKING PREVENTION DEVICE	1,159.79000	37,113.28	1,500.00000	48,000.00	2,500.00000	80,000.00

Letting: CT170524 May 24, 2017 **Call Order:** 010 **Contract:** T3650

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROBERTS, C.W., CONTRACTING, INC.		(2) NORTH FLORIDA ASPHALT, INC.		(3) M OF TALLAHASSEE, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0075 0104 18 INLET PROTECTION SYSTEM 17.000 EA	131.62000	2,237.54	100.00000	1,700.00	150.00000	2,550.00
0080 0107 1 LITTER REMOVAL 598.820 AC	21.73000	13,012.36	25.00000	14,970.50	30.00000	17,964.60
0085 0107 2 MOWING 350.050 AC	30.95000	10,834.05	40.00000	14,002.00	36.00000	12,601.80
0090 0110 1 1 CLEARING & GRUBBING 43014635201 (4.810) AC (LS)	40,076.25000	40,076.25	36,000.00000	36,000.00	84,897.00000	84,897.00
0095 0110 1 1 CLEARING & GRUBBING 43014645201 (17.840) AC (LS)	212,400.00000	212,400.00	140,000.00000	140,000.00	129,725.00000	129,725.00
0100 0110 1 1 CLEARING & GRUBBING 43014655201 (22.350) AC (LS)	240,145.00000	240,145.00	168,500.00000	168,500.00	166,195.00000	166,195.00
0105 0110 7 1 MAILBOX, F&I SINGLE 6.000 EA	130.84000	785.04	138.00000	828.00	150.00000	900.00
0110 0120 1 REGULAR EXCAVATION 9,832.000 CY	9.67000	95,075.44	5.50000	54,076.00	9.50000	93,404.00
0115 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE 15,026.000 CY	0.50000	7,513.00	12.00000	180,312.00	8.75000	131,477.50

Letting: CT170524 May 24, 2017 **Call Order:** 010 **Contract:** T3650

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ROBERTS, C.W., CONTRACTING, INC.		(2) NORTH FLORIDA ASPHALT, INC.		(3) M OF TALLAHASSEE, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0120 0125 1 20.000 CY EXCAVATION FOR STRUCTURES	205.09000	4,101.80	12.00000	240.00	65.00000	1,300.00
0125 0160 4 61,979.000 SY TYPE B STABILIZATION	5.89000	365,056.31	4.50000	278,905.50	3.50000	216,926.50
0130 0162 1 11 58,416.000 SY PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	0.98000	57,247.68	1.00000	58,416.00	3.00000	175,248.00
0135 0285701 47,150.000 SY OPTIONAL BASE, BASE GROUP 01	6.54000	308,361.00	6.00000	282,900.00	7.00000	330,050.00
0140 0285709 5,290.000 SY OPTIONAL BASE, BASE GROUP 09	36.39000	192,503.10	12.00000	63,480.00	37.01000	195,782.90
0145 0286 1 711.000 SY TURNOUT CONSTRUCTION	11.30000	8,034.30	25.00000	17,775.00	28.38000	20,178.18
0150 0334 1 11 4,108.400 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC A	89.60000	368,112.64	105.00000	431,382.00	110.00000	451,924.00
0155 0400 0 11 25.100 CY CONCRETE CLASS NS, GRAVITY WALL	648.59000	16,279.61	850.00000	21,335.00	750.00000	18,825.00
0160 0400 2 2 8.400 CY CONCRETE CLASS II, ENDWALLS	973.59000	8,178.16	1,000.00000	8,400.00	1,026.80000	8,625.12

Letting: CT170524 May 24, 2017 **Call Order:** 010 **Contract:** T3650

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROBERTS, C.W., CONTRACTING, INC.		(2) NORTH FLORIDA ASPHALT, INC.		(3) M OF TALLAHASSEE, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0165 0425 1521 INLETS, DT BOT, TYPE C,<10' 3.000 EA	2,252.75000	6,758.25	2,600.00000	7,800.00	1,719.82000	5,159.46
0170 0425 1541 INLETS, DT BOT, TYPE D, <10' 1.000 EA	2,649.15000	2,649.15	3,500.00000	3,500.00	2,533.06000	2,533.06
0175 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 1,090.000 LF	44.49000	48,494.10	65.00000	70,850.00	44.21000	48,188.90
0180 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD 1,104.000 LF	52.37000	57,816.48	70.00000	77,280.00	54.09000	59,715.36
0185 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 136.000 LF	134.98000	18,357.28	75.00000	10,200.00	63.53000	8,640.08
0190 0430175218 PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD 72.000 LF	63.15000	4,546.80	65.00000	4,680.00	60.49000	4,355.28
0195 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE 7.000 CY	369.23000	2,584.61	250.00000	1,750.00	300.00000	2,100.00
0200 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD 1.000 EA	1,627.59000	1,627.59	1,000.00000	1,000.00	1,102.63000	1,102.63
0205 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD 3.000 EA	1,179.32000	3,537.96	900.00000	2,700.00	1,203.00000	3,609.00

Letting: CT170524 May 24, 2017 **Call Order:** 010 **Contract:** T3650

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROBERTS, C.W., CONTRACTING, INC.		(2) NORTH FLORIDA ASPHALT, INC.		(3) M OF TALLAHASSEE, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0210 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD 15.000 EA	1,063.97000	15,959.55	900.00000	13,500.00	1,029.77000	15,446.55
0215 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD 18.000 EA	1,248.37000	22,470.66	900.00000	16,200.00	1,043.00000	18,774.00
0220 0455 2 5 TIMBER PILES FOR BOARDWALK, PROJECT 430146-4-52-01 3,674.000 LF	23.39000	85,934.86	46.00000	169,004.00	38.40000	141,081.60
0225 0470 1 TREATED TIMBER, STRUCTURAL 19.500 MB	9,229.72000	179,979.54	8,600.00000	167,700.00	9,820.80000	191,505.60
0230 0471 1 2 FENDER SYSTEM,PLASTIC MARINE LUMBER, NON-REINFORCED 16.800 MB	10,400.89000	174,734.95	8,500.00000	142,800.00	12,766.80000	214,482.24
0235 0527 2 DETECTABLE WARNINGS 621.000 SF	19.98000	12,407.58	30.00000	18,630.00	23.40000	14,531.40
0240 0530 1 RIPRAP, SAND-CEMENT 36.000 CY	681.43000	24,531.48	600.00000	21,600.00	500.00000	18,000.00
0245 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING 94.400 TN	157.65000	14,882.16	80.00000	7,552.00	105.00000	9,912.00
0250 0570 1 1 PERFORMANCE TURF 35,693.000 SY	0.63000	22,486.59	0.35000	12,492.55	0.90000	32,123.70

Letting: CT170524 May 24, 2017 **Call Order:** 010 **Contract:** T3650

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROBERTS, C.W., CONTRACTING, INC.		(2) NORTH FLORIDA ASPHALT, INC.		(3) M OF TALLAHASSEE, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0255 0570 1 2 PERFORMANCE TURF, SOD 22,723.000 SY	2.11000	47,945.53	2.60000	59,079.80	2.45000	55,671.35
0260 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43014635201 (1.000) LS	5,535.28000	5,535.28	5,535.28000	5,535.28	5,535.28000	5,535.28
0265 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43014645201 (1.000) LS	24,999.36000	24,999.36	24,999.36000	24,999.36	24,999.36000	24,999.36
0270 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43014655201 (1.000) LS	19,465.36000	19,465.36	19,465.36000	19,465.36	19,465.36000	19,465.36
0001 Roadway Section Totals:		**$3,241,764.06**		**$3,379,533.40**		**$3,381,864.09**
SECTION: 0002 Signing						
0275 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 17.000 AS	300.10000	5,101.70	325.00000	5,525.00	342.00000	5,814.00
0280 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 26.000 AS	947.68000	24,639.68	990.00000	25,740.00	1,080.00000	28,080.00
0285 0700 1 50 SINGLE POST SIGN, RELOCATE 2.000 AS	105.30000	210.60	110.00000	220.00	120.00000	240.00

Letting: CT170524 May 24, 2017 **Call Order:** 010 **Contract:** T3650

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ROBERTS, C.W., CONTRACTING, INC.		(2) NORTH FLORIDA ASPHALT, INC.		(3) M OF TALLAHASSEE, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0290 0700 1 60 1.000 AS SINGLE POST SIGN, REMOVE	10.53000	10.53	12.00000	12.00	12.00000	12.00
0295 0700 12 21 2.000 AS SIGN BEACON, F&I GROUND MOUNT-SOLAR POWERED, ONE BEACON	5,264.92000	10,529.84	3,100.00000	6,200.00	6,000.00000	12,000.00
0300 0705 10 2 2.000 EA OBJECT MARKER, TYPE 2	50.02000	100.04	55.00000	110.00	57.00000	114.00
0305 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43014635201	421.19000	421.19	440.00000	440.00	480.00000	480.00
0310 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43014645201	2,105.97000	2,105.97	2,200.00000	2,200.00	2,400.00000	2,400.00
0315 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43014655201	1,484.71000	1,484.71	1,550.00000	1,550.00	1,692.00000	1,692.00
0320 0711 11123 1,092.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	2.63000	2,871.96	2.75000	3,003.00	3.00000	3,276.00
0325 0711 11125 67.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	3.69000	247.23	3.85000	257.95	4.20000	281.40

Letting: CT170524 May 24, 2017 **Call Order:** 010 **Contract:** T3650

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROBERTS, C.W., CONTRACTING, INC.		(2) NORTH FLORIDA ASPHALT, INC.		(3) M OF TALLAHASSEE, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0330 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 2.000 EA	105.30000	210.60	110.00000	220.00	120.00000	240.00
0335 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 2.000 EA	68.45000	136.90	72.00000	144.00	78.00000	156.00
0340 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 960.000 LF	5.26000	5,049.60	6.00000	5,760.00	6.00000	5,760.00
0345 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 6.000 EA	157.95000	947.70	175.00000	1,050.00	180.00000	1,080.00
0350 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 0.005 GM	26,324.00000	131.62	28,000.00000	140.00	30,000.00000	150.00
0355 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 0.041 GM	15,409.51000	631.79	17,000.00000	697.00	18,000.00000	738.00
0360 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS: NON-CONFLICTING ONLY 436.000 SF	4.21000	1,835.56	4.50000	1,962.00	4.80000	2,092.80
0002 Signing Section Totals:		**$56,667.22**		**$55,230.95**		**$64,606.20**

Letting: CT170524 May 24, 2017 **Call Order:** 010 **Contract:** T3650

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(1) ROBERTS, C.W., CONTRACTING, INC.		(2) NORTH FLORIDA ASPHALT, INC.		(3) M OF TALLAHASSEE, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Contract Grand Totals:				**$3,298,431.28**		**$3,434,764.35**		**3,446,470.29**

Letting: CT170524 May 24, 2017 **Call Order:** 010 **Contract:** T3650

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROBERTS AND ROBERTS, INC.		(5) SANDCO LLC		(6) NORTH FLORIDA CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 43014635201 (1.000) LS	51,000.00000	51,000.00	27,700.00000	27,700.00	48,122.00000	48,122.00
0010 0101 1 MOBILIZATION 43014645201 (1.000) LS	140,000.00000	140,000.00	71,500.00000	71,500.00	114,268.00000	114,268.00
0015 0101 1 MOBILIZATION 43014655201 (1.000) LS	180,000.00000	180,000.00	80,500.00000	80,500.00	137,604.00000	137,604.00
0020 0102 1 MAINTENANCE OF TRAFFIC 43014635201 (270.000) DA (LS)	15,000.00000	15,000.00	5,000.00000	5,000.00	46,475.00000	46,475.00
0025 0102 1 MAINTENANCE OF TRAFFIC 43014645201 (270.000) DA (LS)	40,000.00000	40,000.00	10,000.00000	10,000.00	70,027.00000	70,027.00
0030 0102 1 MAINTENANCE OF TRAFFIC 43014655201 (270.000) DA (LS)	45,000.00000	45,000.00	10,000.00000	10,000.00	92,196.00000	92,196.00
0035 0102 3 COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE 63.000 CY	60.00000	3,780.00	50.00000	3,150.00	39.84000	2,509.92
0040 0102 60 WORK ZONE SIGN 17,143.000 ED	0.40000	6,857.20	0.40000	6,857.20	0.35000	6,000.05

Letting: CT170524 May 24, 2017 **Call Order:** 010 **Contract:** T3650

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROBERTS AND ROBERTS, INC.		(5) SANDCO LLC		(6) NORTH FLORIDA CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 74 1 — 8,640.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.20000	1,728.00	0.20000	1,728.00	0.16000	1,382.40
0050 0102 99 — 540.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	18.00000	9,720.00	20.00000	10,800.00	17.55000	9,477.00
0055 0102909 — 270.000 DA TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS	1.00000	270.00	60.00000	16,200.00	56.16000	15,163.20
0060 0104 10 3 — 11,961.000 LF SEDIMENT BARRIER	3.20000	38,275.20	5.00000	59,805.00	1.17000	13,994.37
0065 0104 12 — 1,418.000 LF STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	6.00000	8,508.00	5.00000	7,090.00	3.80000	5,388.40
0070 0104 15 — 32.000 EA SOIL TRACKING PREVENTION DEVICE	25.00000	800.00	2,500.00000	80,000.00	3,985.19000	127,526.08
0075 0104 18 — 17.000 EA INLET PROTECTION SYSTEM	210.00000	3,570.00	125.00000	2,125.00	92.41000	1,570.97
0080 0107 1 — 598.820 AC LITTER REMOVAL	40.00000	23,952.80	30.00000	17,964.60	27.50000	16,467.55

Letting: CT170524 May 24, 2017 **Call Order:** 010 **Contract:** T3650

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) ROBERTS AND ROBERTS, INC.		(5) SANDCO LLC		(6) NORTH FLORIDA CONSTRUCTION, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0107 2 350.050 MOWING AC	50.00000	17,502.50	150.00000	52,507.50	195.97000	68,599.30
0090 0110 1 1 (4.810) CLEARING & GRUBBING 43014635201 AC (LS)	50,000.00000	50,000.00	64,900.00000	64,900.00	123,106.00000	123,106.00
0095 0110 1 1 (17.840) CLEARING & GRUBBING 43014645201 AC (LS)	150,000.00000	150,000.00	211,000.00000	211,000.00	266,264.00000	266,264.00
0100 0110 1 1 (22.350) CLEARING & GRUBBING 43014655201 AC (LS)	195,000.00000	195,000.00	267,500.00000	267,500.00	469,180.00000	469,180.00
0105 0110 7 1 6.000 MAILBOX, F&I SINGLE EA	160.00000	960.00	250.00000	1,500.00	146.33000	877.98
0110 0120 1 9,832.000 REGULAR EXCAVATION CY	5.00000	49,160.00	15.00000	147,480.00	5.85000	57,517.20
0115 0120 2 2 15,026.000 BORROW EXCAVATION, TRUCK MEASURE CY	11.00000	165,286.00	11.00000	165,286.00	11.70000	175,804.20
0120 0125 1 20.000 EXCAVATION FOR STRUCTURES CY	115.00000	2,300.00	30.00000	600.00	134.55000	2,691.00
0125 0160 4 61,979.000 TYPE B STABILIZATION SY	4.00000	247,916.00	4.00000	247,916.00	5.85000	362,577.15

Letting: CT170524 May 24, 2017 **Call Order:** 010 **Contract:** T3650

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) ROBERTS AND ROBERTS, INC.		(5) SANDCO LLC		(6) NORTH FLORIDA CONSTRUCTION, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0130 0162 1 11 — 58,416.000 SY PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	1.25000	73,020.00	2.00000	116,832.00	1.17000	68,346.72
0135 0285701 — 47,150.000 SY OPTIONAL BASE, BASE GROUP 01	9.00000	424,350.00	10.00000	471,500.00	8.78000	413,977.00
0140 0285709 — 5,290.000 SY OPTIONAL BASE, BASE GROUP 09	30.00000	158,700.00	15.00000	79,350.00	14.04000	74,271.60
0145 0286 1 — 711.000 SY TURNOUT CONSTRUCTION	20.00000	14,220.00	35.00000	24,885.00	52.80000	37,540.80
0150 0334 1 11 — 4,108.400 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC A	110.00000	451,924.00	120.00000	493,008.00	105.30000	432,614.52
0155 0400 0 11 — 25.100 CY CONCRETE CLASS NS, GRAVITY WALL	800.00000	20,080.00	750.00000	18,825.00	928.49000	23,305.10
0160 0400 2 2 — 8.400 CY CONCRETE CLASS II, ENDWALLS	1,500.00000	12,600.00	1,250.00000	10,500.00	1,226.67000	10,304.03
0165 0425 1521 — 3.000 EA INLETS, DT BOT, TYPE C,<10'	3,500.00000	10,500.00	2,500.00000	7,500.00	3,017.33000	9,051.99
0170 0425 1541 — 1.000 EA INLETS, DT BOT, TYPE D, <10'	4,500.00000	4,500.00	3,500.00000	3,500.00	3,314.00000	3,314.00

Letting: CT170524 May 24, 2017 **Call Order:** 010 **Contract:** T3650

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROBERTS AND ROBERTS, INC.		(5) SANDCO LLC		(6) NORTH FLORIDA CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0175 0430174118 1,090.000 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD LF	68.00000	74,120.00	42.50000	46,325.00	60.11000	65,519.90
0180 0430174218 1,104.000 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD LF	78.00000	86,112.00	55.00000	60,720.00	72.63000	80,183.52
0185 0430175124 136.000 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD LF	88.00000	11,968.00	60.00000	8,160.00	105.79000	14,387.44
0190 0430175218 72.000 PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD LF	78.00000	5,616.00	60.00000	4,320.00	72.64000	5,230.08
0195 0430830 7.000 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE CY	500.00000	3,500.00	200.00000	1,400.00	717.14000	5,019.98
0200 0430982129 1.000 MITERED END SECTION, OPTIONAL ROUND, 24" CD EA	1,300.00000	1,300.00	1,500.00000	1,500.00	1,903.00000	1,903.00
0205 0430982625 3.000 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD EA	1,100.00000	3,300.00	1,500.00000	4,500.00	1,355.00000	4,065.00
0210 0430984125 15.000 MITERED END SECTION, OPTIONAL ROUND, 18" SD EA	1,100.00000	16,500.00	1,100.00000	16,500.00	1,185.93000	17,788.95
0215 0430984625 18.000 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD EA	1,100.00000	19,800.00	1,250.00000	22,500.00	1,176.50000	21,177.00

Letting: CT170524 May 24, 2017 **Call Order:** 010 **Contract:** T3650

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROBERTS AND ROBERTS, INC.		(5) SANDCO LLC		(6) NORTH FLORIDA CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0220 0455 2 5 TIMBER PILES FOR BOARDWALK, PROJECT 430146-4-52-01 3,674.000 LF	48.00000	176,352.00	47.25000	173,596.50	32.76000	120,360.24
0225 0470 1 TREATED TIMBER, STRUCTURAL 19.500 MB	9,395.00000	183,202.50	8,900.00000	173,550.00	9,157.80000	178,577.10
0230 0471 1 2 FENDER SYSTEM,PLASTIC MARINE LUMBER, NON-REINFORCED 16.800 MB	10,905.00000	183,204.00	8,870.00000	149,016.00	10,629.58000	178,576.94
0235 0527 2 DETECTABLE WARNINGS 621.000 SF	26.00000	16,146.00	25.00000	15,525.00	25.86000	16,059.06
0240 0530 1 RIPRAP, SAND-CEMENT 36.000 CY	400.00000	14,400.00	500.00000	18,000.00	668.36000	24,060.96
0245 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING 94.400 TN	125.00000	11,800.00	125.00000	11,800.00	163.86000	15,468.38
0250 0570 1 1 PERFORMANCE TURF 35,693.000 SY	0.80000	28,554.40	0.30000	10,707.90	2.40000	85,663.20
0255 0570 1 2 PERFORMANCE TURF, SOD 22,723.000 SY	3.20000	72,713.60	3.00000	68,169.00	3.22000	73,168.06
0260 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43014635201 (1.000) LS	5,535.28000	5,535.28	5,535.28000	5,535.28	5,535.28000	5,535.28

Letting: CT170524 May 24, 2017 **Call Order:** 010 **Contract:** T3650

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROBERTS AND ROBERTS, INC.		(5) SANDCO LLC		(6) NORTH FLORIDA CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0265 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43014645201	24,999.36000	24,999.36	24,999.36000	24,999.36	24,999.36000	24,999.36
0270 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43014655201	19,465.36000	19,465.36	19,465.36000	19,465.36	19,465.36000	19,465.36
0001 Roadway Section Totals:		**$3,575,068.20**		**$3,631,298.70**		**$4,264,723.34**
SECTION: 0002 Signing						
0275 0700 1 11 17.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	350.00000	5,950.00	340.00000	5,780.00	333.47000	5,668.99
0280 0700 1 12 26.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	1,100.00000	28,600.00	1,100.00000	28,600.00	1,053.00000	27,378.00
0285 0700 1 50 2.000 AS SINGLE POST SIGN, RELOCATE	120.00000	240.00	125.00000	250.00	117.00000	234.00
0290 0700 1 60 1.000 AS SINGLE POST SIGN, REMOVE	100.00000	100.00	100.00000	100.00	12.00000	12.00
0295 0700 12 21 2.000 AS SIGN BEACON, F&I GROUND MOUNT-SOLAR POWERED, ONE BEACON	7,000.00000	14,000.00	6,000.00000	12,000.00	13,455.00000	26,910.00

Letting: CT170524 May 24, 2017 **Call Order:** 010 **Contract:** T3650

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) ROBERTS AND ROBERTS, INC.		(5) SANDCO LLC		(6) NORTH FLORIDA CONSTRUCTION, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0300 0705 10 2 OBJECT MARKER, TYPE 2 2.000 EA	100.00000	200.00	100.00000	200.00	55.50000	111.00
0305 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43014635201 (1.000) LS	2,000.00000	2,000.00	500.00000	500.00	468.00000	468.00
0310 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43014645201 (1.000) LS	3,000.00000	3,000.00	2,000.00000	2,000.00	2,439.00000	2,439.00
0315 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43014655201 (1.000) LS	2,000.00000	2,000.00	1,410.00000	1,410.00	1,737.00000	1,737.00
0320 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 1,092.000 LF	4.00000	4,368.00	3.00000	3,276.00	3.51000	3,832.92
0325 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 67.000 LF	8.00000	536.00	4.25000	284.75	7.02000	470.34
0330 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 2.000 EA	200.00000	400.00	150.00000	300.00	175.50000	351.00
0335 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 2.000 EA	150.00000	300.00	100.00000	200.00	117.00000	234.00

Letting: CT170524 May 24, 2017 **Call Order:** 010 **Contract:** T3650

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROBERTS AND ROBERTS, INC.		(5) SANDCO LLC		(6) NORTH FLORIDA CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0340 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 960.000 LF	16.00000	15,360.00	6.00000	5,760.00	15.21000	14,601.60
0345 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 6.000 EA	360.00000	2,160.00	180.00000	1,080.00	351.00000	2,106.00
0350 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 0.005 GM	40,000.00000	200.00	30,000.00000	150.00	18,600.00000	93.00
0355 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 0.041 GM	40,000.00000	1,640.00	20,000.00000	820.00	18,600.00000	762.60
0360 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS: NON-CONFLICTING ONLY 436.000 SF	4.00000	1,744.00	5.00000	2,180.00	3.22000	1,403.92
0002 Signing Section Totals:		**$82,798.00**		**$64,890.75**		**$88,813.37**
Contract Grand Totals:		**$3,657,866.20**		**$3,696,189.45**		**4,353,536.71**

Letting: CT170524 May 24, 2017 **Call Order:** 010 **Contract:** T3650

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) CAPITAL ASPHALT INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 43014635201	(1.000) LS	80,000.00000	80,000.00			
0010 0101 1 MOBILIZATION 43014645201	(1.000) LS	300,000.00000	300,000.00			
0015 0101 1 MOBILIZATION 43014655201	(1.000) LS	450,000.00000	450,000.00			
0020 0102 1 MAINTENANCE OF TRAFFIC 43014635201	(270.000) DA (LS)	15,000.00000	15,000.00			
0025 0102 1 MAINTENANCE OF TRAFFIC 43014645201	(270.000) DA (LS)	50,000.00000	50,000.00			
0030 0102 1 MAINTENANCE OF TRAFFIC 43014655201	(270.000) DA (LS)	70,000.00000	70,000.00			
0035 0102 3 COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	63.000 CY	50.00000	3,150.00			
0040 0102 60 WORK ZONE SIGN	17,143.000 ED	0.36000	6,171.48			

Letting: CT170524 May 24, 2017 **Call Order:** 010 **Contract:** T3650

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) CAPITAL ASPHALT INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	8,640.000 ED	0.17000	1,468.80			
0050 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	540.000 ED	18.00000	9,720.00			
0055 0102909 TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS	270.000 DA	75.00000	20,250.00			
0060 0104 10 3 SEDIMENT BARRIER	11,961.000 LF	2.50000	29,902.50			
0065 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	1,418.000 LF	8.00000	11,344.00			
0070 0104 15 SOIL TRACKING PREVENTION DEVICE	32.000 EA	1,500.00000	48,000.00			
0075 0104 18 INLET PROTECTION SYSTEM	17.000 EA	250.00000	4,250.00			
0080 0107 1 LITTER REMOVAL	598.820 AC	25.00000	14,970.50			

Letting: CT170524 May 24, 2017 **Call Order:** 010 **Contract:** T3650

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) CAPITAL ASPHALT INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0107 2 MOWING 350.050 AC	30.00000	10,501.50				
0090 0110 1 1 CLEARING & GRUBBING 43014635201 (4.810) AC (LS)	35,000.00000	35,000.00				
0095 0110 1 1 CLEARING & GRUBBING 43014645201 (17.840) AC (LS)	125,000.00000	125,000.00				
0100 0110 1 1 CLEARING & GRUBBING 43014655201 (22.350) AC (LS)	175,000.00000	175,000.00				
0105 0110 7 1 MAILBOX, F&I SINGLE 6.000 EA	150.00000	900.00				
0110 0120 1 REGULAR EXCAVATION 9,832.000 CY	8.00000	78,656.00				
0115 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE 15,026.000 CY	20.00000	300,520.00				
0120 0125 1 EXCAVATION FOR STRUCTURES 20.000 CY	225.00000	4,500.00				
0125 0160 4 TYPE B STABILIZATION 61,979.000 SY	3.00000	185,937.00				

Letting: CT170524 May 24, 2017 **Call Order:** 010 **Contract:** T3650

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) CAPITAL ASPHALT INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0130 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6" 58,416.000 SY	1.00000	58,416.00				
0135 0285701 OPTIONAL BASE, BASE GROUP 01 47,150.000 SY	12.00000	565,800.00				
0140 0285709 OPTIONAL BASE, BASE GROUP 09 5,290.000 SY	20.00000	105,800.00				
0145 0286 1 TURNOUT CONSTRUCTION 711.000 SY	30.00000	21,330.00				
0150 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A 4,108.400 TN	120.00000	493,008.00				
0155 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL 25.100 CY	750.00000	18,825.00				
0160 0400 2 2 CONCRETE CLASS II, ENDWALLS 8.400 CY	2,000.00000	16,800.00				
0165 0425 1521 INLETS, DT BOT, TYPE C,<10' 3.000 EA	3,000.00000	9,000.00				
0170 0425 1541 INLETS, DT BOT, TYPE D, <10' 1.000 EA	5,000.00000	5,000.00				

Letting: CT170524 May 24, 2017 **Call Order:** 010 **Contract:** T3650

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) CAPITAL ASPHALT INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0175 0430174118 1,090.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	45.00000	49,050.00				
0180 0430174218 1,104.000 LF PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	55.00000	60,720.00				
0185 0430175124 136.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	75.00000	10,200.00				
0190 0430175218 72.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD	85.00000	6,120.00				
0195 0430830 7.000 CY PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	500.00000	3,500.00				
0200 0430982129 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" CD	3,000.00000	3,000.00				
0205 0430982625 3.000 EA MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	2,000.00000	6,000.00				
0210 0430984125 15.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" SD	1,200.00000	18,000.00				
0215 0430984625 18.000 EA MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	1,200.00000	21,600.00				

Letting: CT170524 May 24, 2017 **Call Order:** 010 **Contract:** T3650

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) CAPITAL ASPHALT INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0220 0455 2 5 TIMBER PILES FOR BOARDWALK, PROJECT 430146-4-52-01 3,674.000 LF	40.00000	146,960.00				
0225 0470 1 TREATED TIMBER, STRUCTURAL 19.500 MB	12,000.00000	234,000.00				
0230 0471 1 2 FENDER SYSTEM,PLASTIC MARINE LUMBER, NON-REINFORCED 16.800 MB	20,000.00000	336,000.00				
0235 0527 2 DETECTABLE WARNINGS 621.000 SF	30.00000	18,630.00				
0240 0530 1 RIPRAP, SAND-CEMENT 36.000 CY	700.00000	25,200.00				
0245 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING 94.400 TN	125.00000	11,800.00				
0250 0570 1 1 PERFORMANCE TURF 35,693.000 SY	0.50000	17,846.50				
0255 0570 1 2 PERFORMANCE TURF, SOD 22,723.000 SY	2.50000	56,807.50				
0260 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43014635201 (1.000) LS	5,535.28000	5,535.28				

Letting: CT170524 May 24, 2017 **Call Order:** 010 **Contract:** T3650

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) CAPITAL ASPHALT INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0265 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43014645201	24,999.36000	24,999.36				
0270 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43014655201	19,465.36000	19,465.36				
0001 Roadway Section Totals:		**$4,399,654.78**				
SECTION: 0002 Signing						
0275 0700 1 11 17.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	342.00000	5,814.00				
0280 0700 1 12 26.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	1,080.00000	28,080.00				
0285 0700 1 50 2.000 AS SINGLE POST SIGN, RELOCATE	120.00000	240.00				
0290 0700 1 60 1.000 AS SINGLE POST SIGN, REMOVE	12.00000	12.00				
0295 0700 12 21 2.000 AS SIGN BEACON, F&I GROUND MOUNT-SOLAR POWERED, ONE BEACON	10,000.00000	20,000.00				

Letting: CT170524 May 24, 2017 **Call Order:** 010 **Contract:** T3650

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) CAPITAL ASPHALT INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0300 0705 10 2 — 2.000 EA OBJECT MARKER, TYPE 2	57.00000	114.00				
0305 0710 90 — (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43014635201	480.00000	480.00				
0310 0710 90 — (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43014645201	2,400.00000	2,400.00				
0315 0710 90 — (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43014655201	1,692.00000	1,692.00				
0320 0711 11123 — 1,092.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	3.00000	3,276.00				
0325 0711 11125 — 67.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	4.20000	281.40				
0330 0711 11160 — 2.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	120.00000	240.00				
0335 0711 11170 — 2.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	78.00000	156.00				

Letting: CT170524 May 24, 2017 **Call Order:** 010 **Contract:** T3650

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) CAPITAL ASPHALT INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0340 0711 14125 960.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	6.00000	5,760.00				
0345 0711 14160 6.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	180.00000	1,080.00				
0350 0711 16101 0.005 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	30,000.00000	150.00				
0355 0711 16201 0.041 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	18,000.00000	738.00				
0360 0711 17 436.000 SF THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS: NON-CONFLICTING ONLY	4.80000	2,092.80				
0002 Signing Section Totals:		**$72,606.20**				
Contract Grand Totals:		**$4,472,260.98**				

Letting: CT170524 May 24, 2017 **Call Order:** 010 **Contract:** T3650

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office