Vendor Ranking

Letting: CT170524 May 24, 2017 10:30 AM
Call Order: 013
Contract: T4462
District: District 4
Counties: BROWARD
Fed Aid No: 8886972A
Contract Time: 349 AVAILABLE DAYS
Project(s): 43232315201
43232315202
43232315203 (*)
Contract Desc: SR A1A (S OCEAN DR)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	COMMUNITY ASPHALT CORP.	Responsive	Winning bid	$9,366,292.09	100.00%
2	GENERAL ASPHALT CO., INC.	Responsive	Non-Winning Bid	$10,801,956.86	115.33%
3	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bid	$11,621,819.91	124.08%
4	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$14,991,461.38	160.06%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT170524 May 24, 2017 **Call Order:** 013 **Contract:** T4462

District: District 4 **Counties:** BROWARD **Fed Aid No:** 8886972A

Contract Time: 349 AVAILABLE DAYS **Project(s):** 43232315201
43232315202
43232315203 (*)

Contract Descr: SR A1A (S OCEAN DR)

The improvements under this contract consist of milling and resurfacing, drainage improvements, utility adjustments, patterned pavement, pavers, detectable warnings, signing and pavement markings, lighting, and signalization along SR A1A (S. Ocean Dr.).

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COMMUNITY ASPHALT CORP.		(2) GENERAL ASPHALT CO., INC.		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 43232315201 (1.000) LS	798,028.39000	798,028.39	200,000.00000	200,000.00	264,000.00000	264,000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 43232315201 (349.000) DA (LS)	779,053.30000	779,053.30	621,000.00000	621,000.00	457,000.00000	457,000.00
0015 0102 2 1 SPECIAL DETOUR 1 43232315201 (1.000) LS	1,053.13000	1,053.13	60,000.00000	60,000.00	98,000.00000	98,000.00
0020 0102 14 TRAFFIC CONTROL OFFICER 320.000 HR	54.84000	17,548.80	50.00000	16,000.00	67.00000	21,440.00
0025 0102 60 WORK ZONE SIGN 30,034.000 ED	0.23000	6,907.82	0.01000	300.34	0.22000	6,607.48
0030 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 342,668.000 ED	0.13000	44,546.84	0.01000	3,426.68	0.12000	41,120.16
0035 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 1,747.000 ED	0.27000	471.69	0.01000	17.47	0.27000	471.69

Letting: CT170524 May 24, 2017 **Call Order:** 013 **Contract:** T4462

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COMMUNITY ASPHALT CORP.		(2) GENERAL ASPHALT CO., INC.		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102 74 6 — 192,699.000 ED CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.25000	48,174.75	0.01000	1,926.99	0.25000	48,174.75
0045 0102 76 — 412.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.27000	2,171.24	0.01000	4.12	5.00000	2,060.00
0050 0102 78 — 495.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3.16000	1,564.20	3.30000	1,633.50	3.00000	1,485.00
0055 0102 99 — 70.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	16.85000	1,179.50	0.01000	0.70	17.00000	1,190.00
0060 0102104 — 2,093.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	4.21000	8,811.53	4.40000	9,209.20	4.00000	8,372.00
0065 0102107 1 — 2,093.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	4.21000	8,811.53	4.40000	9,209.20	4.00000	8,372.00
0070 0104 10 3 — 3,550.000 LF SEDIMENT BARRIER	1.37000	4,863.50	1.88000	6,674.00	1.39000	4,934.50
0075 0104 11 — 400.000 LF FLOATING TURBIDITY BARRIER	9.21000	3,684.00	13.20000	5,280.00	9.00000	3,600.00

Letting: CT170524 May 24, 2017 **Call Order:** 013 **Contract:** T4462

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COMMUNITY ASPHALT CORP.		(2) GENERAL ASPHALT CO., INC.		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0080 0104 18 INLET PROTECTION SYSTEM 76.000 EA	82.25000	6,251.00	115.50000	8,778.00	90.00000	6,840.00
0085 0107 1 LITTER REMOVAL 2.440 AC	1.10000	2.68	1.00000	2.44	200.00000	488.00
0090 0107 2 MOWING 0.240 AC	1.10000	0.26	1.00000	0.24	500.00000	120.00
0095 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43232315201 (1.000) LS	9,870.52000	9,870.52	5,390.00000	5,390.00	26,050.00000	26,050.00
0100 0109 71 17 FIELD OFFICE, 900 SQUARE FEET, PROJECT 432323-1-52-01 409.000 DA	0.01000	4.09	1.00000	409.00	69.00000	28,221.00
0105 0110 1 1 CLEARING & GRUBBING 43232315202 (1.260) AC (LS)	735,855.80000	735,855.80	29,129.10000	29,129.10	566,845.00000	566,845.00
0110 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE 2,269.500 CY	22.51000	51,086.45	16.50000	37,446.75	20.00000	45,390.00
0115 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 43232315201 (1.000) LS	21,945.45000	21,945.45	27,117.20000	27,117.20	102,300.00000	102,300.00

Letting: CT170524 May 24, 2017 **Call Order:** 013 **Contract:** T4462

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COMMUNITY ASPHALT CORP.		(2) GENERAL ASPHALT CO., INC.		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0120 0160 4 680.000 SY TYPE B STABILIZATION	1.10000	748.00	11.12000	7,561.60	6.75000	4,590.00
0125 0285715 679.000 SY OPTIONAL BASE, BASE GROUP 15	54.53000	37,025.87	70.00000	47,530.00	69.80000	47,394.20
0130 0327 70 17 57,787.000 SY MILLING EXIST ASPH PAVT, 3 1/4" AVG DEPTH	4.87000	281,422.69	4.25000	245,594.75	2.50000	144,467.50
0135 0334 1 33 9,223.000 TN SUPERPAVE ASPH CONC, TRAFFIC C, PG82-22, PMA	114.76000	1,058,431.48	120.00000	1,106,760.00	110.00000	1,014,530.00
0140 0337 7 54 3,376.000 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 82-22, PMA	137.27000	463,423.52	140.00000	472,640.00	132.00000	445,632.00
0145 0425 1335 1.000 EA INLETS, CURB, TYPE P-3, PARTIAL	6,318.79000	6,318.79	5,102.17000	5,102.17	6,394.00000	6,394.00
0150 0425 1341 2.000 EA INLETS, CURB, TYPE P-4, <10'	5,634.26000	11,268.52	6,975.16000	13,950.32	6,422.00000	12,844.00
0155 0425 1345 22.000 EA INLETS, CURB, TYPE P-4, PARTIAL	6,371.45000	140,171.90	6,015.82000	132,348.04	6,812.00000	149,864.00

Letting: CT170524 May 24, 2017 **Call Order:** 013 **Contract:** T4462

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COMMUNITY ASPHALT CORP.		(2) GENERAL ASPHALT CO., INC.		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0160 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL 5.000 EA	5,792.23000	28,961.15	7,154.22000	35,771.10	6,495.00000	32,475.00
0165 0425 1361 INLETS, CURB, TYPE P-6, <10' 5.000 EA	4,739.10000	23,695.50	6,198.56000	30,992.80	4,898.00000	24,490.00
0170 0425 1365 INLETS, CURB, TYPE P-6, PARTIAL 2.000 EA	6,318.79000	12,637.58	4,403.96000	8,807.92	5,418.00000	10,836.00
0175 0425 2 61 MANHOLES, P-8, <10' 4.000 EA	4,159.87000	16,639.48	6,123.63000	24,494.52	4,765.00000	19,060.00
0180 0425 2 91 MANHOLES, J-8, <10' 2.000 EA	4,739.10000	9,478.20	8,921.22000	17,842.44	4,800.00000	9,600.00
0185 0425 5 MANHOLE, ADJUST 102.000 EA	315.94000	32,225.88	412.50000	42,075.00	490.00000	49,980.00
0190 0425 6 VALVE BOXES, ADJUST 97.000 EA	263.28000	25,538.16	291.50000	28,275.50	425.00000	41,225.00
0195 0425 11 MODIFY EXISTING DRAINAGE STRUCTURE 36.000 EA	1,842.98000	66,347.28	3,850.00000	138,600.00	2,520.00000	90,720.00

Letting: CT170524 May 24, 2017 **Call Order:** 013 **Contract:** T4462

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COMMUNITY ASPHALT CORP.		(2) GENERAL ASPHALT CO., INC.		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0200 0430173218 PIPE CULVERT OPTIONAL MATERIAL, OTHER/ELLIPTICAL, 18", GUTTER DRAIN 143.000 LF	210.63000	30,120.09	95.36000	13,636.48	178.00000	25,454.00
0205 0430880 01 FLAP GATES, 0-24" 4.000 EA	10,531.32000	42,125.28	16,192.75000	64,771.00	8,900.00000	35,600.00
0210 0430880 02 FLAP GATES, 25-36" 11.000 EA	21,062.65000	231,689.15	22,457.90000	247,036.90	14,000.00000	154,000.00
0215 0430880 03 FLAP GATES, 37-48" 2.000 EA	2.05000	4.10	63,384.56000	126,769.12	46,800.00000	93,600.00
0220 0431 1 1 PIPE LINER, OPTIONAL MATERIAL, 0-24" 8,787.000 LF	105.31000	925,358.97	162.47000	1,427,623.89	137.50000	1,208,212.50
0225 0431 1 2 PIPE LINER, OPTIONAL MATERIAL, 25-36" 2,543.000 LF	153.76000	391,011.68	258.86000	658,280.98	166.90000	424,426.70
0230 0431 1 3 PIPE LINER, OPTIONAL MATERIAL, 37-48" 96.000 LF	189.56000	18,197.76	466.03000	44,738.88	303.20000	29,107.20
0235 0431 1 4 PIPE LINER, OPTIONAL MATERIAL, 49 - 60" 206.000 LF	315.94000	65,083.64	647.87000	133,461.22	600.10000	123,620.60

Letting: CT170524 May 24, 2017 **Call Order:** 013 **Contract:** T4462

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) COMMUNITY ASPHALT CORP.		(2) GENERAL ASPHALT CO., INC.		(3) WEEKLEY ASPHALT PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0240 0433 1 196.000 CHEMICAL GROUT REPAIR, MANHOLE / INLET EA	868.83000	170,290.68	1,781.53000	349,179.88	927.00000	181,692.00
0245 0436 1 1 287.000 TRENCH DRAIN, STANDARD LF	294.88000	84,630.56	249.32000	71,554.84	258.00000	74,046.00
0250 0520 1 10 16,338.000 CONCRETE CURB & GUTTER, TYPE F LF	18.64000	304,540.32	31.09000	507,948.42	40.33000	658,911.54
0255 0520 2 4 949.000 CONCRETE CURB, TYPE D LF	17.57000	16,673.93	21.20000	20,118.80	22.00000	20,878.00
0260 0520 5 11 369.000 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE LF	42.91000	15,833.79	14.01000	5,169.69	51.10000	18,855.90
0265 0522 1 1,698.000 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK SY	38.08000	64,659.84	50.75000	86,173.50	55.40000	94,069.20
0270 0522 2 1,740.000 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK SY	42.60000	74,124.00	104.85000	182,439.00	72.25000	125,715.00
0275 0522 4 382.000 BUS SHELTER PAD- CONCRETE SY	116.28000	44,418.96	62.21000	23,764.22	130.00000	49,660.00
0280 0523 1 1,866.000 PATTERNED PAVEMENT, VEHICULAR AREAS SY	179.03000	334,069.98	193.05000	360,231.30	106.00000	197,796.00

Letting: CT170524 May 24, 2017 **Call Order:** 013 **Contract:** T4462

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COMMUNITY ASPHALT CORP.		(2) GENERAL ASPHALT CO., INC.		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0285 0523 2 PATTERNED PAVEMENT, NON-VEHICULAR AREAS 732.000 SY	43.18000	31,607.76	0.00000	0.00	82.50000	60,390.00
0290 0526 1 1 PAVERS, ARCHITECTURAL, ROADWAY 1,608.000 SY	60.32000	96,994.56	128.06000	205,920.48	209.30000	336,554.40
0295 0526 1 2 PAVERS, ARCHITECTURAL, SIDEWALK 9,037.000 SY	60.32000	545,111.84	117.77000	1,064,287.49	239.05000	2,160,294.85
0300 0527 2 DETECTABLE WARNINGS 748.000 SF	45.28000	33,869.44	44.00000	32,912.00	35.00000	26,180.00
0305 0570 1 2 PERFORMANCE TURF, SOD 948.000 SY	2.09000	1,981.32	5.50000	5,214.00	7.00000	6,636.00
0310 0591 1 56 IRRIGATION SLEEVE, 2" DIAMETER, PROJECT NUMBER 432323-1-52-02 12,740.000 LF	1.32000	16,816.80	13.67000	174,155.80	12.43000	158,358.20
0315 0591 1 57 IRRIGATION SLEEVE, 4" DIAMETER, PROJECT NUMBER 432323-1-52-02 12,740.000 LF	1.58000	20,129.20	19.66000	250,468.40	17.87000	227,663.80
0320 0591 1 58 IRRIGATION SLEEVE, 6" DIAMETER, PROJECT NUMBER 432323-1-52-02 12,740.000 LF	1.84000	23,441.60	29.18000	371,753.20	26.53000	337,992.20
0325 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 4.333 GM	658.21000	2,852.02	580.80000	2,516.61	650.00000	2,816.45

Letting: CT170524 May 24, 2017 **Call Order:** 013 **Contract:** T4462

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COMMUNITY ASPHALT CORP.		(2) GENERAL ASPHALT CO., INC.		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0330 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.238 GM	868.83000	206.78	726.00000	172.79	800.00000	190.40
0335 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 1,308.000 LF	0.47000	614.76	0.72000	941.76	0.50000	654.00
0340 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" 800.000 LF	0.79000	632.00	1.10000	880.00	0.80000	640.00
0345 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 660.000 LF	1.16000	765.60	1.32000	871.20	1.00000	660.00
0350 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 3.889 GM	289.61000	1,126.29	580.80000	2,258.73	295.00000	1,147.26
0355 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.167 GM	294.88000	49.24	580.80000	96.99	300.00000	50.10
0360 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 8.000 EA	300.14000	2,401.12	44.00000	352.00	29.00000	232.00

Letting: CT170524 May 24, 2017 **Call Order:** 013 **Contract:** T4462

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COMMUNITY ASPHALT CORP.		(2) GENERAL ASPHALT CO., INC.		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0365 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 146.000 EA	15.80000	2,306.80	29.70000	4,336.20	19.00000	2,774.00
0370 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 7.064 GM	689.80000	4,872.75	580.80000	4,102.77	650.00000	4,591.60
0375 0710 11202 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.291 GM	868.83000	252.83	726.00000	211.27	800.00000	232.80
0380 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 729.000 LF	0.84000	612.36	1.10000	801.90	0.80000	583.20
0385 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 2.234 GM	289.61000	646.99	580.80000	1,297.51	295.00000	659.03
0390 0999 16 PARTNERING, DO NOT BID 43232315203 (1.000) LS	6,000.00000	6,000.00	6,000.00000	6,000.00	6,000.00000	6,000.00
0395 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43232315201 (1.000) LS	51,409.00000	51,409.00	51,409.00000	51,409.00	51,409.00000	51,409.00
0400 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43232315202 (1.000) LS	24,147.00000	24,147.00	24,147.00000	24,147.00	24,147.00000	24,147.00

Letting: CT170524 May 24, 2017 **Call Order:** 013 **Contract:** T4462

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COMMUNITY ASPHALT CORP.		(2) GENERAL ASPHALT CO., INC.		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0405 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43232315203	2,337.00000	2,337.00	2,337.00000	2,337.00	2,337.00000	2,337.00
0001 Roadway Section Totals:		**$8,450,238.26**		**$9,931,643.31**		**$10,776,021.21**
SECTION: 0002 Signing						
0410 0700 1 11 57.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	368.60000	21,010.20	357.50000	20,377.50	325.00000	18,525.00
0415 0700 1 12 40.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	1,000.48000	40,019.20	126.50000	5,060.00	1,150.00000	46,000.00
0420 0700 1 13 14.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	1,474.39000	20,641.46	1,402.50000	19,635.00	1,275.00000	17,850.00
0425 0700 1 50 2.000 AS SINGLE POST SIGN, RELOCATE	789.85000	1,579.70	313.50000	627.00	285.00000	570.00
0430 0700 1 60 119.000 AS SINGLE POST SIGN, REMOVE	42.13000	5,013.47	16.50000	1,963.50	15.00000	1,785.00
0435 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43232315201	21,062.65000	21,062.65	26,526.19000	26,526.19	22,150.10000	22,150.10

Letting: CT170524 May 24, 2017 **Call Order:** 013 **Contract:** T4462

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COMMUNITY ASPHALT CORP.		(2) GENERAL ASPHALT CO., INC.		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0440 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 782.000 LF	1.84000	1,438.88	1.71000	1,337.22	1.90000	1,485.80
0445 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 344.000 LF	2.37000	815.28	2.09000	718.96	2.30000	791.20
0450 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 686.000 LF	2.90000	1,989.40	3.52000	2,414.72	3.00000	2,058.00
0455 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.451 GM	394.92000	178.11	1,234.20000	556.62	350.00000	157.85
0460 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 9.000 EA	84.25000	758.25	104.50000	940.50	90.00000	810.00
0465 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 74.000 EA	44.23000	3,273.02	60.50000	4,477.00	40.00000	2,960.00
0470 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 400.000 LF	1.84000	736.00	2.09000	836.00	1.90000	760.00
0475 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.037 GM	2,106.26000	77.93	1,234.20000	45.67	1,300.00000	48.10

Letting: CT170524 May 24, 2017 **Call Order:** 013 **Contract:** T4462

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COMMUNITY ASPHALT CORP.		(2) GENERAL ASPHALT CO., INC.		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0480 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 549.000 LF	16.59000	9,107.91	27.50000	15,097.50	16.50000	9,058.50
0485 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 45.000 EA	263.28000	11,847.60	379.50000	17,077.50	260.00000	11,700.00
0490 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 15.000 EA	57.92000	868.80	203.50000	3,052.50	50.00000	750.00
0495 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 6.082 GM	3,791.28000	23,058.56	1,306.80000	7,947.96	3,650.00000	22,199.30
0500 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.279 GM	5,186.68000	1,447.08	1,742.40000	486.13	4,900.00000	1,367.10
0505 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 4.625 GM	1,342.74000	6,210.17	1,306.80000	6,043.95	1,280.00000	5,920.00
0510 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 4.316 GM	3,791.28000	16,363.16	1,306.80000	5,640.15	3,650.00000	15,753.40
0515 0711 16202 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8" 0.046 GM	5,213.01000	239.80	1,742.40000	80.15	4,900.00000	225.40

Letting: CT170524 May 24, 2017 **Call Order:** 013 **Contract:** T4462

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COMMUNITY ASPHALT CORP.		(2) GENERAL ASPHALT CO., INC.		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0520 0711 16231 0.818 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	1,316.42000	1,076.83	1,306.80000	1,068.96	1,300.00000	1,063.40
0002 Signing Section Totals:		**$188,813.46**		**$142,010.68**		**$183,988.15**
SECTION: 0003 Lighting						
0525 0630 2 11 14,510.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	6.85000	99,393.50	7.02000	101,860.20	6.38000	92,573.80
0530 0630 2 12 12,300.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	13.48000	165,804.00	12.32000	151,536.00	11.20000	137,760.00
0535 0635 2 11 196.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	610.82000	119,720.72	607.72000	119,113.12	552.47000	108,284.12
0540 0715 1 12 26,330.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	1.21000	31,859.30	2.37000	62,402.10	2.15000	56,609.50
0545 0715 1 13 17,730.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	1.90000	33,687.00	2.45000	43,438.50	2.23000	39,537.90
0550 0715 1 60 40,665.000 LF LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	0.32000	13,012.80	0.28000	11,386.20	0.25000	10,166.25

Letting: CT170524 May 24, 2017 **Call Order:** 013 **Contract:** T4462

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COMMUNITY ASPHALT CORP.		(2) GENERAL ASPHALT CO., INC.		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0555 0715 4400 — 1.000 EA LIGHT POLE COMPLETE, RELOCATE	3,475.34000	3,475.34	3,748.15000	3,748.15	3,407.41000	3,407.41
0560 0715 4600 — 1.000 EA LIGHT POLE COMPLETE, REMOVE	842.51000	842.51	334.07000	334.07	303.70000	303.70
0565 0715 7 21 — 2.000 EA LOAD CENTER, REWORK, SECONDARY VOLTAGE	13,058.84000	26,117.68	14,559.38000	29,118.76	13,235.80000	26,471.60
0570 0715 11211 — 17.000 EA LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD	1,948.30000	33,121.10	2,009.94000	34,168.98	1,827.22000	31,062.74
0575 0715500 1 — 129.000 EA POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	526.57000	67,927.53	497.65000	64,196.85	452.41000	58,360.89
0580 0715511315 — 4.000 EA LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, CONCRETE, 15'	5,581.60000	22,326.40	5,839.68000	23,358.72	5,308.80000	21,235.20
0585 0715511330 — 6.000 EA LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, CONCRETE, 30'	8,319.75000	49,918.50	9,082.45000	54,494.70	8,256.77000	49,540.62
0003 Lighting Section Totals:		**$667,206.38**		**$699,156.35**		**$635,313.73**

Letting: CT170524 May 24, 2017 **Call Order:** 013 **Contract:** T4462

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COMMUNITY ASPHALT CORP.		(2) GENERAL ASPHALT CO., INC.		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0590 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 20.000 LF	21.06000	421.20	11.25000	225.00	10.23000	204.60
0595 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 130.000 LF	31.59000	4,106.70	17.84000	2,319.20	16.22000	2,108.60
0600 0632 7 2 SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL 175.000 LF	5.27000	922.25	2.51000	439.25	2.28000	399.00
0605 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 4.000 EA	610.82000	2,443.28	663.40000	2,653.60	603.09000	2,412.36
0610 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 2.000 EA	1,105.79000	2,211.58	1,055.73000	2,111.46	959.75000	1,919.50
0615 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 1.000 EA	347.53000	347.53	222.72000	222.72	202.47000	202.47
0620 0650 2101 VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- BLACK 1.000 EA	210.63000	210.63	353.50000	353.50	321.36000	321.36
0625 0650 2105 VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, TUNNEL VISOR 1.000 EA	126.38000	126.38	93.46000	93.46	84.96000	84.96

Letting: CT170524 May 24, 2017 **Call Order:** 013 **Contract:** T4462

Line No / Item ID / Item Description / Alternate / Quantity / Units ( ) indicates item is bid as Lump Sum	(1) COMMUNITY ASPHALT CORP.		(2) GENERAL ASPHALT CO., INC.		(3) WEEKLEY ASPHALT PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0630 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 8.000 AS	810.91000	6,487.28	620.21000	4,961.68	563.83000	4,510.64
0635 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 1.000 AS	1,211.10000	1,211.10	1,128.45000	1,128.45	1,025.86000	1,025.86
0640 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 6.000 AS	52.66000	315.96	111.35000	668.10	101.23000	607.38
0645 0665 1 12 PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE 10.000 EA	2,106.26000	21,062.60	220.34000	2,203.40	200.31000	2,003.10
0650 0665 1 60 PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN 10.000 EA	52.66000	526.60	27.84000	278.40	25.31000	253.10
0655 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY 4.000 AS	3,685.96000	14,743.84	1,699.57000	6,798.28	1,545.06000	6,180.24
0660 0700 5 21 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 1.000 EA	2,158.92000	2,158.92	2,045.67000	2,045.67	1,859.70000	1,859.70
0665 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF 1.000 EA	2,738.14000	2,738.14	2,644.35000	2,644.35	2,403.95000	2,403.95

Letting: CT170524 May 24, 2017 **Call Order:** 013 **Contract:** T4462

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(1) COMMUNITY ASPHALT CORP.		(2) GENERAL ASPHALT CO., INC.		(3) WEEKLEY ASPHALT PAVING, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization								
0004 Signalization Section Totals:				**$60,033.99**		**$29,146.52**		**$26,496.82**
Contract Grand Totals:				**$9,366,292.09**		**$10,801,956.86**		**11,621,819.91**

Letting: CT170524 May 24, 2017 **Call Order:** 013 **Contract:** T4462

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 43232315201	1,900,000.00000	1,900,000.00				
0010 0102 1 (349.000) DA (LS) MAINTENANCE OF TRAFFIC 43232315201	540,000.00000	540,000.00				
0015 0102 2 1 (1.000) LS SPECIAL DETOUR 1 43232315201	130,000.00000	130,000.00				
0020 0102 14 320.000 HR TRAFFIC CONTROL OFFICER	65.00000	20,800.00				
0025 0102 60 30,034.000 ED WORK ZONE SIGN	0.28000	8,409.52				
0030 0102 74 1 342,668.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.16000	54,826.88				
0035 0102 74 2 1,747.000 ED CHANNELIZING DEVICE, TYPE III, 6'	1.00000	1,747.00				
0040 0102 74 6 192,699.000 ED CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.26000	50,101.74				

Letting: CT170524 May 24, 2017 **Call Order:** 013 **Contract:** T4462

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) RANGER CONSTRUCTION INDUSTRIES, INC.					
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 412.000 ED	8.00000	3,296.00				
0050 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER 495.000 EA	3.55000	1,757.25				
0055 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 70.000 ED	20.00000	1,400.00				
0060 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 2,093.000 ED	4.75000	9,941.75				
0065 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 2,093.000 ED	4.75000	9,941.75				
0070 0104 10 3 SEDIMENT BARRIER 3,550.000 LF	2.00000	7,100.00				
0075 0104 11 FLOATING TURBIDITY BARRIER 400.000 LF	12.00000	4,800.00				
0080 0104 18 INLET PROTECTION SYSTEM 76.000 EA	100.00000	7,600.00				
0085 0107 1 LITTER REMOVAL 2.440 AC	2,800.00000	6,832.00				

Letting: CT170524 May 24, 2017 **Call Order:** 013 **Contract:** T4462

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0090 0107 2 MOWING	0.240 AC	27,000.00000	6,480.00				
0095 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43232315201	(1.000) LS	121,000.00000	121,000.00				
0100 0109 71 17 FIELD OFFICE, 900 SQUARE FEET, PROJECT 432323-1-52-01	409.000 DA	192.00000	78,528.00				
0105 0110 1 1 CLEARING & GRUBBING 43232315202	(1.260) AC (LS)	600,000.00000	600,000.00				
0110 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	2,269.500 CY	65.00000	147,517.50				
0115 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 43232315201	(1.000) LS	70,000.00000	70,000.00				
0120 0160 4 TYPE B STABILIZATION	680.000 SY	53.00000	36,040.00				
0125 0285715 OPTIONAL BASE, BASE GROUP 15	679.000 SY	120.00000	81,480.00				

Letting: CT170524 May 24, 2017 **Call Order:** 013 **Contract:** T4462

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0130 0327 70 17 — 57,787.000 SY MILLING EXIST ASPH PAVT, 3 1/4" AVG DEPTH	5.75000	332,275.25				
0135 0334 1 33 — 9,223.000 TN SUPERPAVE ASPH CONC, TRAFFIC C, PG82-22, PMA	125.00000	1,152,875.00				
0140 0337 7 54 — 3,376.000 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 82-22, PMA	143.00000	482,768.00				
0145 0425 1335 — 1.000 EA INLETS, CURB, TYPE P-3, PARTIAL	7,300.00000	7,300.00				
0150 0425 1341 — 2.000 EA INLETS, CURB, TYPE P-4, <10'	6,500.00000	13,000.00				
0155 0425 1345 — 22.000 EA INLETS, CURB, TYPE P-4, PARTIAL	7,060.00000	155,320.00				
0160 0425 1355 — 5.000 EA INLETS, CURB, TYPE P-5, PARTIAL	6,825.00000	34,125.00				
0165 0425 1361 — 5.000 EA INLETS, CURB, TYPE P-6, <10'	5,765.00000	28,825.00				

Letting: CT170524 May 24, 2017 **Call Order:** 013 **Contract:** T4462

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0170 0425 1365 INLETS, CURB, TYPE P-6, PARTIAL 2.000 EA	7,410.00000	14,820.00				
0175 0425 2 61 MANHOLES, P-8, <10' 4.000 EA	4,590.00000	18,360.00				
0180 0425 2 91 MANHOLES, J-8, <10' 2.000 EA	5,410.00000	10,820.00				
0185 0425 5 MANHOLE, ADJUST 102.000 EA	385.00000	39,270.00				
0190 0425 6 VALVE BOXES, ADJUST 97.000 EA	295.00000	28,615.00				
0195 0425 11 MODIFY EXISTING DRAINAGE STRUCTURE 36.000 EA	2,235.00000	80,460.00				
0200 0430173218 PIPE CULVERT OPTIONAL MATERIAL, OTHER/ELLIPTICAL, 18", GUTTER DRAIN 143.000 LF	260.00000	37,180.00				
0205 0430880 01 FLAP GATES, 0-24" 4.000 EA	13,000.00000	52,000.00				

Letting: CT170524 May 24, 2017 **Call Order:** 013 **Contract:** T4462

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0210 0430880 02 FLAP GATES, 25-36"	11.000 EA	22,350.00000	245,850.00			
0215 0430880 03 FLAP GATES, 37-48"	2.000 EA	57,650.00000	115,300.00			
0220 0431 1 1 PIPE LINER, OPTIONAL MATERIAL, 0-24"	8,787.000 LF	152.00000	1,335,624.00			
0225 0431 1 2 PIPE LINER, OPTIONAL MATERIAL, 25-36"	2,543.000 LF	211.00000	536,573.00			
0230 0431 1 3 PIPE LINER, OPTIONAL MATERIAL, 37-48"	96.000 LF	240.00000	23,040.00			
0235 0431 1 4 PIPE LINER, OPTIONAL MATERIAL, 49 - 60"	206.000 LF	455.00000	93,730.00			
0240 0433 1 CHEMICAL GROUT REPAIR, MANHOLE / INLET	196.000 EA	1,685.00000	330,260.00			
0245 0436 1 1 TRENCH DRAIN, STANDARD	287.000 LF	335.00000	96,145.00			
0250 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	16,338.000 LF	36.70000	599,604.60			

Letting: CT170524 May 24, 2017 **Call Order:** 013 **Contract:** T4462

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0255 0520 2 4 CONCRETE CURB, TYPE D	949.000 LF	28.00000	26,572.00			
0260 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	369.000 LF	44.00000	16,236.00			
0265 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	1,698.000 SY	61.00000	103,578.00			
0270 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	1,740.000 SY	80.00000	139,200.00			
0275 0522 4 BUS SHELTER PAD- CONCRETE	382.000 SY	78.00000	29,796.00			
0280 0523 1 PATTERNED PAVEMENT, VEHICULAR AREAS	1,866.000 SY	117.50000	219,255.00			
0285 0523 2 PATTERNED PAVEMENT, NON-VEHICULAR AREAS	732.000 SY	105.00000	76,860.00			
0290 0526 1 1 PAVERS, ARCHITECTURAL, ROADWAY	1,608.000 SY	276.00000	443,808.00			
0295 0526 1 2 PAVERS, ARCHITECTURAL, SIDEWALK	9,037.000 SY	245.00000	2,214,065.00			

Letting: CT170524 May 24, 2017 **Call Order:** 013 **Contract:** T4462

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0300 0527 2 DETECTABLE WARNINGS	748.000 SF	33.50000	25,058.00			
0305 0570 1 2 PERFORMANCE TURF, SOD	948.000 SY	99.00000	93,852.00			
0310 0591 1 56 IRRIGATION SLEEVE, 2" DIAMETER, PROJECT NUMBER 432323-1-52-02	12,740.000 LF	15.70000	200,018.00			
0315 0591 1 57 IRRIGATION SLEEVE, 4" DIAMETER, PROJECT NUMBER 432323-1-52-02	12,740.000 LF	19.00000	242,060.00			
0320 0591 1 58 IRRIGATION SLEEVE, 6" DIAMETER, PROJECT NUMBER 432323-1-52-02	12,740.000 LF	23.00000	293,020.00			
0325 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	4.333 GM	765.00000	3,314.75			
0330 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	0.238 GM	910.00000	216.58			
0335 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	1,308.000 LF	0.60000	784.80			

Letting: CT170524 May 24, 2017 **Call Order:** 013 **Contract:** T4462

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0340 0710 11124 800.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	1.00000	800.00				
0345 0710 11125 660.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	1.20000	792.00				
0350 0710 11131 3.889 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	345.00000	1,341.71				
0355 0710 11141 0.167 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	340.00000	56.78				
0360 0710 11160 8.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	40.00000	320.00				
0365 0710 11170 146.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	25.00000	3,650.00				
0370 0710 11201 7.064 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	765.00000	5,403.96				

Letting: CT170524 May 24, 2017 **Call Order:** 013 **Contract:** T4462

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0375 0710 11202 0.291 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	938.00000	272.96				
0380 0710 11224 729.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	1.00000	729.00				
0385 0710 11241 2.234 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"	345.00000	770.73				
0390 0999 16 (1.000) LS PARTNERING, DO NOT BID 43232315203	6,000.00000	6,000.00				
0395 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43232315201	51,409.00000	51,409.00				
0400 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43232315202	24,147.00000	24,147.00				
0405 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43232315203	2,337.00000	2,337.00				
0001 Roadway Section Totals:		**$13,989,463.51**				

Letting: CT170524 May 24, 2017 **Call Order:** 013 **Contract:** T4462

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0410 0700 1 11	57.000	470.00000	26,790.00			
SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS					
0415 0700 1 12	40.000	1,115.00000	44,600.00			
SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	AS					
0420 0700 1 13	14.000	1,360.00000	19,040.00			
SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	AS					
0425 0700 1 50	2.000	360.00000	720.00			
SINGLE POST SIGN, RELOCATE	AS					
0430 0700 1 60	119.000	120.00000	14,280.00			
SINGLE POST SIGN, REMOVE	AS					
0435 0710 90	(1.000)	26,000.00000	26,000.00			
PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43232315201	LS					
0440 0711 11123	782.000	2.25000	1,759.50			
THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	LF					
0445 0711 11124	344.000	2.70000	928.80			
THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	LF					

Letting: CT170524 May 24, 2017 **Call Order:** 013 **Contract:** T4462

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0450 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	686.000 LF	3.55000	2,435.30			
0455 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	0.451 GM	410.00000	184.91			
0460 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	9.000 EA	106.00000	954.00			
0465 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	74.000 EA	47.00000	3,478.00			
0470 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	400.000 LF	2.25000	900.00			
0475 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	0.037 GM	1,240.00000	45.88			
0480 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	549.000 LF	19.40000	10,650.60			
0485 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	45.000 EA	305.00000	13,725.00			

Letting: CT170524 May 24, 2017 **Call Order:** 013 **Contract:** T4462

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0490 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW	15.000 EA	60.00000	900.00			
0495 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	6.082 GM	4,295.00000	26,122.19			
0500 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	0.279 GM	5,580.00000	1,556.82			
0505 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	4.625 GM	1,500.00000	6,937.50			
0510 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	4.316 GM	4,290.00000	18,515.64			
0515 0711 16202 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"	0.046 GM	5,010.00000	230.46			
0520 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	0.818 GM	1,515.00000	1,239.27			
0002 Signing Section Totals:			**$221,993.87**			

Letting: CT170524 May 24, 2017 **Call Order:** 013 **Contract:** T4462

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0525 0630 2 11 — 14,510.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	7.50000	108,825.00				
0530 0630 2 12 — 12,300.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	13.20000	162,360.00				
0535 0635 2 11 — 196.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	650.00000	127,400.00				
0540 0715 1 12 — 26,330.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	2.50000	65,825.00				
0545 0715 1 13 — 17,730.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	2.60000	46,098.00				
0550 0715 1 60 — 40,665.000 LF LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	0.30000	12,199.50				
0555 0715 4400 — 1.000 EA LIGHT POLE COMPLETE, RELOCATE	4,000.00000	4,000.00				
0560 0715 4600 — 1.000 EA LIGHT POLE COMPLETE, REMOVE	360.00000	360.00				
0565 0715 7 21 — 2.000 EA LOAD CENTER, REWORK, SECONDARY VOLTAGE	15,570.00000	31,140.00				

Letting: CT170524 May 24, 2017 **Call Order:** 013 **Contract:** T4462

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0570 0715 11211 — 17.000 EA LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD	2,150.00000	36,550.00				
0575 0715500 1 — 129.000 EA POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	532.00000	68,628.00				
0580 0715511315 — 4.000 EA LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, CONCRETE, 15'	6,245.00000	24,980.00				
0585 0715511330 — 6.000 EA LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, CONCRETE, 30'	9,715.00000	58,290.00				
0003 Lighting Section Totals:		**$746,655.50**				
SECTION: 0004 Signalization						
0590 0630 2 11 — 20.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	12.00000	240.00				
0595 0630 2 12 — 130.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	19.00000	2,470.00				

Letting: CT170524 May 24, 2017 **Call Order:** 013 **Contract:** T4462

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0600 0632 7 2	175.000	2.70000	472.50			
SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL	LF					
0605 0635 2 11	4.000	1,238.00000	4,952.00			
PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	EA					
0610 0646 1 11	2.000	1,130.00000	2,260.00			
ALUMINUM SIGNALS POLE, PEDESTAL	EA					
0615 0646 1 60	1.000	300.00000	300.00			
ALUMINUM SIGNALS POLE, REMOVE	EA					
0620 0650 2101	1.000	380.00000	380.00			
VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- BLACK	EA					
0625 0650 2105	1.000	100.00000	100.00			
VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, TUNNEL VISOR	EA					
0630 0653 1 11	8.000	663.00000	5,304.00			
PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	AS					
0635 0653 1 12	1.000	1,205.00000	1,205.00			
PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	AS					

Letting: CT170524 May 24, 2017 **Call Order:** 013 **Contract:** T4462

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0640 0653 1 60	6.000	120.00000	720.00			
PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN	AS					
0645 0665 1 12	10.000	235.00000	2,350.00			
PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE	EA					
0650 0665 1 60	10.000	30.00000	300.00			
PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN	EA					
0655 0670 5400	4.000	1,820.00000	7,280.00			
TRAFFIC CONTROLLER ASSEMBLY, MODIFY	AS					
0660 0700 5 21	1.000	2,185.00000	2,185.00			
INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	EA					
0665 0700 5 22	1.000	2,830.00000	2,830.00			
INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	EA					
0004 Signalization Section Totals:			**$33,348.50**			

Contract Grand Totals:	**$14,991,461.38**			

Letting: CT170524 May 24, 2017 **Call Order:** 013 **Contract:** T4462

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office