Vendor Ranking

Letting: CT170524 May 24, 2017 10:30 AM
Call Order: 002
Contract: T7388
District: District 7
Counties: PASCO
Fed Aid No: 7810035S
Contract Time: 1090 AVAILABLE DAYS
Project(s): 41656125201 (*) 41656125601
Contract Desc: SR 54

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	D.A.B. CONSTRUCTORS, INC.	Responsive	Winning bid	$42,444,444.44	100.00%
2	JR. DAVIS CONSTRUCTION CO., INC.	Responsive	Non-Winning Bid	$43,160,132.69	101.69%
3	BERGERON LAND DEVELOPMENT, INC	Responsive	Non-Winning Bid	$44,868,000.00	105.71%
4	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$45,976,890.51	108.32%
5	PRINCE CONTRACTING, LLC.	Responsive	Non-Winning Bid	$46,425,054.00	109.38%
6	GLF CONSTRUCTION CORPORATION	Responsive	Non-Winning Bid	$46,973,604.81	110.67%
7	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$48,929,050.12	115.28%
8	NELSON, DAVID, CONSTRUCTION CO.	Responsive	Non-Winning Bid	$52,074,284.36	122.69%
9	SEMA CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$52,790,000.00	124.37%
10	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Non-Winning Bid	$59,981,523.78	141.32%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

District: District 7 **Counties:** PASCO **Fed Aid No:** 7810035S

Contract Time: 1090 AVAILABLE DAYS **Project(s):** 41656125201 (*) 41656125601

Contract Descr: SR 54

Advertisement is contingent upon the receipt of Local Funds.

The improvements under this contract consist of reconstructing and widening, milling and resurfacing, base work, drainage improvements, noise walls, signing and pavement marking, signalization, and lighting on SR 54.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) D.A.B. CONSTRUCTORS, INC.		(2) JR. DAVIS CONSTRUCTION CO., INC.		(3) BERGERON LAND DEVELOPMENT, INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0110 3 REMOVAL OF EXISTING STRUCTURES/BRIDGES 41656125201 (1978.000) SF (LS)	45,000.00000	45,000.00	277,924.06000	277,924.06	43,934.23000	43,934.23
0010 0400 2 1 CONCRETE CLASS II, CULVERTS 631.600 CY	750.00000	473,700.00	700.55000	442,467.38	795.77000	502,608.33
0015 0415 1 1 REINFORCING STEEL- ROADWAY 92,936.000 LB	0.95000	88,289.20	0.97000	90,147.92	0.92000	85,501.12
0020 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL 3,078.000 SF	31.00000	95,418.00	23.33000	71,809.74	27.02000	83,167.56
0025 0534 72101 SOUND/NOISE BARRIER-INC FOUNDATION, PERMANENT 9,434.000 SF	40.00000	377,360.00	45.26000	426,982.84	42.69000	402,737.46
0030 0563 4 ANTI-GRAFFITI COATING, NON-SACRIFICIAL 6,290.000 SF	2.45000	15,410.50	1.35000	8,491.50	2.59000	16,291.10
0001 Structures Section Totals:		**$1,095,177.70**		**$1,317,823.44**		**$1,134,239.80**

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) D.A.B. CONSTRUCTORS, INC.		(2) JR. DAVIS CONSTRUCTION CO., INC.		(3) BERGERON LAND DEVELOPMENT, INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0035 0101 1 (1.000) LS MOBILIZATION 41656125201	4,045,017.47000	4,045,017.47	4,290,000.00000	4,290,000.00	4,450,000.00000	4,450,000.00
0040 0102 1 (1090.000) DA (LS) MAINTENANCE OF TRAFFIC 41656125201	385,000.00000	385,000.00	662,684.00000	662,684.00	1,197,640.44000	1,197,640.44
0045 0102 2 1 (1.000) LS SPECIAL DETOUR 1 41656125201	1,400,000.00000	1,400,000.00	1,298,000.00000	1,298,000.00	1,500,000.00000	1,500,000.00
0050 0102 3 1,681.500 CY COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	25.00000	42,037.50	34.78000	58,482.57	43.24000	72,708.06
0055 0102 14 780.000 HR TRAFFIC CONTROL OFFICER	57.00000	44,460.00	72.98000	56,924.40	66.94000	52,213.20
0060 0102 60 157,375.000 ED WORK ZONE SIGN	0.22000	34,622.50	0.22000	34,622.50	0.23000	36,196.25
0065 0102 61 45.000 EA BUSINESS SIGN	50.00000	2,250.00	50.52000	2,273.40	57.83000	2,602.35
0070 0102 71 13 26,088.000 LF BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	21.00000	547,848.00	0.01000	260.88	30.33000	791,249.04

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) D.A.B. CONSTRUCTORS, INC.		(2) JR. DAVIS CONSTRUCTION CO., INC.		(3) BERGERON LAND DEVELOPMENT, INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0075 0102 71 23 — 35,028.000 LF BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	16.50000	577,962.00	0.01000	350.28	4.34000	152,021.52
0080 0102 74 1 — 834,505.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.10000	83,450.50	0.20000	166,901.00	0.12000	100,140.60
0085 0102 74 2 — 97,555.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.30000	29,266.50	0.30000	29,266.50	0.28000	27,315.40
0090 0102 76 — 90.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.50000	495.00	5.61000	504.90	5.78000	520.20
0095 0102 78 — 7,821.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	4.00000	31,284.00	3.65000	28,546.65	4.05000	31,675.05
0100 0102 99 — 3,028.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	13.00000	39,364.00	13.47000	40,787.16	14.40000	43,603.20
0105 0102104 — 3,270.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	9.80000	32,046.00	9.97000	32,601.90	9.46000	30,934.20
0110 0102107 1 — 3,270.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	9.80000	32,046.00	16.52000	54,020.40	15.67000	51,240.90
0115 0104 1 — 2,456.000 SY ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	2.75000	6,754.00	5.45000	13,385.20	3.28000	8,055.68

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) D.A.B. CONSTRUCTORS, INC.		(2) JR. DAVIS CONSTRUCTION CO., INC.		(3) BERGERON LAND DEVELOPMENT, INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0120 0104 7 — 5.000 EA — SEDIMENT BASIN / CONTAINMENT SYSTEM	2,550.00000	12,750.00	3,763.90000	18,819.50	2,510.81000	12,554.05
0125 0104 9 — 5.000 EA — SEDIMENT BASIN / CONTAINMENT SYSTEM- CLEANOUT	1,500.00000	7,500.00	5,234.47000	26,172.35	1,594.25000	7,971.25
0130 0104 10 3 — 61,852.000 LF — SEDIMENT BARRIER	1.20000	74,222.40	3.63000	224,522.76	0.98000	60,614.96
0135 0104 12 — 5,387.000 LF — STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	10.50000	56,563.50	3.94000	21,224.78	3.85000	20,739.95
0140 0104 15 — 10.000 EA — SOIL TRACKING PREVENTION DEVICE	1,750.00000	17,500.00	4,202.66000	42,026.60	2,431.91000	24,319.10
0145 0104 18 — 205.000 EA — INLET PROTECTION SYSTEM	92.00000	18,860.00	88.80000	18,204.00	81.06000	16,617.30
0150 0107 1 — 2,722.540 AC — LITTER REMOVAL	50.00000	136,127.00	47.23000	128,585.56	61.45000	167,300.08
0155 0107 2 — 1,927.090 AC — MOWING	70.00000	134,896.30	40.23000	77,526.83	42.95000	82,768.52
0160 0108 2 — (1.000) LS — MONITOR EXISTING STRUCTURES- VIBRATION MONITORING 41656125201	17,000.00000	17,000.00	11,227.11000	11,227.11	5,404.24000	5,404.24

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) D.A.B. CONSTRUCTORS, INC.		(2) JR. DAVIS CONSTRUCTION CO., INC.		(3) BERGERON LAND DEVELOPMENT, INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0165 0109 71 14 1,090.000	130.00000	141,700.00	130.29000	142,016.10	124.48000	135,683.20
FIELD OFFICE, 1200 SQUARE FEET, PROJECT 416561-2-52-01 DA						
0170 0110 1 1 (111.430)	380,000.00000	380,000.00	1,550,000.00000	1,550,000.00	1,500,000.00000	1,500,000.00
CLEARING & GRUBBING 41656125201 AC (LS)						
0175 0110 7 1 23.000	131.00000	3,013.00	169.39000	3,895.97	162.13000	3,728.99
MAILBOX, F&I SINGLE EA						
0180 0120 1 163,742.000	7.00000	1,146,194.00	4.54000	743,388.68	4.24000	694,266.08
REGULAR EXCAVATION CY						
0185 0120 4 13,662.000	10.20000	139,352.40	5.20000	71,042.40	11.16000	152,467.92
SUBSOIL EXCAVATION CY						
0190 0120 6 205,471.000	7.00000	1,438,297.00	4.54000	932,838.34	9.05000	1,859,512.55
EMBANKMENT CY						
0195 0160 4 277,457.000	3.50000	971,099.50	4.13000	1,145,897.41	2.95000	818,498.15
TYPE B STABILIZATION SY						
0200 0285701 25,222.000	8.20000	206,820.40	7.73000	194,966.06	7.31000	184,372.82
OPTIONAL BASE, BASE GROUP 01 SY						
0205 0285710 219,136.000	15.00000	3,287,040.00	13.82000	3,028,459.52	12.80000	2,804,940.80
OPTIONAL BASE, BASE GROUP 10 SY						

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) D.A.B. CONSTRUCTORS, INC.		(2) JR. DAVIS CONSTRUCTION CO., INC.		(3) BERGERON LAND DEVELOPMENT, INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0210 0286 1 TURNOUT CONSTRUCTION 29.000 SY	114.50000	3,320.50	43.52000	1,262.08	146.58000	4,250.82
0215 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH 21,910.000 SY	2.00000	43,820.00	3.42000	74,932.20	3.36000	73,617.60
0220 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 43,712.900 TN	93.50000	4,087,156.15	89.17000	3,897,879.29	87.56000	3,827,501.52
0225 0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 19,896.700 TN	101.50000	2,019,515.05	121.51000	2,417,648.02	119.31000	2,373,875.28
0230 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL 1,644.700 CY	440.00000	723,668.00	346.61000	570,069.47	411.25000	676,382.88
0235 0400 1 2 CONCRETE CLASS I, ENDWALLS 80.900 CY	695.00000	56,225.50	762.60000	61,694.34	1,188.93000	96,184.44
0240 0425 1201 INLETS, CURB, TYPE 9, <10' 1.000 EA	5,250.00000	5,250.00	2,719.71000	2,719.71	4,766.89000	4,766.89
0245 0425 1331 INLETS, CURB, TYPE P-3, <10' 6.000 EA	4,100.00000	24,600.00	4,267.67000	25,606.02	6,033.45000	36,200.70
0250 0425 1351 INLETS, CURB, TYPE P-5, <10' 66.000 EA	2,900.00000	191,400.00	3,664.27000	241,841.82	4,747.53000	313,336.98

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) D.A.B. CONSTRUCTORS, INC.		(2) JR. DAVIS CONSTRUCTION CO., INC.		(3) BERGERON LAND DEVELOPMENT, INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0255 0425 1352 INLETS, CURB, TYPE P-5, >10' 1.000 EA	6,525.00000	6,525.00	5,458.65000	5,458.65	5,728.85000	5,728.85
0260 0425 1361 INLETS, CURB, TYPE P-6, <10' 36.000 EA	4,450.00000	160,200.00	3,962.92000	142,665.12	5,206.60000	187,437.60
0265 0425 1451 INLETS, CURB, TYPE J-5, <10' 27.000 EA	5,400.00000	145,800.00	5,266.01000	142,182.27	6,547.21000	176,774.67
0270 0425 1452 INLETS, CURB, TYPE J-5, >10' 7.000 EA	10,000.00000	70,000.00	7,952.37000	55,666.59	10,093.44000	70,654.08
0275 0425 1461 INLETS, CURB, TYPE J-6, <10' 19.000 EA	5,750.00000	109,250.00	5,377.97000	102,181.43	7,385.02000	140,315.38
0280 0425 1462 INLETS, CURB, TYPE J-6, >10' 9.000 EA	8,450.00000	76,050.00	6,486.40000	58,377.60	9,804.52000	88,240.68
0285 0425 1471 INLETS, CURB, TYPE 7, <10' 2.000 EA	4,825.00000	9,650.00	3,944.07000	7,888.14	1,502.23000	3,004.46
0290 0425 1473 INLETS, CURB, TYPE 7, J BOT , <10' 1.000 EA	13,050.00000	13,050.00	8,621.32000	8,621.32	3,015.91000	3,015.91
0295 0425 1521 INLETS, DT BOT, TYPE C,<10' 16.000 EA	2,550.00000	40,800.00	1,780.51000	28,488.16	2,834.13000	45,346.08

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) D.A.B. CONSTRUCTORS, INC.		(2) JR. DAVIS CONSTRUCTION CO., INC.		(3) BERGERON LAND DEVELOPMENT, INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0300 0425 1523 1.000 EA INLETS, DT BOT, TYPE C,JBOT, <10'	4,800.00000	4,800.00	3,681.49000	3,681.49	4,297.72000	4,297.72
0305 0425 1529 1.000 EA INLETS, DT BOT, TYPE C, MODIFY	3,700.00000	3,700.00	3,857.40000	3,857.40	4,251.62000	4,251.62
0310 0425 1541 2.000 EA INLETS, DT BOT, TYPE D, <10'	2,900.00000	5,800.00	2,178.45000	4,356.90	2,920.60000	5,841.20
0315 0425 1549 5.000 EA INLETS, DT BOT, TYPE D, MODIFY	5,200.00000	26,000.00	5,714.83000	28,574.15	7,764.28000	38,821.40
0320 0425 1559 1.000 EA INLETS, DT BOT, TYPE E, MODIFY	5,500.00000	5,500.00	5,429.46000	5,429.46	6,194.61000	6,194.61
0325 0425 1579 1.000 EA INLETS, DITCH BOTTOM, TYPE G, MODIFY	5,950.00000	5,950.00	6,109.48000	6,109.48	7,248.43000	7,248.43
0330 0425 1704 1.000 EA INLETS, GUTTER, TYPE S, J BOTTOM, >10'	13,400.00000	13,400.00	2,951.41000	2,951.41	12,102.41000	12,102.41
0335 0425 1910 2.000 EA INLETS, CLOSED FLUME	2,500.00000	5,000.00	2,100.10000	4,200.20	4,934.32000	9,868.64
0340 0425 2 41 3.000 EA MANHOLES, P-7, <10'	4,650.00000	13,950.00	2,227.24000	6,681.72	1,059.23000	3,177.69

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) D.A.B. CONSTRUCTORS, INC.		(2) JR. DAVIS CONSTRUCTION CO., INC.		(3) BERGERON LAND DEVELOPMENT, INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0345 0425 2 61 MANHOLES, P-8, <10' 22.000 EA	3,350.00000	73,700.00	2,545.35000	55,997.70	1,156.51000	25,443.22
0350 0425 2 62 MANHOLES, P-8, >10' 3.000 EA	4,100.00000	12,300.00	4,417.08000	13,251.24	2,702.12000	8,106.36
0355 0425 2 63 MANHOLES, P-8, PARTIAL 1.000 EA	2,450.00000	2,450.00	1,517.66000	1,517.66	1,383.48000	1,383.48
0360 0425 2 91 MANHOLES, J-8, <10' 9.000 EA	5,900.00000	53,100.00	4,313.02000	38,817.18	4,507.14000	40,564.26
0365 0425 2 92 MANHOLES, J-8, >10' 15.000 EA	8,200.00000	123,000.00	6,295.00000	94,425.00	7,349.77000	110,246.55
0370 0430 94 1 DESILTING PIPE, 0 - 24" 414.000 LF	4.25000	1,759.50	10.25000	4,243.50	5.73000	2,372.22
0375 0430 94 2 DESILTING PIPE, 25 - 36" 611.000 LF	8.35000	5,101.85	15.96000	9,751.56	10.21000	6,238.31
0380 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 800.000 LF	60.00000	48,000.00	48.42000	38,736.00	70.26000	56,208.00
0385 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD 1,228.000 LF	67.00000	82,276.00	61.84000	75,939.52	85.39000	104,858.92

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) D.A.B. CONSTRUCTORS, INC.		(2) JR. DAVIS CONSTRUCTION CO., INC.		(3) BERGERON LAND DEVELOPMENT, INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0390 0430175118 11,421.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	60.00000	685,260.00	54.63000	623,929.23	82.14000	938,120.94
0395 0430175124 8,284.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	71.00000	588,164.00	70.15000	581,122.60	84.31000	698,424.04
0400 0430175130 7,577.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	91.00000	689,507.00	87.66000	664,199.82	100.52000	761,640.04
0405 0430175136 4,708.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	130.00000	612,040.00	109.35000	514,819.80	107.00000	503,756.00
0410 0430175142 2,727.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	158.00000	430,866.00	119.96000	327,130.92	116.73000	318,322.71
0415 0430175148 2,726.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	180.00000	490,680.00	160.66000	437,959.16	151.32000	412,498.32
0420 0430982125 9.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" CD	875.00000	7,875.00	1,052.05000	9,468.45	486.38000	4,377.42
0425 0430982129 5.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" CD	1,100.00000	5,500.00	1,191.18000	5,955.90	972.76000	4,863.80
0430 0430982133 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 30" CD	2,500.00000	2,500.00	1,955.93000	1,955.93	1,156.51000	1,156.51

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) D.A.B. CONSTRUCTORS, INC.		(2) JR. DAVIS CONSTRUCTION CO., INC.		(3) BERGERON LAND DEVELOPMENT, INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0435 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD 2.000 EA	3,000.00000	6,000.00	2,772.55000	5,545.10	2,394.08000	4,788.16
0440 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD 3.000 EA	3,600.00000	10,800.00	3,389.78000	10,169.34	3,166.89000	9,500.67
0445 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD 3.000 EA	4,000.00000	12,000.00	4,011.71000	12,035.13	3,874.84000	11,624.52
0450 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD 28.000 EA	875.00000	24,500.00	1,052.05000	29,457.40	843.06000	23,605.68
0455 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD 10.000 EA	1,100.00000	11,000.00	1,191.18000	11,911.80	972.76000	9,727.60
0460 0436 1 1 TRENCH DRAIN, STANDARD 86.000 LF	355.00000	30,530.00	317.60000	27,313.60	156.72000	13,477.92
0465 0440 1 10 UNDERDRAIN, TYPE I 4,135.000 LF	30.00000	124,050.00	21.89000	90,515.15	25.94000	107,261.90
0470 0440 73 1 UNDERDRAIN OUTLET PIPE, 4" 172.000 LF	17.50000	3,010.00	32.89000	5,657.08	43.99000	7,566.28
0475 0515 2211 PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1 3,326.000 LF	160.00000	532,160.00	62.87000	209,105.62	81.06000	269,605.56

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units ( ) indicates item is bid as Lump Sum	(1) D.A.B. CONSTRUCTORS, INC.		(2) JR. DAVIS CONSTRUCTION CO., INC.		(3) BERGERON LAND DEVELOPMENT, INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0480 0520 1 7 34,816.000 CONCRETE CURB & GUTTER, TYPE E LF	14.50000	504,832.00	13.94000	485,335.04	15.97000	556,011.52
0485 0520 1 10 49,697.000 CONCRETE CURB & GUTTER, TYPE F LF	14.50000	720,606.50	13.90000	690,788.30	15.97000	793,661.09
0490 0520 2 1 64.000 CONCRETE CURB, TYPE A LF	26.00000	1,664.00	26.27000	1,681.28	20.86000	1,335.04
0495 0520 2 4 147.000 CONCRETE CURB, TYPE D LF	23.00000	3,381.00	25.18000	3,701.46	13.62000	2,002.14
0500 0520 3 180.000 VALLEY GUTTER- CONCRETE LF	26.00000	4,680.00	35.67000	6,420.60	18.37000	3,306.60
0505 0520 5 11 1,029.000 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE LF	42.00000	43,218.00	70.80000	72,853.20	33.81000	34,790.49
0510 0520 5 12 129.000 TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE LF	110.00000	14,190.00	86.17000	11,115.93	57.59000	7,429.11
0515 0520 70 1,173.000 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH SY	85.00000	99,705.00	92.36000	108,338.28	74.70000	87,623.10
0520 0522 1 15,310.000 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK SY	30.00000	459,300.00	32.53000	498,034.30	36.21000	554,375.10

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) D.A.B. CONSTRUCTORS, INC.		(2) JR. DAVIS CONSTRUCTION CO., INC.		(3) BERGERON LAND DEVELOPMENT, INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0525 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 7,424.000 SY	50.00000	371,200.00	37.94000	281,666.56	48.15000	357,465.60
0530 0522 4 BUS SHELTER PAD- CONCRETE 197.000 SY	110.00000	21,670.00	60.79000	11,975.63	109.53000	21,577.41
0535 0527 2 DETECTABLE WARNINGS 1,793.000 SF	28.00000	50,204.00	33.29000	59,688.97	23.78000	42,637.54
0540 0530 1 RIPRAP, SAND-CEMENT 58.900 CY	660.00000	38,874.00	449.30000	26,463.77	435.51000	25,651.54
0545 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING 102.400 TN	145.00000	14,848.00	131.33000	13,448.19	106.33000	10,888.19
0550 0530 74 BEDDING STONE 73.700 TN	150.00000	11,055.00	151.97000	11,200.19	103.31000	7,613.95
0555 0536 73 GUARDRAIL REMOVAL 2,055.000 LF	1.55000	3,185.25	4.49000	9,226.95	1.84000	3,781.20
0560 0570 1 2 PERFORMANCE TURF, SOD 245,402.000 SY	2.50000	613,505.00	2.66000	652,769.32	1.95000	478,533.90
0565 0571 1 11 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1 24,356.000 SY	7.30000	177,798.80	6.62000	161,236.72	6.72000	163,672.32

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) D.A.B. CONSTRUCTORS, INC.		(2) JR. DAVIS CONSTRUCTION CO., INC.		(3) BERGERON LAND DEVELOPMENT, INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0570 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 86.000 LF	8.70000	748.20	9.52000	818.72	9.03000	776.58
0575 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 44.000 LF	62.00000	2,728.00	17.66000	777.04	16.75000	737.00
0580 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 2.000 EA	570.00000	1,140.00	605.10000	1,210.20	573.93000	1,147.86
0585 0695 1 1 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL 4.000 EA	1,280.00000	5,120.00	1,246.67000	4,986.68	1,182.45000	4,729.80
0590 0695 6 12 TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS 4.000 EA	1,720.00000	6,880.00	1,760.61000	7,042.44	1,669.91000	6,679.64
0595 0695 7162 TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK, PEDESTAL MOUNT 1.000 EA	4,000.00000	4,000.00	4,821.44000	4,821.44	3,492.22000	3,492.22
0600 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 43.705 GM	835.00000	36,493.68	1,133.81000	49,553.17	828.74000	36,220.08
0605 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 5,778.000 LF	1.15000	6,644.70	0.79000	4,564.62	1.15000	6,644.70

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) D.A.B. CONSTRUCTORS, INC.		(2) JR. DAVIS CONSTRUCTION CO., INC.		(3) BERGERON LAND DEVELOPMENT, INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0610 0710 11125 — 3,347.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	2.25000	7,530.75	1.57000	5,254.79	2.23000	7,463.81
0615 0710 11131 — 0.827 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	545.00000	450.72	389.61000	322.21	537.01000	444.11
0620 0710 11133 — 0.074 GM PAINTED PAVEMENT MARKING, STANDARD,WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,	1,200.00000	88.80	1,121.49000	82.99	1,119.05000	82.81
0625 0710 11141 — 2.498 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	1,300.00000	3,247.40	775.55000	1,937.32	1,274.01000	3,182.48
0630 0710 11160 — 122.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	50.00000	6,100.00	33.68000	4,108.96	49.78000	6,073.16
0635 0710 11170 — 552.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	31.00000	17,112.00	28.07000	15,494.64	30.89000	17,051.28
0640 0710 11201 — 38.724 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	840.00000	32,528.16	1,133.82000	43,906.05	832.77000	32,248.19

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) D.A.B. CONSTRUCTORS, INC.		(2) JR. DAVIS CONSTRUCTION CO., INC.		(3) BERGERON LAND DEVELOPMENT, INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0645 0710 11202 0.034 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	1,150.00000	39.10	1,830.59000	62.24	994.41000	33.81
0650 0710 11224 4,326.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	1.25000	5,407.50	1.12000	4,845.12	1.23000	5,320.98
0655 0999 16 (1.000) LS PARTNERING, DO NOT BID 41656125201	21,000.00000	21,000.00	21,000.00000	21,000.00	21,000.00000	21,000.00
0660 0999 20 1 36.000 DA DISPUTES REVIEW BOARD, MEETING-DO NOT BID	3,300.00000	118,800.00	3,300.00000	118,800.00	3,300.00000	118,800.00
0665 0999 20 2 2.000 EA DISPUTES REVIEW BOARD, HEARING-DO NOT BID	4,000.00000	8,000.00	4,000.00000	8,000.00	4,000.00000	8,000.00
0670 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 41656125201	150,000.00000	150,000.00	150,000.00000	150,000.00	150,000.00000	150,000.00
0002 Roadway Section Totals:		**$31,649,324.08**		**$30,515,914.86**		**$33,356,538.33**
SECTION: 0003 Signing						
0675 0700 1 11 141.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	335.00000	47,235.00	343.55000	48,440.55	237.79000	33,528.39

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) D.A.B. CONSTRUCTORS, INC.		(2) JR. DAVIS CONSTRUCTION CO., INC.		(3) BERGERON LAND DEVELOPMENT, INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0680 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 65.000 AS	645.00000	41,925.00	1,389.92000	90,344.80	540.42000	35,127.30
0685 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 3.000 AS	700.00000	2,100.00	2,041.09000	6,123.27	637.70000	1,913.10
0690 0700 1 50 SINGLE POST SIGN, RELOCATE 7.000 AS	300.00000	2,100.00	831.93000	5,823.51	135.11000	945.77
0695 0700 2 11 MULTI- POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 1.000 AS	2,300.00000	2,300.00	4,511.06000	4,511.06	2,539.99000	2,539.99
0700 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF 1.000 AS	4,500.00000	4,500.00	5,666.32000	5,666.32	3,696.51000	3,696.51
0705 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF 4.000 AS	4,680.00000	18,720.00	6,222.07000	24,888.28	4,296.37000	17,185.48
0710 0700 2 50 MULTI- POST SIGN, F&I GROUND MOUNT, RELOCATE 1.000 AS	3,100.00000	3,100.00	4,983.71000	4,983.71	3,383.05000	3,383.05
0715 0700 3102 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF 3.000 EA	365.00000	1,095.00	925.11000	2,775.33	961.96000	2,885.88

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) D.A.B. CONSTRUCTORS, INC.		(2) JR. DAVIS CONSTRUCTION CO., INC.		(3) BERGERON LAND DEVELOPMENT, INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0720 0700 4111 3.000 EA OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, UP TO 20 FT	30,000.00000	90,000.00	19,751.86000	59,255.58	23,659.78000	70,979.34
0725 0700 13 12 7.000 EA RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 2'	110.00000	770.00	54.45000	381.15	48.64000	340.48
0730 0705 10 1 12.000 EA OBJECT MARKER, TYPE 1	141.00000	1,692.00	177.39000	2,128.68	135.11000	1,621.32
0735 0705 11 3 62.000 EA DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	160.00000	9,920.00	225.67000	13,991.54	171.86000	10,655.32
0740 0710 11190 37.000 SF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	5.00000	185.00	1.68000	62.16	4.91000	181.67
0745 0710 11290 201.000 SF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	7.20000	1,447.20	1.68000	337.68	7.14000	1,435.14
0750 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41656125201	67,000.00000	67,000.00	101,984.83000	101,984.83	66,411.15000	66,411.15
0755 0711 11123 6,709.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	2.40000	16,101.60	1.68000	11,271.12	2.44000	16,369.96

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) D.A.B. CONSTRUCTORS, INC.		(2) JR. DAVIS CONSTRUCTION CO., INC.		(3) BERGERON LAND DEVELOPMENT, INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0760 0711 11124 3,193.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	3.20000	10,217.60	3.20000	10,217.60	3.12000	9,962.16
0765 0711 11125 1,207.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	3.80000	4,586.60	4.32000	5,214.24	3.78000	4,562.46
0770 0711 11141 3.145 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	2,950.00000	9,277.75	2,774.29000	8,725.14	2,994.93000	9,419.05
0775 0711 11160 23.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	111.00000	2,553.00	157.18000	3,615.14	110.11000	2,532.53
0780 0711 11170 255.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	44.50000	11,347.50	58.38000	14,886.90	44.12000	11,250.60
0785 0711 11224 3,691.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	3.20000	11,811.20	3.23000	11,921.93	3.17000	11,700.47
0790 0711 11241 0.471 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	7,600.00000	3,579.60	2,772.80000	1,305.99	7,515.29000	3,539.70
0795 0711 14125 5,890.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	13.00000	76,570.00	14.71000	86,641.90	12.89000	75,922.10

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) D.A.B. CONSTRUCTORS, INC.		(2) JR. DAVIS CONSTRUCTION CO., INC.		(3) BERGERON LAND DEVELOPMENT, INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0800 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 113.000 EA	210.00000	23,730.00	168.41000	19,030.33	208.55000	23,566.15
0805 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 113.000 EA	130.00000	14,690.00	56.14000	6,343.82	127.49000	14,406.37
0810 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 18.794 GM	3,700.00000	69,537.80	4,658.26000	87,547.34	3,644.64000	68,497.36
0815 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 3.384 GM	4,850.00000	16,412.40	7,401.13000	25,045.42	4,795.63000	16,228.41
0820 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 9.486 GM	1,400.00000	13,280.40	1,514.70000	14,368.44	1,398.82000	13,269.21
0825 0711 16133 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-APPROACH TO TOLL PLAZA OR 3-9 LANE DROP 0.405 GM	3,450.00000	1,397.25	2,744.40000	1,111.48	3,362.49000	1,361.81
0830 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 9.989 GM	3,550.00000	35,460.95	4,659.72000	46,545.94	3,543.21000	35,393.12
0835 0711 16202 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8" 0.372 GM	1,550.00000	576.60	7,370.05000	2,741.66	4,083.33000	1,519.00

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) D.A.B. CONSTRUCTORS, INC.		(2) JR. DAVIS CONSTRUCTION CO., INC.		(3) BERGERON LAND DEVELOPMENT, INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0840 0711 17 — 141.000 SF THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS: NON-CONFLICTING ONLY	20.50000	2,890.50	4.38000	617.58	14.19000	2,000.79
0003 Signing Section Totals:		**$618,109.95**		**$728,850.42**		**$574,331.14**
SECTION: 0004 Lighting						
0845 0630 2 11 — 1,836.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	6.50000	11,934.00	6.10000	11,199.60	5.78000	10,612.08
0850 0630 2 12 — 60.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	57.00000	3,420.00	17.66000	1,059.60	16.75000	1,005.00
0855 0635 2 11 — 6.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	860.00000	5,160.00	1,211.34000	7,268.04	1,148.94000	6,893.64
0860 0715 1 12 — 7,798.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	1.75000	13,646.50	1.60000	12,476.80	1.51000	11,774.98
0865 0715 1 60 — 7,798.000 LF LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	0.55000	4,288.90	5.87000	45,774.26	5.57000	43,434.86
0870 0715 4400 — 7.000 EA LIGHT POLE COMPLETE, RELOCATE	3,500.00000	24,500.00	7,469.76000	52,288.32	7,084.96000	49,594.72

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) D.A.B. CONSTRUCTORS, INC.		(2) JR. DAVIS CONSTRUCTION CO., INC.		(3) BERGERON LAND DEVELOPMENT, INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
0004 Lighting Section Totals:		**$62,949.40**		**$130,066.62**		**$123,315.28**
SECTION: 0005 Signalization						
0875 0630 2 11 — 24,344.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	12.00000	292,128.00	11.97000	291,397.68	11.35000	276,304.40
0880 0630 2 12 — 3,670.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	34.00000	124,780.00	27.92000	102,466.40	26.48000	97,181.60
0885 0632 7 1 — 3.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	12,850.00000	38,550.00	8,095.38000	24,286.14	7,678.35000	23,035.05
0890 0632 7 6 — 3.000 PI SIGNAL CABLE, REMOVE-INTERSECTION	3,550.00000	10,650.00	875.18000	2,625.54	830.09000	2,490.27
0895 0633 1121 — 564.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS	3.30000	1,861.20	3.19000	1,799.16	3.03000	1,708.92
0900 0633 1123 — 26,955.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS	3.80000	102,429.00	3.65000	98,385.75	3.46000	93,264.30
0905 0633 2 31 — 72.000 EA FIBER OPTIC CONNECTION, INSTALL, SPLICE	42.50000	3,060.00	42.16000	3,035.52	39.99000	2,879.28

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) D.A.B. CONSTRUCTORS, INC.		(2) JR. DAVIS CONSTRUCTION CO., INC.		(3) BERGERON LAND DEVELOPMENT, INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0910 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE 5.000 EA	925.00000	4,625.00	921.90000	4,609.50	874.41000	4,372.05
0915 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY 5.000 EA	70.00000	350.00	70.08000	350.40	66.47000	332.35
0920 0633 3 14 FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT 5.000 EA	1,550.00000	7,750.00	95.15000	475.75	90.25000	451.25
0925 0633 3 16 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED 5.000 EA	97.00000	485.00	1,557.77000	7,788.85	1,477.52000	7,387.60
0930 0633 3 17 FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL 5.000 EA	125.00000	625.00	120.79000	603.95	114.57000	572.85
0935 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX 3.000 PI	4,000.00000	12,000.00	7,028.76000	21,086.28	6,666.67000	20,000.01
0940 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 59.000 EA	540.00000	31,860.00	635.87000	37,516.33	603.11000	35,583.49
0945 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 36.000 EA	865.00000	31,140.00	1,319.60000	47,505.60	1,251.62000	45,058.32

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) D.A.B. CONSTRUCTORS, INC.		(2) JR. DAVIS CONSTRUCTION CO., INC.		(3) BERGERON LAND DEVELOPMENT, INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0950 0635 2 13 — 7.000 EA	1,720.00000	12,040.00	2,738.34000	19,168.38	2,597.28000	18,180.96
PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE						
0955 0639 1121 — 2.000 AS	3,400.00000	6,800.00	2,815.84000	5,631.68	2,670.78000	5,341.56
ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY						
0960 0639 2 1 — 169.000 LF	4.35000	735.15	4.84000	817.96	4.59000	775.71
ELECTRICAL SERVICE WIRE, FURNISH & INSTALL						
0965 0639 3 11 — 2.000 EA	760.00000	1,520.00	1,087.13000	2,174.26	1,031.13000	2,062.26
ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT						
0970 0641 2 12 — 2.000 EA	1,200.00000	2,400.00	1,496.23000	2,992.46	1,419.16000	2,838.32
PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE						
0975 0643600 — 4.000 EA	1,800.00000	7,200.00	2,058.03000	8,232.12	1,952.01000	7,808.04
STRAIN POLE, WOOD, REMOVE						
0980 0646 1 11 — 22.000 EA	1,030.00000	22,660.00	1,618.16000	35,599.52	1,534.81000	33,765.82
ALUMINUM SIGNALS POLE, PEDESTAL						
0985 0649 1 14 — 3.000 EA	31,000.00000	93,000.00	26,338.46000	79,015.38	24,981.66000	74,944.98
STEEL STRAIN POLE, F&I, TYPE PS- VII						

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) D.A.B. CONSTRUCTORS, INC.		(2) JR. DAVIS CONSTRUCTION CO., INC.		(3) BERGERON LAND DEVELOPMENT, INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0990 0649 1 15 STEEL STRAIN POLE, F&I, TYPE PS-VIII 5.000 EA	33,500.00000	167,500.00	28,061.46000	140,307.30	26,615.90000	133,079.50
0995 0649 1 16 STEEL STRAIN POLE, F&I, TYPE PS- IX 3.000 EA	37,000.00000	111,000.00	30,477.31000	91,431.93	28,907.30000	86,721.90
1000 0649 1 17 STEEL STRAIN POLE, F&I, TYPE PS- X 1.000 EA	40,000.00000	40,000.00	32,490.89000	32,490.89	30,817.16000	30,817.16
1005 0649 1 63 STEEL STRAIN POLE, REMOVE, SHALLOW FOUNDATION REMOVAL, BOLT ON ATTACHMENT 2.000 EA	3,250.00000	6,500.00	3,498.42000	6,996.84	3,318.21000	6,636.42
1010 0650 1 14 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 42.000 AS	950.00000	39,900.00	1,201.09000	50,445.78	1,139.21000	47,846.82
1015 0650 1 16 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY 4.000 AS	1,250.00000	5,000.00	1,573.72000	6,294.88	1,492.65000	5,970.60
1020 0650 1 19 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY 6.000 AS	1,450.00000	8,700.00	1,789.10000	10,734.60	1,696.93000	10,181.58
1025 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 22.000 AS	560.00000	12,320.00	704.24000	15,493.28	667.96000	14,695.12

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) D.A.B. CONSTRUCTORS, INC.		(2) JR. DAVIS CONSTRUCTION CO., INC.		(3) BERGERON LAND DEVELOPMENT, INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1030 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 23.000 EA	165.00000	3,795.00	237.03000	5,451.69	224.82000	5,170.86
1035 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10 4.000 EA	206.00000	824.00	237.03000	948.12	224.82000	899.28
1040 0660 2102 LOOP ASSEMBLY, F&I, TYPE B 14.000 AS	570.00000	7,980.00	810.22000	11,343.08	768.48000	10,758.72
1045 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 29.000 AS	1,000.00000	29,000.00	794.27000	23,033.83	753.35000	21,847.15
1050 0663 1111 SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, CABINET ELECTRONICS 11.000 EA	1,150.00000	12,650.00	1,680.84000	18,489.24	1,594.25000	17,536.75
1055 0663 1112 SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, DETECTOR 11.000 EA	1,300.00000	14,300.00	1,642.09000	18,062.99	1,557.50000	17,132.50
1060 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 22.000 EA	332.00000	7,304.00	354.40000	7,796.80	336.14000	7,395.08
1065 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION 3.000 AS	24,000.00000	72,000.00	30,150.26000	90,450.78	28,597.09000	85,791.27

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) D.A.B. CONSTRUCTORS, INC.		(2) JR. DAVIS CONSTRUCTION CO., INC.		(3) BERGERON LAND DEVELOPMENT, INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1070 0670 5600 — 3.000 — TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET — AS	3,500.00000	10,500.00	1,654.63000	4,963.89	1,569.39000	4,708.17
1075 0685 1 13 — 3.000 — UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET — EA	7,600.00000	22,800.00	7,850.37000	23,551.11	7,445.97000	22,337.91
1080 0700 3201 — 5.000 — SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF — EA	540.00000	2,700.00	593.71000	2,968.55	563.12000	2,815.60
1085 0700 5 22 — 12.000 — INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF — EA	4,000.00000	48,000.00	5,150.77000	61,809.24	4,885.44000	58,625.28
1090 0715 1 12 — 5,436.000 — LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 — LF	1.75000	9,513.00	1.60000	8,697.60	1.51000	8,208.36
1095 0715 5 11 — 12.000 — LUMINAIRE & BRACKET ARM, F&I, ALUMINUM — EA	2,340.00000	28,080.00	3,040.32000	36,483.84	2,883.70000	34,604.40
1100 0715500 1 — 12.000 — POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL — EA	560.00000	6,720.00	696.27000	8,355.24	660.40000	7,924.80
0005 Signalization Section Totals:		**$1,475,734.35**		**$1,474,166.11**		**$1,398,044.62**

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) D.A.B. CONSTRUCTORS, INC.		(2) JR. DAVIS CONSTRUCTION CO., INC.		(3) BERGERON LAND DEVELOPMENT, INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1105 0425 2 42 MANHOLES, P-7, >10' 2.000 EA	2,875.00000	5,750.00	6,275.73000	12,551.46	5,123.23000	10,246.46
1110 0425 5 MANHOLE, ADJUST 1.000 EA	1,030.00000	1,030.00	2,394.89000	2,394.89	270.21000	270.21
1115 0425 6 VALVE BOXES, ADJUST 29.000 EA	395.00000	11,455.00	519.12000	15,054.48	151.32000	4,388.28
1120 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 14,448.000 LF	5.00000	72,240.00	6.78000	97,957.44	6.43000	92,900.64
1125 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 820.000 LF	18.00000	14,760.00	16.52000	13,546.40	15.67000	12,849.40
1130 0633 1122 FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS 16,830.000 LF	3.00000	50,490.00	3.48000	58,568.40	3.30000	55,539.00
1135 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 10.000 EA	1,700.00000	17,000.00	1,319.60000	13,196.00	1,251.62000	12,516.20
1140 0635 2 40 PULL & SPLICE BOX, RELOCATE 1.000 EA	1,250.00000	1,250.00	1,048.39000	1,048.39	994.38000	994.38
1145 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41656125601 (1.000) LS	464,374.86000	464,374.86	464,374.86000	464,374.86	464,374.86000	464,374.86

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) D.A.B. CONSTRUCTORS, INC.		(2) JR. DAVIS CONSTRUCTION CO., INC.		(3) BERGERON LAND DEVELOPMENT, INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1150 1050 11221 UTILITY PIPE, F&I, PVC, WATER / SEWER, 0 - 1.9" 80.000 LF	14.00000	1,120.00	15.21000	1,216.80	5.19000	415.20
1155 1050 11222 UTILITY PIPE, F&I, PVC, WATER / SEWER, 2 - 4.9" 365.000 LF	25.00000	9,125.00	39.48000	14,410.20	17.73000	6,471.45
1160 1050 11223 UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9" 120.000 LF	96.50000	11,580.00	66.35000	7,962.00	87.55000	10,506.00
1165 1050 11224 UTILITY PIPE, F&I, PVC, WATER / SEWER, 8 -19.9" 19,745.000 LF	55.00000	1,085,975.00	57.18000	1,129,019.10	67.01000	1,323,112.45
1170 1050 11422 UTILITY PIPE, F&I, DI/CI, WATER / SEWER, 2 - 4.9" 210.000 LF	68.00000	14,280.00	117.70000	24,717.00	69.17000	14,525.70
1175 1050 11423 UTILITY PIPE, F&I, DI/CI, WATER / SEWER, 5 - 7.9" 230.000 LF	58.00000	13,340.00	87.11000	20,035.30	79.98000	18,395.40
1180 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER, 8 - 19.9" 26,655.000 LF	75.00000	1,999,125.00	85.60000	2,281,668.00	84.85000	2,261,676.75
1185 1050 11425 UTILITY PIPE, F&I, DI/CI, WATER / SEWER, 20 - 49.9" 290.000 LF	182.00000	52,780.00	395.91000	114,813.90	276.70000	80,243.00
1190 1050 14004 UTILITY PIPE, RELOCATE, 8-19.9" 180.000 LF	100.00000	18,000.00	50.33000	9,059.40	183.74000	33,073.20

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) D.A.B. CONSTRUCTORS, INC.		(2) JR. DAVIS CONSTRUCTION CO., INC.		(3) BERGERON LAND DEVELOPMENT, INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1195 1050 15004 500.000 UTILITY PIPE, ADJUST/MODIFY, 8 - 19.9" LF	47.60000	23,800.00	163.65000	81,825.00	99.44000	49,720.00
1200 1050 16001 15,248.000 UTILITY PIPE,REMOVE & DISPOSE, 0 - 1.9" LF	1.20000	18,297.60	9.65000	147,143.20	12.00000	182,976.00
1205 1050 16002 250.000 UTILITY PIPE,REMOVE & DISPOSE, 2- 4.9" LF	5.30000	1,325.00	12.46000	3,115.00	3.67000	917.50
1210 1050 16003 720.000 UTILITY PIPE,REMOVE & DISPOSE, 5- 7.9" LF	6.90000	4,968.00	25.28000	18,201.60	3.78000	2,721.60
1215 1050 16004 47,415.000 UTILITY PIPE,REMOVE & DISPOSE, 8- 19.9" LF	8.50000	403,027.50	26.11000	1,238,005.65	4.32000	204,832.80
1220 1050 16005 685.000 UTILITY PIPE,REMOVE & DISPOSE, 20- 49.9" LF	11.60000	7,946.00	22.16000	15,179.60	20.54000	14,069.90
1225 1050 18004 90.000 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 8-19.9" LF	22.50000	2,025.00	33.52000	3,016.80	50.80000	4,572.00
1230 1050 42216 740.000 UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 16" LF	130.00000	96,200.00	177.27000	131,179.80	118.89000	87,978.60

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) D.A.B. CONSTRUCTORS, INC.		(2) JR. DAVIS CONSTRUCTION CO., INC.		(3) BERGERON LAND DEVELOPMENT, INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1235 1050 61112 UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 12" — 158.000 LF	275.00000	43,450.00	263.88000	41,693.04	318.85000	50,378.30
1240 1050 61116 UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 16" — 991.000 LF	365.00000	361,715.00	332.37000	329,378.67	362.08000	358,821.28
1245 1050 61124 UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 24" — 621.000 LF	445.00000	276,345.00	440.16000	273,339.36	389.11000	241,637.31
1250 1050 61130 UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 30" — 1,656.000 LF	450.00000	745,200.00	438.70000	726,487.20	420.45000	696,265.20
1255 1050 61148 UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 48" — 149.000 LF	675.00000	100,575.00	580.39000	86,478.11	643.10000	95,821.90
1260 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9" — 247.000 EA	1,050.00000	259,350.00	1,155.03000	285,292.41	1,480.76000	365,747.72
1265 1055 11415 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 20 - 49.9" — 4.000 EA	5,000.00000	20,000.00	4,823.63000	19,294.52	7,846.96000	31,387.84
1270 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9" — 54.000 EA	1,350.00000	72,900.00	1,379.54000	74,495.16	1,945.53000	105,058.62
1275 1055 11444 UTILITY FITTINGS, F&I, DI/CI, UNION, 8 - 19.9" — 62.000 EA	1,150.00000	71,300.00	970.26000	60,156.12	1,783.40000	110,570.80

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) D.A.B. CONSTRUCTORS, INC.		(2) JR. DAVIS CONSTRUCTION CO., INC.		(3) BERGERON LAND DEVELOPMENT, INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1280 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9" 14.000 EA	575.00000	8,050.00	570.18000	7,982.52	891.70000	12,483.80
1285 1060 16 UTILITY STRUCTURE, BELOW GROUND, REMOVE&DISPOSE CONTRACTOR TAKES OWNERSHIP 1.000 EA	890.00000	890.00	1,106.93000	1,106.93	3,301.99000	3,301.99
1290 1060 25 UTILITY STRUCTURE, ABOVE GROUND, ADJUST & MODIFY 5.000 EA	1,225.00000	6,125.00	3,075.80000	15,379.00	724.17000	3,620.85
1295 1080 11204 UTILITY FIXTURES, F&I, 2-4.9", VALVE ASSEMBLY 21.000 EA	1,050.00000	22,050.00	1,197.33000	25,143.93	1,043.02000	21,903.42
1300 1080 11209 UTILITY FIXTURES, F&I, 2-4.9", MECHANICAL JOINT RESTRAINT 70.000 EA	135.00000	9,450.00	61.85000	4,329.50	194.55000	13,618.50
1305 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY 17.000 EA	1,175.00000	19,975.00	1,327.09000	22,560.53	1,124.08000	19,109.36
1310 1080 11309 UTILITY FIXTURES, F&I, 5-7.9", MECHANICAL JOINT RESTRAINT 101.000 EA	165.00000	16,665.00	62.44000	6,306.44	121.06000	12,227.06
1315 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE 11.000 EA	2,500.00000	27,500.00	1,743.92000	19,183.12	2,183.31000	24,016.41

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) D.A.B. CONSTRUCTORS, INC.		(2) JR. DAVIS CONSTRUCTION CO., INC.		(3) BERGERON LAND DEVELOPMENT, INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1320 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY 85.000 EA	4,900.00000	416,500.00	4,260.82000	362,169.70	4,982.71000	423,530.35
1325 1080 11406 UTILITY FIXTURES, F&I, 8.0-19.9", VAC/AIR ASSEMBLY 28.000 EA	2,900.00000	81,200.00	3,668.04000	102,705.12	3,501.95000	98,054.60
1330 1080 11407 UTILITY FIXTURES, F&I, 8-19.9", LINE STOP ASSEMBLY 1.000 EA	10,000.00000	10,000.00	19,490.02000	19,490.02	13,780.82000	13,780.82
1335 1080 11409 UTILITY FIXTURES, F&I, 8-19.9", MECHANICAL JOINT RESTRAINT 1,393.000 EA	355.00000	494,515.00	356.78000	496,994.54	399.91000	557,074.63
1340 1080 11509 UTILITY FIXTURES, F&I, 20-49.9", MECHANICAL JOINT RESTRAINT 18.000 EA	1,450.00000	26,100.00	2,355.22000	42,393.96	2,037.40000	36,673.20
1345 1080 21500 UTILITY FIXTURE, VALVE/METER BOX, ADJUST 16.000 EA	680.00000	10,880.00	476.21000	7,619.36	210.77000	3,372.32
1350 1644116 08 FIRE HYDRANT, STANDARD, F&I, 3 WAY, 2 HOSE, 1 PUMPER, 6" 5.000 EA	3,900.00000	19,500.00	4,901.35000	24,506.75	4,415.27000	22,076.35
1355 1644700 FIRE HYDRANT, ADJUST & MODIFY 2.000 EA	1,675.00000	3,350.00	2,179.77000	4,359.54	816.04000	1,632.08
1360 1644800 FIRE HYDRANT, RELOCATE 6.000 EA	3,050.00000	18,300.00	2,534.17000	15,205.02	1,513.19000	9,079.14

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(1) D.A.B. CONSTRUCTORS, INC.		(2) JR. DAVIS CONSTRUCTION CO., INC.		(3) BERGERON LAND DEVELOPMENT, INC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities								
0006 Utilities Section Totals:				**$7,543,148.96**		**$8,993,311.24**		**$8,281,530.83**
Contract Grand Totals:				**$42,444,444.44**		**$43,160,132.69**		**44,868,000.00**

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HUBBARD CONSTRUCTION COMPANY		(5) PRINCE CONTRACTING, LLC.		(6) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0110 3 (1978.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 41656125201	46,538.46000	46,538.46	24,000.00000	24,000.00	100,000.00000	100,000.00
0010 0400 2 1 631.600 CY CONCRETE CLASS II, CULVERTS	738.53000	466,455.55	800.00000	505,280.00	1,000.00000	631,600.00
0015 0415 1 1 92,936.000 LB REINFORCING STEEL- ROADWAY	0.91000	84,571.76	0.25000	23,234.00	0.80000	74,348.80
0020 0455133 2 3,078.000 SF SHEET PILING STEEL, TEMPORARY-CRITICAL	18.24000	56,142.72	16.50000	50,787.00	50.00000	153,900.00
0025 0534 72101 9,434.000 SF SOUND/NOISE BARRIER-INC FOUNDATION, PERMANENT	45.27000	427,077.18	40.00000	377,360.00	50.00000	471,700.00
0030 0563 4 6,290.000 SF ANTI-GRAFFITI COATING, NON-SACRIFICIAL	1.23000	7,736.70	0.50000	3,145.00	1.20000	7,548.00
0001 Structures Section Totals:		**$1,088,522.37**		**$983,806.00**		**$1,439,096.80**
SECTION: 0002 Roadway						
0035 0101 1 (1.000) LS MOBILIZATION 41656125201	4,550,000.00000	4,550,000.00	4,600,000.00000	4,600,000.00	4,100,000.00000	4,100,000.00

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HUBBARD CONSTRUCTION COMPANY		(5) PRINCE CONTRACTING, LLC.		(6) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0040 0102 1 (1090.000) DA (LS) MAINTENANCE OF TRAFFIC 41656125201	4,410,000.00000	4,410,000.00	664,000.00000	664,000.00	1,000,000.00000	1,000,000.00
0045 0102 2 1 (1.000) LS SPECIAL DETOUR 1 41656125201	1,100,000.00000	1,100,000.00	1,400,000.00000	1,400,000.00	1,700,000.00000	1,700,000.00
0050 0102 3 1,681.500 CY COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	74.71000	125,624.87	40.00000	67,260.00	65.00000	109,297.50
0055 0102 14 780.000 HR TRAFFIC CONTROL OFFICER	45.00000	35,100.00	50.00000	39,000.00	55.00000	42,900.00
0060 0102 60 157,375.000 ED WORK ZONE SIGN	0.20000	31,475.00	0.22000	34,622.50	0.25000	39,343.75
0065 0102 61 45.000 EA BUSINESS SIGN	50.00000	2,250.00	50.00000	2,250.00	50.00000	2,250.00
0070 0102 71 13 26,088.000 LF BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	47.10000	1,228,744.80	36.00000	939,168.00	50.00000	1,304,400.00
0075 0102 71 23 35,028.000 LF BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	12.77000	447,307.56	6.00000	210,168.00	12.00000	420,336.00

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HUBBARD CONSTRUCTION COMPANY		(5) PRINCE CONTRACTING, LLC.		(6) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0080 0102 74 1 834,505.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.10000	83,450.50	0.10000	83,450.50	0.14000	116,830.70
0085 0102 74 2 97,555.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.24000	23,413.20	0.30000	29,266.50	0.30000	29,266.50
0090 0102 76 90.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.00000	450.00	5.15000	463.50	6.00000	540.00
0095 0102 78 7,821.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3.00000	23,463.00	4.00000	31,284.00	4.00000	31,284.00
0100 0102 99 3,028.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	12.45000	37,698.60	12.25000	37,093.00	14.00000	42,392.00
0105 0102104 3,270.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	8.75000	28,612.50	25.40000	83,058.00	30.00000	98,100.00
0110 0102107 1 3,270.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	14.50000	47,415.00	22.35000	73,084.50	25.00000	81,750.00
0115 0104 1 2,456.000 SY ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	1.25000	3,070.00	3.40000	8,350.40	1.50000	3,684.00
0120 0104 7 5.000 EA SEDIMENT BASIN / CONTAINMENT SYSTEM	2,500.00000	12,500.00	1,500.00000	7,500.00	5,500.00000	27,500.00

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HUBBARD CONSTRUCTION COMPANY		(5) PRINCE CONTRACTING, LLC.		(6) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0125 0104 9 SEDIMENT BASIN / CONTAINMENT SYSTEM- CLEANOUT 5.000 EA	1,500.00000	7,500.00	1,350.00000	6,750.00	2,000.00000	10,000.00
0130 0104 10 3 SEDIMENT BARRIER 61,852.000 LF	0.69000	42,677.88	3.65000	225,759.80	1.00000	61,852.00
0135 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC 5,387.000 LF	3.25000	17,507.75	13.75000	74,071.25	4.00000	21,548.00
0140 0104 15 SOIL TRACKING PREVENTION DEVICE 10.000 EA	2,200.00000	22,000.00	3,665.00000	36,650.00	3,600.00000	36,000.00
0145 0104 18 INLET PROTECTION SYSTEM 205.000 EA	85.00000	17,425.00	280.00000	57,400.00	85.00000	17,425.00
0150 0107 1 LITTER REMOVAL 2,722.540 AC	60.00000	163,352.40	10.00000	27,225.40	15.00000	40,838.10
0155 0107 2 MOWING 1,927.090 AC	80.00000	154,167.20	20.00000	38,541.80	30.00000	57,812.70
0160 0108 2 MONITOR EXISTING STRUCTURES- VIBRATION MONITORING 41656125201 (1.000) LS	43,040.00000	43,040.00	5,150.00000	5,150.00	20,000.00000	20,000.00
0165 0109 71 14 FIELD OFFICE, 1200 SQUARE FEET, PROJECT 416561-2-52-01 1,090.000 DA	80.00000	87,200.00	151.00000	164,590.00	130.00000	141,700.00

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) HUBBARD CONSTRUCTION COMPANY		(5) PRINCE CONTRACTING, LLC.		(6) GLF CONSTRUCTION CORPORATION	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0170 0110 1 1 CLEARING & GRUBBING 41656125201 (111.430) AC (LS)	1,800,000.00000	1,800,000.00	1,535,617.96000	1,535,617.96	1,500,000.00000	1,500,000.00
0175 0110 7 1 MAILBOX, F&I SINGLE 23.000 EA	150.00000	3,450.00	160.00000	3,680.00	200.00000	4,600.00
0180 0120 1 REGULAR EXCAVATION 163,742.000 CY	4.66000	763,037.72	5.50000	900,581.00	7.50000	1,228,065.00
0185 0120 4 SUBSOIL EXCAVATION 13,662.000 CY	4.13000	56,424.06	15.00000	204,930.00	20.00000	273,240.00
0190 0120 6 EMBANKMENT 205,471.000 CY	9.91000	2,036,217.61	2.24000	460,255.04	12.00000	2,465,652.00
0195 0160 4 TYPE B STABILIZATION 277,457.000 SY	2.20000	610,405.40	5.75000	1,595,377.75	2.50000	693,642.50
0200 0285701 OPTIONAL BASE, BASE GROUP 01 25,222.000 SY	6.26000	157,889.72	6.00000	151,332.00	6.00000	151,332.00
0205 0285710 OPTIONAL BASE, BASE GROUP 10 219,136.000 SY	11.61000	2,544,168.96	13.50000	2,958,336.00	14.00000	3,067,904.00
0210 0286 1 TURNOUT CONSTRUCTION 29.000 SY	52.18000	1,513.22	75.00000	2,175.00	70.00000	2,030.00

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HUBBARD CONSTRUCTION COMPANY		(5) PRINCE CONTRACTING, LLC.		(6) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0215 0327 70 6 — 21,910.000 SY MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	2.96000	64,853.60	2.00000	43,820.00	3.50000	76,685.00
0220 0334 1 13 — 43,712.900 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	77.05000	3,368,078.95	73.00000	3,191,041.70	80.00000	3,497,032.00
0225 0337 7 83 — 19,896.700 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	105.00000	2,089,153.50	115.00000	2,288,120.50	105.00000	2,089,153.50
0230 0400 0 11 — 1,644.700 CY CONCRETE CLASS NS, GRAVITY WALL	511.56000	841,362.73	600.00000	986,820.00	470.00000	773,009.00
0235 0400 1 2 — 80.900 CY CONCRETE CLASS I, ENDWALLS	1,002.23000	81,080.41	1,200.00000	97,080.00	1,200.00000	97,080.00
0240 0425 1201 — 1.000 EA INLETS, CURB, TYPE 9, <10'	3,384.04000	3,384.04	5,500.00000	5,500.00	5,000.00000	5,000.00
0245 0425 1331 — 6.000 EA INLETS, CURB, TYPE P-3, <10'	4,065.92000	24,395.52	6,500.00000	39,000.00	4,500.00000	27,000.00
0250 0425 1351 — 66.000 EA INLETS, CURB, TYPE P-5, <10'	4,085.02000	269,611.32	5,500.00000	363,000.00	4,200.00000	277,200.00
0255 0425 1352 — 1.000 EA INLETS, CURB, TYPE P-5, >10'	6,116.49000	6,116.49	9,200.00000	9,200.00	5,000.00000	5,000.00

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) HUBBARD CONSTRUCTION COMPANY		(5) PRINCE CONTRACTING, LLC.		(6) GLF CONSTRUCTION CORPORATION	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0260 0425 1361 INLETS, CURB, TYPE P-6, <10' 36.000 EA	4,293.15000	154,553.40	6,000.00000	216,000.00	4,500.00000	162,000.00
0265 0425 1451 INLETS, CURB, TYPE J-5, <10' 27.000 EA	6,210.28000	167,677.56	11,000.00000	297,000.00	5,200.00000	140,400.00
0270 0425 1452 INLETS, CURB, TYPE J-5, >10' 7.000 EA	8,964.31000	62,750.17	15,000.00000	105,000.00	7,000.00000	49,000.00
0275 0425 1461 INLETS, CURB, TYPE J-6, <10' 19.000 EA	6,236.57000	118,494.83	11,000.00000	209,000.00	6,000.00000	114,000.00
0280 0425 1462 INLETS, CURB, TYPE J-6, >10' 9.000 EA	8,079.49000	72,715.41	15,000.00000	135,000.00	8,000.00000	72,000.00
0285 0425 1471 INLETS, CURB, TYPE 7, <10' 2.000 EA	3,954.82000	7,909.64	4,000.00000	8,000.00	6,000.00000	12,000.00
0290 0425 1473 INLETS, CURB, TYPE 7, J BOT , <10' 1.000 EA	8,989.07000	8,989.07	15,500.00000	15,500.00	9,000.00000	9,000.00
0295 0425 1521 INLETS, DT BOT, TYPE C,<10' 16.000 EA	3,590.84000	57,453.44	3,500.00000	56,000.00	3,000.00000	48,000.00
0300 0425 1523 INLETS, DT BOT, TYPE C,JBOT, <10' 1.000 EA	6,277.13000	6,277.13	8,500.00000	8,500.00	4,800.00000	4,800.00

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HUBBARD CONSTRUCTION COMPANY		(5) PRINCE CONTRACTING, LLC.		(6) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0305 0425 1529 INLETS, DT BOT, TYPE C, MODIFY 1.000 EA	4,546.94000	4,546.94	4,500.00000	4,500.00	4,000.00000	4,000.00
0310 0425 1541 INLETS, DT BOT, TYPE D, <10' 2.000 EA	3,810.09000	7,620.18	5,000.00000	10,000.00	3,000.00000	6,000.00
0315 0425 1549 INLETS, DT BOT, TYPE D, MODIFY 5.000 EA	6,322.11000	31,610.55	6,000.00000	30,000.00	9,000.00000	45,000.00
0320 0425 1559 INLETS, DT BOT, TYPE E, MODIFY 1.000 EA	5,501.06000	5,501.06	6,500.00000	6,500.00	7,000.00000	7,000.00
0325 0425 1579 INLETS, DITCH BOTTOM, TYPE G, MODIFY 1.000 EA	6,214.45000	6,214.45	8,500.00000	8,500.00	8,000.00000	8,000.00
0330 0425 1704 INLETS, GUTTER, TYPE S, J BOTTOM, >10' 1.000 EA	8,327.32000	8,327.32	11,500.00000	11,500.00	7,500.00000	7,500.00
0335 0425 1910 INLETS, CLOSED FLUME 2.000 EA	2,347.14000	4,694.28	4,500.00000	9,000.00	6,000.00000	12,000.00
0340 0425 2 41 MANHOLES, P-7, <10' 3.000 EA	2,644.16000	7,932.48	4,500.00000	13,500.00	3,500.00000	10,500.00
0345 0425 2 61 MANHOLES, P-8, <10' 22.000 EA	3,038.40000	66,844.80	5,000.00000	110,000.00	3,500.00000	77,000.00

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HUBBARD CONSTRUCTION COMPANY		(5) PRINCE CONTRACTING, LLC.		(6) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0350 0425 2 62 MANHOLES, P-8, >10' 3.000 EA	4,601.27000	13,803.81	6,600.00000	19,800.00	4,000.00000	12,000.00
0355 0425 2 63 MANHOLES, P-8, PARTIAL 1.000 EA	2,556.00000	2,556.00	4,000.00000	4,000.00	3,000.00000	3,000.00
0360 0425 2 91 MANHOLES, J-8, <10' 9.000 EA	5,314.07000	47,826.63	10,000.00000	90,000.00	6,000.00000	54,000.00
0365 0425 2 92 MANHOLES, J-8, >10' 15.000 EA	8,004.81000	120,072.15	11,050.00000	165,750.00	7,000.00000	105,000.00
0370 0430 94 1 DESILTING PIPE, 0 - 24" 414.000 LF	8.63000	3,572.82	5.00000	2,070.00	11.00000	4,554.00
0375 0430 94 2 DESILTING PIPE, 25 - 36" 611.000 LF	11.55000	7,057.05	10.00000	6,110.00	13.00000	7,943.00
0380 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 800.000 LF	40.26000	32,208.00	65.00000	52,000.00	65.00000	52,000.00
0385 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD 1,228.000 LF	48.55000	59,619.40	75.00000	92,100.00	55.00000	67,540.00
0390 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 11,421.000 LF	52.39000	598,346.19	65.00000	742,365.00	72.00000	822,312.00

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HUBBARD CONSTRUCTION COMPANY		(5) PRINCE CONTRACTING, LLC.		(6) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0395 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 8,284.000 LF	65.14000	539,619.76	85.00000	704,140.00	80.00000	662,720.00
0400 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD 7,577.000 LF	88.33000	669,276.41	105.00000	795,585.00	90.00000	681,930.00
0405 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD 4,708.000 LF	118.59000	558,321.72	105.00000	494,340.00	95.00000	447,260.00
0410 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD 2,727.000 LF	136.50000	372,235.50	130.00000	354,510.00	125.00000	340,875.00
0415 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD 2,726.000 LF	158.94000	433,270.44	165.00000	449,790.00	190.00000	517,940.00
0420 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD 9.000 EA	1,199.04000	10,791.36	1,800.00000	16,200.00	3,000.00000	27,000.00
0425 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD 5.000 EA	1,634.40000	8,172.00	2,400.00000	12,000.00	3,000.00000	15,000.00
0430 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD 1.000 EA	2,387.31000	2,387.31	3,000.00000	3,000.00	3,000.00000	3,000.00
0435 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD 2.000 EA	4,467.40000	8,934.80	3,600.00000	7,200.00	4,000.00000	8,000.00

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HUBBARD CONSTRUCTION COMPANY		(5) PRINCE CONTRACTING, LLC.		(6) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0440 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD 3.000 EA	5,948.14000	17,844.42	4,200.00000	12,600.00	5,500.00000	16,500.00
0445 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD 3.000 EA	7,012.98000	21,038.94	5,000.00000	15,000.00	5,500.00000	16,500.00
0450 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD 28.000 EA	1,199.04000	33,573.12	1,800.00000	50,400.00	3,000.00000	84,000.00
0455 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD 10.000 EA	1,634.40000	16,344.00	2,000.00000	20,000.00	3,200.00000	32,000.00
0460 0436 1 1 TRENCH DRAIN, STANDARD 86.000 LF	118.56000	10,196.16	250.00000	21,500.00	400.00000	34,400.00
0465 0440 1 10 UNDERDRAIN, TYPE I 4,135.000 LF	20.20000	83,527.00	30.00000	124,050.00	22.00000	90,970.00
0470 0440 73 1 UNDERDRAIN OUTLET PIPE, 4" 172.000 LF	25.16000	4,327.52	30.00000	5,160.00	35.00000	6,020.00
0475 0515 2211 PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1 3,326.000 LF	75.00000	249,450.00	80.00000	266,080.00	72.00000	239,472.00
0480 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 34,816.000 LF	13.30000	463,052.80	20.00000	696,320.00	15.00000	522,240.00

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HUBBARD CONSTRUCTION COMPANY		(5) PRINCE CONTRACTING, LLC.		(6) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0485 0520 1 10 49,697.000 LF CONCRETE CURB & GUTTER, TYPE F	13.30000	660,970.10	20.00000	993,940.00	15.00000	745,455.00
0490 0520 2 1 64.000 LF CONCRETE CURB, TYPE A	17.00000	1,088.00	36.00000	2,304.00	19.00000	1,216.00
0495 0520 2 4 147.000 LF CONCRETE CURB, TYPE D	10.60000	1,558.20	36.00000	5,292.00	14.00000	2,058.00
0500 0520 3 180.000 LF VALLEY GUTTER- CONCRETE	17.00000	3,060.00	36.00000	6,480.00	20.00000	3,600.00
0505 0520 5 11 1,029.000 LF TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	35.56000	36,591.24	36.00000	37,044.00	35.00000	36,015.00
0510 0520 5 12 129.000 LF TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE	56.72000	7,316.88	65.00000	8,385.00	55.00000	7,095.00
0515 0520 70 1,173.000 SY CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	89.43000	104,901.39	85.00000	99,705.00	75.00000	87,975.00
0520 0522 1 15,310.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	31.05000	475,375.50	40.00000	612,400.00	35.00000	535,850.00
0525 0522 2 7,424.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	42.10000	312,550.40	50.00000	371,200.00	45.00000	334,080.00

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) HUBBARD CONSTRUCTION COMPANY		(5) PRINCE CONTRACTING, LLC.		(6) GLF CONSTRUCTION CORPORATION	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0530 0522 4 BUS SHELTER PAD- CONCRETE 197.000 SY	97.60000	19,227.20	95.00000	18,715.00	120.00000	23,640.00
0535 0527 2 DETECTABLE WARNINGS 1,793.000 SF	22.00000	39,446.00	25.00000	44,825.00	22.00000	39,446.00
0540 0530 1 RIPRAP, SAND-CEMENT 58.900 CY	350.00000	20,615.00	725.00000	42,702.50	400.00000	23,560.00
0545 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING 102.400 TN	101.08000	10,350.59	220.00000	22,528.00	150.00000	15,360.00
0550 0530 74 BEDDING STONE 73.700 TN	111.67000	8,230.08	100.00000	7,370.00	150.00000	11,055.00
0555 0536 73 GUARDRAIL REMOVAL 2,055.000 LF	2.00000	4,110.00	3.00000	6,165.00	2.00000	4,110.00
0560 0570 1 2 PERFORMANCE TURF, SOD 245,402.000 SY	2.08000	510,436.16	4.00000	981,608.00	2.30000	564,424.60
0565 0571 1 11 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1 24,356.000 SY	5.96000	145,161.76	7.00000	170,492.00	6.00000	146,136.00
0570 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 86.000 LF	8.35000	718.10	9.70000	834.20	8.00000	688.00

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HUBBARD CONSTRUCTION COMPANY		(5) PRINCE CONTRACTING, LLC.		(6) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0575 0630 2 12	15.50000	682.00	19.00000	836.00	18.00000	792.00
44.000 LF						
CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE						
0580 0635 2 11	531.00000	1,062.00	525.00000	1,050.00	900.00000	1,800.00
2.000 EA						
PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE						
0585 0695 1 1	1,094.00000	4,376.00	970.00000	3,880.00	1,200.00000	4,800.00
4.000 EA						
TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL						
0590 0695 6 12	1,545.00000	6,180.00	1,400.00000	5,600.00	1,200.00000	4,800.00
4.000 EA						
TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS						
0595 0695 7162	4,231.00000	4,231.00	5,500.00000	5,500.00	5,500.00000	5,500.00
1.000 EA						
TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK, PEDESTAL MOUNT						
0600 0710 11101	875.10000	38,246.25	785.00000	34,308.43	900.00000	39,334.50
43.705 GM						
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"						
0605 0710 11123	0.50000	2,889.00	1.25000	7,222.50	1.00000	5,778.00
5,778.000 LF						
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"						
0610 0710 11125	1.00000	3,347.00	2.50000	8,367.50	1.00000	3,347.00
3,347.000 LF						
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"						

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HUBBARD CONSTRUCTION COMPANY		(5) PRINCE CONTRACTING, LLC.		(6) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0615 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 0.827 GM	331.20000	273.90	525.00000	434.18	400.00000	330.80
0620 0710 11133 PAINTED PAVEMENT MARKING, STANDARD,WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE, 0.074 GM	378.38000	28.00	1,100.00000	81.40	600.00000	44.40
0625 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 2.498 GM	400.32000	1,000.00	1,210.00000	3,022.58	600.00000	1,498.80
0630 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 122.000 EA	35.00000	4,270.00	50.00000	6,100.00	40.00000	4,880.00
0635 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 552.000 EA	20.00000	11,040.00	30.00000	16,560.00	25.00000	13,800.00
0640 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 38.724 GM	874.91000	33,880.01	800.00000	30,979.20	950.00000	36,787.80
0645 0710 11202 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.034 GM	882.35000	30.00	950.00000	32.30	2,000.00000	68.00

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HUBBARD CONSTRUCTION COMPANY		(5) PRINCE CONTRACTING, LLC.		(6) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0650 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 4,326.000 LF	1.00000	4,326.00	1.25000	5,407.50	2.00000	8,652.00
0655 0999 16 PARTNERING, DO NOT BID 41656125201 (1.000) LS	21,000.00000	21,000.00	21,000.00000	21,000.00	21,000.00000	21,000.00
0660 0999 20 1 DISPUTES REVIEW BOARD, MEETING-DO NOT BID 36.000 DA	3,300.00000	118,800.00	3,300.00000	118,800.00	3,300.00000	118,800.00
0665 0999 20 2 DISPUTES REVIEW BOARD, HEARING-DO NOT BID 2.000 EA	4,000.00000	8,000.00	4,000.00000	8,000.00	4,000.00000	8,000.00
0670 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41656125201 (1.000) LS	150,000.00000	150,000.00	150,000.00000	150,000.00	150,000.00000	150,000.00
0002 Roadway Section Totals:		**$35,429,494.29**		**$34,116,765.39**		**$34,464,828.15**
SECTION: 0003 Signing						
0675 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 141.000 AS	306.00000	43,146.00	250.00000	35,250.00	260.00000	36,660.00
0680 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 65.000 AS	1,238.00000	80,470.00	520.00000	33,800.00	600.00000	39,000.00

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HUBBARD CONSTRUCTION COMPANY		(5) PRINCE CONTRACTING, LLC.		(6) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0685 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 3.000 AS	1,818.00000	5,454.00	610.00000	1,830.00	700.00000	2,100.00
0690 0700 1 50 SINGLE POST SIGN, RELOCATE 7.000 AS	741.00000	5,187.00	130.00000	910.00	200.00000	1,400.00
0695 0700 2 11 MULTI- POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 1.000 AS	4,018.00000	4,018.00	2,500.00000	2,500.00	2,500.00000	2,500.00
0700 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF 1.000 AS	5,047.00000	5,047.00	3,600.00000	3,600.00	4,000.00000	4,000.00
0705 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF 4.000 AS	5,542.00000	22,168.00	4,100.00000	16,400.00	4,500.00000	18,000.00
0710 0700 2 50 MULTI- POST SIGN, F&I GROUND MOUNT, RELOCATE 1.000 AS	4,439.00000	4,439.00	3,200.00000	3,200.00	2,000.00000	2,000.00
0715 0700 3102 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF 3.000 EA	824.00000	2,472.00	1,000.00000	3,000.00	1,500.00000	4,500.00
0720 0700 4111 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, UP TO 20 FT 3.000 EA	17,593.00000	52,779.00	22,500.00000	67,500.00	26,000.00000	78,000.00

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HUBBARD CONSTRUCTION COMPANY		(5) PRINCE CONTRACTING, LLC.		(6) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0725 0700 13 12 RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 2' 7.000 EA	48.50000	339.50	46.00000	322.00	100.00000	700.00
0730 0705 10 1 OBJECT MARKER, TYPE 1 12.000 EA	158.00000	1,896.00	130.00000	1,560.00	200.00000	2,400.00
0735 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN 62.000 EA	201.00000	12,462.00	165.00000	10,230.00	200.00000	12,400.00
0740 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE 37.000 SF	1.00000	37.00	5.00000	185.00	3.00000	111.00
0745 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE 201.000 SF	1.00000	201.00	7.00000	1,407.00	3.00000	603.00
0750 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41656125201 (1.000) LS	74,000.00000	74,000.00	65,000.00000	65,000.00	70,000.00000	70,000.00
0755 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 6,709.000 LF	2.50000	16,772.50	2.50000	16,772.50	3.00000	20,127.00
0760 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 3,193.000 LF	3.25000	10,377.25	3.25000	10,377.25	4.00000	12,772.00

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HUBBARD CONSTRUCTION COMPANY		(5) PRINCE CONTRACTING, LLC.		(6) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0765 0711 11125 1,207.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	4.00000	4,828.00	3.75000	4,526.25	5.00000	6,035.00
0770 0711 11141 3.145 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	3,993.64000	12,560.00	3,000.00000	9,435.00	5,000.00000	15,725.00
0775 0711 11160 23.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	150.00000	3,450.00	105.00000	2,415.00	200.00000	4,600.00
0780 0711 11170 255.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	55.00000	14,025.00	42.00000	10,710.00	60.00000	15,300.00
0785 0711 11224 3,691.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	3.25000	11,995.75	3.00000	11,073.00	4.00000	14,764.00
0790 0711 11241 0.471 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	3,991.51000	1,880.00	7,100.00000	3,344.10	5,000.00000	2,355.00
0795 0711 14125 5,890.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	14.00000	82,460.00	12.25000	72,152.50	15.00000	88,350.00
0800 0711 14160 113.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	140.00000	15,820.00	200.00000	22,600.00	150.00000	16,950.00

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HUBBARD CONSTRUCTION COMPANY		(5) PRINCE CONTRACTING, LLC.		(6) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0805 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 113.000 EA	100.00000	11,300.00	125.00000	14,125.00	120.00000	13,560.00
0810 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 18.794 GM	3,789.08000	71,211.97	3,500.00000	65,779.00	4,000.00000	75,176.00
0815 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 3.384 GM	4,648.94000	15,732.01	4,600.00000	15,566.40	5,000.00000	16,920.00
0820 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 9.486 GM	1,300.55000	12,337.02	1,350.00000	12,806.10	1,500.00000	14,229.00
0825 0711 16133 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-APPROACH TO TOLL PLAZA OR 3-9 LANE DROP 0.405 GM	1,518.52000	615.00	3,200.00000	1,296.00	2,000.00000	810.00
0830 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 9.989 GM	3,800.38000	37,962.00	3,400.00000	33,962.60	4,000.00000	39,956.00
0835 0711 16202 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8" 0.372 GM	4,575.27000	1,702.00	3,900.00000	1,450.80	5,000.00000	1,860.00
0840 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS: NON-CONFLICTING ONLY 141.000 SF	20.00000	2,820.00	5.25000	740.25	25.00000	3,525.00

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HUBBARD CONSTRUCTION COMPANY		(5) PRINCE CONTRACTING, LLC.		(6) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0003 Signing Section Totals:		**$641,964.00**		**$555,825.75**		**$637,388.00**
SECTION: 0004 Lighting						
0845 0630 2 11 — 1,836.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	5.35000	9,822.60	7.00000	12,852.00	5.00000	9,180.00
0850 0630 2 12 — 60.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	15.50000	930.00	19.00000	1,140.00	20.00000	1,200.00
0855 0635 2 11 — 6.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,063.00000	6,378.00	550.00000	3,300.00	600.00000	3,600.00
0860 0715 1 12 — 7,798.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	1.40000	10,917.20	1.50000	11,697.00	1.50000	11,697.00
0865 0715 1 60 — 7,798.000 LF LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	5.15000	40,159.70	1.00000	7,798.00	1.00000	7,798.00
0870 0715 4400 — 7.000 EA LIGHT POLE COMPLETE, RELOCATE	6,555.00000	45,885.00	2,900.00000	20,300.00	3,000.00000	21,000.00
0004 Lighting Section Totals:		**$114,092.50**		**$57,087.00**		**$54,475.00**

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HUBBARD CONSTRUCTION COMPANY		(5) PRINCE CONTRACTING, LLC.		(6) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0875 0630 2 11 — 24,344.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	10.50000	255,612.00	15.00000	365,160.00	14.00000	340,816.00
0880 0630 2 12 — 3,670.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	24.50000	89,915.00	30.00000	110,100.00	30.00000	110,100.00
0885 0632 7 1 — 3.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	7,104.00000	21,312.00	5,100.00000	15,300.00	5,000.00000	15,000.00
0890 0632 7 6 — 3.000 PI SIGNAL CABLE, REMOVE-INTERSECTION	768.00000	2,304.00	700.00000	2,100.00	700.00000	2,100.00
0895 0633 1121 — 564.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS	2.80000	1,579.20	1.50000	846.00	2.00000	1,128.00
0900 0633 1123 — 26,955.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS	3.20000	86,256.00	3.00000	80,865.00	3.00000	80,865.00
0905 0633 2 31 — 72.000 EA FIBER OPTIC CONNECTION, INSTALL, SPLICE	37.00000	2,664.00	48.00000	3,456.00	50.00000	3,600.00
0910 0633 3 11 — 5.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	809.00000	4,045.00	1,050.00000	5,250.00	1,000.00000	5,000.00

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HUBBARD CONSTRUCTION COMPANY		(5) PRINCE CONTRACTING, LLC.		(6) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0915 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY 5.000 EA	61.50000	307.50	125.00000	625.00	100.00000	500.00
0920 0633 3 14 FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT 5.000 EA	83.50000	417.50	200.00000	1,000.00	120.00000	600.00
0925 0633 3 16 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED 5.000 EA	1,367.00000	6,835.00	1,500.00000	7,500.00	1,600.00000	8,000.00
0930 0633 3 17 FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL 5.000 EA	106.00000	530.00	300.00000	1,500.00	300.00000	1,500.00
0935 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX 3.000 PI	6,168.00000	18,504.00	13,500.00000	40,500.00	12,000.00000	36,000.00
0940 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 59.000 EA	558.00000	32,922.00	530.00000	31,270.00	600.00000	35,400.00
0945 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 36.000 EA	1,158.00000	41,688.00	1,100.00000	39,600.00	1,200.00000	43,200.00
0950 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE 7.000 EA	2,403.00000	16,821.00	3,350.00000	23,450.00	3,500.00000	24,500.00

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) HUBBARD CONSTRUCTION COMPANY		(5) PRINCE CONTRACTING, LLC.		(6) GLF CONSTRUCTION CORPORATION	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0955 0639 1121 2.000 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY AS	2,471.00000	4,942.00	3,100.00000	6,200.00	4,000.00000	8,000.00
0960 0639 2 1 169.000 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL LF	4.25000	718.25	3.50000	591.50	8.00000	1,352.00
0965 0639 3 11 2.000 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT EA	954.00000	1,908.00	2,900.00000	5,800.00	400.00000	800.00
0970 0641 2 12 2.000 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE EA	1,313.00000	2,626.00	1,825.00000	3,650.00	1,800.00000	3,600.00
0975 0643600 4.000 STRAIN POLE, WOOD, REMOVE EA	1,806.00000	7,224.00	1,200.00000	4,800.00	1,000.00000	4,000.00
0980 0646 1 11 22.000 ALUMINUM SIGNALS POLE, PEDESTAL EA	1,420.00000	31,240.00	1,200.00000	26,400.00	1,400.00000	30,800.00
0985 0649 1 14 3.000 STEEL STRAIN POLE, F&I, TYPE PS- VII EA	23,113.00000	69,339.00	25,000.00000	75,000.00	28,000.00000	84,000.00
0990 0649 1 15 5.000 STEEL STRAIN POLE, F&I, TYPE PS-VIII EA	24,625.00000	123,125.00	27,000.00000	135,000.00	26,000.00000	130,000.00

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HUBBARD CONSTRUCTION COMPANY		(5) PRINCE CONTRACTING, LLC.		(6) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0995 0649 1 16 STEEL STRAIN POLE, F&I, TYPE PS- IX 3.000 EA	26,745.00000	80,235.00	29,000.00000	87,000.00	28,000.00000	84,000.00
1000 0649 1 17 STEEL STRAIN POLE, F&I, TYPE PS- X 1.000 EA	28,512.00000	28,512.00	36,000.00000	36,000.00	32,000.00000	32,000.00
1005 0649 1 63 STEEL STRAIN POLE, REMOVE, SHALLOW FOUNDATION REMOVAL, BOLT ON ATTACHMENT 2.000 EA	3,070.00000	6,140.00	3,500.00000	7,000.00	4,000.00000	8,000.00
1010 0650 1 14 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 42.000 AS	1,054.00000	44,268.00	1,150.00000	48,300.00	1,000.00000	42,000.00
1015 0650 1 16 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY 4.000 AS	1,381.00000	5,524.00	1,325.00000	5,300.00	1,500.00000	6,000.00
1020 0650 1 19 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY 6.000 AS	1,570.00000	9,420.00	1,600.00000	9,600.00	1,500.00000	9,000.00
1025 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 22.000 AS	618.00000	13,596.00	650.00000	14,300.00	600.00000	13,200.00
1030 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 23.000 EA	208.00000	4,784.00	260.00000	5,980.00	300.00000	6,900.00

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) HUBBARD CONSTRUCTION COMPANY		(5) PRINCE CONTRACTING, LLC.		(6) GLF CONSTRUCTION CORPORATION	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1035 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10 4.000 EA	208.00000	832.00	300.00000	1,200.00	180.00000	720.00
1040 0660 2102 LOOP ASSEMBLY, F&I, TYPE B 14.000 AS	711.00000	9,954.00	650.00000	9,100.00	800.00000	11,200.00
1045 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 29.000 AS	697.00000	20,213.00	950.00000	27,550.00	1,000.00000	29,000.00
1050 0663 1111 SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, CABINET ELECTRONICS 11.000 EA	1,475.00000	16,225.00	3,500.00000	38,500.00	3,500.00000	38,500.00
1055 0663 1112 SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, DETECTOR 11.000 EA	1,441.00000	15,851.00	1,600.00000	17,600.00	2,000.00000	22,000.00
1060 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 22.000 EA	311.00000	6,842.00	400.00000	8,800.00	300.00000	6,600.00
1065 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION 3.000 AS	26,458.00000	79,374.00	24,000.00000	72,000.00	24,000.00000	72,000.00
1070 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 3.000 AS	1,452.00000	4,356.00	580.00000	1,740.00	1,000.00000	3,000.00

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HUBBARD CONSTRUCTION COMPANY		(5) PRINCE CONTRACTING, LLC.		(6) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1075 0685 1 13 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET 3.000 EA	6,889.00000	20,667.00	7,500.00000	22,500.00	7,000.00000	21,000.00
1080 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 5.000 EA	521.00000	2,605.00	650.00000	3,250.00	400.00000	2,000.00
1085 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF 12.000 EA	4,520.00000	54,240.00	4,420.00000	53,040.00	4,200.00000	50,400.00
1090 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 5,436.000 LF	1.40000	7,610.40	1.50000	8,154.00	1.50000	8,154.00
1095 0715 5 11 LUMINAIRE & BRACKET ARM, F&I, ALUMINUM 12.000 EA	2,668.00000	32,016.00	1,650.00000	19,800.00	1,000.00000	12,000.00
1100 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL 12.000 EA	611.00000	7,332.00	485.00000	5,820.00	400.00000	4,800.00
0005 Signalization Section Totals:		**$1,293,430.85**		**$1,488,497.50**		**$1,453,335.00**
SECTION: 0006 Utilities						
1105 0425 2 42 MANHOLES, P-7, >10' 2.000 EA	6,557.17000	13,114.34	7,750.00000	15,500.00	10,000.00000	20,000.00

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HUBBARD CONSTRUCTION COMPANY		(5) PRINCE CONTRACTING, LLC.		(6) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1110 0425 5 MANHOLE, ADJUST 1.000 EA	1,239.79000	1,239.79	2,200.00000	2,200.00	800.00000	800.00
1115 0425 6 VALVE BOXES, ADJUST 29.000 EA	278.09000	8,064.61	385.00000	11,165.00	600.00000	17,400.00
1120 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 14,448.000 LF	5.95000	85,965.60	7.00000	101,136.00	6.00000	86,688.00
1125 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 820.000 LF	14.50000	11,890.00	17.00000	13,940.00	18.00000	14,760.00
1130 0633 1122 FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS 16,830.000 LF	3.05000	51,331.50	2.25000	37,867.50	3.00000	50,490.00
1135 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 10.000 EA	1,158.00000	11,580.00	1,100.00000	11,000.00	1,600.00000	16,000.00
1140 0635 2 40 PULL & SPLICE BOX, RELOCATE 1.000 EA	920.00000	920.00	600.00000	600.00	1,500.00000	1,500.00
1145 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41656125601 (1.000) LS	464,374.86000	464,374.86	464,374.86000	464,374.86	464,374.86000	464,374.86
1150 1050 11221 UTILITY PIPE, F&I, PVC, WATER / SEWER, 0 - 1.9" 80.000 LF	52.85000	4,228.00	45.00000	3,600.00	30.00000	2,400.00

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HUBBARD CONSTRUCTION COMPANY		(5) PRINCE CONTRACTING, LLC.		(6) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1155 1050 11222 UTILITY PIPE, F&I, PVC, WATER / SEWER, 2 - 4.9" 365.000 LF	48.53000	17,713.45	120.00000	43,800.00	60.00000	21,900.00
1160 1050 11223 UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9" 120.000 LF	78.55000	9,426.00	175.00000	21,000.00	35.00000	4,200.00
1165 1050 11224 UTILITY PIPE, F&I, PVC, WATER / SEWER, 8 -19.9" 19,745.000 LF	58.43000	1,153,700.35	85.00000	1,678,325.00	65.00000	1,283,425.00
1170 1050 11422 UTILITY PIPE, F&I, DI/CI, WATER / SEWER, 2 - 4.9" 210.000 LF	65.65000	13,786.50	140.00000	29,400.00	75.00000	15,750.00
1175 1050 11423 UTILITY PIPE, F&I, DI/CI, WATER / SEWER, 5 - 7.9" 230.000 LF	94.12000	21,647.60	205.00000	47,150.00	100.00000	23,000.00
1180 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER, 8 - 19.9" 26,655.000 LF	73.64000	1,962,874.20	90.00000	2,398,950.00	78.00000	2,079,090.00
1185 1050 11425 UTILITY PIPE, F&I, DI/CI, WATER / SEWER, 20 - 49.9" 290.000 LF	178.62000	51,799.80	250.00000	72,500.00	225.00000	65,250.00
1190 1050 14004 UTILITY PIPE, RELOCATE, 8-19.9" 180.000 LF	47.68000	8,582.40	165.00000	29,700.00	80.00000	14,400.00
1195 1050 15004 UTILITY PIPE, ADJUST/MODIFY, 8 - 19.9" 500.000 LF	30.96000	15,480.00	95.00000	47,500.00	80.00000	40,000.00

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HUBBARD CONSTRUCTION COMPANY		(5) PRINCE CONTRACTING, LLC.		(6) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1200 1050 16001 15,248.000 UTILITY PIPE,REMOVE & DISPOSE, 0 - 1.9" LF	2.81000	42,846.88	5.50000	83,864.00	18.00000	274,464.00
1205 1050 16002 250.000 UTILITY PIPE,REMOVE & DISPOSE, 2-4.9" LF	14.78000	3,695.00	7.00000	1,750.00	15.00000	3,750.00
1210 1050 16003 720.000 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9" LF	14.84000	10,684.80	13.00000	9,360.00	100.00000	72,000.00
1215 1050 16004 47,415.000 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9" LF	10.77000	510,659.55	13.00000	616,395.00	16.00000	758,640.00
1220 1050 16005 685.000 UTILITY PIPE,REMOVE & DISPOSE, 20-49.9" LF	21.69000	14,857.65	35.00000	23,975.00	30.00000	20,550.00
1225 1050 18004 90.000 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 8-19.9" LF	38.40000	3,456.00	165.00000	14,850.00	35.00000	3,150.00
1230 1050 42216 740.000 UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 16" LF	137.14000	101,483.60	165.00000	122,100.00	160.00000	118,400.00
1235 1050 61112 158.000 UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 12" LF	363.02000	57,357.16	400.00000	63,200.00	300.00000	47,400.00

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HUBBARD CONSTRUCTION COMPANY		(5) PRINCE CONTRACTING, LLC.		(6) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1240 1050 61116 UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 16" 991.000 LF	388.33000	384,835.03	420.00000	416,220.00	350.00000	346,850.00
1245 1050 61124 UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 24" 621.000 LF	406.27000	252,293.67	450.00000	279,450.00	450.00000	279,450.00
1250 1050 61130 UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 30" 1,656.000 LF	413.92000	685,451.52	500.00000	828,000.00	400.00000	662,400.00
1255 1050 61148 UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 48" 149.000 LF	588.95000	87,753.55	650.00000	96,850.00	750.00000	111,750.00
1260 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9" 247.000 EA	1,143.57000	282,461.79	1,200.00000	296,400.00	1,200.00000	296,400.00
1265 1055 11415 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 20 - 49.9" 4.000 EA	4,761.96000	19,047.84	9,600.00000	38,400.00	5,200.00000	20,800.00
1270 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9" 54.000 EA	1,400.06000	75,603.24	2,000.00000	108,000.00	1,500.00000	81,000.00
1275 1055 11444 UTILITY FITTINGS, F&I, DI/CI, UNION, 8 - 19.9" 62.000 EA	912.71000	56,588.02	1,500.00000	93,000.00	5,000.00000	310,000.00
1280 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9" 14.000 EA	623.91000	8,734.74	1,500.00000	21,000.00	750.00000	10,500.00

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HUBBARD CONSTRUCTION COMPANY		(5) PRINCE CONTRACTING, LLC.		(6) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1285 1060 16 1.000 EA UTILITY STRUCTURE, BELOW GROUND, REMOVE&DISPOSE CONTRACTOR TAKES OWNERSHIP	3,796.37000	3,796.37	700.00000	700.00	7,000.00000	7,000.00
1290 1060 25 5.000 EA UTILITY STRUCTURE, ABOVE GROUND, ADJUST & MODIFY	632.44000	3,162.20	500.00000	2,500.00	1,000.00000	5,000.00
1295 1080 11204 21.000 EA UTILITY FIXTURES, F&I, 2-4.9", VALVE ASSEMBLY	853.06000	17,914.26	1,200.00000	25,200.00	1,000.00000	21,000.00
1300 1080 11209 70.000 EA UTILITY FIXTURES, F&I, 2-4.9", MECHANICAL JOINT RESTRAINT	100.00000	7,000.00	150.00000	10,500.00	150.00000	10,500.00
1305 1080 11304 17.000 EA UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	1,294.64000	22,008.88	1,100.00000	18,700.00	1,200.00000	20,400.00
1310 1080 11309 101.000 EA UTILITY FIXTURES, F&I, 5-7.9", MECHANICAL JOINT RESTRAINT	100.00000	10,100.00	150.00000	15,150.00	200.00000	20,200.00
1315 1080 11403 11.000 EA UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE	4,573.05000	50,303.55	5,500.00000	60,500.00	3,500.00000	38,500.00
1320 1080 11404 85.000 EA UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	3,925.24000	333,645.40	4,100.00000	348,500.00	5,000.00000	425,000.00

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HUBBARD CONSTRUCTION COMPANY		(5) PRINCE CONTRACTING, LLC.		(6) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1325 1080 11406 28.000 EA UTILITY FIXTURES, F&I, 8.0-19.9", VAC/AIR ASSEMBLY	3,785.74000	106,000.72	3,700.00000	103,600.00	5,000.00000	140,000.00
1330 1080 11407 1.000 EA UTILITY FIXTURES, F&I, 8-19.9", LINE STOP ASSEMBLY	15,327.97000	15,327.97	16,100.00000	16,100.00	20,000.00000	20,000.00
1335 1080 11409 1,393.000 EA UTILITY FIXTURES, F&I, 8-19.9", MECHANICAL JOINT RESTRAINT	200.00000	278,600.00	300.00000	417,900.00	350.00000	487,550.00
1340 1080 11509 18.000 EA UTILITY FIXTURES, F&I, 20-49.9", MECHANICAL JOINT RESTRAINT	800.00000	14,400.00	1,250.00000	22,500.00	1,600.00000	28,800.00
1345 1080 21500 16.000 EA UTILITY FIXTURE, VALVE/METER BOX, ADJUST	446.05000	7,136.80	500.00000	8,000.00	300.00000	4,800.00
1350 1644116 08 5.000 EA FIRE HYDRANT, STANDARD, F&I, 3 WAY, 2 HOSE, 1 PUMPER, 6"	4,524.91000	22,624.55	2,900.00000	14,500.00	5,000.00000	25,000.00
1355 1644700 2.000 EA FIRE HYDRANT, ADJUST & MODIFY	1,603.81000	3,207.62	1,500.00000	3,000.00	2,400.00000	4,800.00
1360 1644800 6.000 EA FIRE HYDRANT, RELOCATE	1,438.19000	8,629.14	2,200.00000	13,200.00	4,500.00000	27,000.00
0006 Utilities Section Totals:		**$7,409,386.50**		**$9,223,072.36**		**$8,924,481.86**

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(4) HUBBARD CONSTRUCTION COMPANY		(5) PRINCE CONTRACTING, LLC.		(6) GLF CONSTRUCTION CORPORATION	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Contract Grand Totals:				**$45,976,890.51**		**$46,425,054.00**		**46,973,604.81**

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) RUSSELL ENGINEERING, INC.		(8) NELSON, DAVID, CONSTRUCTION CO.		(9) SEMA CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0110 3 (1978.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 41656125201	75,000.00000	75,000.00	42,000.00000	42,000.00	51,700.00000	51,700.00
0010 0400 2 1 631.600 CY CONCRETE CLASS II, CULVERTS	725.00000	457,910.00	750.00000	473,700.00	820.00000	517,912.00
0015 0415 1 1 92,936.000 LB REINFORCING STEEL- ROADWAY	0.90000	83,642.40	1.00000	92,936.00	0.75000	69,702.00
0020 0455133 2 3,078.000 SF SHEET PILING STEEL, TEMPORARY-CRITICAL	30.00000	92,340.00	30.00000	92,340.00	28.00000	86,184.00
0025 0534 72101 9,434.000 SF SOUND/NOISE BARRIER-INC FOUNDATION, PERMANENT	46.00000	433,964.00	50.00000	471,700.00	44.00000	415,096.00
0030 0563 4 6,290.000 SF ANTI-GRAFFITI COATING, NON-SACRIFICIAL	1.00000	6,290.00	2.00000	12,580.00	1.80000	11,322.00
0001 Structures Section Totals:		**$1,149,146.40**		**$1,185,256.00**		**$1,151,916.00**
SECTION: 0002 Roadway						
0035 0101 1 (1.000) LS MOBILIZATION 41656125201	4,750,000.00000	4,750,000.00	3,000,000.00000	3,000,000.00	5,000,000.00000	5,000,000.00

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) RUSSELL ENGINEERING, INC.		(8) NELSON, DAVID, CONSTRUCTION CO.		(9) SEMA CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0040 0102 1 (1090.000) DA (LS) MAINTENANCE OF TRAFFIC 41656125201	3,500,000.00000	3,500,000.00	3,000,000.00000	3,000,000.00	1,000,000.00000	1,000,000.00
0045 0102 2 1 (1.000) LS SPECIAL DETOUR 1 41656125201	2,869,284.05000	2,869,284.05	15,000.00000	15,000.00	2,000,000.00000	2,000,000.00
0050 0102 3 1,681.500 CY COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	27.00000	45,400.50	30.00000	50,445.00	61.00000	102,571.50
0055 0102 14 780.000 HR TRAFFIC CONTROL OFFICER	65.00000	50,700.00	75.00000	58,500.00	62.00000	48,360.00
0060 0102 60 157,375.000 ED WORK ZONE SIGN	0.20000	31,475.00	0.30000	47,212.50	0.21000	33,048.75
0065 0102 61 45.000 EA BUSINESS SIGN	47.00000	2,115.00	100.00000	4,500.00	47.00000	2,115.00
0070 0102 71 13 26,088.000 LF BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	0.01000	260.88	47.00000	1,226,136.00	49.00000	1,278,312.00
0075 0102 71 23 35,028.000 LF BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	0.01000	350.28	15.00000	525,420.00	13.00000	455,364.00

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) RUSSELL ENGINEERING, INC.		(8) NELSON, DAVID, CONSTRUCTION CO.		(9) SEMA CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0080 0102 74 1 834,505.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.10000	83,450.50	0.12000	100,140.60	0.09000	75,105.45
0085 0102 74 2 97,555.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.26000	25,364.30	0.25000	24,388.75	0.25000	24,388.75
0090 0102 76 90.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	10.00000	900.00	20.00000	1,800.00	5.00000	450.00
0095 0102 78 7,821.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3.25000	25,418.25	4.00000	31,284.00	3.90000	30,501.90
0100 0102 99 3,028.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	12.50000	37,850.00	15.00000	45,420.00	13.00000	39,364.00
0105 0102104 3,270.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	26.00000	85,020.00	30.00000	98,100.00	9.00000	29,430.00
0110 0102107 1 3,270.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	23.00000	75,210.00	25.00000	81,750.00	15.00000	49,050.00
0115 0104 1 2,456.000 SY ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	3.25000	7,982.00	5.00000	12,280.00	3.10000	7,613.60
0120 0104 7 5.000 EA SEDIMENT BASIN / CONTAINMENT SYSTEM	4,000.00000	20,000.00	2,500.00000	12,500.00	510.00000	2,550.00

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) RUSSELL ENGINEERING, INC.		(8) NELSON, DAVID, CONSTRUCTION CO.		(9) SEMA CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0125 0104 9 SEDIMENT BASIN / CONTAINMENT SYSTEM- CLEANOUT 5.000 EA	1,100.00000	5,500.00	1,500.00000	7,500.00	510.00000	2,550.00
0130 0104 10 3 SEDIMENT BARRIER 61,852.000 LF	1.70000	105,148.40	1.50000	92,778.00	0.70000	43,296.40
0135 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC 5,387.000 LF	7.75000	41,749.25	7.00000	37,709.00	3.60000	19,393.20
0140 0104 15 SOIL TRACKING PREVENTION DEVICE 10.000 EA	1,100.00000	11,000.00	5,000.00000	50,000.00	3,000.00000	30,000.00
0145 0104 18 INLET PROTECTION SYSTEM 205.000 EA	120.00000	24,600.00	200.00000	41,000.00	77.00000	15,785.00
0150 0107 1 LITTER REMOVAL 2,722.540 AC	8.00000	21,780.32	10.00000	27,225.40	5.00000	13,612.70
0155 0107 2 MOWING 1,927.090 AC	40.00000	77,083.60	50.00000	96,354.50	20.00000	38,541.80
0160 0108 2 MONITOR EXISTING STRUCTURES- VIBRATION MONITORING 41656125201 (1.000) LS	75,000.00000	75,000.00	15,000.00000	15,000.00	22,200.00000	22,200.00
0165 0109 71 14 FIELD OFFICE, 1200 SQUARE FEET, PROJECT 416561-2-52-01 1,090.000 DA	150.00000	163,500.00	150.00000	163,500.00	125.00000	136,250.00

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) RUSSELL ENGINEERING, INC.		(8) NELSON, DAVID, CONSTRUCTION CO.		(9) SEMA CONSTRUCTION, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0170 0110 1 1 (111.430) CLEARING & GRUBBING 41656125201 AC (LS)	1,750,000.00000	1,750,000.00	1,500,000.00000	1,500,000.00	4,102,848.61000	4,102,848.61
0175 0110 7 1 23.000 MAILBOX, F&I SINGLE EA	275.00000	6,325.00	150.00000	3,450.00	150.00000	3,450.00
0180 0120 1 163,742.000 REGULAR EXCAVATION CY	8.50000	1,391,807.00	20.00000	3,274,840.00	7.00000	1,146,194.00
0185 0120 4 13,662.000 SUBSOIL EXCAVATION CY	12.00000	163,944.00	20.00000	273,240.00	12.00000	163,944.00
0190 0120 6 205,471.000 EMBANKMENT CY	7.30000	1,499,938.30	12.00000	2,465,652.00	14.00000	2,876,594.00
0195 0160 4 277,457.000 TYPE B STABILIZATION SY	3.10000	860,116.70	10.00000	2,774,570.00	4.50000	1,248,556.50
0200 0285701 25,222.000 OPTIONAL BASE, BASE GROUP 01 SY	8.75000	220,692.50	10.00000	252,220.00	12.00000	302,664.00
0205 0285710 219,136.000 OPTIONAL BASE, BASE GROUP 10 SY	16.00000	3,506,176.00	17.00000	3,725,312.00	15.84000	3,471,114.24
0210 0286 1 29.000 TURNOUT CONSTRUCTION SY	70.00000	2,030.00	40.00000	1,160.00	44.00000	1,276.00

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) RUSSELL ENGINEERING, INC.		(8) NELSON, DAVID, CONSTRUCTION CO.		(9) SEMA CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0215 0327 70 6 — 21,910.000 SY MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	3.80000	83,258.00	3.50000	76,685.00	3.10000	67,921.00
0220 0334 1 13 — 43,712.900 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	91.00000	3,977,873.90	90.00000	3,934,161.00	81.00000	3,540,744.90
0225 0337 7 83 — 19,896.700 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	107.00000	2,128,946.90	115.00000	2,288,120.50	110.00000	2,188,637.00
0230 0400 0 11 — 1,644.700 CY CONCRETE CLASS NS, GRAVITY WALL	485.00000	797,679.50	400.00000	657,880.00	640.00000	1,052,608.00
0235 0400 1 2 — 80.900 CY CONCRETE CLASS I, ENDWALLS	1,650.00000	133,485.00	950.00000	76,855.00	1,400.00000	113,260.00
0240 0425 1201 — 1.000 EA INLETS, CURB, TYPE 9, <10'	6,000.00000	6,000.00	3,300.00000	3,300.00	3,100.00000	3,100.00
0245 0425 1331 — 6.000 EA INLETS, CURB, TYPE P-3, <10'	6,600.00000	39,600.00	5,400.00000	32,400.00	5,600.00000	33,600.00
0250 0425 1351 — 66.000 EA INLETS, CURB, TYPE P-5, <10'	5,100.00000	336,600.00	4,600.00000	303,600.00	5,100.00000	336,600.00
0255 0425 1352 — 1.000 EA INLETS, CURB, TYPE P-5, >10'	9,300.00000	9,300.00	5,560.00000	5,560.00	7,000.00000	7,000.00

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) RUSSELL ENGINEERING, INC.		(8) NELSON, DAVID, CONSTRUCTION CO.		(9) SEMA CONSTRUCTION, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0260 0425 1361 INLETS, CURB, TYPE P-6, <10' 36.000 EA	5,000.00000	180,000.00	5,500.00000	198,000.00	5,800.00000	208,800.00
0265 0425 1451 INLETS, CURB, TYPE J-5, <10' 27.000 EA	6,100.00000	164,700.00	6,500.00000	175,500.00	7,200.00000	194,400.00
0270 0425 1452 INLETS, CURB, TYPE J-5, >10' 7.000 EA	10,750.00000	75,250.00	8,500.00000	59,500.00	12,600.00000	88,200.00
0275 0425 1461 INLETS, CURB, TYPE J-6, <10' 19.000 EA	5,900.00000	112,100.00	7,400.00000	140,600.00	7,200.00000	136,800.00
0280 0425 1462 INLETS, CURB, TYPE J-6, >10' 9.000 EA	9,100.00000	81,900.00	9,800.00000	88,200.00	11,800.00000	106,200.00
0285 0425 1471 INLETS, CURB, TYPE 7, <10' 2.000 EA	4,900.00000	9,800.00	4,665.00000	9,330.00	6,000.00000	12,000.00
0290 0425 1473 INLETS, CURB, TYPE 7, J BOT , <10' 1.000 EA	8,900.00000	8,900.00	10,280.00000	10,280.00	11,300.00000	11,300.00
0295 0425 1521 INLETS, DT BOT, TYPE C,<10' 16.000 EA	4,200.00000	67,200.00	2,200.00000	35,200.00	3,800.00000	60,800.00
0300 0425 1523 INLETS, DT BOT, TYPE C,JBOT, <10' 1.000 EA	7,100.00000	7,100.00	4,100.00000	4,100.00	6,300.00000	6,300.00

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) RUSSELL ENGINEERING, INC.		(8) NELSON, DAVID, CONSTRUCTION CO.		(9) SEMA CONSTRUCTION, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0305 0425 1529 INLETS, DT BOT, TYPE C, MODIFY 1.000 EA	4,700.00000	4,700.00	4,400.00000	4,400.00	5,200.00000	5,200.00
0310 0425 1541 INLETS, DT BOT, TYPE D, <10' 2.000 EA	4,200.00000	8,400.00	2,730.00000	5,460.00	3,900.00000	7,800.00
0315 0425 1549 INLETS, DT BOT, TYPE D, MODIFY 5.000 EA	5,200.00000	26,000.00	8,300.00000	41,500.00	9,000.00000	45,000.00
0320 0425 1559 INLETS, DT BOT, TYPE E, MODIFY 1.000 EA	4,800.00000	4,800.00	6,800.00000	6,800.00	8,900.00000	8,900.00
0325 0425 1579 INLETS, DITCH BOTTOM, TYPE G, MODIFY 1.000 EA	6,400.00000	6,400.00	6,700.00000	6,700.00	8,100.00000	8,100.00
0330 0425 1704 INLETS, GUTTER, TYPE S, J BOTTOM, >10' 1.000 EA	11,000.00000	11,000.00	9,400.00000	9,400.00	13,000.00000	13,000.00
0335 0425 1910 INLETS, CLOSED FLUME 2.000 EA	4,200.00000	8,400.00	2,900.00000	5,800.00	2,200.00000	4,400.00
0340 0425 2 41 MANHOLES, P-7, <10' 3.000 EA	5,100.00000	15,300.00	2,600.00000	7,800.00	2,900.00000	8,700.00
0345 0425 2 61 MANHOLES, P-8, <10' 22.000 EA	5,000.00000	110,000.00	1,500.00000	33,000.00	3,300.00000	72,600.00

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) RUSSELL ENGINEERING, INC.		(8) NELSON, DAVID, CONSTRUCTION CO.		(9) SEMA CONSTRUCTION, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0350 0425 2 62 MANHOLES, P-8, >10' 3.000 EA	8,800.00000	26,400.00	3,400.00000	10,200.00	8,100.00000	24,300.00
0355 0425 2 63 MANHOLES, P-8, PARTIAL 1.000 EA	2,100.00000	2,100.00	1,700.00000	1,700.00	3,500.00000	3,500.00
0360 0425 2 91 MANHOLES, J-8, <10' 9.000 EA	6,500.00000	58,500.00	5,650.00000	50,850.00	7,700.00000	69,300.00
0365 0425 2 92 MANHOLES, J-8, >10' 15.000 EA	8,500.00000	127,500.00	8,325.00000	124,875.00	9,900.00000	148,500.00
0370 0430 94 1 DESILTING PIPE, 0 - 24" 414.000 LF	10.00000	4,140.00	7.50000	3,105.00	5.00000	2,070.00
0375 0430 94 2 DESILTING PIPE, 25 - 36" 611.000 LF	14.00000	8,554.00	15.00000	9,165.00	5.00000	3,055.00
0380 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 800.000 LF	59.00000	47,200.00	43.75000	35,000.00	54.00000	43,200.00
0385 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD 1,228.000 LF	64.00000	78,592.00	56.50000	69,382.00	70.00000	85,960.00
0390 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 11,421.000 LF	58.00000	662,418.00	50.00000	571,050.00	66.00000	753,786.00

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) RUSSELL ENGINEERING, INC.		(8) NELSON, DAVID, CONSTRUCTION CO.		(9) SEMA CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0395 0430175124 8,284.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	67.00000	555,028.00	75.00000	621,300.00	78.00000	646,152.00
0400 0430175130 7,577.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	82.00000	621,314.00	100.00000	757,700.00	100.00000	757,700.00
0405 0430175136 4,708.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	95.00000	447,260.00	125.00000	588,500.00	110.00000	517,880.00
0410 0430175142 2,727.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	120.00000	327,240.00	150.00000	409,050.00	140.00000	381,780.00
0415 0430175148 2,726.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	165.00000	449,790.00	176.00000	479,776.00	170.00000	463,420.00
0420 0430982125 9.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" CD	1,000.00000	9,000.00	955.00000	8,595.00	1,300.00000	11,700.00
0425 0430982129 5.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" CD	1,100.00000	5,500.00	1,200.00000	6,000.00	1,500.00000	7,500.00
0430 0430982133 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 30" CD	2,300.00000	2,300.00	2,200.00000	2,200.00	2,500.00000	2,500.00
0435 0430982138 2.000 EA MITERED END SECTION, OPTIONAL ROUND, 36" CD	2,700.00000	5,400.00	2,700.00000	5,400.00	3,400.00000	6,800.00

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) RUSSELL ENGINEERING, INC.		(8) NELSON, DAVID, CONSTRUCTION CO.		(9) SEMA CONSTRUCTION, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0440 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD 3.000 EA	3,000.00000	9,000.00	3,400.00000	10,200.00	4,700.00000	14,100.00
0445 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD 3.000 EA	3,700.00000	11,100.00	4,300.00000	12,900.00	5,100.00000	15,300.00
0450 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD 28.000 EA	1,000.00000	28,000.00	955.00000	26,740.00	1,300.00000	36,400.00
0455 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD 10.000 EA	1,100.00000	11,000.00	1,250.00000	12,500.00	1,500.00000	15,000.00
0460 0436 1 1 TRENCH DRAIN, STANDARD 86.000 LF	160.00000	13,760.00	380.00000	32,680.00	200.00000	17,200.00
0465 0440 1 10 UNDERDRAIN, TYPE I 4,135.000 LF	27.00000	111,645.00	35.00000	144,725.00	40.00000	165,400.00
0470 0440 73 1 UNDERDRAIN OUTLET PIPE, 4" 172.000 LF	32.00000	5,504.00	32.00000	5,504.00	24.00000	4,128.00
0475 0515 2211 PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1 3,326.000 LF	39.00000	129,714.00	75.00000	249,450.00	78.00000	259,428.00
0480 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 34,816.000 LF	17.00000	591,872.00	20.00000	696,320.00	22.00000	765,952.00

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) RUSSELL ENGINEERING, INC.		(8) NELSON, DAVID, CONSTRUCTION CO.		(9) SEMA CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0485 0520 1 10 49,697.000 LF CONCRETE CURB & GUTTER, TYPE F	17.00000	844,849.00	20.00000	993,940.00	22.00000	1,093,334.00
0490 0520 2 1 64.000 LF CONCRETE CURB, TYPE A	21.00000	1,344.00	20.00000	1,280.00	30.00000	1,920.00
0495 0520 2 4 147.000 LF CONCRETE CURB, TYPE D	13.50000	1,984.50	20.00000	2,940.00	24.00000	3,528.00
0500 0520 3 180.000 LF VALLEY GUTTER- CONCRETE	21.00000	3,780.00	20.00000	3,600.00	30.00000	5,400.00
0505 0520 5 11 1,029.000 LF TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	39.00000	40,131.00	40.00000	41,160.00	31.00000	31,899.00
0510 0520 5 12 129.000 LF TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE	65.00000	8,385.00	45.00000	5,805.00	53.00000	6,837.00
0515 0520 70 1,173.000 SY CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	87.00000	102,051.00	80.00000	93,840.00	70.00000	82,110.00
0520 0522 1 15,310.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	36.00000	551,160.00	35.00000	535,850.00	37.00000	566,470.00
0525 0522 2 7,424.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	48.00000	356,352.00	45.00000	334,080.00	48.00000	356,352.00

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) RUSSELL ENGINEERING, INC.		(8) NELSON, DAVID, CONSTRUCTION CO.		(9) SEMA CONSTRUCTION, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0530 0522 4 197.000 SY BUS SHELTER PAD- CONCRETE	100.00000	19,700.00	100.00000	19,700.00	110.00000	21,670.00
0535 0527 2 1,793.000 SF DETECTABLE WARNINGS	23.00000	41,239.00	20.00000	35,860.00	23.00000	41,239.00
0540 0530 1 58.900 CY RIPRAP, SAND-CEMENT	465.00000	27,388.50	600.00000	35,340.00	770.00000	45,353.00
0545 0530 3 4 102.400 TN RIPRAP, RUBBLE, F&I, DITCH LINING	125.00000	12,800.00	125.00000	12,800.00	150.00000	15,360.00
0550 0530 74 73.700 TN BEDDING STONE	122.00000	8,991.40	100.00000	7,370.00	220.00000	16,214.00
0555 0536 73 2,055.000 LF GUARDRAIL REMOVAL	4.80000	9,864.00	2.00000	4,110.00	5.00000	10,275.00
0560 0570 1 2 245,402.000 SY PERFORMANCE TURF, SOD	3.75000	920,257.50	2.75000	674,855.50	4.79000	1,175,475.58
0565 0571 1 11 24,356.000 SY PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1	5.30000	129,086.80	4.00000	97,424.00	3.60000	87,681.60
0570 0630 2 11 86.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	8.00000	688.00	9.00000	774.00	8.50000	731.00

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) RUSSELL ENGINEERING, INC.		(8) NELSON, DAVID, CONSTRUCTION CO.		(9) SEMA CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0575 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 44.000 LF	18.00000	792.00	20.00000	880.00	16.00000	704.00
0580 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 2.000 EA	805.00000	1,610.00	900.00000	1,800.00	540.00000	1,080.00
0585 0695 1 1 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL 4.000 EA	1,150.00000	4,600.00	1,250.00000	5,000.00	1,100.00000	4,400.00
0590 0695 6 12 TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS 4.000 EA	1,550.00000	6,200.00	1,700.00000	6,800.00	1,600.00000	6,400.00
0595 0695 7162 TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK, PEDESTAL MOUNT 1.000 EA	4,100.00000	4,100.00	4,500.00000	4,500.00	4,300.00000	4,300.00
0600 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 43.705 GM	980.00000	42,830.90	1,100.00000	48,075.50	800.00000	34,964.00
0605 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 5,778.000 LF	1.13000	6,529.14	1.00000	5,778.00	1.10000	6,355.80
0610 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 3,347.000 LF	1.35000	4,518.45	1.50000	5,020.50	2.20000	7,363.40

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) RUSSELL ENGINEERING, INC.		(8) NELSON, DAVID, CONSTRUCTION CO.		(9) SEMA CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0615 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 0.827 GM	402.00000	332.45	400.00000	330.80	519.89000	429.95
0620 0710 11133 PAINTED PAVEMENT MARKING, STANDARD,WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE, 0.074 GM	805.00000	59.57	1,200.00000	88.80	1,083.24000	80.16
0625 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 2.498 GM	765.00000	1,910.97	750.00000	1,873.50	1,200.00000	2,997.60
0630 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 122.000 EA	31.00000	3,782.00	32.00000	3,904.00	48.00000	5,856.00
0635 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 552.000 EA	25.30000	13,965.60	27.00000	14,904.00	30.00000	16,560.00
0640 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 38.724 GM	980.00000	37,949.52	1,100.00000	42,596.40	810.00000	31,366.44
0645 0710 11202 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.034 GM	1,330.00000	45.22	2,000.00000	68.00	963.24000	32.75

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) RUSSELL ENGINEERING, INC.		(8) NELSON, DAVID, CONSTRUCTION CO.		(9) SEMA CONSTRUCTION, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0650 0710 11224 4,326.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	1.35000	5,840.10	1.10000	4,758.60	1.20000	5,191.20
0655 0999 16 (1.000) LS PARTNERING, DO NOT BID 41656125201	21,000.00000	21,000.00	21,000.00000	21,000.00	21,000.00000	21,000.00
0660 0999 20 1 36.000 DA DISPUTES REVIEW BOARD, MEETING-DO NOT BID	3,300.00000	118,800.00	3,300.00000	118,800.00	3,300.00000	118,800.00
0665 0999 20 2 2.000 EA DISPUTES REVIEW BOARD, HEARING-DO NOT BID	4,000.00000	8,000.00	4,000.00000	8,000.00	4,000.00000	8,000.00
0670 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 41656125201	150,000.00000	150,000.00	150,000.00000	150,000.00	150,000.00000	150,000.00
0002 Roadway Section Totals:		**$37,814,613.75**		**$39,646,292.85**		**$41,368,207.78**
SECTION: 0003 Signing						
0675 0700 1 11 141.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	225.00000	31,725.00	225.00000	31,725.00	310.00000	43,710.00
0680 0700 1 12 65.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	525.00000	34,125.00	800.00000	52,000.00	1,300.00000	84,500.00

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) RUSSELL ENGINEERING, INC.		(8) NELSON, DAVID, CONSTRUCTION CO.		(9) SEMA CONSTRUCTION, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0685 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 3.000 AS	600.00000	1,800.00	575.00000	1,725.00	1,900.00000	5,700.00
0690 0700 1 50 SINGLE POST SIGN, RELOCATE 7.000 AS	130.00000	910.00	200.00000	1,400.00	760.00000	5,320.00
0695 0700 2 11 MULTI- POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 1.000 AS	2,400.00000	2,400.00	2,500.00000	2,500.00	4,100.00000	4,100.00
0700 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF 1.000 AS	3,500.00000	3,500.00	3,500.00000	3,500.00	5,200.00000	5,200.00
0705 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF 4.000 AS	4,000.00000	16,000.00	4,000.00000	16,000.00	5,700.00000	22,800.00
0710 0700 2 50 MULTI- POST SIGN, F&I GROUND MOUNT, RELOCATE 1.000 AS	3,200.00000	3,200.00	2,900.00000	2,900.00	4,600.00000	4,600.00
0715 0700 3102 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF 3.000 EA	900.00000	2,700.00	1,200.00000	3,600.00	840.00000	2,520.00
0720 0700 4111 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, UP TO 20 FT 3.000 EA	24,000.00000	72,000.00	27,000.00000	81,000.00	18,000.00000	54,000.00

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) RUSSELL ENGINEERING, INC.		(8) NELSON, DAVID, CONSTRUCTION CO.		(9) SEMA CONSTRUCTION, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0725 0700 13 12 7.000 EA RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 2'	45.30000	317.10	150.00000	1,050.00	50.00000	350.00
0730 0705 10 1 12.000 EA OBJECT MARKER, TYPE 1	126.00000	1,512.00	130.00000	1,560.00	160.00000	1,920.00
0735 0705 11 3 62.000 EA DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	150.00000	9,300.00	190.00000	11,780.00	210.00000	13,020.00
0740 0710 11190 37.000 SF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	2.05000	75.85	1.60000	59.20	3.10000	114.70
0745 0710 11290 201.000 SF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	2.05000	412.05	1.60000	321.60	7.00000	1,407.00
0750 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41656125201	125,000.00000	125,000.00	100,000.00000	100,000.00	64,300.00000	64,300.00
0755 0711 11123 6,709.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	2.80000	18,785.20	1.60000	10,734.40	2.40000	16,101.60
0760 0711 11124 3,193.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	4.20000	13,410.60	3.00000	9,579.00	3.00000	9,579.00

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) RUSSELL ENGINEERING, INC.		(8) NELSON, DAVID, CONSTRUCTION CO.		(9) SEMA CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0765 0711 11125 1,207.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	5.60000	6,759.20	4.10000	4,948.70	3.70000	4,465.90
0770 0711 11141 3.145 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	1,110.00000	3,490.95	2,600.00000	8,177.00	2,900.00000	9,120.50
0775 0711 11160 23.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	66.00000	1,518.00	150.00000	3,450.00	110.00000	2,530.00
0780 0711 11170 255.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	56.00000	14,280.00	55.00000	14,025.00	43.00000	10,965.00
0785 0711 11224 3,691.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	4.15000	15,317.65	3.25000	11,995.75	3.10000	11,442.10
0790 0711 11241 0.471 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	11.10000	5.23	2,600.00000	1,224.60	7,275.77000	3,426.89
0795 0711 14125 5,890.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	14.60000	85,994.00	14.00000	82,460.00	12.00000	70,680.00
0800 0711 14160 113.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	180.00000	20,340.00	160.00000	18,080.00	200.00000	22,600.00

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) RUSSELL ENGINEERING, INC.		(8) NELSON, DAVID, CONSTRUCTION CO.		(9) SEMA CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0805 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 113.000 EA	78.00000	8,814.00	55.00000	6,215.00	120.00000	13,560.00
0810 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 18.794 GM	3,100.00000	58,261.40	4,400.00000	82,693.60	3,500.00000	65,779.00
0815 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 3.384 GM	4,100.00000	13,874.40	7,000.00000	23,688.00	4,600.00000	15,566.40
0820 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 9.486 GM	770.00000	7,304.22	1,425.00000	13,517.55	1,400.00000	13,280.40
0825 0711 16133 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-APPROACH TO TOLL PLAZA OR 3-9 LANE DROP 0.405 GM	1,550.00000	627.75	2,600.00000	1,053.00	3,255.28000	1,318.39
0830 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 9.989 GM	3,100.00000	30,965.90	4,400.00000	43,951.60	3,400.00000	33,962.60
0835 0711 16202 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8" 0.372 GM	4,100.00000	1,525.20	7,000.00000	2,604.00	3,953.17000	1,470.58
0840 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS: NON-CONFLICTING ONLY 141.000 SF	5.20000	733.20	4.20000	592.20	5.00000	705.00

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) RUSSELL ENGINEERING, INC.		(8) NELSON, DAVID, CONSTRUCTION CO.		(9) SEMA CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0003 Signing Section Totals:		**$606,983.90**		**$650,110.20**		**$620,115.06**
SECTION: 0004 Lighting						
0845 0630 2 11 — 1,836.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	4.30000	7,894.80	4.80000	8,812.80	5.50000	10,098.00
0850 0630 2 12 — 60.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	17.50000	1,050.00	20.00000	1,200.00	16.00000	960.00
0855 0635 2 11 — 6.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	825.00000	4,950.00	900.00000	5,400.00	1,100.00000	6,600.00
0860 0715 1 12 — 7,798.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	1.35000	10,527.30	1.50000	11,697.00	1.40000	10,917.20
0865 0715 1 60 — 7,798.000 LF LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	0.47000	3,665.06	0.60000	4,678.80	5.50000	42,889.00
0870 0715 4400 — 7.000 EA LIGHT POLE COMPLETE, RELOCATE	2,700.00000	18,900.00	3,000.00000	21,000.00	6,700.00000	46,900.00
0004 Lighting Section Totals:		**$46,987.16**		**$52,788.60**		**$118,364.20**

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) RUSSELL ENGINEERING, INC.		(8) NELSON, DAVID, CONSTRUCTION CO.		(9) SEMA CONSTRUCTION, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0875 0630 2 11 24,344.000 CONDUIT, FURNISH & INSTALL, OPEN TRENCH LF	11.50000	279,956.00	13.00000	316,472.00	11.00000	267,784.00
0880 0630 2 12 3,670.000 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE LF	25.00000	91,750.00	27.00000	99,090.00	25.00000	91,750.00
0885 0632 7 1 3.000 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL PI	7,850.00000	23,550.00	9,000.00000	27,000.00	7,300.00000	21,900.00
0890 0632 7 6 3.000 SIGNAL CABLE, REMOVE-INTERSECTION PI	1,400.00000	4,200.00	1,600.00000	4,800.00	790.00000	2,370.00
0895 0633 1121 564.000 FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS LF	3.20000	1,804.80	3.50000	1,974.00	2.90000	1,635.60
0900 0633 1123 26,955.000 FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS LF	3.75000	101,081.25	4.10000	110,515.50	3.30000	88,951.50
0905 0633 2 31 72.000 FIBER OPTIC CONNECTION, INSTALL, SPLICE EA	42.00000	3,024.00	50.00000	3,600.00	38.00000	2,736.00
0910 0633 3 11 5.000 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE EA	950.00000	4,750.00	1,100.00000	5,500.00	830.00000	4,150.00

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) RUSSELL ENGINEERING, INC.		(8) NELSON, DAVID, CONSTRUCTION CO.		(9) SEMA CONSTRUCTION, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0915 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY 5.000 EA	70.00000	350.00	80.00000	400.00	63.00000	315.00
0920 0633 3 14 FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT 5.000 EA	95.00000	475.00	110.00000	550.00	86.00000	430.00
0925 0633 3 16 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED 5.000 EA	1,600.00000	8,000.00	1,800.00000	9,000.00	1,400.00000	7,000.00
0930 0633 3 17 FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL 5.000 EA	125.00000	625.00	140.00000	700.00	110.00000	550.00
0935 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX 3.000 PI	3,300.00000	9,900.00	3,700.00000	11,100.00	6,300.00000	18,900.00
0940 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 59.000 EA	780.00000	46,020.00	900.00000	53,100.00	570.00000	33,630.00
0945 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 36.000 EA	1,600.00000	57,600.00	1,800.00000	64,800.00	1,200.00000	43,200.00
0950 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE 7.000 EA	2,250.00000	15,750.00	2,500.00000	17,500.00	2,500.00000	17,500.00

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) RUSSELL ENGINEERING, INC.		(8) NELSON, DAVID, CONSTRUCTION CO.		(9) SEMA CONSTRUCTION, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0955 0639 1121 2.000 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY AS	3,650.00000	7,300.00	4,100.00000	8,200.00	2,500.00000	5,000.00
0960 0639 2 1 169.000 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL LF	6.00000	1,014.00	6.75000	1,140.75	4.40000	743.60
0965 0639 3 11 2.000 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT EA	320.00000	640.00	375.00000	750.00	980.00000	1,960.00
0970 0641 2 12 2.000 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE EA	1,600.00000	3,200.00	1,800.00000	3,600.00	1,300.00000	2,600.00
0975 0643600 4.000 STRAIN POLE, WOOD, REMOVE EA	700.00000	2,800.00	800.00000	3,200.00	1,900.00000	7,600.00
0980 0646 1 11 22.000 ALUMINUM SIGNALS POLE, PEDESTAL EA	1,400.00000	30,800.00	1,600.00000	35,200.00	1,500.00000	33,000.00
0985 0649 1 14 3.000 STEEL STRAIN POLE, F&I, TYPE PS- VII EA	29,000.00000	87,000.00	32,000.00000	96,000.00	23,700.00000	71,100.00
0990 0649 1 15 5.000 STEEL STRAIN POLE, F&I, TYPE PS-VIII EA	29,500.00000	147,500.00	33,000.00000	165,000.00	25,300.00000	126,500.00

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) RUSSELL ENGINEERING, INC.		(8) NELSON, DAVID, CONSTRUCTION CO.		(9) SEMA CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0995 0649 1 16 STEEL STRAIN POLE, F&I, TYPE PS- IX 3.000 EA	31,000.00000	93,000.00	35,000.00000	105,000.00	27,400.00000	82,200.00
1000 0649 1 17 STEEL STRAIN POLE, F&I, TYPE PS- X 1.000 EA	35,000.00000	35,000.00	39,000.00000	39,000.00	29,200.00000	29,200.00
1005 0649 1 63 STEEL STRAIN POLE, REMOVE, SHALLOW FOUNDATION REMOVAL, BOLT ON ATTACHMENT 2.000 EA	3,250.00000	6,500.00	3,600.00000	7,200.00	3,100.00000	6,200.00
1010 0650 1 14 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 42.000 AS	900.00000	37,800.00	1,000.00000	42,000.00	1,100.00000	46,200.00
1015 0650 1 16 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY 4.000 AS	1,150.00000	4,600.00	1,300.00000	5,200.00	1,400.00000	5,600.00
1020 0650 1 19 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY 6.000 AS	1,450.00000	8,700.00	1,600.00000	9,600.00	1,600.00000	9,600.00
1025 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 22.000 AS	530.00000	11,660.00	600.00000	13,200.00	630.00000	13,860.00
1030 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 23.000 EA	130.00000	2,990.00	150.00000	3,450.00	210.00000	4,830.00

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) RUSSELL ENGINEERING, INC.		(8) NELSON, DAVID, CONSTRUCTION CO.		(9) SEMA CONSTRUCTION, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1035 0660 1110 4.000 EA LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	150.00000	600.00	170.00000	680.00	210.00000	840.00
1040 0660 2102 14.000 AS LOOP ASSEMBLY, F&I, TYPE B	725.00000	10,150.00	800.00000	11,200.00	730.00000	10,220.00
1045 0660 2106 29.000 AS LOOP ASSEMBLY, F&I, TYPE F	1,160.00000	33,640.00	1,300.00000	37,700.00	710.00000	20,590.00
1050 0663 1111 11.000 EA SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, CABINET ELECTRONICS	1,630.00000	17,930.00	1,800.00000	19,800.00	1,500.00000	16,500.00
1055 0663 1112 11.000 EA SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, DETECTOR	2,800.00000	30,800.00	3,100.00000	34,100.00	1,500.00000	16,500.00
1060 0665 1 11 22.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	250.00000	5,500.00	280.00000	6,160.00	320.00000	7,040.00
1065 0670 5111 3.000 AS TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	25,000.00000	75,000.00	28,000.00000	84,000.00	27,100.00000	81,300.00
1070 0670 5600 3.000 AS TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	950.00000	2,850.00	1,100.00000	3,300.00	1,500.00000	4,500.00

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) RUSSELL ENGINEERING, INC.		(8) NELSON, DAVID, CONSTRUCTION CO.		(9) SEMA CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1075 0685 1 13 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET 3.000 EA	6,500.00000	19,500.00	7,200.00000	21,600.00	7,100.00000	21,300.00
1080 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 5.000 EA	400.00000	2,000.00	450.00000	2,250.00	530.00000	2,650.00
1085 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF 12.000 EA	4,400.00000	52,800.00	4,900.00000	58,800.00	4,600.00000	55,200.00
1090 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 5,436.000 LF	1.45000	7,882.20	1.60000	8,697.60	1.40000	7,610.40
1095 0715 5 11 LUMINAIRE & BRACKET ARM, F&I, ALUMINUM 12.000 EA	765.00000	9,180.00	875.00000	10,500.00	2,700.00000	32,400.00
1100 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL 12.000 EA	365.00000	4,380.00	425.00000	5,100.00	630.00000	7,560.00
0005 Signalization Section Totals:		**$1,401,552.25**		**$1,567,729.85**		**$1,333,206.10**
SECTION: 0006 Utilities						
1105 0425 2 42 MANHOLES, P-7, >10' 2.000 EA	4,200.00000	8,400.00	9,000.00000	18,000.00	8,600.00000	17,200.00

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) RUSSELL ENGINEERING, INC.		(8) NELSON, DAVID, CONSTRUCTION CO.		(9) SEMA CONSTRUCTION, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1110 0425 5 MANHOLE, ADJUST 1.000 EA	880.00000	880.00	365.00000	365.00	630.00000	630.00
1115 0425 6 VALVE BOXES, ADJUST 29.000 EA	320.00000	9,280.00	115.00000	3,335.00	510.00000	14,790.00
1120 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 14,448.000 LF	5.00000	72,240.00	5.25000	75,852.00	6.00000	86,688.00
1125 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 820.000 LF	17.00000	13,940.00	19.00000	15,580.00	15.00000	12,300.00
1130 0633 1122 FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS 16,830.000 LF	3.00000	50,490.00	3.25000	54,697.50	3.10000	52,173.00
1135 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 10.000 EA	1,600.00000	16,000.00	1,800.00000	18,000.00	1,200.00000	12,000.00
1140 0635 2 40 PULL & SPLICE BOX, RELOCATE 1.000 EA	1,200.00000	1,200.00	1,320.00000	1,320.00	940.00000	940.00
1145 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41656125601 (1.000) LS	464,374.86000	464,374.86	464,374.86000	464,374.86	464,374.86000	464,374.86
1150 1050 11221 UTILITY PIPE, F&I, PVC, WATER / SEWER, 0 - 1.9" 80.000 LF	15.50000	1,240.00	100.00000	8,000.00	16.00000	1,280.00

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) RUSSELL ENGINEERING, INC.		(8) NELSON, DAVID, CONSTRUCTION CO.		(9) SEMA CONSTRUCTION, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1155 1050 11222 UTILITY PIPE, F&I, PVC, WATER / SEWER, 2 - 4.9" 365.000 LF	61.00000	22,265.00	80.00000	29,200.00	62.00000	22,630.00
1160 1050 11223 UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9" 120.000 LF	25.50000	3,060.00	170.00000	20,400.00	26.00000	3,120.00
1165 1050 11224 UTILITY PIPE, F&I, PVC, WATER / SEWER, 8 -19.9" 19,745.000 LF	58.00000	1,145,210.00	71.00000	1,401,895.00	59.00000	1,164,955.00
1170 1050 11422 UTILITY PIPE, F&I, DI/CI, WATER / SEWER, 2 - 4.9" 210.000 LF	75.00000	15,750.00	48.00000	10,080.00	76.00000	15,960.00
1175 1050 11423 UTILITY PIPE, F&I, DI/CI, WATER / SEWER, 5 - 7.9" 230.000 LF	130.00000	29,900.00	58.00000	13,340.00	130.00000	29,900.00
1180 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER, 8 - 19.9" 26,655.000 LF	70.00000	1,865,850.00	75.00000	1,999,125.00	71.00000	1,892,505.00
1185 1050 11425 UTILITY PIPE, F&I, DI/CI, WATER / SEWER, 20 - 49.9" 290.000 LF	180.00000	52,200.00	225.00000	65,250.00	180.00000	52,200.00
1190 1050 14004 UTILITY PIPE, RELOCATE, 8-19.9" 180.000 LF	56.30000	10,134.00	56.00000	10,080.00	58.00000	10,440.00
1195 1050 15004 UTILITY PIPE, ADJUST/MODIFY, 8 - 19.9" 500.000 LF	52.00000	26,000.00	48.00000	24,000.00	53.00000	26,500.00

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) RUSSELL ENGINEERING, INC.		(8) NELSON, DAVID, CONSTRUCTION CO.		(9) SEMA CONSTRUCTION, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1200 1050 16001 15,248.000 UTILITY PIPE,REMOVE & DISPOSE, 0 - 1.9" LF	4.10000	62,516.80	5.50000	83,864.00	12.00000	182,976.00
1205 1050 16002 250.000 UTILITY PIPE,REMOVE & DISPOSE, 2-4.9" LF	12.30000	3,075.00	5.75000	1,437.50	130.00000	32,500.00
1210 1050 16003 720.000 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9" LF	9.30000	6,696.00	7.00000	5,040.00	9.50000	6,840.00
1215 1050 16004 47,415.000 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9" LF	15.00000	711,225.00	8.50000	403,027.50	15.00000	711,225.00
1220 1050 16005 685.000 UTILITY PIPE,REMOVE & DISPOSE, 20-49.9" LF	25.00000	17,125.00	6.50000	4,452.50	25.00000	17,125.00
1225 1050 18004 90.000 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 8-19.9" LF	32.00000	2,880.00	20.00000	1,800.00	32.00000	2,880.00
1230 1050 42216 740.000 UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 16" LF	120.00000	88,800.00	120.00000	88,800.00	120.00000	88,800.00
1235 1050 61112 158.000 UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 12" LF	215.00000	33,970.00	650.00000	102,700.00	220.00000	34,760.00

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) RUSSELL ENGINEERING, INC.		(8) NELSON, DAVID, CONSTRUCTION CO.		(9) SEMA CONSTRUCTION, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1240 1050 61116 UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 16" 991.000 LF	305.00000	302,255.00	650.00000	644,150.00	310.00000	307,210.00
1245 1050 61124 UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 24" 621.000 LF	425.00000	263,925.00	725.00000	450,225.00	440.00000	273,240.00
1250 1050 61130 UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 30" 1,656.000 LF	400.00000	662,400.00	740.00000	1,225,440.00	410.00000	678,960.00
1255 1050 61148 UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 48" 149.000 LF	580.00000	86,420.00	850.00000	126,650.00	600.00000	89,400.00
1260 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9" 247.000 EA	1,230.00000	303,810.00	850.00000	209,950.00	1,200.00000	296,400.00
1265 1055 11415 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 20 - 49.9" 4.000 EA	6,000.00000	24,000.00	4,600.00000	18,400.00	6,200.00000	24,800.00
1270 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9" 54.000 EA	1,550.00000	83,700.00	1,100.00000	59,400.00	1,600.00000	86,400.00
1275 1055 11444 UTILITY FITTINGS, F&I, DI/CI, UNION, 8 - 19.9" 62.000 EA	5,200.00000	322,400.00	2,400.00000	148,800.00	5,400.00000	334,800.00
1280 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9" 14.000 EA	850.00000	11,900.00	1,400.00000	19,600.00	870.00000	12,180.00

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) RUSSELL ENGINEERING, INC.		(8) NELSON, DAVID, CONSTRUCTION CO.		(9) SEMA CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1285 1060 16 UTILITY STRUCTURE, BELOW GROUND, REMOVE&DISPOSE CONTRACTOR TAKES OWNERSHIP 1.000 EA	6,800.00000	6,800.00	1,800.00000	1,800.00	7,000.00000	7,000.00
1290 1060 25 UTILITY STRUCTURE, ABOVE GROUND, ADJUST & MODIFY 5.000 EA	990.00000	4,950.00	1,630.00000	8,150.00	1,000.00000	5,000.00
1295 1080 11204 UTILITY FIXTURES, F&I, 2-4.9", VALVE ASSEMBLY 21.000 EA	650.00000	13,650.00	1,640.00000	34,440.00	670.00000	14,070.00
1300 1080 11209 UTILITY FIXTURES, F&I, 2-4.9", MECHANICAL JOINT RESTRAINT 70.000 EA	100.00000	7,000.00	73.00000	5,110.00	99.00000	6,930.00
1305 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY 17.000 EA	1,050.00000	17,850.00	1,835.00000	31,195.00	1,100.00000	18,700.00
1310 1080 11309 UTILITY FIXTURES, F&I, 5-7.9", MECHANICAL JOINT RESTRAINT 101.000 EA	100.00000	10,100.00	86.00000	8,686.00	99.00000	9,999.00
1315 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE 11.000 EA	2,300.00000	25,300.00	1,315.00000	14,465.00	2,400.00000	26,400.00
1320 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY 85.000 EA	4,400.00000	374,000.00	5,100.00000	433,500.00	4,500.00000	382,500.00

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) RUSSELL ENGINEERING, INC.		(8) NELSON, DAVID, CONSTRUCTION CO.		(9) SEMA CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1325 1080 11406 28.000 EA UTILITY FIXTURES, F&I, 8.0-19.9", VAC/AIR ASSEMBLY	4,900.00000	137,200.00	3,400.00000	95,200.00	5,000.00000	140,000.00
1330 1080 11407 1.000 EA UTILITY FIXTURES, F&I, 8-19.9", LINE STOP ASSEMBLY	22,000.00000	22,000.00	13,300.00000	13,300.00	22,900.00000	22,900.00
1335 1080 11409 1,393.000 EA UTILITY FIXTURES, F&I, 8-19.9", MECHANICAL JOINT RESTRAINT	325.00000	452,725.00	310.00000	431,830.00	330.00000	459,690.00
1340 1080 11509 18.000 EA UTILITY FIXTURES, F&I, 20-49.9", MECHANICAL JOINT RESTRAINT	635.00000	11,430.00	1,400.00000	25,200.00	660.00000	11,880.00
1345 1080 21500 16.000 EA UTILITY FIXTURE, VALVE/METER BOX, ADJUST	300.00000	4,800.00	1,100.00000	17,600.00	300.00000	4,800.00
1350 1644116 08 5.000 EA FIRE HYDRANT, STANDARD, F&I, 3 WAY, 2 HOSE, 1 PUMPER, 6"	3,350.00000	16,750.00	2,800.00000	14,000.00	3,500.00000	17,500.00
1355 1644700 2.000 EA FIRE HYDRANT, ADJUST & MODIFY	950.00000	1,900.00	1,300.00000	2,600.00	970.00000	1,940.00
1360 1644800 6.000 EA FIRE HYDRANT, RELOCATE	1,300.00000	7,800.00	1,400.00000	8,400.00	1,300.00000	7,800.00
0006 Utilities Section Totals:		**$7,909,766.66**		**$8,972,106.86**		**$8,198,190.86**

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(7) RUSSELL ENGINEERING, INC.		(8) NELSON, DAVID, CONSTRUCTION CO.		(9) SEMA CONSTRUCTION, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Contract Grand Totals:				**$48,929,050.12**		**$52,074,284.36**		**52,790,000.00**

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0110 3 (1978.000) REMOVAL OF EXISTING STRUCTURES/BRIDGES 41656125201 SF (LS)	29,256.56000	29,256.56				
0010 0400 2 1 631.600 CONCRETE CLASS II, CULVERTS CY	839.40000	530,165.04				
0015 0415 1 1 92,936.000 REINFORCING STEEL- ROADWAY LB	0.53000	49,256.08				
0020 0455133 2 3,078.000 SHEET PILING STEEL, TEMPORARY-CRITICAL SF	38.30000	117,887.40				
0025 0534 72101 9,434.000 SOUND/NOISE BARRIER-INC FOUNDATION, PERMANENT SF	46.07000	434,624.38				
0030 0563 4 6,290.000 ANTI-GRAFFITI COATING, NON-SACRIFICIAL SF	4.04000	25,411.60				
0001 Structures Section Totals:		**$1,186,601.06**				
SECTION: 0002 Roadway						
0035 0101 1 (1.000) MOBILIZATION 41656125201 LS	6,000,000.00000	6,000,000.00				

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0040 0102 1 (1090.000) DA (LS) MAINTENANCE OF TRAFFIC 41656125201	4,580,000.00000	4,580,000.00				
0045 0102 2 1 (1.000) LS SPECIAL DETOUR 1 41656125201	2,000,000.00000	2,000,000.00				
0050 0102 3 1,681.500 CY COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	26.60000	44,727.90				
0055 0102 14 780.000 HR TRAFFIC CONTROL OFFICER	0.06000	46.80				
0060 0102 60 157,375.000 ED WORK ZONE SIGN	0.21000	33,048.75				
0065 0102 61 45.000 EA BUSINESS SIGN	47.87000	2,154.15				
0070 0102 71 13 26,088.000 LF BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	50.11000	1,307,269.68				
0075 0102 71 23 35,028.000 LF BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	13.59000	476,030.52				

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0080 0102 74 1 834,505.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.21000	175,246.05				
0085 0102 74 2 97,555.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.32000	31,217.60				
0090 0102 76 90.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	8.51000	765.90				
0095 0102 78 7,821.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3.19000	24,948.99				
0100 0102 99 3,028.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	15.96000	48,326.88				
0105 0102104 3,270.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	26.60000	86,982.00				
0110 0102107 1 3,270.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	23.41000	76,550.70				
0115 0104 1 2,456.000 SY ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	2.13000	5,231.28				
0120 0104 7 5.000 EA SEDIMENT BASIN / CONTAINMENT SYSTEM	20,000.00000	100,000.00				

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0125 0104 9 SEDIMENT BASIN / CONTAINMENT SYSTEM- CLEANOUT	5.000 EA	20,000.00000	100,000.00			
0130 0104 10 3 SEDIMENT BARRIER	61,852.000 LF	1.06000	65,563.12			
0135 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	5,387.000 LF	7.45000	40,133.15			
0140 0104 15 SOIL TRACKING PREVENTION DEVICE	10.000 EA	3,723.56000	37,235.60			
0145 0104 18 INLET PROTECTION SYSTEM	205.000 EA	117.03000	23,991.15			
0150 0107 1 LITTER REMOVAL	2,722.540 AC	73.41000	199,861.66			
0155 0107 2 MOWING	1,927.090 AC	97.88000	188,623.57			
0160 0108 2 MONITOR EXISTING STRUCTURES- VIBRATION MONITORING 41656125201	(1.000) LS	34,575.93000	34,575.93			
0165 0109 71 14 FIELD OFFICE, 1200 SQUARE FEET, PROJECT 416561-2-52-01	1,090.000 DA	100.00000	109,000.00			

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(10) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0170 0110 1 1 CLEARING & GRUBBING 41656125201 (111.430) AC (LS)	2,000,000.00000	2,000,000.00				
0175 0110 7 1 MAILBOX, F&I SINGLE 23.000 EA	132.98000	3,058.54				
0180 0120 1 REGULAR EXCAVATION 163,742.000 CY	15.96000	2,613,322.32				
0185 0120 4 SUBSOIL EXCAVATION 13,662.000 CY	18.09000	247,145.58				
0190 0120 6 EMBANKMENT 205,471.000 CY	10.64000	2,186,211.44				
0195 0160 4 TYPE B STABILIZATION 277,457.000 SY	6.92000	1,920,002.44				
0200 0285701 OPTIONAL BASE, BASE GROUP 01 25,222.000 SY	8.22000	207,324.84				
0205 0285710 OPTIONAL BASE, BASE GROUP 10 219,136.000 SY	18.03000	3,951,022.08				
0210 0286 1 TURNOUT CONSTRUCTION 29.000 SY	17.86000	517.94				

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0215 0327 70 6 — 21,910.000 SY MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	3.75000	82,162.50				
0220 0334 1 13 — 43,712.900 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	92.00000	4,021,586.80				
0225 0337 7 83 — 19,896.700 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	102.00000	2,029,463.40				
0230 0400 0 11 — 1,644.700 CY CONCRETE CLASS NS, GRAVITY WALL	611.73000	1,006,112.33				
0235 0400 1 2 — 80.900 CY CONCRETE CLASS I, ENDWALLS	1,383.04000	111,887.94				
0240 0425 1201 — 1.000 EA INLETS, CURB, TYPE 9, <10'	4,361.89000	4,361.89				
0245 0425 1331 — 6.000 EA INLETS, CURB, TYPE P-3, <10'	5,638.54000	33,831.24				
0250 0425 1351 — 66.000 EA INLETS, CURB, TYPE P-5, <10'	5,000.21000	330,013.86				
0255 0425 1352 — 1.000 EA INLETS, CURB, TYPE P-5, >10'	6,383.25000	6,383.25				

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0260 0425 1361 INLETS, CURB, TYPE P-6, <10' 36.000 EA	5,319.37000	191,497.32				
0265 0425 1451 INLETS, CURB, TYPE J-5, <10' 27.000 EA	7,659.90000	206,817.30				
0270 0425 1452 INLETS, CURB, TYPE J-5, >10' 7.000 EA	12,234.56000	85,641.92				
0275 0425 1461 INLETS, CURB, TYPE J-6, <10' 19.000 EA	7,979.06000	151,602.14				
0280 0425 1462 INLETS, CURB, TYPE J-6, >10' 9.000 EA	12,234.56000	110,111.04				
0285 0425 1471 INLETS, CURB, TYPE 7, <10' 2.000 EA	7,979.06000	15,958.12				
0290 0425 1473 INLETS, CURB, TYPE 7, J BOT , <10' 1.000 EA	12,234.56000	12,234.56				
0295 0425 1521 INLETS, DT BOT, TYPE C,<10' 16.000 EA	2,978.85000	47,661.60				
0300 0425 1523 INLETS, DT BOT, TYPE C,JBOT, <10' 1.000 EA	5,638.54000	5,638.54				

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0305 0425 1529 INLETS, DT BOT, TYPE C, MODIFY 1.000 EA	6,915.19000	6,915.19				
0310 0425 1541 INLETS, DT BOT, TYPE D, <10' 2.000 EA	3,404.40000	6,808.80				
0315 0425 1549 INLETS, DT BOT, TYPE D, MODIFY 5.000 EA	10,425.97000	52,129.85				
0320 0425 1559 INLETS, DT BOT, TYPE E, MODIFY 1.000 EA	9,042.94000	9,042.94				
0325 0425 1579 INLETS, DITCH BOTTOM, TYPE G, MODIFY 1.000 EA	8,298.22000	8,298.22				
0330 0425 1704 INLETS, GUTTER, TYPE S, J BOTTOM, >10' 1.000 EA	11,170.68000	11,170.68				
0335 0425 1910 INLETS, CLOSED FLUME 2.000 EA	3,723.56000	7,447.12				
0340 0425 2 41 MANHOLES, P-7, <10' 3.000 EA	4,042.72000	12,128.16				
0345 0425 2 61 MANHOLES, P-8, <10' 22.000 EA	4,255.50000	93,621.00				

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0350 0425 2 62 MANHOLES, P-8, >10'	3.000 EA	5,638.54000	16,915.62			
0355 0425 2 63 MANHOLES, P-8, PARTIAL	1.000 EA	2,446.91000	2,446.91			
0360 0425 2 91 MANHOLES, J-8, <10'	9.000 EA	7,553.51000	67,981.59			
0365 0425 2 92 MANHOLES, J-8, >10'	15.000 EA	12,234.56000	183,518.40			
0370 0430 94 1 DESILTING PIPE, 0 - 24"	414.000 LF	5.32000	2,202.48			
0375 0430 94 2 DESILTING PIPE, 25 - 36"	611.000 LF	7.45000	4,551.95			
0380 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	800.000 LF	103.20000	82,560.00			
0385 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	1,228.000 LF	108.52000	133,262.56			
0390 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	11,421.000 LF	97.88000	1,117,887.48			

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0395 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	8,284.000 LF	113.83000	942,967.72			
0400 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	7,577.000 LF	121.28000	918,938.56			
0405 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	4,708.000 LF	145.75000	686,191.00			
0410 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	2,727.000 LF	172.35000	469,998.45			
0415 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	2,726.000 LF	225.54000	614,822.04			
0420 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	9.000 EA	851.10000	7,659.90			
0425 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	5.000 EA	957.49000	4,787.45			
0430 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	1.000 EA	1,914.97000	1,914.97			
0435 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	2.000 EA	2,659.69000	5,319.38			

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0440 0430982140 3.000 EA MITERED END SECTION, OPTIONAL ROUND, 42" CD	4,681.05000	14,043.15				
0445 0430982141 3.000 EA MITERED END SECTION, OPTIONAL ROUND, 48" CD	5,106.60000	15,319.80				
0450 0430984125 28.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" SD	904.29000	25,320.12				
0455 0430984129 10.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" SD	1,010.68000	10,106.80				
0460 0436 1 1 86.000 LF TRENCH DRAIN, STANDARD	414.91000	35,682.26				
0465 0440 1 10 4,135.000 LF UNDERDRAIN, TYPE I	47.87000	197,942.45				
0470 0440 73 1 172.000 LF UNDERDRAIN OUTLET PIPE, 4"	12.77000	2,196.44				
0475 0515 2211 3,326.000 LF PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1	47.87000	159,215.62				
0480 0520 1 7 34,816.000 LF CONCRETE CURB & GUTTER, TYPE E	17.02000	592,568.32				

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0485 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 49,697.000 LF	18.09000	899,018.73				
0490 0520 2 1 CONCRETE CURB, TYPE A 64.000 LF	44.68000	2,859.52				
0495 0520 2 4 CONCRETE CURB, TYPE D 147.000 LF	50.00000	7,350.00				
0500 0520 3 VALLEY GUTTER- CONCRETE 180.000 LF	67.02000	12,063.60				
0505 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE 1,029.000 LF	41.49000	42,693.21				
0510 0520 5 12 TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE 129.000 LF	77.66000	10,018.14				
0515 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH 1,173.000 SY	74.47000	87,353.31				
0520 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 15,310.000 SY	39.36000	602,601.60				
0525 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 7,424.000 SY	57.45000	426,508.80				

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0530 0522 4 BUS SHELTER PAD- CONCRETE 197.000 SY	109.58000	21,587.26				
0535 0527 2 DETECTABLE WARNINGS 1,793.000 SF	19.68000	35,286.24				
0540 0530 1 RIPRAP, SAND-CEMENT 58.900 CY	712.80000	41,983.92				
0545 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING 102.400 TN	117.03000	11,983.87				
0550 0530 74 BEDDING STONE 73.700 TN	85.11000	6,272.61				
0555 0536 73 GUARDRAIL REMOVAL 2,055.000 LF	1.30000	2,671.50				
0560 0570 1 2 PERFORMANCE TURF, SOD 245,402.000 SY	3.19000	782,832.38				
0565 0571 1 11 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1 24,356.000 SY	6.92000	168,543.52				
0570 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 86.000 LF	7.98000	686.28				

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0575 0630 2 12 — 44.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	18.09000	795.96				
0580 0635 2 11 — 2.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	851.10000	1,702.20				
0585 0695 1 1 — 4.000 EA TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL	1,170.26000	4,681.04				
0590 0695 6 12 — 4.000 EA TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS	1,595.81000	6,383.24				
0595 0695 7162 — 1.000 EA TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK, PEDESTAL MOUNT	4,255.50000	4,255.50				
0600 0710 11101 — 43.705 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,037.28000	45,334.32				
0605 0710 11123 — 5,778.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	1.17000	6,760.26				
0610 0710 11125 — 3,347.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	1.38000	4,618.86				

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0615 0710 11131 0.827 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	425.55000	351.93				
0620 0710 11133 0.074 GM PAINTED PAVEMENT MARKING, STANDARD,WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,	851.10000	62.98				
0625 0710 11141 2.498 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	797.91000	1,993.18				
0630 0710 11160 122.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	31.92000	3,894.24				
0635 0710 11170 552.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	26.60000	14,683.20				
0640 0710 11201 38.724 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	10,399.38000	402,705.59				
0645 0710 11202 0.034 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	1,383.04000	47.02				

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0650 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	4,326.000 LF	1.38000	5,969.88			
0655 0999 16 PARTNERING, DO NOT BID 41656125201	(1.000) LS	21,000.00000	21,000.00			
0660 0999 20 1 DISPUTES REVIEW BOARD, MEETING-DO NOT BID	36.000 DA	3,300.00000	118,800.00			
0665 0999 20 2 DISPUTES REVIEW BOARD, HEARING-DO NOT BID	2.000 EA	4,000.00000	8,000.00			
0670 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41656125201	(1.000) LS	150,000.00000	150,000.00			
0002 Roadway Section Totals:			**$47,861,339.58**			
SECTION: 0003 Signing						
0675 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	141.000 AS	324.48000	45,751.68			
0680 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	65.000 AS	648.96000	42,182.40			

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0685 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 3.000 AS	675.56000	2,026.68				
0690 0700 1 50 SINGLE POST SIGN, RELOCATE 7.000 AS	292.57000	2,047.99				
0695 0700 2 11 MULTI- POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 1.000 AS	2,234.14000	2,234.14				
0700 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF 1.000 AS	4,361.89000	4,361.89				
0705 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF 4.000 AS	4,574.66000	18,298.64				
0710 0700 2 50 MULTI- POST SIGN, F&I GROUND MOUNT, RELOCATE 1.000 AS	3,032.04000	3,032.04				
0715 0700 3102 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF 3.000 EA	356.40000	1,069.20				
0720 0700 4111 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, UP TO 20 FT 3.000 EA	34,363.15000	103,089.45				

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0725 0700 13 12 — 7.000 EA RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 2'	106.39000	744.73				
0730 0705 10 1 — 12.000 EA OBJECT MARKER, TYPE 1	138.30000	1,659.60				
0735 0705 11 3 — 62.000 EA DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	154.26000	9,564.12				
0740 0710 11190 — 37.000 SF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	2.13000	78.81				
0745 0710 11290 — 201.000 SF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	2.13000	428.13				
0750 0710 90 — (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41656125201	120,970.01000	120,970.01				
0755 0711 11123 — 6,709.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	2.93000	19,657.37				
0760 0711 11124 — 3,193.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	4.36000	13,921.48				

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0765 0711 11125 1,207.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	5.85000	7,060.95				
0770 0711 11141 3.145 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	1,178.77000	3,707.23				
0775 0711 11160 23.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	69.15000	1,590.45				
0780 0711 11170 255.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	58.51000	14,920.05				
0785 0711 11224 3,691.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	4.36000	16,092.76				
0790 0711 11241 0.471 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	11.79000	5.55				
0795 0711 14125 5,890.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	15.43000	90,882.70				
0800 0711 14160 113.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	190.43000	21,518.59				

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0805 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 113.000 EA	81.92000	9,256.96				
0810 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 18.794 GM	3,244.82000	60,983.15				
0815 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 3.384 GM	4,326.78000	14,641.82				
0820 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 9.486 GM	813.86000	7,720.28				
0825 0711 16133 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-APPROACH TO TOLL PLAZA OR 3-9 LANE DROP 0.405 GM	1,627.73000	659.23				
0830 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 9.989 GM	3,244.82000	32,412.51				
0835 0711 16202 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8" 0.372 GM	4,326.78000	1,609.56				
0840 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS: NON-CONFLICTING ONLY 141.000 SF	5.32000	750.12				

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0003 Signing Section Totals:		**$674,930.27**				
SECTION: 0004 Lighting						
0845 0630 2 11 — 1,836.000 LF	4.47000	8,206.92				
CONDUIT, FURNISH & INSTALL, OPEN TRENCH						
0850 0630 2 12 — 60.000 LF	18.09000	1,085.40				
CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE						
0855 0635 2 11 — 6.000 EA	851.10000	5,106.60				
PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE						
0860 0715 1 12 — 7,798.000 LF	1.38000	10,761.24				
LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6						
0865 0715 1 60 — 7,798.000 LF	0.48000	3,743.04				
LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS						
0870 0715 4400 — 7.000 EA	2,819.27000	19,734.89				
LIGHT POLE COMPLETE, RELOCATE						
0004 Lighting Section Totals:		**$48,638.09**				

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0875 0630 2 11 — 24,344.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	11.70000	284,824.80				
0880 0630 2 12 — 3,670.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	25.53000	93,695.10				
0885 0632 7 1 — 3.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	8,298.22000	24,894.66				
0890 0632 7 6 — 3.000 PI SIGNAL CABLE, REMOVE-INTERSECTION	1,436.23000	4,308.69				
0895 0633 1121 — 564.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS	3.30000	1,861.20				
0900 0633 1123 — 26,955.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS	3.83000	103,237.65				
0905 0633 2 31 — 72.000 EA FIBER OPTIC CONNECTION, INSTALL, SPLICE	44.15000	3,178.80				
0910 0633 3 11 — 5.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	968.13000	4,840.65				

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0915 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	5.000 EA	73.41000	367.05			
0920 0633 3 14 FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT	5.000 EA	100.54000	502.70			
0925 0633 3 16 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED	5.000 EA	1,649.01000	8,245.05			
0930 0633 3 17 FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL	5.000 EA	127.66000	638.30			
0935 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX	3.000 PI	3,457.59000	10,372.77			
0940 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	59.000 EA	824.50000	48,645.50			
0945 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	36.000 EA	1,649.01000	59,364.36			
0950 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	7.000 EA	2,340.52000	16,383.64			

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0955 0639 1121 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY	2.000 AS	3,829.95000	7,659.90			
0960 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	169.000 LF	6.17000	1,042.73			
0965 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	2.000 EA	335.12000	670.24			
0970 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	2.000 EA	1,649.01000	3,298.02			
0975 0643600 STRAIN POLE, WOOD, REMOVE	4.000 EA	712.80000	2,851.20			
0980 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	22.000 EA	1,436.23000	31,597.06			
0985 0649 1 14 STEEL STRAIN POLE, F&I, TYPE PS- VII	3.000 EA	30,320.43000	90,961.29			
0990 0649 1 15 STEEL STRAIN POLE, F&I, TYPE PS-VIII	5.000 EA	41,491.12000	207,455.60			

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0995 0649 1 16 STEEL STRAIN POLE, F&I, TYPE PS- IX 3.000 EA	32,341.79000	97,025.37				
1000 0649 1 17 STEEL STRAIN POLE, F&I, TYPE PS- X 1.000 EA	36,810.07000	36,810.07				
1005 0649 1 63 STEEL STRAIN POLE, REMOVE, SHALLOW FOUNDATION REMOVAL, BOLT ON ATTACHMENT 2.000 EA	3,404.40000	6,808.80				
1010 0650 1 14 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 42.000 AS	936.21000	39,320.82				
1015 0650 1 16 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY 4.000 AS	1,170.26000	4,681.04				
1020 0650 1 19 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY 6.000 AS	1,489.42000	8,936.52				
1025 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 22.000 AS	558.53000	12,287.66				
1030 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 23.000 EA	132.98000	3,058.54				

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1035 0660 1110 — 4.000 EA	154.26000	617.04				
LOOP DETECTOR INDUCTIVE, F&I, TYPE 10						
1040 0660 2102 — 14.000 AS	755.35000	10,574.90				
LOOP ASSEMBLY, F&I, TYPE B						
1045 0660 2106 — 29.000 AS	1,223.46000	35,480.34				
LOOP ASSEMBLY, F&I, TYPE F						
1050 0663 1111 — 11.000 EA	1,702.20000	18,724.20				
SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, CABINET ELECTRONICS						
1055 0663 1112 — 11.000 EA	2,925.66000	32,182.26				
SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, DETECTOR						
1060 0665 1 11 — 22.000 EA	260.65000	5,734.30				
PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD						
1065 0670 5111 — 3.000 AS	26,490.48000	79,471.44				
TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION						
1070 0670 5600 — 3.000 AS	989.40000	2,968.20				
TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET						

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1075 0685 1 13 — 3.000 EA — UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET	6,808.80000	20,426.40				
1080 0700 3201 — 5.000 EA — SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	414.91000	2,074.55				
1085 0700 5 22 — 12.000 EA — INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	4,627.86000	55,534.32				
1090 0715 1 12 — 5,436.000 LF — LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	1.49000	8,099.64				
1095 0715 5 11 — 12.000 EA — LUMINAIRE & BRACKET ARM, F&I, ALUMINUM	808.54000	9,702.48				
1100 0715500 1 — 12.000 EA — POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	382.99000	4,595.88				
0005 Signalization Section Totals:		**$1,506,011.73**				
SECTION: 0006 Utilities						
1105 0425 2 42 — 2.000 EA — MANHOLES, P-7, >10'	4,042.72000	8,085.44				

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1110 0425 5 MANHOLE, ADJUST 1.000 EA	4,255.50000	4,255.50				
1115 0425 6 VALVE BOXES, ADJUST 29.000 EA	265.97000	7,713.13				
1120 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 14,448.000 LF	1.49000	21,527.52				
1125 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 820.000 LF	808.54000	663,002.80				
1130 0633 1122 FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS 16,830.000 LF	3.83000	64,458.90				
1135 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 10.000 EA	1,649.01000	16,490.10				
1140 0635 2 40 PULL & SPLICE BOX, RELOCATE 1.000 EA	1,223.46000	1,223.46				
1145 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41656125601 (1.000) LS	464,374.86000	464,374.86				
1150 1050 11221 UTILITY PIPE, F&I, PVC, WATER / SEWER, 0 - 1.9" 80.000 LF	21.28000	1,702.40				

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1155 1050 11222 UTILITY PIPE, F&I, PVC, WATER / SEWER, 2 - 4.9"	365.000 LF	63.83000	23,297.95			
1160 1050 11223 UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9"	120.000 LF	77.66000	9,319.20			
1165 1050 11224 UTILITY PIPE, F&I, PVC, WATER / SEWER, 8 -19.9"	19,745.000 LF	84.05000	1,659,567.25			
1170 1050 11422 UTILITY PIPE, F&I, DI/CI, WATER / SEWER, 2 - 4.9"	210.000 LF	70.22000	14,746.20			
1175 1050 11423 UTILITY PIPE, F&I, DI/CI, WATER / SEWER, 5 - 7.9"	230.000 LF	85.11000	19,575.30			
1180 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER, 8 - 19.9"	26,655.000 LF	92.56000	2,467,186.80			
1185 1050 11425 UTILITY PIPE, F&I, DI/CI, WATER / SEWER, 20 - 49.9"	290.000 LF	202.14000	58,620.60			
1190 1050 14004 UTILITY PIPE, RELOCATE, 8-19.9"	180.000 LF	58.51000	10,531.80			
1195 1050 15004 UTILITY PIPE, ADJUST/MODIFY, 8 - 19.9"	500.000 LF	58.51000	29,255.00			

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1200 1050 16001 — 15,248.000 LF UTILITY PIPE,REMOVE & DISPOSE, 0 - 1.9"	3.19000	48,641.12				
1205 1050 16002 — 250.000 LF UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	6.38000	1,595.00				
1210 1050 16003 — 720.000 LF UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	6.38000	4,593.60				
1215 1050 16004 — 47,415.000 LF UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	9.57000	453,761.55				
1220 1050 16005 — 685.000 LF UTILITY PIPE,REMOVE & DISPOSE, 20-49.9"	25.53000	17,488.05				
1225 1050 18004 — 90.000 LF UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 8-19.9"	21.28000	1,915.20				
1230 1050 42216 — 740.000 LF UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 16"	121.28000	89,747.20				
1235 1050 61112 — 158.000 LF UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 12"	420.23000	66,396.34				

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1240 1050 61116 UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 16"	991.000 LF	382.99000	379,543.09			
1245 1050 61124 UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 24"	621.000 LF	398.95000	247,747.95			
1250 1050 61130 UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 30"	1,656.000 LF	420.23000	695,900.88			
1255 1050 61148 UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 48"	149.000 LF	845.78000	126,021.22			
1260 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	247.000 EA	819.18000	202,337.46			
1265 1055 11415 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 20 - 49.9"	4.000 EA	4,255.50000	17,022.00			
1270 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	54.000 EA	1,042.60000	56,300.40			
1275 1055 11444 UTILITY FITTINGS, F&I, DI/CI, UNION, 8 - 19.9"	62.000 EA	957.49000	59,364.38			
1280 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	14.000 EA	500.02000	7,000.28			

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1285 1060 16 UTILITY STRUCTURE, BELOW GROUND, REMOVE&DISPOSE CONTRACTOR TAKES OWNERSHIP	1.000 EA	6,915.19000	6,915.19			
1290 1060 25 UTILITY STRUCTURE, ABOVE GROUND, ADJUST & MODIFY	5.000 EA	904.29000	4,521.45			
1295 1080 11204 UTILITY FIXTURES, F&I, 2-4.9", VALVE ASSEMBLY	21.000 EA	1,010.68000	21,224.28			
1300 1080 11209 UTILITY FIXTURES, F&I, 2-4.9", MECHANICAL JOINT RESTRAINT	70.000 EA	35.11000	2,457.70			
1305 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	17.000 EA	1,255.37000	21,341.29			
1310 1080 11309 UTILITY FIXTURES, F&I, 5-7.9", MECHANICAL JOINT RESTRAINT	101.000 EA	45.75000	4,620.75			
1315 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE	11.000 EA	2,074.56000	22,820.16			
1320 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	85.000 EA	4,361.89000	370,760.65			

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1325 1080 11406 — 28.000 EA UTILITY FIXTURES, F&I, 8.0-19.9", VAC/AIR ASSEMBLY	2,872.46000	80,428.88				
1330 1080 11407 — 1.000 EA UTILITY FIXTURES, F&I, 8-19.9", LINE STOP ASSEMBLY	11,277.07000	11,277.07				
1335 1080 11409 — 1,393.000 EA UTILITY FIXTURES, F&I, 8-19.9", MECHANICAL JOINT RESTRAINT	37.24000	51,875.32				
1340 1080 11509 — 18.000 EA UTILITY FIXTURES, F&I, 20-49.9", MECHANICAL JOINT RESTRAINT	1,702.20000	30,639.60				
1345 1080 21500 — 16.000 EA UTILITY FIXTURE, VALVE/METER BOX, ADJUST	500.02000	8,000.32				
1350 1644116 08 — 5.000 EA FIRE HYDRANT, STANDARD, F&I, 3 WAY, 2 HOSE, 1 PUMPER, 6"	5,425.76000	27,128.80				
1355 1644700 — 2.000 EA FIRE HYDRANT, ADJUST & MODIFY	1,542.62000	3,085.24				
1360 1644800 — 6.000 EA FIRE HYDRANT, RELOCATE	2,766.07000	16,596.42				
0006 Utilities Section Totals:		**$8,704,003.05**				

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(10) AJAX PAVING INDUSTRIES OF FLORIDA LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
Contract Grand Totals:				**$59,981,523.78**				

Letting: CT170524 May 24, 2017 **Call Order:** 002 **Contract:** T7388

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office