Vendor Ranking

Letting: CT170927 September 27, 2017 10:30 AM **Call Order:** 007 **Contract:** T4467

District: District 4 **Counties:** ST LUCIE **Fed Aid No:** D417050B

Contract Time: 380 AVAILABLE DAYS **Project(s):** 42872815201 (*)

Contract Desc: SR 5 (US 1/FEDERAL HWY)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	HORIZON CONTRACTORS, INC.	Responsive	Winning bid	$6,194,381.58	100.00%
2	LEAD ENGINEERING CONTRACTORS, LLC	Responsive	Non-Winning Bid	$6,268,472.96	101.20%
3	MORRISON - COBALT JV	Responsive	Non-Winning Bid	$6,337,800.91	102.32%
4	ENGECON CONSTRUCTION INC.	Responsive	Non-Winning Bid	$6,749,660.50	108.96%
5	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$6,977,008.81	112.63%
6	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$7,757,479.23	125.23%
7	GIBBS & REGISTER, INC.	Responsive	Non-Winning Bid	$8,216,121.15	132.64%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT170927 September 27, 2017 **Call Order:** 007 **Contract:** T4467

District: District 4 **Counties:** ST LUCIE **Fed Aid No:** D417050B

Contract Time: 380 AVAILABLE DAYS **Project(s):** 42872815201 (*)

Contract Descr: SR 5 (US 1/FEDERAL HWY)

The improvements under this contract consist of milling and resurfacing, drainage improvements, curb and gutter, sidewalk and driveways, riprap, handrail and railing, detectable warnings, signalization, pedestrian detectors, traffic monitoring sites, and signing and pavement markings along SR 5 (US 1/Federal Hwy.).

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HORIZON CONTRACTORS, INC.		(2) LEAD ENGINEERING CONTRACTORS, LLC		(3) MORRISON - COBALT JV	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 42872815201 (1.000) LS	400,000.00000	400,000.00	625,000.00000	625,000.00	650,000.00000	650,000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42872815201 (380.000) DA (LS)	400,000.00000	400,000.00	278,625.42000	278,625.42	330,000.00000	330,000.00
0015 0102 3 COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE 486.000 CY	15.00000	7,290.00	21.00000	10,206.00	19.50000	9,477.00
0020 0102 14 TRAFFIC CONTROL OFFICER 576.000 HR	60.00000	34,560.00	45.00000	25,920.00	46.00000	26,496.00
0025 0102 60 WORK ZONE SIGN 7,496.000 ED	0.33000	2,473.68	0.23000	1,724.08	0.25000	1,874.00
0030 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE 11,472.000 LF	2.00000	22,944.00	15.00000	172,080.00	0.01000	114.72
0035 0102 71 23 TEMPORARY BARRIER, RELOCATE, LOW PROFILE, CONCRETE 11,472.000 LF	2.00000	22,944.00	7.00000	80,304.00	0.01000	114.72

Letting: CT170927 September 27, 2017 **Call Order:** 007 **Contract:** T4467

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HORIZON CONTRACTORS, INC.		(2) LEAD ENGINEERING CONTRACTORS, LLC		(3) MORRISON - COBALT JV	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102 74 1 — 37,135.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.16000	5,941.60	0.10000	3,713.50	0.13000	4,827.55
0045 0102 74 2 — 988.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.54000	533.52	0.40000	395.20	0.45000	444.60
0050 0102 74 6 — 19,000.000 ED CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.33000	6,270.00	0.20000	3,800.00	0.25000	4,750.00
0055 0102 76 — 378.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	7.50000	2,835.00	5.00000	1,890.00	5.60000	2,116.80
0060 0102 78 — 1,836.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3.50000	6,426.00	3.50000	6,426.00	3.85000	7,068.60
0065 0102 99 — 760.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	16.30000	12,388.00	12.00000	9,120.00	12.30000	9,348.00
0070 0102104 — 1,140.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	10.00000	11,400.00	1.50000	1,710.00	5.20000	5,928.00
0075 0102107 1 — 1,140.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	17.00000	19,380.00	1.50000	1,710.00	4.20000	4,788.00

Letting: CT170927 September 27, 2017 **Call Order:** 007 **Contract:** T4467

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HORIZON CONTRACTORS, INC.		(2) LEAD ENGINEERING CONTRACTORS, LLC		(3) MORRISON - COBALT JV	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0080 0104 10 3 SEDIMENT BARRIER 20,247.000 LF	1.30000	26,321.10	2.00000	40,494.00	1.10000	22,271.70
0085 0104 18 INLET PROTECTION SYSTEM 187.000 EA	100.00000	18,700.00	250.00000	46,750.00	225.00000	42,075.00
0090 0107 1 LITTER REMOVAL 229.060 AC	1.00000	229.06	25.00000	5,726.50	55.00000	12,598.30
0095 0107 2 MOWING 204.000 AC	1.00000	204.00	45.00000	9,180.00	55.00000	11,220.00
0100 0110 1 1 CLEARING & GRUBBING 42872815201 (12.900) AC (LS)	150,000.00000	150,000.00	200,000.00000	200,000.00	120,000.00000	120,000.00
0105 0110 2 2 SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN 0.500 AC	70,000.00000	35,000.00	10,000.00000	5,000.00	20,000.00000	10,000.00
0110 0110 4 10 REMOVAL OF EXISTING CONCRETE 9.000 SY	350.00000	3,150.00	150.00000	1,350.00	110.00000	990.00
0115 0110 7 1 MAILBOX, F&I SINGLE 38.000 EA	152.00000	5,776.00	350.00000	13,300.00	145.00000	5,510.00
0120 0120 1 REGULAR EXCAVATION 8,064.000 CY	6.00000	48,384.00	19.00000	153,216.00	25.00000	201,600.00

Letting: CT170927 September 27, 2017 **Call Order:** 007 **Contract:** T4467

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HORIZON CONTRACTORS, INC.		(2) LEAD ENGINEERING CONTRACTORS, LLC		(3) MORRISON - COBALT JV	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0125 0120 6 EMBANKMENT 2,120.000 CY	12.00000	25,440.00	43.00000	91,160.00	24.00000	50,880.00
0130 0121 70 FLOWABLE FILL 2.000 CY	1,200.00000	2,400.00	650.00000	1,300.00	460.00000	920.00
0135 0160 4 TYPE B STABILIZATION 2,602.000 SY	4.00000	10,408.00	20.00000	52,040.00	17.00000	44,234.00
0140 0285709 OPTIONAL BASE, BASE GROUP 09 4,023.000 SY	20.00000	80,460.00	6.00000	24,138.00	20.00000	80,460.00
0145 0286 1 TURNOUT CONSTRUCTION 10,104.000 SY	12.00000	121,248.00	7.00000	70,728.00	24.00000	242,496.00
0150 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH 97,984.000 SY	3.00000	293,952.00	4.50000	440,928.00	3.10000	303,750.40
0155 0334 1 53 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 5,524.900 TN	100.00000	552,490.00	138.00000	762,436.20	97.00000	535,915.30
0160 0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 9,569.800 TN	153.00000	1,464,179.40	125.00000	1,196,225.00	145.00000	1,387,621.00
0165 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL 384.800 CY	500.00000	192,400.00	500.00000	192,400.00	350.00000	134,680.00

Letting: CT170927 September 27, 2017 **Call Order:** 007 **Contract:** T4467

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HORIZON CONTRACTORS, INC.		(2) LEAD ENGINEERING CONTRACTORS, LLC		(3) MORRISON - COBALT JV	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0170 0425 1361 INLETS, CURB, TYPE P-6, <10' 1.000 EA	8,000.00000	8,000.00	2,800.00000	2,800.00	5,700.00000	5,700.00
0175 0425 1521 INLETS, DT BOT, TYPE C,<10' 1.000 EA	6,000.00000	6,000.00	2,500.00000	2,500.00	3,100.00000	3,100.00
0180 0425 1525 INLETS, DITCH BOTTOM, TYPE C, PARTIAL 1.000 EA	5,000.00000	5,000.00	2,530.00000	2,530.00	2,100.00000	2,100.00
0185 0425 1529 INLETS, DT BOT, TYPE C, MODIFY 5.000 EA	6,000.00000	30,000.00	14,000.00000	70,000.00	2,900.00000	14,500.00
0190 0425 1533 INLETS, DITCH BOTTOM TYPE C MODIFIED- BACK OF SIDEWALK, J BOT, <10' 1.000 EA	8,000.00000	8,000.00	4,200.00000	4,200.00	5,000.00000	5,000.00
0195 0425 1551 INLETS, DT BOT, TYPE E, <10' 2.000 EA	7,000.00000	14,000.00	2,800.00000	5,600.00	3,600.00000	7,200.00
0200 0425 1910 INLETS, CLOSED FLUME 15.000 EA	4,000.00000	60,000.00	4,200.00000	63,000.00	3,200.00000	48,000.00
0205 0425 2 61 MANHOLES, P-8, <10' 4.000 EA	7,000.00000	28,000.00	2,600.00000	10,400.00	4,600.00000	18,400.00

Letting: CT170927 September 27, 2017 **Call Order:** 007 **Contract:** T4467

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HORIZON CONTRACTORS, INC.		(2) LEAD ENGINEERING CONTRACTORS, LLC		(3) MORRISON - COBALT JV	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0210 0425 74 1 MANHOLES & INLETS CLEANING & SEALING, <10' 6.000 EA	1,700.00000	10,200.00	1,600.00000	9,600.00	1,550.00000	9,300.00
0215 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 260.000 LF	100.00000	26,000.00	35.00000	9,100.00	100.00000	26,000.00
0220 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD 922.000 LF	110.00000	101,420.00	50.00000	46,100.00	102.00000	94,044.00
0225 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD 567.000 LF	120.00000	68,040.00	40.00000	22,680.00	107.00000	60,669.00
0230 0430174224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD 316.000 LF	140.00000	44,240.00	210.00000	66,360.00	128.00000	40,448.00
0235 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 256.000 LF	100.00000	25,600.00	26.00000	6,656.00	97.00000	24,832.00
0240 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 153.000 LF	110.00000	16,830.00	90.00000	13,770.00	107.00000	16,371.00
0245 0430175218 PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD 223.000 LF	120.00000	26,760.00	80.00000	17,840.00	107.00000	23,861.00
0250 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD 1.000 EA	1,700.00000	1,700.00	2,400.00000	2,400.00	1,550.00000	1,550.00

Letting: CT170927 September 27, 2017 **Call Order:** 007 **Contract:** T4467

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HORIZON CONTRACTORS, INC.		(2) LEAD ENGINEERING CONTRACTORS, LLC		(3) MORRISON - COBALT JV	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0255 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD 2.000 EA	1,800.00000	3,600.00	2,300.00000	4,600.00	1,650.00000	3,300.00
0260 0430984123 MITERED END SECTION, OPTIONAL ROUND, 15" SD 1.000 EA	1,600.00000	1,600.00	2,200.00000	2,200.00	1,450.00000	1,450.00
0265 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD 15.000 EA	1,700.00000	25,500.00	1,500.00000	22,500.00	1,550.00000	23,250.00
0270 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD 11.000 EA	1,800.00000	19,800.00	1,200.00000	13,200.00	1,650.00000	18,150.00
0275 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD 2.000 EA	1,700.00000	3,400.00	7,600.00000	15,200.00	1,550.00000	3,100.00
0280 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD 4.000 EA	1,900.00000	7,600.00	6,300.00000	25,200.00	1,750.00000	7,000.00
0285 0431 1 1 PIPE LINER, OPTIONAL MATERIAL, 0-24" 4,551.000 LF	100.00000	455,100.00	83.00000	377,733.00	85.00000	386,835.00
0290 0431 1 3 PIPE LINER, OPTIONAL MATERIAL, 37-48" 103.000 LF	250.00000	25,750.00	235.00000	24,205.00	230.00000	23,690.00
0295 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM 1,740.000 LF	38.00000	66,120.00	15.00000	26,100.00	29.00000	50,460.00

Letting: CT170927 September 27, 2017 **Call Order:** 007 **Contract:** T4467

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HORIZON CONTRACTORS, INC.		(2) LEAD ENGINEERING CONTRACTORS, LLC		(3) MORRISON - COBALT JV	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0300 0515 2311 28.000 LF PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1	95.00000	2,660.00	112.00000	3,136.00	96.00000	2,688.00
0305 0520 1 10 3,376.000 LF CONCRETE CURB & GUTTER, TYPE F	20.00000	67,520.00	15.00000	50,640.00	24.00000	81,024.00
0310 0520 2 4 264.000 LF CONCRETE CURB, TYPE D	15.00000	3,960.00	45.00000	11,880.00	25.00000	6,600.00
0315 0522 1 7,642.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	30.00000	229,260.00	28.00000	213,976.00	44.00000	336,248.00
0320 0522 2 1,150.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	42.00000	48,300.00	50.00000	57,500.00	48.00000	55,200.00
0325 0524 1 2 49.000 SY CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"	62.00000	3,038.00	75.00000	3,675.00	63.00000	3,087.00
0330 0527 2 1,927.000 SF DETECTABLE WARNINGS	25.00000	48,175.00	17.00000	32,759.00	36.00000	69,372.00
0335 0530 3 4 56.000 TN RIPRAP, RUBBLE, F&I, DITCH LINING	100.00000	5,600.00	180.00000	10,080.00	435.00000	24,360.00
0340 0570 1 2 45,840.000 SY PERFORMANCE TURF, SOD	2.50000	114,600.00	1.70000	77,928.00	2.00000	91,680.00

Letting: CT170927 September 27, 2017 **Call Order:** 007 **Contract:** T4467

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HORIZON CONTRACTORS, INC.		(2) LEAD ENGINEERING CONTRACTORS, LLC		(3) MORRISON - COBALT JV	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0345 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 40.000 LF	17.00000	680.00	8.00000	320.00	8.00000	320.00
0350 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 2.000 EA	700.00000	1,400.00	690.00000	1,380.00	780.00000	1,560.00
0355 0695 3 11 TRAFFIC MONITORING SITE SPEED/CLASSIFICATION UNIT, FURNISH & INSTALL, VOLUME SPEED AND CLASSIFICATION 8.000 AS	4,000.00000	32,000.00	1,250.00000	10,000.00	2,170.00000	17,360.00
0360 0695 6 12 TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS 8.000 EA	900.00000	7,200.00	1,050.00000	8,400.00	970.00000	7,760.00
0365 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 9.410 GM	700.00000	6,587.00	970.00000	9,127.70	975.00000	9,174.75
0370 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 2,632.000 LF	0.60000	1,579.20	0.50000	1,316.00	0.55000	1,447.60
0375 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 469.000 LF	1.20000	562.80	1.00000	469.00	1.50000	703.50

Letting: CT170927 September 27, 2017 **Call Order:** 007 **Contract:** T4467

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HORIZON CONTRACTORS, INC.		(2) LEAD ENGINEERING CONTRACTORS, LLC		(3) MORRISON - COBALT JV	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0380 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 9.410 GM	320.00000	3,011.20	260.00000	2,446.60	260.00000	2,446.60
0385 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 7.000 EA	33.00000	231.00	40.00000	280.00	50.00000	350.00
0390 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 44.000 EA	22.00000	968.00	20.00000	880.00	25.00000	1,100.00
0395 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 13.756 GM	700.00000	9,629.20	970.00000	13,343.32	975.00000	13,412.10
0400 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 448.000 LF	1.00000	448.00	0.90000	403.20	1.50000	672.00
0405 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" 5.064 GM	330.00000	1,671.12	260.00000	1,316.64	262.00000	1,326.77
0410 0999 16 PARTNERING, DO NOT BID 42872815201 (1.000) LS	0.00000	0.00	0.00000	0.00	0.00000	0.00
0415 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42872815201 (1.000) LS	0.00000	0.00	0.00000	0.00	0.00000	0.00

Letting: CT170927 September 27, 2017 **Call Order:** 007 **Contract:** T4467

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HORIZON CONTRACTORS, INC.		(2) LEAD ENGINEERING CONTRACTORS, LLC		(3) MORRISON - COBALT JV	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0001 Roadway Section Totals:		**$5,663,467.88**		**$5,906,726.36**		**$5,910,772.01**
SECTION: 0002 Signing						
0420 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 78.000 AS	300.00000	23,400.00	285.00000	22,230.00	285.00000	22,230.00
0425 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 26.000 AS	1,100.00000	28,600.00	1,050.00000	27,300.00	1,050.00000	27,300.00
0430 0700 1 50 SINGLE POST SIGN, RELOCATE 2.000 AS	70.00000	140.00	65.00000	130.00	100.00000	200.00
0435 0700 1 60 SINGLE POST SIGN, REMOVE 73.000 AS	30.00000	2,190.00	24.00000	1,752.00	26.00000	1,898.00
0440 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF 1.000 AS	32,000.00000	32,000.00	3,000.00000	3,000.00	3,075.00000	3,075.00
0445 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF 5.000 AS	3,600.00000	18,000.00	3,500.00000	17,500.00	3,500.00000	17,500.00
0450 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF 2.000 AS	4,800.00000	9,600.00	4,500.00000	9,000.00	4,550.00000	9,100.00

Letting: CT170927 September 27, 2017 **Call Order:** 007 **Contract:** T4467

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HORIZON CONTRACTORS, INC.		(2) LEAD ENGINEERING CONTRACTORS, LLC		(3) MORRISON - COBALT JV	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0455 0700 2 50 2.000 MULTI- POST SIGN, GROUND MOUNT, RELOCATE AS	3,600.00000	7,200.00	3,300.00000	6,600.00	3,450.00000	6,900.00
0460 0700 2 60 6.000 MULTI- POST SIGN, REMOVE AS	380.00000	2,280.00	360.00000	2,160.00	360.00000	2,160.00
0465 0705 10 1 2.000 OBJECT MARKER, TYPE 1 EA	170.00000	340.00	160.00000	320.00	200.00000	400.00
0470 0710 90 (1.000) PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42872815201 LS	34,000.00000	34,000.00	19,000.00000	19,000.00	23,500.00000	23,500.00
0475 0711 11141 2.569 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" GM	1,400.00000	3,596.60	900.00000	2,312.10	1,350.00000	3,468.15
0480 0711 11160 7.000 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL EA	98.00000	686.00	80.00000	560.00	92.50000	647.50
0485 0711 11170 149.000 THERMOPLASTIC, STANDARD, WHITE, ARROW EA	44.00000	6,556.00	72.00000	10,728.00	71.50000	10,653.50
0490 0711 11224 448.000 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON LF	3.00000	1,344.00	2.00000	896.00	2.10000	940.80

Letting: CT170927 September 27, 2017 **Call Order:** 007 **Contract:** T4467

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HORIZON CONTRACTORS, INC.		(2) LEAD ENGINEERING CONTRACTORS, LLC		(3) MORRISON - COBALT JV	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0495 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.181 GM	1,400.00000	253.40	1,000.00000	181.00	1,500.00000	271.50
0500 0711 14123 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK 2,647.000 LF	11.00000	29,117.00	1.50000	3,970.50	2.60000	6,882.20
0505 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 1,908.000 LF	20.00000	38,160.00	3.00000	5,724.00	4.60000	8,776.80
0510 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 49.000 EA	160.00000	7,840.00	105.00000	5,145.00	133.00000	6,517.00
0515 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 49.000 EA	160.00000	7,840.00	85.00000	4,165.00	93.00000	4,557.00
0520 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 8.091 GM	3,400.00000	27,509.40	4,500.00000	36,409.50	5,000.00000	40,455.00
0525 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 4.250 GM	1,500.00000	6,375.00	1,000.00000	4,250.00	1,350.00000	5,737.50
0530 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 4.737 GM	3,400.00000	16,105.80	3,000.00000	14,211.00	5,000.00000	23,685.00

Letting: CT170927 September 27, 2017 **Call Order:** 007 **Contract:** T4467

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HORIZON CONTRACTORS, INC.		(2) LEAD ENGINEERING CONTRACTORS, LLC		(3) MORRISON - COBALT JV	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0535 0711 16231 2.917 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	1,500.00000	4,375.50	1,000.00000	2,917.00	1,350.00000	3,937.95
0002 Signing Section Totals:		**$307,508.70**		**$200,461.10**		**$230,792.90**
SECTION: 0003 Signalization						
0540 0630 2 11 435.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	9.00000	3,915.00	6.50000	2,827.50	6.20000	2,697.00
0545 0630 2 12 790.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	15.00000	11,850.00	19.00000	15,010.00	18.00000	14,220.00
0550 0632 7 1 3.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	5,600.00000	16,800.00	3,000.00000	9,000.00	3,300.00000	9,900.00
0555 0633 3 15 1.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL	3,500.00000	3,500.00	900.00000	900.00	3,300.00000	3,300.00
0560 0635 2 11 33.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	700.00000	23,100.00	550.00000	18,150.00	800.00000	26,400.00
0565 0646 1 11 16.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	1,600.00000	25,600.00	1,000.00000	16,000.00	1,425.00000	22,800.00

Letting: CT170927 September 27, 2017 **Call Order:** 007 **Contract:** T4467

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HORIZON CONTRACTORS, INC.		(2) LEAD ENGINEERING CONTRACTORS, LLC		(3) MORRISON - COBALT JV	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0570 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 12.000 EA	240.00000	2,880.00	300.00000	3,600.00	180.00000	2,160.00
0575 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 16.000 AS	700.00000	11,200.00	450.00000	7,200.00	575.00000	9,200.00
0580 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 1.000 AS	1,400.00000	1,400.00	1,050.00000	1,050.00	1,200.00000	1,200.00
0585 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 12.000 AS	100.00000	1,200.00	32.00000	384.00	50.00000	600.00
0590 0660 1600 LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN 16.000 EA	40.00000	640.00	14.00000	224.00	13.00000	208.00
0595 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 2.000 EA	10,000.00000	20,000.00	6,500.00000	13,000.00	7,300.00000	14,600.00
0600 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 8.000 EA	7,000.00000	56,000.00	4,900.00000	39,200.00	5,500.00000	44,000.00
0605 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 18.000 EA	300.00000	5,400.00	130.00000	2,340.00	320.00000	5,760.00

Letting: CT170927 September 27, 2017 **Call Order:** 007 **Contract:** T4467

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HORIZON CONTRACTORS, INC.		(2) LEAD ENGINEERING CONTRACTORS, LLC		(3) MORRISON - COBALT JV	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0610 0665 1 60 — 18.000 EA PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN	40.00000	720.00	20.00000	360.00	45.00000	810.00
0615 0670 5110 — 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	26,000.00000	26,000.00	23,000.00000	23,000.00	25,000.00000	25,000.00
0620 0670 5400 — 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, MODIFY	800.00000	800.00	590.00000	590.00	2,900.00000	2,900.00
0625 0670 5600 — 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	1,200.00000	1,200.00	450.00000	450.00	356.00000	356.00
0630 0684 1 1 — 1.000 EA MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	3,200.00000	3,200.00	1,500.00000	1,500.00	2,925.00000	2,925.00
0635 0685 1 11 — 1.000 EA UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE	8,000.00000	8,000.00	6,500.00000	6,500.00	7,200.00000	7,200.00
0003 Signalization Section Totals:		**$223,405.00**		**$161,285.50**		**$196,236.00**
Contract Grand Totals:		**$6,194,381.58**		**$6,268,472.96**		**6,337,800.91**

Letting: CT170927 September 27, 2017 **Call Order:** 007 **Contract:** T4467

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ENGECON CONSTRUCTION INC.		(5) RANGER CONSTRUCTION INDUSTRIES, INC.		(6) COMMUNITY ASPHALT CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 42872815201	600,000.00000	600,000.00	811,880.00000	811,880.00	727,000.00000	727,000.00
0010 0102 1 (380.000) DA (LS) MAINTENANCE OF TRAFFIC 42872815201	65,900.00000	65,900.00	120,000.00000	120,000.00	534,000.00000	534,000.00
0015 0102 3 486.000 CY COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	70.00000	34,020.00	51.40000	24,980.40	53.39000	25,947.54
0020 0102 14 576.000 HR TRAFFIC CONTROL OFFICER	45.00000	25,920.00	62.50000	36,000.00	67.43000	38,839.68
0025 0102 60 7,496.000 ED WORK ZONE SIGN	0.25000	1,874.00	0.25000	1,874.00	0.25000	1,874.00
0030 0102 71 13 11,472.000 LF TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE	32.00000	367,104.00	0.10000	1,147.20	1.00000	11,472.00
0035 0102 71 23 11,472.000 LF TEMPORARY BARRIER, RELOCATE, LOW PROFILE, CONCRETE	8.05000	92,349.60	0.10000	1,147.20	1.00000	11,472.00
0040 0102 74 1 37,135.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.12000	4,456.20	1.00000	37,135.00	0.12000	4,456.20

Letting: CT170927 September 27, 2017 **Call Order:** 007 **Contract:** T4467

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ENGECON CONSTRUCTION INC.		(5) RANGER CONSTRUCTION INDUSTRIES, INC.		(6) COMMUNITY ASPHALT CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 74 2 988.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.40000	395.20	0.45000	444.60	0.41000	405.08
0050 0102 74 6 19,000.000 ED CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.24000	4,560.00	0.25000	4,750.00	0.25000	4,750.00
0055 0102 76 378.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.55000	2,097.90	6.25000	2,362.50	5.71000	2,158.38
0060 0102 78 1,836.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3.77000	6,921.72	4.25000	7,803.00	3.89000	7,142.04
0065 0102 99 760.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	15.00000	11,400.00	13.60000	10,336.00	12.45000	9,462.00
0070 0102104 1,140.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	1.55000	1,767.00	1.70000	1,938.00	1.56000	1,778.40
0075 0102107 1 1,140.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	1.55000	1,767.00	1.70000	1,938.00	1.56000	1,778.40
0080 0104 10 3 20,247.000 LF SEDIMENT BARRIER	1.60000	32,395.20	1.95000	39,481.65	0.62000	12,553.14

Letting: CT170927 September 27, 2017 **Call Order:** 007 **Contract:** T4467

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) ENGECON CONSTRUCTION INC.		(5) RANGER CONSTRUCTION INDUSTRIES, INC.		(6) COMMUNITY ASPHALT CORP.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0104 18 INLET PROTECTION SYSTEM 187.000 EA	170.00000	31,790.00	277.00000	51,799.00	57.06000	10,670.22
0090 0107 1 LITTER REMOVAL 229.060 AC	25.00000	5,726.50	52.60000	12,048.56	31.12000	7,128.35
0095 0107 2 MOWING 204.000 AC	25.00000	5,100.00	71.50000	14,586.00	46.68000	9,522.72
0100 0110 1 1 CLEARING & GRUBBING 42872815201 (12.900) AC (LS)	200,000.00000	200,000.00	73,400.00000	73,400.00	548,000.00000	548,000.00
0105 0110 2 2 SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN 0.500 AC	20,000.00000	10,000.00	25,000.00000	12,500.00	15,560.76000	7,780.38
0110 0110 4 10 REMOVAL OF EXISTING CONCRETE 9.000 SY	165.00000	1,485.00	313.00000	2,817.00	62.46000	562.14
0115 0110 7 1 MAILBOX, F&I SINGLE 38.000 EA	150.00000	5,700.00	356.00000	13,528.00	306.08000	11,631.04
0120 0120 1 REGULAR EXCAVATION 8,064.000 CY	13.00000	104,832.00	19.80000	159,667.20	8.15000	65,721.60
0125 0120 6 EMBANKMENT 2,120.000 CY	32.50000	68,900.00	11.90000	25,228.00	19.43000	41,191.60

Letting: CT170927 September 27, 2017 **Call Order:** 007 **Contract:** T4467

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) ENGECON CONSTRUCTION INC.		(5) RANGER CONSTRUCTION INDUSTRIES, INC.		(6) COMMUNITY ASPHALT CORP.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0130 0121 70 FLOWABLE FILL 2.000 CY	500.00000	1,000.00	520.00000	1,040.00	477.20000	954.40
0135 0160 4 TYPE B STABILIZATION 2,602.000 SY	24.50000	63,749.00	20.80000	54,121.60	13.06000	33,982.12
0140 0285709 OPTIONAL BASE, BASE GROUP 09 4,023.000 SY	35.00000	140,805.00	56.20000	226,092.60	59.53000	239,489.19
0145 0286 1 TURNOUT CONSTRUCTION 10,104.000 SY	25.00000	252,600.00	43.80000	442,555.20	29.27000	295,744.08
0150 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH 97,984.000 SY	3.00000	293,952.00	3.00000	293,952.00	2.87000	281,214.08
0155 0334 1 53 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 5,524.900 TN	93.00000	513,815.70	93.20000	514,920.68	144.48000	798,237.55
0160 0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 9,569.800 TN	140.00000	1,339,772.00	141.35000	1,352,691.23	142.60000	1,364,653.48
0165 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL 384.800 CY	475.00000	182,780.00	900.00000	346,320.00	1,403.06000	539,897.49
0170 0425 1361 INLETS, CURB, TYPE P-6, <10' 1.000 EA	5,628.00000	5,628.00	6,400.00000	6,400.00	5,809.35000	5,809.35

Letting: CT170927 September 27, 2017 **Call Order:** 007 **Contract:** T4467

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ENGECON CONSTRUCTION INC.		(5) RANGER CONSTRUCTION INDUSTRIES, INC.		(6) COMMUNITY ASPHALT CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0175 0425 1521 INLETS, DT BOT, TYPE C,<10' 1.000 EA	3,015.00000	3,015.00	3,400.00000	3,400.00	3,112.15000	3,112.15
0180 0425 1525 INLETS, DITCH BOTTOM, TYPE C, PARTIAL 1.000 EA	2,010.00000	2,010.00	2,270.00000	2,270.00	2,074.77000	2,074.77
0185 0425 1529 INLETS, DT BOT, TYPE C, MODIFY 5.000 EA	2,815.00000	14,075.00	3,200.00000	16,000.00	2,904.68000	14,523.40
0190 0425 1533 INLETS, DITCH BOTTOM TYPE C MODIFIED- BACK OF SIDEWALK, J BOT, <10' 1.000 EA	4,925.00000	4,925.00	5,600.00000	5,600.00	5,083.18000	5,083.18
0195 0425 1551 INLETS, DT BOT, TYPE E, <10' 2.000 EA	3,515.00000	7,030.00	4,000.00000	8,000.00	3,630.85000	7,261.70
0200 0425 1910 INLETS, CLOSED FLUME 15.000 EA	3,115.00000	46,725.00	3,500.00000	52,500.00	3,215.89000	48,238.35
0205 0425 2 61 MANHOLES, P-8, <10' 4.000 EA	4,525.00000	18,100.00	5,100.00000	20,400.00	4,668.23000	18,672.92
0210 0425 74 1 MANHOLES & INLETS CLEANING & SEALING, <10' 6.000 EA	1,355.00000	8,130.00	680.00000	4,080.00	570.56000	3,423.36

Letting: CT170927 September 27, 2017 **Call Order:** 007 **Contract:** T4467

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ENGECON CONSTRUCTION INC.		(5) RANGER CONSTRUCTION INDUSTRIES, INC.		(6) COMMUNITY ASPHALT CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0215 0430174118 260.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	95.50000	24,830.00	108.00000	28,080.00	98.55000	25,623.00
0220 0430174124 922.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	100.50000	92,661.00	113.50000	104,647.00	103.74000	95,648.28
0225 0430174218 567.000 LF PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	105.50000	59,818.50	119.50000	67,756.50	108.93000	61,763.31
0230 0430174224 316.000 LF PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD	125.60000	39,689.60	142.00000	44,872.00	129.67000	40,975.72
0235 0430175118 256.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	95.50000	24,448.00	108.00000	27,648.00	98.55000	25,228.80
0240 0430175124 153.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	105.50000	16,141.50	119.50000	18,283.50	108.93000	16,666.29
0245 0430175218 223.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD	105.50000	23,526.50	119.50000	26,648.50	108.93000	24,291.39
0250 0430982125 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" CD	1,505.00000	1,505.00	1,700.00000	1,700.00	1,556.08000	1,556.08
0255 0430982129 2.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" CD	1,610.00000	3,220.00	1,820.00000	3,640.00	1,659.82000	3,319.64

Letting: CT170927 September 27, 2017 **Call Order:** 007 **Contract:** T4467

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) ENGECON CONSTRUCTION INC.		(5) RANGER CONSTRUCTION INDUSTRIES, INC.		(6) COMMUNITY ASPHALT CORP.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0260 0430984123 MITERED END SECTION, OPTIONAL ROUND, 15" SD 1.000 EA	1,405.00000	1,405.00	1,590.00000	1,590.00	1,452.34000	1,452.34
0265 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD 15.000 EA	1,505.00000	22,575.00	1,700.00000	25,500.00	1,556.08000	23,341.20
0270 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD 11.000 EA	1,610.00000	17,710.00	1,820.00000	20,020.00	1,659.82000	18,258.02
0275 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD 2.000 EA	1,505.00000	3,010.00	1,700.00000	3,400.00	1,556.08000	3,112.16
0280 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD 4.000 EA	1,705.00000	6,820.00	1,930.00000	7,720.00	1,763.55000	7,054.20
0285 0431 1 1 PIPE LINER, OPTIONAL MATERIAL, 0-24" 4,551.000 LF	170.85000	777,538.35	93.80000	426,883.80	87.66000	398,940.66
0290 0431 1 3 PIPE LINER, OPTIONAL MATERIAL, 37-48" 103.000 LF	295.00000	30,385.00	204.50000	21,063.50	294.62000	30,345.86
0295 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM 1,740.000 LF	28.05000	48,807.00	40.00000	69,600.00	28.95000	50,373.00
0300 0515 2311 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1 28.000 LF	94.15000	2,636.20	157.50000	4,410.00	97.20000	2,721.60

Letting: CT170927 September 27, 2017 **Call Order:** 007 **Contract:** T4467

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ENGECON CONSTRUCTION INC.		(5) RANGER CONSTRUCTION INDUSTRIES, INC.		(6) COMMUNITY ASPHALT CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0305 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 3,376.000 LF	14.10000	47,601.60	23.40000	78,998.40	25.52000	86,155.52
0310 0520 2 4 CONCRETE CURB, TYPE D 264.000 LF	25.15000	6,639.60	12.80000	3,379.20	27.14000	7,164.96
0315 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 7,642.000 SY	32.00000	244,544.00	45.60000	348,475.20	41.45000	316,760.90
0320 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 1,150.000 SY	36.18000	41,607.00	48.10000	55,315.00	49.69000	57,143.50
0325 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED, 4" 49.000 SY	42.20000	2,067.80	74.00000	3,626.00	43.57000	2,134.93
0330 0527 2 DETECTABLE WARNINGS 1,927.000 SF	35.00000	67,445.00	45.50000	87,678.50	36.31000	69,969.37
0335 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING 56.000 TN	427.00000	23,912.00	483.00000	27,048.00	440.89000	24,689.84
0340 0570 1 2 PERFORMANCE TURF, SOD 45,840.000 SY	1.75000	80,220.00	2.95000	135,228.00	2.92000	133,852.80
0345 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 40.000 LF	8.25000	330.00	9.30000	372.00	8.51000	340.40

Letting: CT170927 September 27, 2017 **Call Order:** 007 **Contract:** T4467

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) ENGECON CONSTRUCTION INC.		(5) RANGER CONSTRUCTION INDUSTRIES, INC.		(6) COMMUNITY ASPHALT CORP.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0350 0635 2 11 2.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	655.00000	1,310.00	740.00000	1,480.00	674.30000	1,348.60
0355 0695 3 11 8.000 AS TRAFFIC MONITORING SITE SPEED/CLASSIFICATION UNIT, FURNISH & INSTALL, VOLUME SPEED AND CLASSIFICATION	1,165.00000	9,320.00	1,320.00000	10,560.00	1,203.37000	9,626.96
0360 0695 6 12 8.000 EA TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS	995.00000	7,960.00	1,130.00000	9,040.00	1,027.01000	8,216.08
0365 0710 11101 9.410 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	955.00000	8,986.55	1,080.00000	10,162.80	985.93000	9,277.60
0370 0710 11123 2,632.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	0.50000	1,316.00	0.55000	1,447.60	0.52000	1,368.64
0375 0710 11125 469.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	1.16000	544.04	1.30000	609.70	1.19000	558.11
0380 0710 11131 9.410 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	256.00000	2,408.96	290.00000	2,728.90	264.53000	2,489.23

Letting: CT170927 September 27, 2017 **Call Order:** 007 **Contract:** T4467

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ENGECON CONSTRUCTION INC.		(5) RANGER CONSTRUCTION INDUSTRIES, INC.		(6) COMMUNITY ASPHALT CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0385 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 7.000 EA	40.20000	281.40	45.50000	318.50	41.50000	290.50
0390 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 44.000 EA	20.10000	884.40	22.70000	998.80	20.75000	913.00
0395 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 13.756 GM	955.00000	13,136.98	1,080.00000	14,856.48	985.93000	13,562.45
0400 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 448.000 LF	0.90000	403.20	1.00000	448.00	0.93000	416.64
0405 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" 5.064 GM	256.55000	1,299.17	290.00000	1,468.56	264.53000	1,339.58
0410 0999 16 PARTNERING, DO NOT BID 42872815201 (1.000) LS	0.00000	0.00	0.00000	0.00	0.00000	0.00
0415 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42872815201 (1.000) LS	0.00000	0.00	0.00000	0.00	0.00000	0.00
0001 Roadway Section Totals:		**$6,343,517.37**		**$6,516,837.06**		**$7,337,959.64**

Letting: CT170927 September 27, 2017 **Call Order:** 007 **Contract:** T4467

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ENGECON CONSTRUCTION INC.		(5) RANGER CONSTRUCTION INDUSTRIES, INC.		(6) COMMUNITY ASPHALT CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0420 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 78.000 AS	281.40000	21,949.20	318.00000	24,804.00	290.47000	22,656.66
0425 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 26.000 AS	1,035.15000	26,913.90	1,170.00000	30,420.00	1,068.51000	27,781.26
0430 0700 1 50 SINGLE POST SIGN, RELOCATE 2.000 AS	65.00000	130.00	73.90000	147.80	67.43000	134.86
0435 0700 1 60 SINGLE POST SIGN, REMOVE 73.000 AS	25.00000	1,825.00	28.40000	2,073.20	25.94000	1,893.62
0440 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF 1.000 AS	3,015.00000	3,015.00	3,400.00000	3,400.00	3,112.15000	3,112.15
0445 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF 5.000 AS	3,400.00000	17,000.00	3,900.00000	19,500.00	3,516.73000	17,583.65
0450 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF 2.000 AS	4,450.00000	8,900.00	5,000.00000	10,000.00	4,595.61000	9,191.22
0455 0700 2 50 MULTI- POST SIGN, GROUND MOUNT, RELOCATE 2.000 AS	3,350.00000	6,700.00	3,800.00000	7,600.00	3,459.68000	6,919.36
0460 0700 2 60 MULTI- POST SIGN, REMOVE 6.000 AS	351.75000	2,110.50	398.00000	2,388.00	363.08000	2,178.48

Letting: CT170927 September 27, 2017 **Call Order:** 007 **Contract:** T4467

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ENGECON CONSTRUCTION INC.		(5) RANGER CONSTRUCTION INDUSTRIES, INC.		(6) COMMUNITY ASPHALT CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0465 0705 10 1 OBJECT MARKER, TYPE 1 2.000 EA	155.75000	311.50	176.00000	352.00	160.79000	321.58
0470 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42872815201 (1.000) LS	23,000.00000	23,000.00	26,000.00000	26,000.00	23,780.75000	23,780.75
0475 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 2.569 GM	1,325.00000	3,403.93	1,490.00000	3,827.81	1,369.35000	3,517.86
0480 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 7.000 EA	90.45000	633.15	102.50000	717.50	93.36000	653.52
0485 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 149.000 EA	70.35000	10,482.15	79.60000	11,860.40	72.62000	10,820.38
0490 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 448.000 LF	2.01000	900.48	2.25000	1,008.00	2.07000	927.36
0495 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.181 GM	1,325.00000	239.83	1,490.00000	269.69	1,369.35000	247.85
0500 0711 14123 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK 2,647.000 LF	2.51000	6,643.97	2.85000	7,543.95	2.59000	6,855.73

Letting: CT170927 September 27, 2017 **Call Order:** 007 **Contract:** T4467

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ENGECON CONSTRUCTION INC.		(5) RANGER CONSTRUCTION INDUSTRIES, INC.		(6) COMMUNITY ASPHALT CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0505 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 1,908.000 LF	4.52000	8,624.16	5.10000	9,730.80	4.67000	8,910.36
0510 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 49.000 EA	130.65000	6,401.85	147.50000	7,227.50	134.86000	6,608.14
0515 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 49.000 EA	90.45000	4,432.05	102.50000	5,022.50	93.36000	4,574.64
0520 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 8.091 GM	4,915.00000	39,767.27	5,600.00000	45,309.60	5,083.18000	41,128.01
0525 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 4.250 GM	1,325.00000	5,631.25	1,500.00000	6,375.00	1,369.35000	5,819.74
0530 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 4.737 GM	4,915.00000	23,282.36	5,600.00000	26,527.20	5,083.18000	24,079.02
0535 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6" 2.917 GM	1,325.00000	3,865.03	1,500.00000	4,375.50	1,369.35000	3,994.39
0002 Signing Section Totals:		**$226,162.58**		**$256,480.45**		**$233,690.59**

Letting: CT170927 September 27, 2017 **Call Order:** 007 **Contract:** T4467

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) ENGECON CONSTRUCTION INC.		(5) RANGER CONSTRUCTION INDUSTRIES, INC.		(6) COMMUNITY ASPHALT CORP.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0540 0630 2 11 435.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	8.25000	3,588.75	9.30000	4,045.50	8.51000	3,701.85
0545 0630 2 12 790.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	19.60000	15,484.00	22.20000	17,538.00	20.23000	15,981.70
0550 0632 7 1 3.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	4,190.00000	12,570.00	4,700.00000	14,100.00	4,325.89000	12,977.67
0555 0633 3 15 1.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL	1,415.00000	1,415.00	1,600.00000	1,600.00	1,462.71000	1,462.71
0560 0635 2 11 33.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	655.00000	21,615.00	740.00000	24,420.00	674.30000	22,251.90
0565 0646 1 11 16.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	1,195.00000	19,120.00	1,350.00000	21,600.00	1,234.49000	19,751.84
0570 0646 1 60 12.000 EA ALUMINUM SIGNALS POLE, REMOVE	291.45000	3,497.40	330.00000	3,960.00	300.84000	3,610.08
0575 0653 1 11 16.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	592.95000	9,487.20	670.00000	10,720.00	612.06000	9,792.96

Letting: CT170927 September 27, 2017 **Call Order:** 007 **Contract:** T4467

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ENGECON CONSTRUCTION INC.		(5) RANGER CONSTRUCTION INDUSTRIES, INC.		(6) COMMUNITY ASPHALT CORP.	
( ) indicates item is bid as Lump Sum	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 0003 Signalization						
0580 0653 1 12 — 1.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	1,175.00000	1,175.00	1,330.00000	1,330.00	1,213.74000	1,213.74
0585 0653 1 60 — 12.000 AS PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN	36.15000	433.80	40.90000	490.80	37.35000	448.20
0590 0660 1600 — 16.000 EA LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN	14.55000	232.80	16.50000	264.00	15.04000	240.64
0595 0660 4 11 — 2.000 EA VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT	6,900.00000	13,800.00	7,800.00000	15,600.00	7,137.20000	14,274.40
0600 0660 4 12 — 8.000 EA VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT	5,350.00000	42,800.00	6,100.00000	48,800.00	5,529.26000	44,234.08
0605 0665 1 11 — 18.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	130.65000	2,351.70	147.50000	2,655.00	134.86000	2,427.48
0610 0665 1 60 — 18.000 EA PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN	18.05000	324.90	20.50000	369.00	18.67000	336.06
0615 0670 5110 — 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	23,295.00000	23,295.00	26,300.00000	26,300.00	24,046.57000	24,046.57

Letting: CT170927 September 27, 2017 **Call Order:** 007 **Contract:** T4467

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*		(4) ENGECON CONSTRUCTION INC.		(5) RANGER CONSTRUCTION INDUSTRIES, INC.		(6) COMMUNITY ASPHALT CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization							
0620 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY	1.000 AS	572.85000	572.85	650.00000	650.00	591.31000	591.31
0625 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	1.000 AS	432.15000	432.15	489.00000	489.00	446.08000	446.08
0630 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	1.000 EA	1,465.00000	1,465.00	1,660.00000	1,660.00	1,514.58000	1,514.58
0635 0685 1 11 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE	1.000 EA	6,320.00000	6,320.00	7,100.00000	7,100.00	6,525.15000	6,525.15
0003 Signalization Section Totals:			**$179,980.55**		**$203,691.30**		**$185,829.00**
Contract Grand Totals:			**$6,749,660.50**		**$6,977,008.81**		**7,757,479.23**

Letting: CT170927 September 27, 2017 **Call Order:** 007 **Contract:** T4467

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) GIBBS & REGISTER, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 42872815201	(1.000) LS	820,000.00000	820,000.00			
0010 0102 1 MAINTENANCE OF TRAFFIC 42872815201	(380.000) DA (LS)	610,000.00000	610,000.00			
0015 0102 3 COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	486.000 CY	60.00000	29,160.00			
0020 0102 14 TRAFFIC CONTROL OFFICER	576.000 HR	75.00000	43,200.00			
0025 0102 60 WORK ZONE SIGN	7,496.000 ED	0.30000	2,248.80			
0030 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE	11,472.000 LF	1.00000	11,472.00			
0035 0102 71 23 TEMPORARY BARRIER, RELOCATE, LOW PROFILE, CONCRETE	11,472.000 LF	12.00000	137,664.00			
0040 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	37,135.000 ED	0.15000	5,570.25			

Letting: CT170927 September 27, 2017 **Call Order:** 007 **Contract:** T4467

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) GIBBS & REGISTER, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 74 2 988.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.45000	444.60				
0050 0102 74 6 19,000.000 ED CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.30000	5,700.00				
0055 0102 76 378.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	6.50000	2,457.00				
0060 0102 78 1,836.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	4.50000	8,262.00				
0065 0102 99 760.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	15.00000	11,400.00				
0070 0102104 1,140.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	5.00000	5,700.00				
0075 0102107 1 1,140.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	5.00000	5,700.00				
0080 0104 10 3 20,247.000 LF SEDIMENT BARRIER	1.00000	20,247.00				

Letting: CT170927 September 27, 2017 **Call Order:** 007 **Contract:** T4467

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) GIBBS & REGISTER, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0104 18 INLET PROTECTION SYSTEM 187.000 EA	100.00000	18,700.00				
0090 0107 1 LITTER REMOVAL 229.060 AC	200.00000	45,812.00				
0095 0107 2 MOWING 204.000 AC	450.00000	91,800.00				
0100 0110 1 1 CLEARING & GRUBBING 42872815201 (12.900) AC (LS)	325,000.00000	325,000.00				
0105 0110 2 2 SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN 0.500 AC	20,000.00000	10,000.00				
0110 0110 4 10 REMOVAL OF EXISTING CONCRETE 9.000 SY	500.00000	4,500.00				
0115 0110 7 1 MAILBOX, F&I SINGLE 38.000 EA	250.00000	9,500.00				
0120 0120 1 REGULAR EXCAVATION 8,064.000 CY	30.00000	241,920.00				
0125 0120 6 EMBANKMENT 2,120.000 CY	15.00000	31,800.00				

Letting: CT170927 September 27, 2017 **Call Order:** 007 **Contract:** T4467

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) GIBBS & REGISTER, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0130 0121 70 FLOWABLE FILL 2.000 CY	1,000.00000	2,000.00				
0135 0160 4 TYPE B STABILIZATION 2,602.000 SY	70.00000	182,140.00				
0140 0285709 OPTIONAL BASE, BASE GROUP 09 4,023.000 SY	75.00000	301,725.00				
0145 0286 1 TURNOUT CONSTRUCTION 10,104.000 SY	11.00000	111,144.00				
0150 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH 97,984.000 SY	3.50000	342,944.00				
0155 0334 1 53 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 5,524.900 TN	105.00000	580,114.50				
0160 0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 9,569.800 TN	155.00000	1,483,319.00				
0165 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL 384.800 CY	1,200.00000	461,760.00				
0170 0425 1361 INLETS, CURB, TYPE P-6, <10' 1.000 EA	5,500.00000	5,500.00				

Letting: CT170927 September 27, 2017 **Call Order:** 007 **Contract:** T4467

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) GIBBS & REGISTER, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0175 0425 1521 INLETS, DT BOT, TYPE C,<10' 1.000 EA	3,500.00000	3,500.00				
0180 0425 1525 INLETS, DITCH BOTTOM, TYPE C, PARTIAL 1.000 EA	3,400.00000	3,400.00				
0185 0425 1529 INLETS, DT BOT, TYPE C, MODIFY 5.000 EA	7,500.00000	37,500.00				
0190 0425 1533 INLETS, DITCH BOTTOM TYPE C MODIFIED- BACK OF SIDEWALK, J BOT, <10' 1.000 EA	12,000.00000	12,000.00				
0195 0425 1551 INLETS, DT BOT, TYPE E, <10' 2.000 EA	4,500.00000	9,000.00				
0200 0425 1910 INLETS, CLOSED FLUME 15.000 EA	3,000.00000	45,000.00				
0205 0425 2 61 MANHOLES, P-8, <10' 4.000 EA	3,500.00000	14,000.00				
0210 0425 74 1 MANHOLES & INLETS CLEANING & SEALING, <10' 6.000 EA	2,000.00000	12,000.00				

Letting: CT170927 September 27, 2017 **Call Order:** 007 **Contract:** T4467

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) GIBBS & REGISTER, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0215 0430174118 260.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	120.00000	31,200.00				
0220 0430174124 922.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	100.00000	92,200.00				
0225 0430174218 567.000 LF PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	95.00000	53,865.00				
0230 0430174224 316.000 LF PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD	120.00000	37,920.00				
0235 0430175118 256.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	115.00000	29,440.00				
0240 0430175124 153.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	110.00000	16,830.00				
0245 0430175218 223.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD	100.00000	22,300.00				
0250 0430982125 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" CD	2,000.00000	2,000.00				
0255 0430982129 2.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" CD	2,000.00000	4,000.00				

Letting: CT170927 September 27, 2017 **Call Order:** 007 **Contract:** T4467

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) GIBBS & REGISTER, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0260 0430984123 MITERED END SECTION, OPTIONAL ROUND, 15" SD 1.000 EA	2,000.00000	2,000.00				
0265 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD 15.000 EA	2,000.00000	30,000.00				
0270 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD 11.000 EA	2,000.00000	22,000.00				
0275 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD 2.000 EA	2,000.00000	4,000.00				
0280 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD 4.000 EA	3,000.00000	12,000.00				
0285 0431 1 1 PIPE LINER, OPTIONAL MATERIAL, 0-24" 4,551.000 LF	90.00000	409,590.00				
0290 0431 1 3 PIPE LINER, OPTIONAL MATERIAL, 37-48" 103.000 LF	260.00000	26,780.00				
0295 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM 1,740.000 LF	30.00000	52,200.00				
0300 0515 2311 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1 28.000 LF	100.00000	2,800.00				

Letting: CT170927 September 27, 2017 **Call Order:** 007 **Contract:** T4467

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) GIBBS & REGISTER, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0305 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 3,376.000 LF	26.00000	87,776.00				
0310 0520 2 4 CONCRETE CURB, TYPE D 264.000 LF	25.00000	6,600.00				
0315 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 7,642.000 SY	45.00000	343,890.00				
0320 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 1,150.000 SY	65.00000	74,750.00				
0325 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED, 4" 49.000 SY	450.00000	22,050.00				
0330 0527 2 DETECTABLE WARNINGS 1,927.000 SF	25.00000	48,175.00				
0335 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING 56.000 TN	300.00000	16,800.00				
0340 0570 1 2 PERFORMANCE TURF, SOD 45,840.000 SY	3.50000	160,440.00				
0345 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 40.000 LF	10.00000	400.00				

Letting: CT170927 September 27, 2017 **Call Order:** 007 **Contract:** T4467

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) GIBBS & REGISTER, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0350 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 2.000 EA	700.00000	1,400.00				
0355 0695 3 11 TRAFFIC MONITORING SITE SPEED/CLASSIFICATION UNIT, FURNISH & INSTALL, VOLUME SPEED AND CLASSIFICATION 8.000 AS	1,300.00000	10,400.00				
0360 0695 6 12 TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS 8.000 EA	1,100.00000	8,800.00				
0365 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 9.410 GM	1,000.00000	9,410.00				
0370 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 2,632.000 LF	0.50000	1,316.00				
0375 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 469.000 LF	1.25000	586.25				
0380 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 9.410 GM	275.00000	2,587.75				

Letting: CT170927 September 27, 2017 **Call Order:** 007 **Contract:** T4467

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) GIBBS & REGISTER, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0385 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 7.000 EA	42.00000	294.00				
0390 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 44.000 EA	21.00000	924.00				
0395 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 13.756 GM	1,000.00000	13,756.00				
0400 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 448.000 LF	1.00000	448.00				
0405 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" 5.064 GM	275.00000	1,392.60				
0410 0999 16 PARTNERING, DO NOT BID 42872815201 (1.000) LS	0.00000	0.00				
0415 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42872815201 (1.000) LS	0.00000	0.00				
0001 Roadway Section Totals:		**$7,768,624.75**				

Letting: CT170927 September 27, 2017 **Call Order:** 007 **Contract:** T4467

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) GIBBS & REGISTER, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0420 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 78.000 AS	300.00000	23,400.00				
0425 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 26.000 AS	1,100.00000	28,600.00				
0430 0700 1 50 SINGLE POST SIGN, RELOCATE 2.000 AS	70.00000	140.00				
0435 0700 1 60 SINGLE POST SIGN, REMOVE 73.000 AS	25.00000	1,825.00				
0440 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF 1.000 AS	3,200.00000	3,200.00				
0445 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF 5.000 AS	3,500.00000	17,500.00				
0450 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF 2.000 AS	4,600.00000	9,200.00				
0455 0700 2 50 MULTI- POST SIGN, GROUND MOUNT, RELOCATE 2.000 AS	3,500.00000	7,000.00				
0460 0700 2 60 MULTI- POST SIGN, REMOVE 6.000 AS	375.00000	2,250.00				

Letting: CT170927 September 27, 2017 **Call Order:** 007 **Contract:** T4467

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) GIBBS & REGISTER, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0465 0705 10 1 OBJECT MARKER, TYPE 1 2.000 EA	175.00000	350.00				
0470 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42872815201 (1.000) LS	30,000.00000	30,000.00				
0475 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 2.569 GM	1,400.00000	3,596.60				
0480 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 7.000 EA	95.00000	665.00				
0485 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 149.000 EA	75.00000	11,175.00				
0490 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 448.000 LF	2.00000	896.00				
0495 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.181 GM	1,400.00000	253.40				
0500 0711 14123 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK 2,647.000 LF	3.00000	7,941.00				

Letting: CT170927 September 27, 2017 **Call Order:** 007 **Contract:** T4467

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) GIBBS & REGISTER, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0505 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 1,908.000 LF	5.00000	9,540.00				
0510 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 49.000 EA	140.00000	6,860.00				
0515 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 49.000 EA	100.00000	4,900.00				
0520 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 8.091 GM	5,200.00000	42,073.20				
0525 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 4.250 GM	1,400.00000	5,950.00				
0530 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 4.737 GM	5,200.00000	24,632.40				
0535 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6" 2.917 GM	1,400.00000	4,083.80				
0002 Signing Section Totals:		**$246,031.40**				

Letting: CT170927 September 27, 2017 **Call Order:** 007 **Contract:** T4467

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) GIBBS & REGISTER, INC.					
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0540 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	435.000 LF	9.00000	3,915.00			
0545 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	790.000 LF	21.00000	16,590.00			
0550 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	3.000 PI	4,600.00000	13,800.00			
0555 0633 3 15 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL	1.000 EA	1,500.00000	1,500.00			
0560 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	33.000 EA	700.00000	23,100.00			
0565 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	16.000 EA	1,300.00000	20,800.00			
0570 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE	12.000 EA	325.00000	3,900.00			
0575 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	16.000 AS	650.00000	10,400.00			

Letting: CT170927 September 27, 2017 **Call Order:** 007 **Contract:** T4467

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) GIBBS & REGISTER, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0580 0653 1 12	1.000	1,300.00000	1,300.00			
PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	AS					
0585 0653 1 60	12.000	40.00000	480.00			
PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN	AS					
0590 0660 1600	16.000	20.00000	320.00			
LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN	EA					
0595 0660 4 11	2.000	8,000.00000	16,000.00			
VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT	EA					
0600 0660 4 12	8.000	6,000.00000	48,000.00			
VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT	EA					
0605 0665 1 11	18.000	150.00000	2,700.00			
PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	EA					
0610 0665 1 60	18.000	20.00000	360.00			
PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN	EA					
0615 0670 5110	1.000	28,000.00000	28,000.00			
TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	AS					

Letting: CT170927 September 27, 2017 **Call Order:** 007 **Contract:** T4467

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) GIBBS & REGISTER, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0620 0670 5400 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, MODIFY	700.00000	700.00				
0625 0670 5600 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	500.00000	500.00				
0630 0684 1 1 1.000 EA MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	1,600.00000	1,600.00				
0635 0685 1 11 1.000 EA UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE	7,500.00000	7,500.00				
0003 Signalization Section Totals:		**$201,465.00**				
Contract Grand Totals:		**$8,216,121.15**				

Letting: CT170927 September 27, 2017 **Call Order:** 007 **Contract:** T4467

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office