Vendor Ranking

Letting: CT190424 April 24, 2019 10:30 AM
Call Order: 003
Contract: T1722
District: District 1
Counties: GLADES
Fed Aid No: D118118B
Contract Time: 400 AVAILABLE DAYS
Project(s): 43806015201 (*)
43806015202
43806015601
Contract Desc: SR 25 (US 27)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Winning bid	$11,567,351.98	100.00%
2	C.W. ROBERTS CONTRACTING, INC.	Responsive	Non-Winning Bid	$11,646,002.92	100.68%
3	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$12,668,089.94	109.52%
4	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$12,764,000.00	110.35%
5	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bid	$13,933,357.41	120.45%
6	GENERAL ASPHALT CO., INC.	Responsive	Non-Winning Bid	$14,811,362.19	128.04%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT190424 April 24, 2019 **Call Order:** 003 **Contract:** T1722

District: District 1 **Counties:** GLADES **Fed Aid No:** D118118B

Contract Time: 400 AVAILABLE DAYS **Project(s):** 43806015201 (*)
43806015202
43806015601

Contract Descr: SR 25 (US 27)

The improvements under this contract consist of milling and resurfacing, shoulder pavement, base work, pavement reconstruction, sidewalk, curb and gutter, drainage improvements, concrete restoration, signing and pavement marking, signalization, lighting, and utility relocations on State Road 25 (US 27) from 5th Street, westerly 6.040 miles, to north of State Road 78 in the City of Moore Haven, Glades County.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) C.W. ROBERTS CONTRACTING, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 43806015201	510,000.00000	510,000.00	656,000.00000	656,000.00	896,949.65000	896,949.65
0010 0102 1 (400.000) DA (LS) MAINTENANCE OF TRAFFIC 43806015201	368,885.75000	368,885.75	117,748.83000	117,748.83	157,315.21000	157,315.21
0015 0102 3 14.700 CY COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	35.74000	525.38	72.92000	1,071.92	123.25000	1,811.78
0020 0102 14 48.000 HR TRAFFIC CONTROL OFFICER	59.56000	2,858.88	39.10000	1,876.80	71.85000	3,448.80
0025 0102 60 39,600.000 ED WORK ZONE SIGN	0.18000	7,128.00	0.25000	9,900.00	0.19000	7,524.00
0030 0102 61 3.000 EA BUSINESS SIGN	162.45000	487.35	67.02000	201.06	165.80000	497.40

Letting: CT190424 April 24, 2019 **Call Order:** 003 **Contract:** T1722

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) C.W. ROBERTS CONTRACTING, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0035 0102 74 1 — 18,800.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.50000	9,400.00	0.13000	2,444.00	0.14000	2,632.00
0040 0102 74 2 — 800.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.49000	392.00	0.31000	248.00	0.50000	400.00
0045 0102 74 7 — 277.000 LF CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	3.52000	975.04	7.82000	2,166.14	3.59000	994.43
0050 0102 76 — 400.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.41000	2,164.00	5.59000	2,236.00	5.53000	2,212.00
0055 0102 78 — 2,412.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3.25000	7,839.00	3.63000	8,755.56	3.32000	8,007.84
0060 0102 99 — 828.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	11.10000	9,190.80	13.40000	11,095.20	11.33000	9,381.24
0065 0102104 — 800.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	6.50000	5,200.00	1.12000	896.00	22.11000	17,688.00
0070 0102107 1 — 800.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	13.00000	10,400.00	1.12000	896.00	5.53000	4,424.00

Letting: CT190424 April 24, 2019 **Call Order:** 003 **Contract:** T1722

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) C.W. ROBERTS CONTRACTING, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0075 0102150 1 800.000 ED PORTABLE REGULATORY, SIGN	5.14000	4,112.00	6.70000	5,360.00	5.25000	4,200.00
0080 0102150 2 800.000 ED RADAR SPEED DISPLAY UNIT	5.14000	4,112.00	6.70000	5,360.00	5.25000	4,200.00
0085 0102911 2 270.000 LF PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK,SOLID	3.25000	877.50	2.23000	602.10	3.32000	896.40
0090 0104 10 3 58,750.000 LF SEDIMENT BARRIER	0.76000	44,650.00	1.10000	64,625.00	0.66000	38,775.00
0095 0104 15 2.000 EA SOIL TRACKING PREVENTION DEVICE	1,624.49000	3,248.98	1,459.94000	2,919.88	3,197.31000	6,394.62
0100 0104 18 6.000 EA INLET PROTECTION SYSTEM	162.45000	974.70	165.53000	993.18	82.90000	497.40
0105 0107 1 2,114.200 AC LITTER REMOVAL	15.00000	31,713.00	22.34000	47,231.23	22.11000	46,744.96
0110 0107 2 2,006.090 AC MOWING	15.00000	30,091.35	16.76000	33,622.07	16.58000	33,260.97

Letting: CT190424 April 24, 2019 **Call Order:** 003 **Contract:** T1722

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) C.W. ROBERTS CONTRACTING, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0115 0108 1 (1.000) LS MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43806015201	1,624.49000	1,624.49	15,080.35000	15,080.35	27,634.08000	27,634.08
0120 0110 1 1 (47.900) AC (LS) CLEARING & GRUBBING 43806015201	349,442.36000	349,442.36	170,708.36000	170,708.36	341,972.17000	341,972.17
0125 0110 4 10 720.000 SY REMOVAL OF EXISTING CONCRETE	13.00000	9,360.00	8.41000	6,055.20	23.19000	16,696.80
0130 0120 1 64,021.000 CY REGULAR EXCAVATION	3.79000	242,639.59	7.36000	471,194.56	2.98000	190,782.58
0135 0120 6 31,518.000 CY EMBANKMENT	4.87000	153,492.66	4.47000	140,885.46	2.35000	74,067.30
0140 0160 4 11,122.000 SY TYPE B STABILIZATION	5.14000	57,167.08	15.80000	175,727.60	6.75000	75,073.50
0145 0162 1 11 296.000 SY PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	9.75000	2,886.00	13.67000	4,046.32	16.92000	5,008.32
0150 0285701 4,269.000 SY OPTIONAL BASE, BASE GROUP 01	8.66000	36,969.54	8.88000	37,908.72	4.91000	20,960.79

Letting: CT190424 April 24, 2019 **Call Order:** 003 **Contract:** T1722

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) C.W. ROBERTS CONTRACTING, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0155 0285709 2,765.000 SY OPTIONAL BASE, BASE GROUP 09	15.16000	41,917.40	15.44000	42,691.60	14.59000	40,341.35
0160 0286 1 483.000 SY TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS	16.24000	7,843.92	46.25000	22,338.75	31.15000	15,045.45
0165 0327 70 4 19,921.000 SY MILLING EXIST ASPH PAVT, 3" AVG DEPTH	3.17000	63,149.57	1.99000	39,642.79	2.15000	42,830.15
0170 0327 70 6 11,249.000 SY MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	2.41000	27,110.09	1.48000	16,648.52	2.08000	23,397.92
0175 0327 70 10 3,630.000 SY MILLING EXIST ASPH PAVT, 5" AVG DEPTH	4.92000	17,859.60	2.61000	9,474.30	3.07000	11,144.10
0180 0327 70 11 36,377.000 SY MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	2.38000	86,577.26	0.55000	20,007.35	2.02000	73,481.54
0185 0327 70 20 151,710.000 SY MILLING EXIST ASPH PAVT, 3 3/4" AVG DEPTH	3.30000	500,643.00	0.45000	68,269.50	2.24000	339,830.40
0190 0327 70 26 16,181.000 SY MILLING EXIST ASPH PAVT, 4 3/4" AVG DEPTH	3.84000	62,135.04	1.69000	27,345.89	3.23000	52,264.63
0195 0334 1 14 16,831.400 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC D	86.63000	1,458,104.18	109.16000	1,837,315.62	119.40000	2,009,669.16

Letting: CT190424 April 24, 2019 **Call Order:** 003 **Contract:** T1722

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) C.W. ROBERTS CONTRACTING, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0200 0334 1 54 — 19,054.100 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC D, PG76-22	101.33000	1,930,751.95	117.01000	2,229,520.24	128.42000	2,446,927.52
0205 0334 1 58 — 698.800 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC D, HIGH POLYMER	163.01000	113,911.39	158.47000	110,738.84	203.09000	141,919.29
0210 0337 7 25 — 8,333.700 TN ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22	154.10000	1,284,223.17	152.48000	1,270,722.58	150.14000	1,251,221.72
0215 0337 7 85 — 1,778.200 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC D, FC-12.5, PG 76-22	126.61000	225,137.90	142.29000	253,020.08	155.65000	276,776.83
0220 0337 7 94 — 299.500 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC D, FC-12.5, HIGH POLYMER	155.84000	46,674.08	160.31000	48,012.85	219.60000	65,770.20
0225 0401 70 4 — 50.000 CF RESTORE SPALLED AREAS, PORTLAND CEMENT GROUT	517.67000	25,883.50	390.97000	19,548.50	829.02000	41,451.00
0230 0430950 — 1,064.000 CY DESILTING CONCRETE BOX CULVERT	44.40000	47,241.60	184.32000	196,116.48	356.10000	378,890.40
0235 0520 1 7 — 115.000 LF CONCRETE CURB & GUTTER, TYPE E	20.58000	2,366.70	35.75000	4,111.25	35.63000	4,097.45

Letting: CT190424 April 24, 2019 **Call Order:** 003 **Contract:** T1722

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) C.W. ROBERTS CONTRACTING, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0240 0520 1 10 356.000 LF CONCRETE CURB & GUTTER, TYPE F	20.58000	7,326.48	35.75000	12,727.00	35.29000	12,563.24
0245 0520 70 169.000 SY CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	44.40000	7,503.60	61.44000	10,383.36	102.02000	17,241.38
0250 0522 1 297.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	37.90000	11,256.30	36.30000	10,781.10	47.31000	14,051.07
0255 0522 2 1,420.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	48.73000	69,196.60	43.01000	61,074.20	53.48000	75,941.60
0260 0524 1 2 282.000 SY CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"	41.15000	11,604.30	46.92000	13,231.44	79.26000	22,351.32
0265 0527 2 332.000 SF DETECTABLE WARNINGS	24.91000	8,270.12	25.69000	8,529.08	28.84000	9,574.88
0270 0570 1 2 170,449.000 SY PERFORMANCE TURF, SOD	3.00000	511,347.00	2.23000	380,101.27	2.45000	417,600.05
0275 0710 11101 8.957 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,245.44000	11,155.41	1,004.57000	8,997.93	1,270.17000	11,376.91

Letting: CT190424 April 24, 2019 **Call Order:** 003 **Contract:** T1722

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) C.W. ROBERTS CONTRACTING, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0280 0710 11102 0.342 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" GM	1,353.74000	462.98	1,110.53000	379.80	1,373.63000	469.78
0285 0710 11123 2,702.000 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" LF	0.70000	1,891.40	0.56000	1,513.12	0.72000	1,945.44
0290 0710 11124 1,067.000 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" LF	0.81000	864.27	1.01000	1,077.67	0.83000	885.61
0295 0710 11125 536.000 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" LF	1.08000	578.88	1.27000	680.72	1.11000	594.96
0300 0710 11131 8.309 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE GM	433.20000	3,599.46	418.95000	3,481.06	441.67000	3,669.84
0305 0710 11141 2.328 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" GM	541.50000	1,260.61	559.01000	1,301.38	550.78000	1,282.22
0310 0710 11160 13.000 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL EA	92.05000	1,196.65	44.68000	580.84	93.96000	1,221.48

Letting: CT190424 April 24, 2019 **Call Order:** 003 **Contract:** T1722

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) C.W. ROBERTS CONTRACTING, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0315 0710 11170 129.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	32.49000	4,191.21	24.58000	3,170.82	33.16000	4,277.64
0320 0710 11201 6.895 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1,245.44000	8,587.31	1,006.09000	6,936.99	1,270.25000	8,758.37
0325 0710 11224 116.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	0.81000	93.96	1.12000	129.92	0.83000	96.28
0330 0710 11241 1.773 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"	541.50000	960.08	557.59000	988.61	551.75000	978.25
0335 0711 17 192.000 SF THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS: NON-CONFLICTING ONLY	10.83000	2,079.36	11.17000	2,144.64	11.05000	2,121.60
0340 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43806015201	107,224.00000	107,224.00	107,224.00000	107,224.00	107,224.00000	107,224.00
0345 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43806015202	5,000.00000	5,000.00	5,000.00000	5,000.00	5,000.00000	5,000.00
0001 Roadway Section Totals:		**$8,625,987.78**		**$8,853,815.63**		**$9,934,736.27**

Letting: CT190424 April 24, 2019 **Call Order:** 003 **Contract:** T1722

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) C.W. ROBERTS CONTRACTING, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0350 0546 72 2 4.126 GM GROUND-IN RUMBLE STRIPS, 8" CYLINDRICAL	3,398.85000	14,023.66	1,673.16000	6,903.46	1,658.04000	6,841.07
0355 0700 1 11 88.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	357.39000	31,450.32	329.53000	28,998.64	364.77000	32,099.76
0360 0700 1 12 31.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	817.66000	25,347.46	938.33000	29,088.23	834.55000	25,871.05
0365 0700 1 13 6.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	1,142.56000	6,855.36	1,591.82000	9,550.92	1,166.16000	6,996.96
0370 0700 1 50 7.000 AS SINGLE POST SIGN, RELOCATE	205.77000	1,440.39	111.71000	781.97	210.02000	1,470.14
0375 0700 1 60 147.000 AS SINGLE POST SIGN, REMOVE	19.49000	2,865.03	27.93000	4,105.71	19.90000	2,925.30
0380 0700 2 12 3.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF	3,337.78000	10,013.34	3,490.82000	10,472.46	3,406.73000	10,220.19
0385 0700 2 14 6.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	3,985.41000	23,912.46	5,166.42000	30,998.52	4,067.74000	24,406.44
0390 0700 2 15 2.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF	4,770.58000	9,541.16	6,171.78000	12,343.56	4,869.13000	9,738.26

Letting: CT190424 April 24, 2019 **Call Order:** 003 **Contract:** T1722

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) C.W. ROBERTS CONTRACTING, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0395 0700 2 60 MULTI- POST SIGN, REMOVE 10.000 AS	487.35000	4,873.50	446.83000	4,468.30	497.41000	4,974.10
0400 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 6.000 EA	86.64000	519.84	251.34000	1,508.04	88.43000	530.58
0405 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 11.000 EA	27.07000	297.77	27.93000	307.23	27.63000	303.93
0410 0700 5 21 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF Signals 4.000 EA	5,938.04000	23,752.16	3,351.19000	13,404.76	3,537.16000	14,148.64
0415 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF Signals 8.000 EA	6,723.21000	53,785.68	3,585.77000	28,686.16	4,089.84000	32,718.72
0420 0700 5 60 INTERNALLY ILLUMINATED SIGN, REMOVE Signals 4.000 EA	379.05000	1,516.20	156.39000	625.56	193.44000	773.76
0425 0700 13 15 RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5' 2.000 EA	81.22000	162.44	89.37000	178.74	82.90000	165.80
0430 0701 18101 PROFILED THERMOPLASTIC,STANDARD- ASPHALT SURFACES, WHITE, SOLID,6" 4.554 GM	5,848.15000	26,632.48	6,138.45000	27,954.50	5,963.72000	27,158.78

Letting: CT190424 April 24, 2019 **Call Order:** 003 **Contract:** T1722

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) C.W. ROBERTS CONTRACTING, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0435 0701 18201 3.743 GM PROFILED THERMOPLASTIC,STANDARD-ASPHALT SURFACES, YELLOW, SOLID,6"	5,848.15000	21,889.63	6,138.92000	22,977.98	5,964.18000	22,323.93
0440 0705 10 3 5.000 EA OBJECT MARKER, TYPE 3	162.45000	812.25	156.39000	781.95	165.80000	829.00
0445 0710 11190 51.000 SF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	3.25000	165.75	2.23000	113.73	3.32000	169.32
0450 0710 11290 4,997.000 SF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	3.25000	16,240.25	2.23000	11,143.31	3.32000	16,590.04
0455 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43806015201	51,117.20000	51,117.20	43,621.31000	43,621.31	52,173.14000	52,173.14
0460 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43806015202	270.75000	270.75	1,117.06000	1,117.06	276.34000	276.34
0465 0711 11123 2,702.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	3.52000	9,511.04	3.07000	8,295.14	3.59000	9,700.18
0470 0711 11124 1,069.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	4.06000	4,340.14	3.91000	4,179.79	4.15000	4,436.35

Letting: CT190424 April 24, 2019 **Call Order:** 003 **Contract:** T1722

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) C.W. ROBERTS CONTRACTING, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0475 0711 11125 536.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	4.87000	2,610.32	5.03000	2,696.08	4.97000	2,663.92
0480 0711 11141 2.328 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	1,949.38000	4,538.16	3,354.07000	7,808.27	1,982.82000	4,616.00
0485 0711 11160 13.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	270.75000	3,519.75	167.56000	2,178.28	276.34000	3,592.42
0490 0711 11170 129.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	64.98000	8,382.42	55.85000	7,204.65	66.32000	8,555.28
0495 0711 11224 116.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	4.33000	502.28	3.91000	453.56	4.42000	512.72
0500 0711 11241 1.773 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	1,624.49000	2,880.22	3,345.52000	5,931.61	1,655.24000	2,934.74
0505 0711 14125 1,154.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	17.33000	19,998.82	17.87000	20,621.98	17.69000	20,414.26
0510 0711 14160 18.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	200.35000	3,606.30	156.39000	2,815.02	204.49000	3,680.82

Letting: CT190424 April 24, 2019 **Call Order:** 003 **Contract:** T1722

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) C.W. ROBERTS CONTRACTING, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0515 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 18.000 EA	135.37000	2,436.66	100.54000	1,809.72	138.17000	2,487.06
0520 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" 8.957 GM	4,440.27000	39,771.50	5,251.95000	47,041.72	4,528.45000	40,561.33
0525 0711 15102 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8" 0.184 GM	5,306.66000	976.43	6,010.27000	1,105.89	5,298.53000	974.93
0530 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 8.309 GM	1,299.59000	10,798.29	1,843.38000	15,316.64	1,325.00000	11,009.43
0535 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" 6.895 GM	4,440.27000	30,615.66	5,254.00000	36,226.33	4,528.70000	31,225.39
0540 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 4.939 GM	4,007.07000	19,790.92	4,692.61000	23,176.80	4,082.39000	20,162.92
0545 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.493 GM	4,873.46000	2,402.62	5,773.39000	2,846.28	4,943.87000	2,437.33
0550 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 3.418 GM	1,191.29000	4,071.83	1,676.57000	5,730.52	1,213.05000	4,146.20

Letting: CT190424 April 24, 2019 **Call Order:** 003 **Contract:** T1722

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) C.W. ROBERTS CONTRACTING, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0555 0711 16201 3.314 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	4,007.07000	13,279.43	4,686.00000	15,529.40	4,084.91000	13,537.39
0002 Signing Section Totals:		**$511,517.87**		**$501,099.78**		**$481,353.92**
SECTION: 0003 Lighting						
0560 0630 2 11 3,530.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	6.50000	22,945.00	6.81000	24,039.30	8.29000	29,263.70
0565 0630 2 12 405.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	21.55000	8,727.75	23.46000	9,501.30	27.63000	11,190.15
0570 0635 2 11 34.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	468.94000	15,943.96	647.90000	22,028.60	469.78000	15,972.52
0575 0639 1112 1.000 AS ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY	1,795.60000	1,795.60	1,016.53000	1,016.53	2,873.94000	2,873.94
0580 0639 2 1 65.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	5.52000	358.80	2.90000	188.50	4.42000	287.30
0585 0639 3 11 1.000 EA ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	532.83000	532.83	804.29000	804.29	497.41000	497.41

Letting: CT190424 April 24, 2019 **Call Order:** 003 **Contract:** T1722

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) C.W. ROBERTS CONTRACTING, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0590 0641 2 12 — 1.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	2,003.53000	2,003.53	1,005.36000	1,005.36	2,652.87000	2,652.87
0595 0715 1 12 — 19,645.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	1.52000	29,860.40	1.45000	28,485.25	1.49000	29,271.05
0600 0715 4 14 — 13.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT	8,347.70000	108,520.10	6,903.45000	89,744.85	8,953.44000	116,394.72
0605 0715 4 60 — 4.000 EA LIGHT POLE COMPLETE, RELOCATE	1,895.24000	7,580.96	1,966.03000	7,864.12	4,642.53000	18,570.12
0610 0715 7 11 — 1.000 EA LOAD CENTER, F&I, SECONDARY VOLTAGE	8,753.82000	8,753.82	17,091.06000	17,091.06	10,169.34000	10,169.34
0615 0715500 1 — 13.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	604.31000	7,856.03	659.07000	8,567.91	497.41000	6,466.33
0003 Lighting Section Totals:		**$214,878.78**		**$210,337.07**		**$243,609.45**
SECTION: 0004 Signalization						
0620 0630 2 11 — 1,211.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	5.58000	6,757.38	9.96000	12,061.56	8.29000	10,039.19

Letting: CT190424 April 24, 2019 **Call Order:** 003 **Contract:** T1722

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) C.W. ROBERTS CONTRACTING, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0625 0630 2 12 600.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	43.32000	25,992.00	45.80000	27,480.00	38.69000	23,214.00
0630 0632 7 1 2.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	5,090.06000	10,180.12	4,758.69000	9,517.38	4,421.46000	8,842.92
0635 0634 4153 2.000 PI SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX	3,573.87000	7,147.74	9,807.82000	19,615.64	8,511.30000	17,022.60
0640 0634 4600 1.000 PI SPAN WIRE ASSEMBLY, REMOVE-POLES REMAIN	379.05000	379.05	1,943.69000	1,943.69	663.22000	663.22
0645 0635 2 11 38.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	487.35000	18,519.30	703.75000	26,742.50	359.24000	13,651.12
0650 0639 1112 1.000 AS ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY	2,111.83000	2,111.83	1,016.53000	1,016.53	2,873.94000	2,873.94
0655 0639 2 1 14.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	5.52000	77.28	5.25000	73.50	11.05000	154.70
0660 0641 2 18 4.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII	15,053.58000	60,214.32	9,439.18000	37,756.72	19,675.47000	78,701.88

Letting: CT190424 April 24, 2019 **Call Order:** 003 **Contract:** T1722

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) C.W. ROBERTS CONTRACTING, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0665 0641 2 80 — 4.000 EA PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER	3,023.71000	12,094.84	4,099.62000	16,398.48	8,842.91000	35,371.64
0670 0646 1 11 — 12.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	1,462.04000	17,544.48	1,485.69000	17,828.28	2,763.41000	33,160.92
0675 0646 1 60 — 8.000 EA ALUMINUM SIGNALS POLE, REMOVE	252.34000	2,018.72	323.95000	2,591.60	221.07000	1,768.56
0680 0650 1 14 — 16.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	1,453.37000	23,253.92	1,005.36000	16,085.76	994.83000	15,917.28
0685 0653 1 11 — 8.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	812.24000	6,497.92	670.24000	5,361.92	663.22000	5,305.76
0690 0653 1 12 — 4.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	1,669.97000	6,679.88	1,329.31000	5,317.24	1,326.44000	5,305.76
0695 0660 1109 — 10.000 EA LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	216.60000	2,166.00	189.90000	1,899.00	248.71000	2,487.10
0700 0660 1110 — 2.000 EA LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	252.34000	504.68	189.90000	379.80	221.08000	442.16

Letting: CT190424 April 24, 2019 **Call Order:** 003 **Contract:** T1722

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) C.W. ROBERTS CONTRACTING, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0705 0660 2102 16.000 AS LOOP ASSEMBLY, F&I, TYPE B	893.47000	14,295.52	815.46000	13,047.36	497.41000	7,958.56
0710 0660 2106 8.000 AS LOOP ASSEMBLY, F&I, TYPE F	1,254.10000	10,032.80	1,150.58000	9,204.64	718.49000	5,747.92
0715 0665 1 11 16.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	207.93000	3,326.88	156.39000	2,502.24	221.07000	3,537.12
0720 0670 5400 2.000 AS TRAFFIC CONTROLLER ASSEMBLY, MODIFY	4,196.59000	8,393.18	971.85000	1,943.70	994.83000	1,989.66
0725 0685 1 11 1.000 EA UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE	7,843.02000	7,843.02	7,607.20000	7,607.20	6,632.18000	6,632.18
0004 Signalization Section Totals:		**$246,030.86**		**$236,374.74**		**$280,788.19**
SECTION: 0005 Utilities						
0730 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43806015601	25,000.00000	25,000.00	25,000.00000	25,000.00	25,000.00000	25,000.00
0735 1050 16004 26,681.000 LF UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	5.41000	144,344.21	12.01000	320,438.81	8.70000	232,124.70

Letting: CT190424 April 24, 2019 **Call Order:** 003 **Contract:** T1722

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) C.W. ROBERTS CONTRACTING, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
0740 1050 31208 19,210.000 UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 8" LF	25.99000	499,267.90	30.72000	590,131.20	27.60000	530,196.00
0745 1050 31210 3,110.000 UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 10" LF	31.41000	97,685.10	37.42000	116,376.20	29.88000	92,926.80
0750 1050 31212 230.000 UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 12" LF	56.32000	12,953.60	47.48000	10,920.40	70.05000	16,111.50
0755 1050 41201 30.000 UTILITY PIPE- POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 1" LF	230.68000	6,920.40	24.02000	720.60	43.74000	1,312.20
0760 1050 41202 132.000 UTILITY PIPE- POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 2" LF	122.38000	16,154.16	39.66000	5,235.12	44.36000	5,855.52
0765 1050 41210 4,295.000 UTILITY PIPE- POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 10" LF	194.94000	837,267.30	69.26000	297,471.70	77.38000	332,347.10
0770 1055 51108 35.000 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 8" EA	830.65000	29,072.75	855.67000	29,948.45	917.59000	32,115.65
0775 1055 51110 10.000 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 10" EA	1,907.15000	19,071.50	2,040.87000	20,408.70	1,378.92000	13,789.20

Letting: CT190424 April 24, 2019 **Call Order:** 003 **Contract:** T1722

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) C.W. ROBERTS CONTRACTING, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
0780 1055 51112 2.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 12"	1,888.74000	3,777.48	1,904.59000	3,809.18	1,330.91000	2,661.82
0785 1055 51208 5.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 8"	3,919.35000	19,596.75	1,487.93000	7,439.65	1,125.75000	5,628.75
0790 1055 51310 16.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 10"	1,126.31000	18,020.96	1,217.60000	19,481.60	965.66000	15,450.56
0795 1055 51312 1.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 12"	1,306.09000	1,306.09	1,407.50000	1,407.50	1,074.53000	1,074.53
0800 1055 51410 16.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 10"	1,404.64000	22,474.24	1,513.62000	24,217.92	795.53000	12,728.48
0805 1055 51508 1.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 8"	324.90000	324.90	374.22000	374.22	809.68000	809.68
0810 1060 16 3.000 EA UTILITY STRUCTURE, BELOW GROUND, REMOVE&DISPOSE CONTRACTOR TAKES OWNERSHIP	338.98000	1,016.94	1,200.84000	3,602.52	2,256.78000	6,770.34
0815 1080 23108 28.000 EA UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 8"	1,215.12000	34,023.36	3,295.34000	92,269.52	4,662.70000	130,555.60

Letting: CT190424 April 24, 2019 **Call Order:** 003 **Contract:** T1722

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) C.W. ROBERTS CONTRACTING, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
0820 1080 23110 6.000 EA UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 10"	2,069.60000	12,417.60	4,831.30000	28,987.80	5,165.95000	30,995.70
0825 1080 23112 1.000 EA UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 12"	4,300.56000	4,300.56	7,875.29000	7,875.29	6,542.81000	6,542.81
0830 1080 24100 1.000 EA UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 1"	188.44000	188.44	726.09000	726.09	307.81000	307.81
0835 1080 24102 4.000 EA UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 2"	462.44000	1,849.76	1,010.94000	4,043.76	502.72000	2,010.88
0840 1080 24106 1.000 EA UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 6"	1,247.61000	1,247.61	1,731.45000	1,731.45	1,926.67000	1,926.67
0845 1080 24108 39.000 EA UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 8"	1,788.02000	69,732.78	2,295.56000	89,526.84	1,982.32000	77,310.48
0850 1080 24112 2.000 EA UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 12"	3,962.67000	7,925.34	4,753.11000	9,506.22	3,454.95000	6,909.90
0855 1080 26102 11.000 EA UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 2"	5,641.28000	62,054.08	9,606.74000	105,674.14	10,687.33000	117,560.63

Letting: CT190424 April 24, 2019 **Call Order:** 003 **Contract:** T1722

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*			(1) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(2) C.W. ROBERTS CONTRACTING, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities								
0860 1080 33110 UTILITY FIXTURE, PLUG VALVE, FURNISH AND INSTALL 10"		6.000 EA	3,490.48000	20,942.88	4,508.47000	27,050.82	4,429.80000	26,578.80
0005 Utilities Section Totals:				**$1,968,936.69**		**$1,844,375.70**		**$1,727,602.11**
Contract Grand Totals:				**$11,567,351.98**		**$11,646,002.92**		**12,668,089.94**

Letting: CT190424 April 24, 2019 **Call Order:** 003 **Contract:** T1722

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) COMMUNITY ASPHALT CORP.		(5) WEEKLEY ASPHALT PAVING, INC.		(6) GENERAL ASPHALT CO., INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 43806015201	1,253,690.00000	1,253,690.00	398,990.00000	398,990.00	600,000.00000	600,000.00
0010 0102 1 (400.000) DA (LS) MAINTENANCE OF TRAFFIC 43806015201	284,105.97000	284,105.97	592,978.00000	592,978.00	1,000,000.00000	1,000,000.00
0015 0102 3 14.700 CY COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	0.01000	0.15	39.00000	573.30	36.30000	533.61
0020 0102 14 48.000 HR TRAFFIC CONTROL OFFICER	61.40000	2,947.20	68.00000	3,264.00	60.50000	2,904.00
0025 0102 60 39,600.000 ED WORK ZONE SIGN	0.25000	9,900.00	0.22000	8,712.00	0.24000	9,504.00
0030 0102 61 3.000 EA BUSINESS SIGN	63.00000	189.00	60.00000	180.00	66.00000	198.00
0035 0102 74 1 18,800.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.15000	2,820.00	0.12000	2,256.00	0.13000	2,444.00
0040 0102 74 2 800.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.30000	240.00	0.28000	224.00	0.31000	248.00

Letting: CT190424 April 24, 2019 **Call Order:** 003 **Contract:** T1722

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) WEEKLEY ASPHALT PAVING, INC.		(6) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 74 7 277.000 LF CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	7.40000	2,049.80	7.00000	1,939.00	7.70000	2,132.90
0050 0102 76 400.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.30000	2,120.00	5.00000	2,000.00	5.50000	2,200.00
0055 0102 78 2,412.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3.20000	7,718.40	3.00000	7,236.00	3.30000	7,959.60
0060 0102 99 828.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	12.60000	10,432.80	12.00000	9,936.00	13.20000	10,929.60
0065 0102104 800.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	6.30000	5,040.00	20.00000	16,000.00	14.30000	11,440.00
0070 0102107 1 800.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	12.60000	10,080.00	5.00000	4,000.00	31.90000	25,520.00
0075 0102150 1 800.000 ED PORTABLE REGULATORY, SIGN	6.30000	5,040.00	6.00000	4,800.00	6.60000	5,280.00
0080 0102150 2 800.000 ED RADAR SPEED DISPLAY UNIT	6.30000	5,040.00	6.00000	4,800.00	6.60000	5,280.00

Letting: CT190424 April 24, 2019 **Call Order:** 003 **Contract:** T1722

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) COMMUNITY ASPHALT CORP.		(5) WEEKLEY ASPHALT PAVING, INC.		(6) GENERAL ASPHALT CO., INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0102911 2 270.000 LF PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK,SOLID	3.20000	864.00	3.00000	810.00	2.20000	594.00
0090 0104 10 3 58,750.000 LF SEDIMENT BARRIER	1.10000	64,625.00	0.75000	44,062.50	0.01000	587.50
0095 0104 15 2.000 EA SOIL TRACKING PREVENTION DEVICE	0.01000	0.02	3,900.00000	7,800.00	2,453.00000	4,906.00
0100 0104 18 6.000 EA INLET PROTECTION SYSTEM	82.00000	492.00	98.00000	588.00	192.50000	1,155.00
0105 0107 1 2,114.200 AC LITTER REMOVAL	15.80000	33,404.36	12.50000	26,427.50	1.00000	2,114.20
0110 0107 2 2,006.090 AC MOWING	48.90000	98,097.80	21.00000	42,127.89	1.00000	2,006.09
0115 0108 1 (1.000) LS MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43806015201	10,000.00000	10,000.00	6,500.00000	6,500.00	30,000.00000	30,000.00
0120 0110 1 1 (47.900) AC (LS) CLEARING & GRUBBING 43806015201	529,250.00000	529,250.00	547,900.00000	547,900.00	354,930.40000	354,930.40

Letting: CT190424 April 24, 2019 **Call Order:** 003 **Contract:** T1722

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) WEEKLEY ASPHALT PAVING, INC.		(6) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0125 0110 4 10 720.000 SY REMOVAL OF EXISTING CONCRETE	37.00000	26,640.00	24.20000	17,424.00	13.20000	9,504.00
0130 0120 1 64,021.000 CY REGULAR EXCAVATION	7.00000	448,147.00	10.86000	695,268.06	3.85000	246,480.85
0135 0120 6 31,518.000 CY EMBANKMENT	2.50000	78,795.00	8.84000	278,619.12	4.95000	156,014.10
0140 0160 4 11,122.000 SY TYPE B STABILIZATION	6.00000	66,732.00	5.37000	59,725.14	5.23000	58,168.06
0145 0162 1 11 296.000 SY PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	5.40000	1,598.40	5.37000	1,589.52	9.90000	2,930.40
0150 0285701 4,269.000 SY OPTIONAL BASE, BASE GROUP 01	11.00000	46,959.00	16.00000	68,304.00	10.00000	42,690.00
0155 0285709 2,765.000 SY OPTIONAL BASE, BASE GROUP 09	13.30000	36,774.50	23.00000	63,595.00	16.00000	44,240.00
0160 0286 1 483.000 SY TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS	20.40000	9,853.20	39.25000	18,957.75	16.50000	7,969.50
0165 0327 70 4 19,921.000 SY MILLING EXIST ASPH PAVT, 3" AVG DEPTH	4.60000	91,636.60	2.75000	54,782.75	4.35000	86,656.35

Letting: CT190424 April 24, 2019 **Call Order:** 003 **Contract:** T1722

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) WEEKLEY ASPHALT PAVING, INC.		(6) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0170 0327 70 6 — 11,249.000 SY MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	2.90000	32,622.10	2.50000	28,122.50	3.10000	34,871.90
0175 0327 70 10 — 3,630.000 SY MILLING EXIST ASPH PAVT, 5" AVG DEPTH	7.20000	26,136.00	3.50000	12,705.00	9.35000	33,940.50
0180 0327 70 11 — 36,377.000 SY MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	3.70000	134,594.90	2.50000	90,942.50	3.25000	118,225.25
0185 0327 70 20 — 151,710.000 SY MILLING EXIST ASPH PAVT, 3 3/4" AVG DEPTH	5.00000	758,550.00	2.75000	417,202.50	4.65000	705,451.50
0190 0327 70 26 — 16,181.000 SY MILLING EXIST ASPH PAVT, 4 3/4" AVG DEPTH	5.90000	95,467.90	3.00000	48,543.00	5.95000	96,276.95
0195 0334 1 14 — 16,831.400 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC D	91.20000	1,535,023.68	130.00000	2,188,082.00	143.00000	2,406,890.20
0200 0334 1 54 — 19,054.100 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC D, PG76-22	94.40000	1,798,707.04	135.00000	2,572,303.50	153.00000	2,915,277.30
0205 0334 1 58 — 698.800 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC D, HIGH POLYMER	185.00000	129,278.00	185.00000	129,278.00	247.00000	172,603.60
0210 0337 7 25 — 8,333.700 TN ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22	140.00000	1,166,718.00	165.00000	1,375,060.50	175.00000	1,458,397.50

Letting: CT190424 April 24, 2019 **Call Order:** 003 **Contract:** T1722

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) WEEKLEY ASPHALT PAVING, INC.		(6) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0215 0337 7 85 1,778.200 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC D, FC-12.5, PG 76-22	155.00000	275,621.00	165.00000	293,403.00	185.00000	328,967.00
0220 0337 7 94 299.500 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC D, FC-12.5, HIGH POLYMER	196.00000	58,702.00	185.00000	55,407.50	245.00000	73,377.50
0225 0401 70 4 50.000 CF RESTORE SPALLED AREAS, PORTLAND CEMENT GROUT	814.00000	40,700.00	800.00000	40,000.00	525.80000	26,290.00
0230 0430950 1,064.000 CY DESILTING CONCRETE BOX CULVERT	315.00000	335,160.00	165.02000	175,581.28	45.10000	47,986.40
0235 0520 1 7 115.000 LF CONCRETE CURB & GUTTER, TYPE E	24.70000	2,840.50	32.70000	3,760.50	20.90000	2,403.50
0240 0520 1 10 356.000 LF CONCRETE CURB & GUTTER, TYPE F	22.60000	8,045.60	29.00000	10,324.00	20.90000	7,440.40
0245 0520 70 169.000 SY CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	57.80000	9,768.20	70.70000	11,948.30	45.10000	7,621.90
0250 0522 1 297.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	33.10000	9,830.70	41.60000	12,355.20	38.50000	11,434.50

Letting: CT190424 April 24, 2019 **Call Order:** 003 **Contract:** T1722

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) WEEKLEY ASPHALT PAVING, INC.		(6) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0255 0522 2 1,420.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	44.90000	63,758.00	53.25000	75,615.00	49.50000	70,290.00
0260 0524 1 2 282.000 SY CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"	33.10000	9,334.20	45.25000	12,760.50	41.80000	11,787.60
0265 0527 2 332.000 SF DETECTABLE WARNINGS	23.60000	7,835.20	25.00000	8,300.00	25.30000	8,399.60
0270 0570 1 2 170,449.000 SY PERFORMANCE TURF, SOD	1.90000	323,853.10	3.68000	627,252.32	2.25000	383,510.25
0275 0710 11101 8.957 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,210.00000	10,837.97	1,150.00000	10,300.55	990.00000	8,867.43
0280 0710 11102 0.342 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	1,310.00000	448.02	1,250.00000	427.50	1,210.00000	413.82
0285 0710 11123 2,702.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	0.70000	1,891.40	0.65000	1,756.30	1.10000	2,972.20
0290 0710 11124 1,067.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	0.80000	853.60	0.75000	800.25	1.21000	1,291.07

Letting: CT190424 April 24, 2019 **Call Order:** 003 **Contract:** T1722

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) WEEKLEY ASPHALT PAVING, INC.		(6) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0295 0710 11125 536.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	1.10000	589.60	1.00000	536.00	1.32000	707.52
0300 0710 11131 8.309 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	420.00000	3,489.78	400.00000	3,323.60	412.50000	3,427.46
0305 0710 11141 2.328 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	525.00000	1,222.20	500.00000	1,164.00	605.00000	1,408.44
0310 0710 11160 13.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	89.30000	1,160.90	85.00000	1,105.00	38.50000	500.50
0315 0710 11170 129.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	31.50000	4,063.50	30.00000	3,870.00	27.50000	3,547.50
0320 0710 11201 6.895 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1,210.00000	8,342.95	1,150.00000	7,929.25	990.00000	6,826.05
0325 0710 11224 116.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	0.80000	92.80	0.75000	87.00	1.21000	140.36

Letting: CT190424 April 24, 2019 **Call Order:** 003 **Contract:** T1722

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) WEEKLEY ASPHALT PAVING, INC.		(6) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0330 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 1.773 GM	525.00000	930.83	500.00000	886.50	605.00000	1,072.67
0335 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS: NON-CONFLICTING ONLY 192.000 SF	10.50000	2,016.00	10.00000	1,920.00	5.50000	1,056.00
0340 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43806015201 (1.000) LS	107,224.00000	107,224.00	107,224.00000	107,224.00	107,224.00000	107,224.00
0345 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43806015202 (1.000) LS	5,000.00000	5,000.00	5,000.00000	5,000.00	5,000.00000	5,000.00
0001 Roadway Section Totals:		**$10,115,991.87**		**$11,327,646.58**		**$11,803,418.53**
SECTION: 0002 Signing						
0350 0546 72 2 GROUND-IN RUMBLE STRIPS, 8" CYLINDRICAL 4.126 GM	1,580.00000	6,519.08	2,290.00000	9,448.54	1,650.00000	6,807.90
0355 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 88.000 AS	347.00000	30,536.00	330.00000	29,040.00	434.50000	38,236.00
0360 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 31.000 AS	793.00000	24,583.00	755.00000	23,405.00	1,375.00000	42,625.00

Letting: CT190424 April 24, 2019 **Call Order:** 003 **Contract:** T1722

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) COMMUNITY ASPHALT CORP.		(5) WEEKLEY ASPHALT PAVING, INC.		(6) GENERAL ASPHALT CO., INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0365 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 6.000 AS	1,110.00000	6,660.00	1,055.00000	6,330.00	1,540.00000	9,240.00
0370 0700 1 50 SINGLE POST SIGN, RELOCATE 7.000 AS	200.00000	1,400.00	190.00000	1,330.00	550.00000	3,850.00
0375 0700 1 60 SINGLE POST SIGN, REMOVE 147.000 AS	18.90000	2,778.30	18.00000	2,646.00	165.00000	24,255.00
0380 0700 2 12 MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF 3.000 AS	3,240.00000	9,720.00	3,082.00000	9,246.00	4,070.00000	12,210.00
0385 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF 6.000 AS	3,870.00000	23,220.00	3,680.00000	22,080.00	5,170.00000	31,020.00
0390 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF 2.000 AS	4,630.00000	9,260.00	4,405.00000	8,810.00	6,490.00000	12,980.00
0395 0700 2 60 MULTI- POST SIGN, REMOVE 10.000 AS	473.00000	4,730.00	450.00000	4,500.00	781.00000	7,810.00
0400 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 6.000 EA	84.10000	504.60	80.00000	480.00	225.50000	1,353.00
0405 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 11.000 EA	26.30000	289.30	25.00000	275.00	21.45000	235.95

Letting: CT190424 April 24, 2019 **Call Order:** 003 **Contract:** T1722

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) WEEKLEY ASPHALT PAVING, INC.		(6) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0410 0700 5 21 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF Signals 4.000 EA	3,840.00000	15,360.00	3,200.00000	12,800.00	4,015.00000	16,060.00
0415 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF Signals 8.000 EA	4,260.00000	34,080.00	3,700.00000	29,600.00	4,455.00000	35,640.00
0420 0700 5 60 INTERNALLY ILLUMINATED SIGN, REMOVE Signals 4.000 EA	236.00000	944.00	175.00000	700.00	247.50000	990.00
0425 0700 13 15 RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5' 2.000 EA	78.80000	157.60	75.00000	150.00	148.50000	297.00
0430 0701 18101 PROFILED THERMOPLASTIC,STANDARD-ASPHALT SURFACES, WHITE, SOLID,6" 4.554 GM	5,670.00000	25,821.18	5,400.00000	24,591.60	6,600.00000	30,056.40
0435 0701 18201 PROFILED THERMOPLASTIC,STANDARD-ASPHALT SURFACES, YELLOW, SOLID,6" 3.743 GM	5,670.00000	21,222.81	5,400.00000	20,212.20	6,600.00000	24,703.80
0440 0705 10 3 OBJECT MARKER, TYPE 3 5.000 EA	158.00000	790.00	150.00000	750.00	192.50000	962.50
0445 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE 51.000 SF	3.20000	163.20	3.00000	153.00	1.65000	84.15

Letting: CT190424 April 24, 2019 **Call Order:** 003 **Contract:** T1722

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) WEEKLEY ASPHALT PAVING, INC.		(6) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0450 0710 11290 4,997.000 SF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	3.20000	15,990.40	3.00000	14,991.00	1.65000	8,245.05
0455 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43806015201	49,600.00000	49,600.00	47,200.00000	47,200.00	73,641.70000	73,641.70
0460 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43806015202	263.00000	263.00	250.00000	250.00	1,375.00000	1,375.00
0465 0711 11123 2,702.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	3.40000	9,186.80	3.25000	8,781.50	2.70000	7,295.40
0470 0711 11124 1,069.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	3.90000	4,169.10	3.75000	4,008.75	3.96000	4,233.24
0475 0711 11125 536.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	4.70000	2,519.20	4.50000	2,412.00	5.50000	2,948.00
0480 0711 11141 2.328 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	1,890.00000	4,399.92	1,800.00000	4,190.40	2,475.00000	5,761.80
0485 0711 11160 13.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	263.00000	3,419.00	250.00000	3,250.00	71.50000	929.50

Letting: CT190424 April 24, 2019 **Call Order:** 003 **Contract:** T1722

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) WEEKLEY ASPHALT PAVING, INC.		(6) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0490 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 129.000 EA	63.00000	8,127.00	60.00000	7,740.00	55.00000	7,095.00
0495 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 116.000 LF	4.20000	487.20	4.00000	464.00	3.96000	459.36
0500 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 1.773 GM	1,580.00000	2,801.34	1,500.00000	2,659.50	2,475.00000	4,388.18
0505 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 1,154.000 LF	16.80000	19,387.20	16.00000	18,464.00	16.50000	19,041.00
0510 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 18.000 EA	194.00000	3,492.00	185.00000	3,330.00	181.50000	3,267.00
0515 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 18.000 EA	131.00000	2,358.00	125.00000	2,250.00	77.00000	1,386.00
0520 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" 8.957 GM	4,310.00000	38,604.67	4,100.00000	36,723.70	4,675.00000	41,873.98
0525 0711 15102 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8" 0.184 GM	5,150.00000	947.60	4,900.00000	901.60	6,600.00000	1,214.40

Letting: CT190424 April 24, 2019 **Call Order:** 003 **Contract:** T1722

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) WEEKLEY ASPHALT PAVING, INC.		(6) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0530 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 8.309 GM	1,260.00000	10,469.34	1,200.00000	9,970.80	1,155.00000	9,596.90
0535 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" 6.895 GM	4,310.00000	29,717.45	4,100.00000	28,269.50	4,675.00000	32,234.13
0540 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 4.939 GM	3,890.00000	19,212.71	3,700.00000	18,274.30	3,685.00000	18,200.22
0545 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.493 GM	4,730.00000	2,331.89	4,500.00000	2,218.50	4,913.70000	2,422.45
0550 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 3.418 GM	1,160.00000	3,964.88	1,100.00000	3,759.80	921.80000	3,150.71
0555 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 3.314 GM	3,890.00000	12,891.46	3,700.00000	12,261.80	3,685.00000	12,212.09
0002 Signing Section Totals:		**$463,079.23**		**$438,918.49**		**$560,387.81**
SECTION: 0003 Lighting						
0560 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 3,530.000 LF	6.30000	22,239.00	7.50000	26,475.00	10.34000	36,500.20

Letting: CT190424 April 24, 2019 **Call Order:** 003 **Contract:** T1722

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) WEEKLEY ASPHALT PAVING, INC.		(6) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0565 0630 2 12 405.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	20.90000	8,464.50	25.00000	10,125.00	25.85000	10,469.25
0570 0635 2 11 34.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	455.00000	15,470.00	425.00000	14,450.00	665.50000	22,627.00
0575 0639 1112 1.000 AS ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY	1,740.00000	1,740.00	2,600.00000	2,600.00	3,465.00000	3,465.00
0580 0639 2 1 65.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	5.40000	351.00	4.00000	260.00	9.13000	593.45
0585 0639 3 11 1.000 EA ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	517.00000	517.00	450.00000	450.00	918.50000	918.50
0590 0641 2 12 1.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1,940.00000	1,940.00	1,600.00000	1,600.00	1,925.00000	1,925.00
0595 0715 1 12 19,645.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	1.50000	29,467.50	1.35000	26,520.75	1.21000	23,770.45
0600 0715 4 14 13.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT	8,100.00000	105,300.00	7,300.00000	94,900.00	6,600.00000	85,800.00

Letting: CT190424 April 24, 2019 **Call Order:** 003 **Contract:** T1722

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) WEEKLEY ASPHALT PAVING, INC.		(6) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0605 0715 4 60 LIGHT POLE COMPLETE, RELOCATE 4.000 EA	1,840.00000	7,360.00	3,400.00000	13,600.00	1,375.00000	5,500.00
0610 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE 1.000 EA	8,490.00000	8,490.00	9,200.00000	9,200.00	12,430.00000	12,430.00
0615 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL 13.000 EA	586.00000	7,618.00	450.00000	5,850.00	764.50000	9,938.50
0003 Lighting Section Totals:		**$208,957.00**		**$206,030.75**		**$213,937.35**
SECTION: 0004 Signalization						
0620 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 1,211.000 LF	5.40000	6,539.40	7.50000	9,082.50	13.20000	15,985.20
0625 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 600.000 LF	42.70000	25,620.00	35.00000	21,000.00	44.00000	26,400.00
0630 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 2.000 PI	4,940.00000	9,880.00	4,000.00000	8,000.00	5,060.00000	10,120.00
0635 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX 2.000 PI	3,470.00000	6,940.00	7,700.00000	15,400.00	5,940.00000	11,880.00

Letting: CT190424 April 24, 2019 **Call Order:** 003 **Contract:** T1722

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) COMMUNITY ASPHALT CORP.		(5) WEEKLEY ASPHALT PAVING, INC.		(6) GENERAL ASPHALT CO., INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0640 0634 4600 1.000 PI SPAN WIRE ASSEMBLY, REMOVE-POLES REMAIN	368.00000	368.00	600.00000	600.00	990.00000	990.00
0645 0635 2 11 38.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	473.00000	17,974.00	325.00000	12,350.00	445.50000	16,929.00
0650 0639 1112 1.000 AS ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY	2,050.00000	2,050.00	2,600.00000	2,600.00	3,465.00000	3,465.00
0655 0639 2 1 14.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	5.40000	75.60	10.00000	140.00	9.13000	127.82
0660 0641 2 18 4.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII	14,610.00000	58,440.00	17,000.00000	68,000.00	12,760.00000	51,040.00
0665 0641 2 80 4.000 EA PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER	2,930.00000	11,720.00	8,000.00000	32,000.00	3,300.00000	13,200.00
0670 0646 1 11 12.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	1,420.00000	17,040.00	1,700.00000	20,400.00	1,595.00000	19,140.00
0675 0646 1 60 8.000 EA ALUMINUM SIGNALS POLE, REMOVE	245.00000	1,960.00	200.00000	1,600.00	242.00000	1,936.00

Letting: CT190424 April 24, 2019 **Call Order:** 003 **Contract:** T1722

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) COMMUNITY ASPHALT CORP.		(5) WEEKLEY ASPHALT PAVING, INC.		(6) GENERAL ASPHALT CO., INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0680 0650 1 14 16.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	1,410.00000	22,560.00	900.00000	14,400.00	874.50000	13,992.00
0685 0653 1 11 8.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	788.00000	6,304.00	600.00000	4,800.00	550.00000	4,400.00
0690 0653 1 12 4.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	1,620.00000	6,480.00	1,200.00000	4,800.00	1,155.00000	4,620.00
0695 0660 1109 10.000 EA LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	210.00000	2,100.00	225.00000	2,250.00	148.50000	1,485.00
0700 0660 1110 2.000 EA LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	245.00000	490.00	200.00000	400.00	181.50000	363.00
0705 0660 2102 16.000 AS LOOP ASSEMBLY, F&I, TYPE B	867.00000	13,872.00	450.00000	7,200.00	951.50000	15,224.00
0710 0660 2106 8.000 AS LOOP ASSEMBLY, F&I, TYPE F	1,220.00000	9,760.00	650.00000	5,200.00	1,375.00000	11,000.00
0715 0665 1 11 16.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	202.00000	3,232.00	200.00000	3,200.00	154.00000	2,464.00

Letting: CT190424 April 24, 2019 **Call Order:** 003 **Contract:** T1722

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) WEEKLEY ASPHALT PAVING, INC.		(6) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0720 0670 5400 2.000 EA TRAFFIC CONTROLLER ASSEMBLY, MODIFY	4,070.00000	8,140.00	900.00000	1,800.00	1,265.00000	2,530.00
0725 0685 1 11 1.000 EA UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE	7,610.00000	7,610.00	6,000.00000	6,000.00	6,710.00000	6,710.00
0004 Signalization Section Totals:		**$239,155.00**		**$241,222.50**		**$234,001.02**
SECTION: 0005 Utilities						
0730 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43806015601	25,000.00000	25,000.00	25,000.00000	25,000.00	25,000.00000	25,000.00
0735 1050 16004 26,681.000 LF UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	11.30000	301,495.30	8.39000	223,853.59	5.50000	146,745.50
0740 1050 31208 19,210.000 LF UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 8"	28.90000	555,169.00	31.01000	595,702.10	26.40000	507,144.00
0745 1050 31210 3,110.000 LF UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 10"	35.20000	109,472.00	32.86000	102,194.60	31.90000	99,209.00
0750 1050 31212 230.000 LF UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 12"	44.70000	10,281.00	58.43000	13,438.90	57.20000	13,156.00

Letting: CT190424 April 24, 2019 **Call Order:** 003 **Contract:** T1722

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) WEEKLEY ASPHALT PAVING, INC.		(6) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
0755 1050 41201 30.000 LF UTILITY PIPE- POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 1"	22.60000	678.00	29.65000	889.50	234.30000	7,029.00
0760 1050 41202 132.000 LF UTILITY PIPE- POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 2"	37.30000	4,923.60	34.15000	4,507.80	124.30000	16,407.60
0765 1050 41210 4,295.000 LF UTILITY PIPE- POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 10"	65.20000	280,034.00	100.00000	429,500.00	198.00000	850,410.00
0770 1055 51108 35.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 8"	805.00000	28,175.00	746.00000	26,110.00	843.70000	29,529.50
0775 1055 51110 10.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 10"	1,920.00000	19,200.00	1,346.00000	13,460.00	1,937.10000	19,371.00
0780 1055 51112 2.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 12"	1,790.00000	3,580.00	1,564.00000	3,128.00	1,918.40000	3,836.80
0785 1055 51208 5.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 8"	1,400.00000	7,000.00	1,088.00000	5,440.00	3,980.90000	19,904.50
0790 1055 51310 16.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 10"	1,150.00000	18,400.00	740.00000	11,840.00	1,144.00000	18,304.00

Letting: CT190424 April 24, 2019 **Call Order:** 003 **Contract:** T1722

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) WEEKLEY ASPHALT PAVING, INC.		(6) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
0795 1055 51312 1.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 12"	1,320.00000	1,320.00	916.00000	916.00	1,326.60000	1,326.60
0800 1055 51410 16.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 10"	1,420.00000	22,720.00	600.00000	9,600.00	1,426.70000	22,827.20
0805 1055 51508 1.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 8"	352.00000	352.00	393.00000	393.00	330.00000	330.00
0810 1060 16 3.000 EA UTILITY STRUCTURE, BELOW GROUND, REMOVE&DISPOSE CONTRACTOR TAKES OWNERSHIP	1,130.00000	3,390.00	500.00000	1,500.00	344.30000	1,032.90
0815 1080 23108 28.000 EA UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 8"	3,100.00000	86,800.00	1,423.45000	39,856.60	1,234.20000	34,557.60
0820 1080 23110 6.000 EA UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 10"	4,540.00000	27,240.00	5,407.50000	32,445.00	2,102.10000	12,612.60
0825 1080 23112 1.000 EA UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 12"	7,410.00000	7,410.00	8,645.00000	8,645.00	4,368.10000	4,368.10
0830 1080 24100 1.000 EA UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 1"	683.00000	683.00	352.00000	352.00	191.40000	191.40

Letting: CT190424 April 24, 2019 **Call Order:** 003 **Contract:** T1722

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*		(4) COMMUNITY ASPHALT CORP.		(5) WEEKLEY ASPHALT PAVING, INC.		(6) GENERAL ASPHALT CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities							
0835 1080 24102 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 2"	4.000 EA	951.00000	3,804.00	605.00000	2,420.00	469.70000	1,878.80
0840 1080 24106 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 6"	1.000 EA	1,630.00000	1,630.00	1,695.00000	1,695.00	1,267.20000	1,267.20
0845 1080 24108 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 8"	39.000 EA	2,160.00000	84,240.00	2,061.00000	80,379.00	1,816.10000	70,827.90
0850 1080 24112 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 12"	2.000 EA	4,470.00000	8,940.00	3,629.00000	7,258.00	4,024.90000	8,049.80
0855 1080 26102 UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 2"	11.000 EA	9,040.00000	99,440.00	5,375.00000	59,125.00	5,729.88000	63,028.68
0860 1080 33110 UTILITY FIXTURE, PLUG VALVE, FURNISH AND INSTALL 10"	6.000 EA	4,240.00000	25,440.00	3,315.00000	19,890.00	3,545.30000	21,271.80
0005 Utilities Section Totals:			**$1,736,816.90**		**$1,719,539.09**		**$1,999,617.48**

Contract Grand Totals:	**$12,764,000.00**	**$13,933,357.41**	**14,811,362.19**

Letting: CT190424 April 24, 2019 **Call Order:** 003 **Contract:** T1722

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office