## Vendor Ranking



**Letting:** CT190424 April 24, 2019 10:30 AM **Call Order:** 004 **Contract:** T1724

**District:** District 1 **Counties:** LEE **Fed Aid No:** D118079B

**Contract Time:** 325 AVAILABLE DAYS **Project(s):** 40622565201 (*)

**Contract Desc:** SR 93 (I-75)

| Rank | Vendor | Bid Type | Bid Status | Total Bid | Percent Of Low Bid |
|---|---|---|---|---|---|
| 1 | PREFERRED MATERIALS INC. | Responsive | Winning bid | $8,657,668.09 | 100.00% |
| 2 | COMMUNITY ASPHALT CORP. | Responsive | Non-Winning Bid | $8,694,000.00 | 100.42% |
| 3 | WRIGHT CONSTRUCTION GROUP, INC. | Responsive | Non-Winning Bid | $8,993,066.22 | 103.87% |
| 4 | AJAX PAVING INDUSTRIES OF FLORIDA LLC | Responsive | Non-Winning Bid | $9,231,769.61 | 106.63% |

*NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.*

**Letting:** CT190424 April 24, 2019 **Call Order:** 004 **Contract:** T1724

**District:** District 1 **Counties:** LEE **Fed Aid No:** D118079B

**Contract Time:** 325 AVAILABLE DAYS **Project(s):** 40622565201 (*)

**Contract Descr:** SR 93 (I-75)

The improvements under this contract consist of the purpose of this project is to implement interim operational improvements to the SR 93 (I-75) at Corkscrew Road Interchange located in Lee county. Improvements include the construction of one additional left turn lane in each direction, creating dual left turn lanes along Corkscrew Road for the eastbound and westbound left turn movements accessing the I-75 on-ramps. Other enhancements include extending the I-75 on and off ramps approximately 1500 feet to improve acceleration and deceleration and storage to and from I-75. Work along the Interstate will extend approximately 1.392 miles. The improvement will require updated signing including 2 new cantilever sign bridges, new high mast lighting, and new mast arms for signalization.

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (1) PREFERRED MATERIALS INC. | | (2) COMMUNITY ASPHALT CORP. | | (3) WRIGHT CONSTRUCTION GROUP, INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0005 0101 1<br>MOBILIZATION 40622565201<br>(1.000) LS | 625,450.00000 | 625,450.00 | 857,000.00000 | 857,000.00 | 863,446.75000 | 863,446.75 |
| 0010 0102 1<br>MAINTENANCE OF TRAFFIC 40622565201<br>(325.000) DA (LS) | 350,400.00000 | 350,400.00 | 285,000.00000 | 285,000.00 | 518,285.55000 | 518,285.55 |
| 0015 0102 14<br>TRAFFIC CONTROL OFFICER<br>120.000 HR | 85.00000 | 10,200.00 | 61.10000 | 7,332.00 | 65.00000 | 7,800.00 |
| 0020 0102 60<br>WORK ZONE SIGN<br>30,961.000 ED | 0.37000 | 11,455.57 | 0.25000 | 7,740.25 | 0.22000 | 6,811.42 |
| 0025 0102 74 1<br>CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD<br>97,628.000 ED | 0.15000 | 14,644.20 | 0.15000 | 14,644.20 | 0.12000 | 11,715.36 |

**Letting:** CT190424 April 24, 2019 **Call Order:** 004 **Contract:** T1724

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) PREFERRED MATERIALS INC. | | (2) COMMUNITY ASPHALT CORP. | | (3) WRIGHT CONSTRUCTION GROUP, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0030 0102 74 2<br>CHANNELIZING DEVICE, TYPE III, 6'<br>320.000 ED | 0.30000 | 96.00 | 0.30000 | 96.00 | 0.29000 | 92.80 |
| 0035 0102 74 7<br>CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)<br>8.000 LF | 25.00000 | 200.00 | 21.60000 | 172.80 | 20.00000 | 160.00 |
| 0040 0102 76<br>ARROW BOARD / ADVANCE WARNING ARROW PANEL<br>348.000 ED | 8.50000 | 2,958.00 | 5.40000 | 1,879.20 | 5.00000 | 1,740.00 |
| 0045 0102 78<br>TEMPORARY RETROREFLECTIVE PAVEMENT MARKER<br>1,799.000 EA | 5.00000 | 8,995.00 | 3.20000 | 5,756.80 | 3.15000 | 5,666.85 |
| 0050 0102 99<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY<br>1,692.000 ED | 11.75000 | 19,881.00 | 11.90000 | 20,134.80 | 11.00000 | 18,612.00 |
| 0055 0102104<br>TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION<br>650.000 ED | 9.50000 | 6,175.00 | 9.70000 | 6,305.00 | 9.00000 | 5,850.00 |
| 0060 0102107 1<br>TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION<br>650.000 ED | 12.75000 | 8,287.50 | 13.00000 | 8,450.00 | 12.00000 | 7,800.00 |
| 0065 0102150 1<br>PORTABLE REGULATORY, SIGN<br>283.000 ED | 5.00000 | 1,415.00 | 6.50000 | 1,839.50 | 6.00000 | 1,698.00 |

**Letting:** CT190424 April 24, 2019 **Call Order:** 004 **Contract:** T1724

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) PREFERRED MATERIALS INC. | | (2) COMMUNITY ASPHALT CORP. | | (3) WRIGHT CONSTRUCTION GROUP, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0070 0102150 2<br>283.000 ED<br>RADAR SPEED DISPLAY UNIT | 5.00000 | 1,415.00 | 6.50000 | 1,839.50 | 6.00000 | 1,698.00 |
| 0075 0104 10 3<br>28,518.000 LF<br>SEDIMENT BARRIER | 2.12000 | 60,458.16 | 1.10000 | 31,369.80 | 0.65000 | 18,536.70 |
| 0080 0104 12<br>80.000 LF<br>STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC | 5.30000 | 424.00 | 4.30000 | 344.00 | 4.00000 | 320.00 |
| 0085 0104 15<br>1.000 EA<br>SOIL TRACKING PREVENTION DEVICE | 2,650.00000 | 2,650.00 | 0.01000 | 0.01 | 1,500.00000 | 1,500.00 |
| 0090 0104 18<br>22.000 EA<br>INLET PROTECTION SYSTEM | 212.04000 | 4,664.88 | 75.70000 | 1,665.40 | 150.00000 | 3,300.00 |
| 0095 0107 1<br>681.350 AC<br>LITTER REMOVAL | 34.00000 | 23,165.90 | 17.30000 | 11,787.36 | 16.00000 | 10,901.60 |
| 0100 0107 2<br>595.780 AC<br>MOWING | 53.00000 | 31,576.34 | 61.10000 | 36,402.16 | 56.50000 | 33,661.57 |
| 0105 0108 1<br>(1.000) LS<br>MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 40622565201 | 5,500.00000 | 5,500.00 | 10,000.00000 | 10,000.00 | 4,000.00000 | 4,000.00 |

**Letting:** CT190424 April 24, 2019 **Call Order:** 004 **Contract:** T1724

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (1) PREFERRED MATERIALS INC. | | (2) COMMUNITY ASPHALT CORP. | | (3) WRIGHT CONSTRUCTION GROUP, INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0110 0110 1 1<br>CLEARING & GRUBBING 40622565201 (11.080) AC (LS) | 80,000.00000 | 80,000.00 | 271,573.89000 | 271,573.89 | 313,937.89000 | 313,937.89 |
| 0115 0110 4 10<br>REMOVAL OF EXISTING CONCRETE 3,741.000 SY | 13.30000 | 49,755.30 | 15.90000 | 59,481.90 | 36.00000 | 134,676.00 |
| 0120 0120 1<br>REGULAR EXCAVATION 10,699.200 CY | 8.30000 | 88,803.36 | 6.70000 | 71,684.64 | 20.47000 | 219,012.62 |
| 0125 0120 6<br>EMBANKMENT 8,841.300 CY | 10.60000 | 93,717.78 | 16.20000 | 143,229.06 | 11.00000 | 97,254.30 |
| 0130 0160 4<br>TYPE B STABILIZATION 27,844.000 SY | 4.85000 | 135,043.40 | 7.80000 | 217,183.20 | 8.88000 | 247,254.72 |
| 0135 0285701<br>OPTIONAL BASE, BASE GROUP 01 1,297.000 SY | 14.10000 | 18,287.70 | 9.00000 | 11,673.00 | 9.65000 | 12,516.05 |
| 0140 0285704<br>OPTIONAL BASE, BASE GROUP 04 737.000 SY | 35.80000 | 26,384.60 | 11.10000 | 8,180.70 | 15.36000 | 11,320.32 |
| 0145 0285706<br>OPTIONAL BASE, BASE GROUP 06 8,414.000 SY | 16.80000 | 141,355.20 | 13.80000 | 116,113.20 | 14.25000 | 119,899.50 |
| 0150 0285709<br>OPTIONAL BASE, BASE GROUP 09 1,413.000 SY | 68.00000 | 96,084.00 | 15.70000 | 22,184.10 | 41.90000 | 59,204.70 |

**Letting:** CT190424 April 24, 2019 **Call Order:** 004 **Contract:** T1724

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) PREFERRED MATERIALS INC. | | (2) COMMUNITY ASPHALT CORP. | | (3) WRIGHT CONSTRUCTION GROUP, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0155 0285711 12,207.000 SY<br>OPTIONAL BASE, BASE GROUP 11 | 36.40000 | 444,334.80 | 18.20000 | 222,167.40 | 32.17000 | 392,699.19 |
| 0160 0327 70 4 22,071.000 SY<br>MILLING EXIST ASPH PAVT, 3" AVG DEPTH | 3.95000 | 87,180.45 | 3.10000 | 68,420.10 | 3.25000 | 71,730.75 |
| 0165 0327 70 6 21,602.000 SY<br>MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH | 2.61000 | 56,381.22 | 1.70000 | 36,723.40 | 1.75000 | 37,803.50 |
| 0170 0327 70 11 5,654.000 SY<br>MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH | 4.05000 | 22,898.70 | 2.50000 | 14,135.00 | 2.65000 | 14,983.10 |
| 0180 0334 1 54 921.500 TN<br>SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC D, PG76-22 | 157.25000 | 144,905.88 | 220.00000 | 202,730.00 | 177.00000 | 163,105.50 |
| 0185 0334 1 55 3,459.000 TN<br>SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22 | 121.25000 | 419,403.75 | 106.00000 | 366,654.00 | 140.00000 | 484,260.00 |
| 0190 0337 7 25 565.200 TN<br>ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 | 205.10000 | 115,922.52 | 187.00000 | 105,692.40 | 189.00000 | 106,822.80 |
| 0195 0337 7 85 4,195.200 TN<br>ASPHALT CONCRETE FRICTION COURSE,TRAFFIC D, FC-12.5, PG 76-22 | 130.50000 | 547,473.60 | 135.00000 | 566,352.00 | 131.00000 | 549,571.20 |
| 0200 0339 1 19.500 TN<br>MISCELLANEOUS ASPHALT PAVEMENT | 390.00000 | 7,605.00 | 239.00000 | 4,660.50 | 283.65000 | 5,531.18 |

**Letting:** CT190424 April 24, 2019 **Call Order:** 004 **Contract:** T1724

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (1) PREFERRED MATERIALS INC. | | (2) COMMUNITY ASPHALT CORP. | | (3) WRIGHT CONSTRUCTION GROUP, INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0205 0400 1 2<br>CONCRETE CLASS I, ENDWALLS<br>12.700 CY | 1,905.00000 | 24,193.50 | 1,540.00000 | 19,558.00 | 1,250.00000 | 15,875.00 |
| 0210 0425 1351<br>INLETS, CURB, TYPE P-5, <10'<br>15.000 EA | 3,860.00000 | 57,900.00 | 5,240.00000 | 78,600.00 | 4,520.00000 | 67,800.00 |
| 0215 0425 1359<br>INLETS, CURB, TYPE P-5, MODIFY<br>2.000 EA | 4,770.00000 | 9,540.00 | 3,550.00000 | 7,100.00 | 9,800.00000 | 19,600.00 |
| 0220 0425 1361<br>INLETS, CURB, TYPE P-6, <10'<br>1.000 EA | 6,360.00000 | 6,360.00 | 5,800.00000 | 5,800.00 | 4,800.00000 | 4,800.00 |
| 0225 0425 1461<br>INLETS, CURB, TYPE J-6, <10'<br>1.000 EA | 7,425.00000 | 7,425.00 | 7,570.00000 | 7,570.00 | 5,200.00000 | 5,200.00 |
| 0230 0425 1589<br>INLETS, DT BOT, TYPE H, MODIFY<br>2.000 EA | 12,000.00000 | 24,000.00 | 3,490.00000 | 6,980.00 | 8,400.00000 | 16,800.00 |
| 0235 0425 2 61<br>MANHOLES, P-8, <10'<br>1.000 EA | 3,375.00000 | 3,375.00 | 3,440.00000 | 3,440.00 | 4,200.00000 | 4,200.00 |
| 0240 0430174124<br>PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD<br>116.000 LF | 132.00000 | 15,312.00 | 106.00000 | 12,296.00 | 64.20000 | 7,447.20 |
| 0245 0430174218<br>PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD<br>16.000 LF | 255.00000 | 4,080.00 | 227.00000 | 3,632.00 | 85.00000 | 1,360.00 |

**Letting:** CT190424 April 24, 2019 **Call Order:** 004 **Contract:** T1724

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) PREFERRED MATERIALS INC. | | (2) COMMUNITY ASPHALT CORP. | | (3) WRIGHT CONSTRUCTION GROUP, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0250 0430175118 2,308.000 LF<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD | 73.00000 | 168,484.00 | 91.90000 | 212,105.20 | 43.50000 | 100,398.00 |
| 0255 0430175124 8.000 LF<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD | 210.00000 | 1,680.00 | 411.00000 | 3,288.00 | 86.00000 | 688.00 |
| 0260 0430175142 15.000 LF<br>PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD | 315.00000 | 4,725.00 | 598.00000 | 8,970.00 | 191.60000 | 2,874.00 |
| 0265 0430830 10.500 CY<br>PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE | 530.00000 | 5,565.00 | 297.00000 | 3,118.50 | 195.00000 | 2,047.50 |
| 0270 0430963 1 360.000 LF<br>PVC PIPE FOR BACK OF SIDEWALK, 4" | 38.00000 | 13,680.00 | 27.00000 | 9,720.00 | 28.50000 | 10,260.00 |
| 0275 0430982125 3.000 EA<br>MITERED END SECTION, OPTIONAL ROUND, 18" CD | 2,120.00000 | 6,360.00 | 2,590.00000 | 7,770.00 | 1,650.00000 | 4,950.00 |
| 0280 0430982129 1.000 EA<br>MITERED END SECTION, OPTIONAL ROUND, 24" CD | 2,300.00000 | 2,300.00 | 2,760.00000 | 2,760.00 | 1,700.00000 | 1,700.00 |
| 0285 0430982625 1.000 EA<br>MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD | 2,120.00000 | 2,120.00 | 2,590.00000 | 2,590.00 | 1,800.00000 | 1,800.00 |
| 0290 0430984129 8.000 EA<br>MITERED END SECTION, OPTIONAL ROUND, 24" SD | 2,300.00000 | 18,400.00 | 3,780.00000 | 30,240.00 | 2,000.00000 | 16,000.00 |

**Letting:** CT190424 April 24, 2019 **Call Order:** 004 **Contract:** T1724

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) PREFERRED MATERIALS INC. | | (2) COMMUNITY ASPHALT CORP. | | (3) WRIGHT CONSTRUCTION GROUP, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0295 0520 1 7<br>1,483.000 LF<br>CONCRETE CURB & GUTTER, TYPE E | 26.50000 | 39,299.50 | 17.70000 | 26,249.10 | 16.35000 | 24,247.05 |
| 0300 0520 1 10<br>2,946.000 LF<br>CONCRETE CURB & GUTTER, TYPE F | 21.20000 | 62,455.20 | 17.70000 | 52,144.20 | 16.35000 | 48,167.10 |
| 0305 0522 1<br>2,914.000 SY<br>CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK | 47.70000 | 138,997.80 | 30.20000 | 88,002.80 | 27.90000 | 81,300.60 |
| 0310 0522 2<br>127.000 SY<br>CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK | 56.45000 | 7,169.15 | 54.50000 | 6,921.50 | 50.40000 | 6,400.80 |
| 0315 0527 2<br>224.000 SF<br>DETECTABLE WARNINGS | 34.00000 | 7,616.00 | 24.30000 | 5,443.20 | 22.50000 | 5,040.00 |
| 0320 0536 1 11<br>666.000 LF<br>GUARDRAIL, ROADWAY, MODIFIED THRIE BEAM | 84.00000 | 55,944.00 | 49.70000 | 33,100.20 | 46.01000 | 30,642.66 |
| 0325 0536 73<br>556.000 LF<br>GUARDRAIL REMOVAL | 4.00000 | 2,224.00 | 3.20000 | 1,779.20 | 3.00000 | 1,668.00 |
| 0330 0536 85 24<br>2.000 EA<br>GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL | 3,285.00000 | 6,570.00 | 2,220.00000 | 4,440.00 | 2,915.84000 | 5,831.68 |
| 0335 0536 85 25<br>2.000 EA<br>GUARDRAIL END TREATMENT-TRAILING ANCHORAGE TYPE II | 1,490.00000 | 2,980.00 | 2,220.00000 | 4,440.00 | 789.53000 | 1,579.06 |

**Letting:** CT190424 April 24, 2019 **Call Order:** 004 **Contract:** T1724

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (1) PREFERRED MATERIALS INC. | | (2) COMMUNITY ASPHALT CORP. | | (3) WRIGHT CONSTRUCTION GROUP, INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0336 0630 2 11 950.000<br>CONDUIT, FURNISH & INSTALL, OPEN TRENCH LF | 7.00000 | 6,650.00 | 7.10000 | 6,745.00 | 6.60000 | 6,270.00 |
| 0337 0630 2 12 161.000<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE LF | 30.27000 | 4,873.47 | 22.00000 | 3,542.00 | 20.35000 | 3,276.35 |
| 0338 0630 2 14 10.000<br>CONDUIT, FURNISH & INSTALL, ABOVEGROUND LF | 19.88000 | 198.80 | 20.30000 | 203.00 | 18.75000 | 187.50 |
| 0339 0635 2 11 7.000<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE EA | 442.10000 | 3,094.70 | 451.00000 | 3,157.00 | 417.00000 | 2,919.00 |
| 0340 0570 1 2 30,511.000<br>PERFORMANCE TURF, SOD SY | 2.30000 | 70,175.30 | 2.20000 | 67,124.20 | 2.15000 | 65,598.65 |
| 0341 0639 2 1 823.000<br>ELECTRICAL SERVICE WIRE, FURNISH & INSTALL LF | 4.61000 | 3,794.03 | 4.70000 | 3,868.10 | 4.35000 | 3,580.05 |
| 0342 0695 6 12 11.000<br>TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS EA | 1,355.99000 | 14,915.89 | 1,380.00000 | 15,180.00 | 1,279.00000 | 14,069.00 |
| 0343 0695 7132 2.000<br>TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT EA | 4,131.58000 | 8,263.16 | 4,210.00000 | 8,420.00 | 3,897.00000 | 7,794.00 |

**Letting:** CT190424 April 24, 2019 **Call Order:** 004 **Contract:** T1724

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) PREFERRED MATERIALS INC. | | (2) COMMUNITY ASPHALT CORP. | | (3) WRIGHT CONSTRUCTION GROUP, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0344 0695 7600 2.000 EA<br>TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET | 336.09000 | 672.18 | 343.00000 | 686.00 | 317.00000 | 634.00 |
| 0345 0710 11101 6.249 GM<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | 1,550.00000 | 9,685.95 | 1,040.00000 | 6,498.96 | 900.00000 | 5,624.10 |
| 0350 0710 11102 0.318 GM<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" | 1,750.00000 | 556.50 | 1,460.00000 | 464.28 | 975.00000 | 310.05 |
| 0355 0710 11103 0.834 GM<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12" | 1,900.00000 | 1,584.60 | 2,220.00000 | 1,851.48 | 1,500.00000 | 1,251.00 |
| 0360 0710 11123 63.000 LF<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" | 1.25000 | 78.75 | 0.40000 | 25.20 | 0.90000 | 56.70 |
| 0365 0710 11125 217.000 LF<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" | 2.00000 | 434.00 | 0.80000 | 173.60 | 1.80000 | 390.60 |
| 0370 0710 11131 2.994 GM<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE | 600.00000 | 1,796.40 | 373.00000 | 1,116.76 | 375.00000 | 1,122.75 |

**Letting:** CT190424 April 24, 2019 **Call Order:** 004 **Contract:** T1724

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) PREFERRED MATERIALS INC. | | (2) COMMUNITY ASPHALT CORP. | | (3) WRIGHT CONSTRUCTION GROUP, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0375 0710 11141<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"<br>0.276 GM | 700.00000 | 193.20 | 373.00000 | 102.95 | 575.00000 | 158.70 |
| 0380 0710 11160<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL<br>20.000 EA | 60.00000 | 1,200.00 | 48.60000 | 972.00 | 30.00000 | 600.00 |
| 0385 0710 11170<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS<br>20.000 EA | 45.00000 | 900.00 | 37.80000 | 756.00 | 25.00000 | 500.00 |
| 0390 0710 11201<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"<br>0.544 GM | 1,550.00000 | 843.20 | 1,040.00000 | 565.76 | 900.00000 | 489.60 |
| 0395 0710 11202<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"<br>0.213 GM | 1,750.00000 | 372.75 | 1,460.00000 | 310.98 | 975.00000 | 207.68 |
| 0400 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 40622565201<br>(1.000) LS | 80,604.00000 | 80,604.00 | 80,604.00000 | 80,604.00 | 80,604.00000 | 80,604.00 |
| **0001 Roadway Section Totals:** | | **$4,675,190.84** | | **$4,669,022.44** | | **$5,249,500.30** |

**Letting:** CT190424 April 24, 2019 **Call Order:** 004 **Contract:** T1724

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) PREFERRED MATERIALS INC. | | (2) COMMUNITY ASPHALT CORP. | | (3) WRIGHT CONSTRUCTION GROUP, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Signing** | | | | | | |
| 0405 0700 1 11<br>SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF<br>25.000 AS | 466.49000 | 11,662.25 | 470.00000 | 11,750.00 | 350.00000 | 8,750.00 |
| 0410 0700 1 12<br>SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF<br>9.000 AS | 1,696.31000 | 15,266.79 | 1,460.00000 | 13,140.00 | 1,300.00000 | 11,700.00 |
| 0415 0700 1 13<br>SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF<br>4.000 AS | 1,701.61000 | 6,806.44 | 1,760.00000 | 7,040.00 | 1,800.00000 | 7,200.00 |
| 0420 0700 1 14<br>SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF<br>2.000 AS | 2,396.04000 | 4,792.08 | 2,110.00000 | 4,220.00 | 2,000.00000 | 4,000.00 |
| 0425 0700 1 50<br>SINGLE POST SIGN, RELOCATE<br>1.000 AS | 286.25000 | 286.25 | 346.00000 | 346.00 | 125.00000 | 125.00 |
| 0430 0700 1 60<br>SINGLE POST SIGN, REMOVE<br>4.000 AS | 121.92000 | 487.68 | 54.10000 | 216.40 | 30.00000 | 120.00 |
| 0435 0700 2 14<br>MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF<br>1.000 AS | 4,770.87000 | 4,770.87 | 3,400.00000 | 3,400.00 | 4,500.00000 | 4,500.00 |
| 0440 0700 2 60<br>MULTI- POST SIGN, REMOVE<br>1.000 AS | 618.09000 | 618.09 | 919.00000 | 919.00 | 500.00000 | 500.00 |
| 0445 0700 3205<br>SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF<br>1.000 EA | 3,180.59000 | 3,180.59 | 3,710.00000 | 3,710.00 | 3,436.00000 | 3,436.00 |

**Letting:** CT190424 April 24, 2019 **Call Order:** 004 **Contract:** T1724

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (1) PREFERRED MATERIALS INC. | | (2) COMMUNITY ASPHALT CORP. | | (3) WRIGHT CONSTRUCTION GROUP, INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Signing** | | | | | | |
| 0450 0700 3206<br>SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF<br>2.000 EA | 5,513.02000 | 11,026.04 | 5,810.00000 | 11,620.00 | 5,373.00000 | 10,746.00 |
| 0455 0700 3605<br>SIGN PANEL, REMOVE, 51-100 SF<br>1.000 EA | 309.58000 | 309.58 | 316.00000 | 316.00 | 292.00000 | 292.00 |
| 0460 0700 3606<br>SIGN PANEL, REMOVE, 101-200 SF<br>2.000 EA | 927.67000 | 1,855.34 | 946.00000 | 1,892.00 | 875.00000 | 1,750.00 |
| 0465 0700 4112<br>OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 21-30 FT<br>2.000 EA | 47,708.78000 | 95,417.56 | 52,400.00000 | 104,800.00 | 48,481.00000 | 96,962.00 |
| 0470 0700 13 12<br>RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 2'<br>2.000 EA | 164.33000 | 328.66 | 81.10000 | 162.20 | 100.00000 | 200.00 |
| 0475 0705 11 1<br>DELINEATOR, FLEXIBLE TUBULAR<br>93.000 EA | 89.06000 | 8,282.58 | 64.90000 | 6,035.70 | 75.00000 | 6,975.00 |
| 0480 0710 11190<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE<br>139.000 SF | 3.18000 | 442.02 | 2.20000 | 305.80 | 3.00000 | 417.00 |
| 0485 0710 11290<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE<br>114.000 SF | 3.18000 | 362.52 | 2.20000 | 250.80 | 3.00000 | 342.00 |

**Letting:** CT190424 April 24, 2019 **Call Order:** 004 **Contract:** T1724

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) PREFERRED MATERIALS INC. | | (2) COMMUNITY ASPHALT CORP. | | (3) WRIGHT CONSTRUCTION GROUP, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Signing** | | | | | | |
| 0490 0710 90 (1.000) LS<br>PAINTED PAVEMENT MARKINGS, FINAL SURFACE 40622565201 | 40,216.38000 | 40,216.38 | 32,900.00000 | 32,900.00 | 37,933.00000 | 37,933.00 |
| 0495 0711 11102 0.289 GM<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND | 6,163.08000 | 1,781.13 | 5,780.00000 | 1,670.42 | 6,000.00000 | 1,734.00 |
| 0500 0711 11103 0.747 GM<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS | 11,552.86000 | 8,629.99 | 8,160.00000 | 6,095.52 | 9,000.00000 | 6,723.00 |
| 0505 0711 11123 562.000 LF<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT | 3.18000 | 1,787.16 | 1.50000 | 843.00 | 2.60000 | 1,461.20 |
| 0510 0711 11124 363.000 LF<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS | 4.24000 | 1,539.12 | 2.40000 | 871.20 | 3.90000 | 1,415.70 |
| 0515 0711 11141 0.264 GM<br>THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" | 2,871.36000 | 758.04 | 1,080.00000 | 285.12 | 2,750.00000 | 726.00 |
| 0520 0711 11160 35.000 EA<br>THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL | 159.03000 | 5,566.05 | 59.50000 | 2,082.50 | 60.00000 | 2,100.00 |
| 0525 0711 11170 106.000 EA<br>THERMOPLASTIC, STANDARD, WHITE, ARROW | 63.61000 | 6,742.66 | 48.60000 | 5,151.60 | 55.00000 | 5,830.00 |

**Letting:** CT190424 April 24, 2019 **Call Order:** 004 **Contract:** T1724

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) PREFERRED MATERIALS INC. | | (2) COMMUNITY ASPHALT CORP. | | (3) WRIGHT CONSTRUCTION GROUP, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Signing** | | | | | | |
| 0530 0711 11180<br>THERMOPLASTIC, STANDARD, WHITE, YIELD LINE<br>30.000 LF | 15.90000 | 477.00 | 2.20000 | 66.00 | 11.00000 | 330.00 |
| 0535 0711 11224<br>THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON<br>336.000 LF | 5.30000 | 1,780.80 | 2.40000 | 806.40 | 3.90000 | 1,310.40 |
| 0540 0711 14125<br>THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK<br>841.000 LF | 18.02000 | 15,154.82 | 18.90000 | 15,894.90 | 14.54000 | 12,228.14 |
| 0545 0711 14160<br>THERMOPLASTIC, PREFORMED, WHITE, MESSAGE<br>12.000 EA | 209.92000 | 2,519.04 | 240.00000 | 2,880.00 | 198.00000 | 2,376.00 |
| 0550 0711 14170<br>THERMOPLASTIC, PREFORMED, WHITE, ARROW<br>12.000 EA | 90.12000 | 1,081.44 | 114.00000 | 1,368.00 | 85.00000 | 1,020.00 |
| 0555 0711 14660<br>THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD<br>14.000 EA | 2,650.49000 | 37,106.86 | 2,110.00000 | 29,540.00 | 2,209.00000 | 30,926.00 |
| 0560 0711 15101<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"<br>6.138 GM | 4,764.66000 | 29,245.48 | 4,490.00000 | 27,559.62 | 4,500.00000 | 27,621.00 |
| 0565 0711 15131<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP<br>2.029 GM | 1,741.56000 | 3,533.63 | 1,120.00000 | 2,272.48 | 1,125.00000 | 2,282.63 |

**Letting:** CT190424 April 24, 2019 **Call Order:** 004 **Contract:** T1724

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) PREFERRED MATERIALS INC. | | (2) COMMUNITY ASPHALT CORP. | | (3) WRIGHT CONSTRUCTION GROUP, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Signing** | | | | | | |
| 0570 0711 15201 1.870 GM<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" | 5,300.97000 | 9,912.81 | 4,490.00000 | 8,396.30 | 4,500.00000 | 8,415.00 |
| 0575 0711 15202 0.225 GM<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES YELLOW, SOLID, 8" | 6,219.78000 | 1,399.45 | 5,840.00000 | 1,314.00 | 6,000.00000 | 1,350.00 |
| **0002 Signing Section Totals:** | | **$335,127.20** | | **$310,120.96** | | **$303,797.07** |
| **SECTION: 0003 Lighting** | | | | | | |
| 0580 0630 2 11 17,480.000 LF<br>CONDUIT, FURNISH & INSTALL, OPEN TRENCH | 4.13000 | 72,192.40 | 4.20000 | 73,416.00 | 3.90000 | 68,172.00 |
| 0585 0630 2 12 1,105.000 LF<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | 20.89000 | 23,083.45 | 21.30000 | 23,536.50 | 19.70000 | 21,768.50 |
| 0590 0630 2 14 438.000 LF<br>CONDUIT, FURNISH & INSTALL, ABOVEGROUND | 15.48000 | 6,780.24 | 15.80000 | 6,920.40 | 14.60000 | 6,394.80 |
| 0595 0635 2 11 99.000 EA<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | 433.62000 | 42,928.38 | 442.00000 | 43,758.00 | 409.00000 | 40,491.00 |
| 0600 0639 1122 2.000 AS<br>ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR | 2,865.71000 | 5,731.42 | 2,920.00000 | 5,840.00 | 2,703.00000 | 5,406.00 |

**Letting:** CT190424 April 24, 2019 **Call Order:** 004 **Contract:** T1724

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) PREFERRED MATERIALS INC. | | (2) COMMUNITY ASPHALT CORP. | | (3) WRIGHT CONSTRUCTION GROUP, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Lighting** | | | | | | |
| 0605 0639 1610<br>ELECTRICAL POWER SERVICE, REMOVE OVERHEAD<br>1.000 AS | 371.06000 | 371.06 | 378.00000 | 378.00 | 350.00000 | 350.00 |
| 0610 0639 2 1<br>ELECTRICAL SERVICE WIRE, FURNISH & INSTALL<br>240.000 LF | 4.61000 | 1,106.40 | 4.70000 | 1,128.00 | 4.35000 | 1,044.00 |
| 0615 0639 2 6<br>ELECTRICAL SERVICE WIRE, REMOVE<br>30.000 LF | 1.75000 | 52.50 | 1.80000 | 54.00 | 1.65000 | 49.50 |
| 0620 0639 3 11<br>ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT<br>2.000 EA | 2,024.98000 | 4,049.96 | 2,060.00000 | 4,120.00 | 1,910.00000 | 3,820.00 |
| 0625 0639 3 12<br>ELECTRICAL SERVICE DISCONNECT, F&I, CABINET<br>8.000 EA | 1,478.97000 | 11,831.76 | 1,510.00000 | 12,080.00 | 1,395.00000 | 11,160.00 |
| 0630 0639 3 60<br>ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN<br>1.000 EA | 167.52000 | 167.52 | 171.00000 | 171.00 | 158.00000 | 158.00 |
| 0635 0715 1 11<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR <<br>1,161.000 LF | 1.01000 | 1,172.61 | 1.00000 | 1,161.00 | 0.95000 | 1,102.95 |
| 0640 0715 1 12<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6<br>82,201.000 LF | 1.38000 | 113,437.38 | 1.40000 | 115,081.40 | 1.30000 | 106,861.30 |

**Letting:** CT190424 April 24, 2019 **Call Order:** 004 **Contract:** T1724

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) PREFERRED MATERIALS INC. | | (2) COMMUNITY ASPHALT CORP. | | (3) WRIGHT CONSTRUCTION GROUP, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Lighting** | | | | | | |
| 0645 0715 1 13<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2<br>70,079.000 LF | 2.39000 | 167,488.81 | 2.40000 | 168,189.60 | 2.25000 | 157,677.75 |
| 0650 0715 1 60<br>LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS<br>32,640.000 LF | 0.11000 | 3,590.40 | 0.10000 | 3,264.00 | 0.10000 | 3,264.00 |
| 0655 0715 4 13<br>LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT<br>1.000 EA | 7,633.40000 | 7,633.40 | 7,780.00000 | 7,780.00 | 7,200.00000 | 7,200.00 |
| 0660 0715 4 23<br>LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT<br>7.000 EA | 9,456.94000 | 66,198.58 | 9,640.00000 | 67,480.00 | 8,920.00000 | 62,440.00 |
| 0665 0715 7 11<br>LOAD CENTER, F&I, SECONDARY VOLTAGE<br>2.000 EA | 16,058.78000 | 32,117.56 | 16,370.00000 | 32,740.00 | 15,147.00000 | 30,294.00 |
| 0670 0715 7 41<br>LOAD CENTER, REMOVE, SECONDARY VOLTAGE<br>1.000 EA | 618.09000 | 618.09 | 630.00000 | 630.00 | 583.00000 | 583.00 |
| 0675 0715 11125<br>LUMINAIRE, F&I, UNDER DECK, WALL MOUNT<br>16.000 EA | 1,051.71000 | 16,827.36 | 1,070.00000 | 17,120.00 | 992.00000 | 15,872.00 |
| 0680 0715 11500<br>LUMINAIRE, REMOVE<br>4.000 EA | 247.03000 | 988.12 | 252.00000 | 1,008.00 | 233.00000 | 932.00 |

**Letting:** CT190424 April 24, 2019 **Call Order:** 004 **Contract:** T1724

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) PREFERRED MATERIALS INC. | | (2) COMMUNITY ASPHALT CORP. | | (3) WRIGHT CONSTRUCTION GROUP, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Lighting** | | | | | | |
| 0685 0715 19 12<br>HIGH MAST LIGHT POLE, FURNISH AND INSTALL, 100'<br>26.000 EA | 90,116.57000 | 2,343,030.82 | 91,880.00000 | 2,388,880.00 | 85,000.00000 | 2,210,000.00 |
| 0690 0715 19 60<br>HIGH MAST LIGHT POLE, REMOVE POLE AND FOUNDATION<br>11.000 EA | 6,911.41000 | 76,025.51 | 7,050.00000 | 77,550.00 | 6,519.00000 | 71,709.00 |
| 0695 0715500 1<br>POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL<br>8.000 EA | 554.48000 | 4,435.84 | 565.00000 | 4,520.00 | 523.00000 | 4,184.00 |
| 0700 0715500 2<br>POLE CABLE DISTRIBUTION SYSTEM, FURNISH & INSTALL, HIGH MAST<br>26.000 EA | 364.71000 | 9,482.46 | 372.00000 | 9,672.00 | 344.00000 | 8,944.00 |
| 0705 0715540000<br>LIGHT POLE COMPLETE- SPECIAL DESIGN, RELOCATE<br>1.000 EA | 4,302.27000 | 4,302.27 | 4,390.00000 | 4,390.00 | 4,058.00000 | 4,058.00 |
| **0003 Lighting Section Totals:** | | **$3,015,644.30** | | **$3,070,867.90** | | **$2,843,935.80** |
| **SECTION: 0004 Signalization** | | | | | | |
| 0710 0630 2 11<br>CONDUIT, FURNISH & INSTALL, OPEN TRENCH<br>869.000 LF | 7.00000 | 6,083.00 | 7.10000 | 6,169.90 | 6.60000 | 5,735.40 |
| 0715 0630 2 12<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE<br>2,809.000 LF | 30.27000 | 85,028.43 | 30.90000 | 86,798.10 | 28.55000 | 80,196.95 |

**Letting:** CT190424 April 24, 2019 **Call Order:** 004 **Contract:** T1724

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) PREFERRED MATERIALS INC. | | (2) COMMUNITY ASPHALT CORP. | | (3) WRIGHT CONSTRUCTION GROUP, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0004 Signalization** | | | | | | |
| 0720 0632 7 1<br>SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL<br>2.000 PI | 4,953.23000 | 9,906.46 | 5,050.00000 | 10,100.00 | 4,672.00000 | 9,344.00 |
| 0725 0633 1123<br>FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS<br>952.000 LF | 5.04000 | 4,798.08 | 5.10000 | 4,855.20 | 4.75000 | 4,522.00 |
| 0730 0633 1420<br>FIBER OPTIC CABLE, RELOCATE, UNDERGROUND<br>2,195.000 LF | 3.55000 | 7,792.25 | 3.60000 | 7,902.00 | 3.35000 | 7,353.25 |
| 0735 0633 2 31<br>FIBER OPTIC CONNECTION, INSTALL, SPLICE<br>204.000 EA | 44.53000 | 9,084.12 | 45.40000 | 9,261.60 | 42.00000 | 8,568.00 |
| 0740 0633 3 11<br>FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE<br>1.000 EA | 913.88000 | 913.88 | 932.00000 | 932.00 | 862.00000 | 862.00 |
| 0745 0633 3 15<br>FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL<br>2.000 EA | 1,002.94000 | 2,005.88 | 1,020.00000 | 2,040.00 | 946.00000 | 1,892.00 |
| 0750 0633 3 51<br>FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE<br>1.000 EA | 613.85000 | 613.85 | 626.00000 | 626.00 | 579.00000 | 579.00 |
| 0755 0633 3 52<br>FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE TRAY<br>1.000 EA | 701.85000 | 701.85 | 716.00000 | 716.00 | 662.00000 | 662.00 |

**Letting:** CT190424 April 24, 2019 **Call Order:** 004 **Contract:** T1724

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) PREFERRED MATERIALS INC. | | (2) COMMUNITY ASPHALT CORP. | | (3) WRIGHT CONSTRUCTION GROUP, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0004 Signalization** | | | | | | |
| 0760 0635 2 11<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE<br>41.000 EA | 506.77000 | 20,777.57 | 517.00000 | 21,197.00 | 478.00000 | 19,598.00 |
| 0765 0635 2 12<br>PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE<br>1.000 EA | 1,185.29000 | 1,185.29 | 1,210.00000 | 1,210.00 | 1,118.00000 | 1,118.00 |
| 0770 0635 2 13<br>PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE<br>1.000 EA | 2,915.54000 | 2,915.54 | 2,970.00000 | 2,970.00 | 2,750.00000 | 2,750.00 |
| 0775 0639 2 1<br>ELECTRICAL SERVICE WIRE, FURNISH & INSTALL<br>207.000 LF | 4.61000 | 954.27 | 4.70000 | 972.90 | 4.35000 | 900.45 |
| 0780 0639 3 11<br>ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT<br>1.000 EA | 928.73000 | 928.73 | 947.00000 | 947.00 | 876.00000 | 876.00 |
| 0785 0639 3 60<br>ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN<br>2.000 EA | 124.04000 | 248.08 | 126.00000 | 252.00 | 117.00000 | 234.00 |
| 0790 0641 2 12<br>PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE<br>1.000 EA | 1,825.65000 | 1,825.65 | 1,860.00000 | 1,860.00 | 1,722.00000 | 1,722.00 |
| 0795 0641 2 60<br>PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE<br>2.000 EA | 371.07000 | 742.14 | 378.00000 | 756.00 | 350.00000 | 700.00 |

**Letting:** CT190424 April 24, 2019 **Call Order:** 004 **Contract:** T1724

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (1) PREFERRED MATERIALS INC. | | (2) COMMUNITY ASPHALT CORP. | | (3) WRIGHT CONSTRUCTION GROUP, INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0004 Signalization** | | | | | | |
| 0800 0646 1 11<br>ALUMINUM SIGNALS POLE, PEDESTAL<br>10.000 EA | 1,407.94000 | 14,079.40 | 1,440.00000 | 14,400.00 | 1,328.00000 | 13,280.00 |
| 0805 0646 1 60<br>ALUMINUM SIGNALS POLE, REMOVE<br>10.000 EA | 247.03000 | 2,470.30 | 252.00000 | 2,520.00 | 233.00000 | 2,330.00 |
| 0810 0649 21 15<br>STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'<br>1.000 EA | 53,491.07000 | 53,491.07 | 54,540.00000 | 54,540.00 | 50,454.00000 | 50,454.00 |
| 0815 0649 21 18<br>STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-50'<br>1.000 EA | 68,192.80000 | 68,192.80 | 69,530.00000 | 69,530.00 | 64,321.00000 | 64,321.00 |
| 0820 0649 21 21<br>STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'<br>1.000 EA | 60,920.93000 | 60,920.93 | 62,110.00000 | 62,110.00 | 57,462.00000 | 57,462.00 |
| 0825 0649 21 26<br>STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-70'<br>1.000 EA | 76,021.27000 | 76,021.27 | 77,510.00000 | 77,510.00 | 71,705.00000 | 71,705.00 |
| 0830 0649 26 5<br>STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT<br>4.000 EA | 5,199.20000 | 20,796.80 | 5,300.00000 | 21,200.00 | 4,904.00000 | 19,616.00 |
| 0835 0650 1 14<br>VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY<br>22.000 AS | 1,073.98000 | 23,627.56 | 1,090.00000 | 23,980.00 | 1,013.00000 | 22,286.00 |

**Letting:** CT190424 April 24, 2019 **Call Order:** 004 **Contract:** T1724

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) PREFERRED MATERIALS INC. | | (2) COMMUNITY ASPHALT CORP. | | (3) WRIGHT CONSTRUCTION GROUP, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0004 Signalization** | | | | | | |
| 0840 0650 1 15<br>VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 2-4 WAYS<br>1.000 AS | 2,011.19000 | 2,011.19 | 2,050.00000 | 2,050.00 | 1,897.00000 | 1,897.00 |
| 0845 0653 1 11<br>PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY<br>12.000 AS | 752.74000 | 9,032.88 | 767.00000 | 9,204.00 | 710.00000 | 8,520.00 |
| 0850 0660 1109<br>LOOP DETECTOR INDUCTIVE, F&I, TYPE 9<br>9.000 EA | 208.86000 | 1,879.74 | 213.00000 | 1,917.00 | 197.00000 | 1,773.00 |
| 0855 0660 2102<br>LOOP ASSEMBLY, F&I, TYPE B<br>36.000 AS | 835.43000 | 30,075.48 | 852.00000 | 30,672.00 | 788.00000 | 28,368.00 |
| 0860 0660 2106<br>LOOP ASSEMBLY, F&I, TYPE F<br>12.000 AS | 1,196.96000 | 14,363.52 | 1,220.00000 | 14,640.00 | 1,129.00000 | 13,548.00 |
| 0865 0665 1 11<br>PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD<br>12.000 EA | 254.45000 | 3,053.40 | 259.00000 | 3,108.00 | 240.00000 | 2,880.00 |
| 0870 0670 5111<br>TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION<br>2.000 AS | 30,528.32000 | 61,056.64 | 31,130.00000 | 62,260.00 | 28,795.00000 | 57,590.00 |
| 0875 0670 5600<br>TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET<br>2.000 AS | 618.10000 | 1,236.20 | 630.00000 | 1,260.00 | 583.00000 | 1,166.00 |

**Letting:** CT190424 April 24, 2019 **Call Order:** 004 **Contract:** T1724

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) PREFERRED MATERIALS INC. | | (2) COMMUNITY ASPHALT CORP. | | (3) WRIGHT CONSTRUCTION GROUP, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0004 Signalization** | | | | | | |
| 0880 0684 1 1 — 2.000 EA | 2,494.64000 | 4,989.28 | 2,540.00000 | 5,080.00 | 2,353.00000 | 4,706.00 |
| MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL | | | | | | |
| 0885 0685 1 13 — 2.000 EA | 8,954.41000 | 17,908.82 | 9,130.00000 | 18,260.00 | 8,446.00000 | 16,892.00 |
| UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET | | | | | | |
| 0890 0700 3201 — 2.000 EA | 667.92000 | 1,335.84 | 681.00000 | 1,362.00 | 630.00000 | 1,260.00 |
| SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF | | | | | | |
| 0895 0700 5 22 — 2.000 EA | 4,328.78000 | 8,657.56 | 4,410.00000 | 8,820.00 | 4,083.00000 | 8,166.00 |
| INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF | | | | | | |
| **0004 Signalization Section Totals:** | | **$631,705.75** | | **$643,988.70** | | **$595,833.05** |
| **Contract Grand Totals:** | | **$8,657,668.09** | | **$8,694,000.00** | | **8,993,066.22** |

**Letting:** CT190424 April 24, 2019 **Call Order:** 004 **Contract:** T1724

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0005 0101 1 (1.000) LS<br>MOBILIZATION 40622565201 | 650,222.46000 | 650,222.46 | | | | |
| 0010 0102 1 (325.000) DA (LS)<br>MAINTENANCE OF TRAFFIC 40622565201 | 501,571.86000 | 501,571.86 | | | | |
| 0015 0102 14 120.000 HR<br>TRAFFIC CONTROL OFFICER | 60.71000 | 7,285.20 | | | | |
| 0020 0102 60 30,961.000 ED<br>WORK ZONE SIGN | 0.24000 | 7,430.64 | | | | |
| 0025 0102 74 1 97,628.000 ED<br>CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD | 0.13000 | 12,691.64 | | | | |
| 0030 0102 74 2 320.000 ED<br>CHANNELIZING DEVICE, TYPE III, 6' | 0.32000 | 102.40 | | | | |
| 0035 0102 74 7 8.000 LF<br>CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) | 22.08000 | 176.64 | | | | |
| 0040 0102 76 348.000 ED<br>ARROW BOARD / ADVANCE WARNING ARROW PANEL | 5.52000 | 1,920.96 | | | | |

**Letting:** CT190424 April 24, 2019 **Call Order:** 004 **Contract:** T1724

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (4) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | | | | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0045 0102 78<br>TEMPORARY RETROREFLECTIVE PAVEMENT MARKER<br>1,799.000 EA | 3.31000 | 5,954.69 | | | | |
| 0050 0102 99<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY<br>1,692.000 ED | 12.14000 | 20,540.88 | | | | |
| 0055 0102104<br>TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION<br>650.000 ED | 9.94000 | 6,461.00 | | | | |
| 0060 0102107 1<br>TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION<br>650.000 ED | 13.25000 | 8,612.50 | | | | |
| 0065 0102150 1<br>PORTABLE REGULATORY, SIGN<br>283.000 ED | 6.62000 | 1,873.46 | | | | |
| 0070 0102150 2<br>RADAR SPEED DISPLAY UNIT<br>283.000 ED | 6.62000 | 1,873.46 | | | | |
| 0075 0104 10 3<br>SEDIMENT BARRIER<br>28,518.000 LF | 0.72000 | 20,532.96 | | | | |
| 0080 0104 12<br>STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC<br>80.000 LF | 4.42000 | 353.60 | | | | |
| 0085 0104 15<br>SOIL TRACKING PREVENTION DEVICE<br>1.000 EA | 1,655.85000 | 1,655.85 | | | | |

**Letting:** CT190424 April 24, 2019 **Call Order:** 004 **Contract:** T1724

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0090 0104 18<br>INLET PROTECTION SYSTEM<br>22.000 EA | 165.58000 | 3,642.76 | | | | |
| 0095 0107 1<br>LITTER REMOVAL<br>681.350 AC | 27.05000 | 18,430.52 | | | | |
| 0100 0107 2<br>MOWING<br>595.780 AC | 27.05000 | 16,115.85 | | | | |
| 0105 0108 1<br>MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 40622565201<br>(1.000) LS | 1,655.85000 | 1,655.85 | | | | |
| 0110 0110 1 1<br>CLEARING & GRUBBING 40622565201<br>(11.080) AC (LS) | 86,070.11000 | 86,070.11 | | | | |
| 0115 0110 4 10<br>REMOVAL OF EXISTING CONCRETE<br>3,741.000 SY | 36.32000 | 135,873.12 | | | | |
| 0120 0120 1<br>REGULAR EXCAVATION<br>10,699.200 CY | 17.17000 | 183,705.26 | | | | |
| 0125 0120 6<br>EMBANKMENT<br>8,841.300 CY | 26.97000 | 238,449.86 | | | | |

**Letting:** CT190424 April 24, 2019 **Call Order:** 004 **Contract:** T1724

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (4) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | | | | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0130 0160 4<br>TYPE B STABILIZATION<br>27,844.000 SY | 9.17000 | 255,329.48 | | | | |
| 0135 0285701<br>OPTIONAL BASE, BASE GROUP 01<br>1,297.000 SY | 23.50000 | 30,479.50 | | | | |
| 0140 0285704<br>OPTIONAL BASE, BASE GROUP 04<br>737.000 SY | 30.07000 | 22,161.59 | | | | |
| 0145 0285706<br>OPTIONAL BASE, BASE GROUP 06<br>8,414.000 SY | 26.95000 | 226,757.30 | | | | |
| 0150 0285709<br>OPTIONAL BASE, BASE GROUP 09<br>1,413.000 SY | 38.54000 | 54,457.02 | | | | |
| 0155 0285711<br>OPTIONAL BASE, BASE GROUP 11<br>12,207.000 SY | 35.56000 | 434,080.92 | | | | |
| 0160 0327 70 4<br>MILLING EXIST ASPH PAVT, 3" AVG DEPTH<br>22,071.000 SY | 2.98000 | 65,771.58 | | | | |
| 0165 0327 70 6<br>MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH<br>21,602.000 SY | 1.61000 | 34,779.22 | | | | |
| 0170 0327 70 11<br>MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH<br>5,654.000 SY | 2.42000 | 13,682.68 | | | | |

**Letting:** CT190424 April 24, 2019 **Call Order:** 004 **Contract:** T1724

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0180 0334 1 54 921.500 TN<br>SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC D, PG76-22 | 132.95000 | 122,513.43 | | | | |
| 0185 0334 1 55 3,459.000 TN<br>SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC E, PG76-22 | 115.82000 | 400,621.38 | | | | |
| 0190 0337 7 25 565.200 TN<br>ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 | 181.51000 | 102,589.45 | | | | |
| 0195 0337 7 85 4,195.200 TN<br>ASPHALT CONCRETE FRICTION COURSE,TRAFFIC D, FC-12.5, PG 76-22 | 119.91000 | 503,046.43 | | | | |
| 0200 0339 1 19.500 TN<br>MISCELLANEOUS ASPHALT PAVEMENT | 261.29000 | 5,095.16 | | | | |
| 0205 0400 1 2 12.700 CY<br>CONCRETE CLASS I, ENDWALLS | 1,931.82000 | 24,534.11 | | | | |
| 0210 0425 1351 15.000 EA<br>INLETS, CURB, TYPE P-5, <10' | 4,857.16000 | 72,857.40 | | | | |
| 0215 0425 1359 2.000 EA<br>INLETS, CURB, TYPE P-5, MODIFY | 4,967.55000 | 9,935.10 | | | | |
| 0220 0425 1361 1.000 EA<br>INLETS, CURB, TYPE P-6, <10' | 5,740.28000 | 5,740.28 | | | | |

**Letting:** CT190424 April 24, 2019 **Call Order:** 004 **Contract:** T1724

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0225 0425 1461<br>INLETS, CURB, TYPE J-6, <10'<br>1.000 EA | 9,935.09000 | 9,935.09 | | | | |
| 0230 0425 1589<br>INLETS, DT BOT, TYPE H, MODIFY<br>2.000 EA | 13,246.79000 | 26,493.58 | | | | |
| 0235 0425 2 61<br>MANHOLES, P-8, <10'<br>1.000 EA | 4,415.60000 | 4,415.60 | | | | |
| 0240 0430174124<br>PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD<br>116.000 LF | 121.43000 | 14,085.88 | | | | |
| 0245 0430174218<br>PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD<br>16.000 LF | 551.95000 | 8,831.20 | | | | |
| 0250 0430175118<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD<br>2,308.000 LF | 105.97000 | 244,578.76 | | | | |
| 0255 0430175124<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD<br>8.000 LF | 331.17000 | 2,649.36 | | | | |
| 0260 0430175142<br>PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD<br>15.000 LF | 717.53000 | 10,762.95 | | | | |
| 0265 0430830<br>PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE<br>10.500 CY | 607.14000 | 6,374.97 | | | | |

**Letting:** CT190424 April 24, 2019 **Call Order:** 004 **Contract:** T1724

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0270 0430963 1<br>PVC PIPE FOR BACK OF SIDEWALK, 4"<br>360.000 LF | 38.64000 | 13,910.40 | | | | |
| 0275 0430982125<br>MITERED END SECTION, OPTIONAL ROUND, 18" CD<br>3.000 EA | 1,655.85000 | 4,967.55 | | | | |
| 0280 0430982129<br>MITERED END SECTION, OPTIONAL ROUND, 24" CD<br>1.000 EA | 1,876.63000 | 1,876.63 | | | | |
| 0285 0430982625<br>MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD<br>1.000 EA | 1,655.85000 | 1,655.85 | | | | |
| 0290 0430984129<br>MITERED END SECTION, OPTIONAL ROUND, 24" SD<br>8.000 EA | 1,876.63000 | 15,013.04 | | | | |
| 0295 0520 1 7<br>CONCRETE CURB & GUTTER, TYPE E<br>1,483.000 LF | 17.39000 | 25,789.37 | | | | |
| 0300 0520 1 10<br>CONCRETE CURB & GUTTER, TYPE F<br>2,946.000 LF | 15.73000 | 46,340.58 | | | | |
| 0305 0522 1<br>CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK<br>2,914.000 SY | 32.29000 | 94,093.06 | | | | |
| 0310 0522 2<br>CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK<br>127.000 SY | 52.16000 | 6,624.32 | | | | |

**Letting:** CT190424 April 24, 2019 **Call Order:** 004 **Contract:** T1724

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0315 0527 2<br>DETECTABLE WARNINGS<br>224.000 SF | 24.84000 | 5,564.16 | | | | |
| 0320 0536 1 11<br>GUARDRAIL, ROADWAY, MODIFIED THRIE BEAM<br>666.000 LF | 50.79000 | 33,826.14 | | | | |
| 0325 0536 73<br>GUARDRAIL REMOVAL<br>556.000 LF | 3.31000 | 1,840.36 | | | | |
| 0330 0536 85 24<br>GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL<br>2.000 EA | 3,218.79000 | 6,437.58 | | | | |
| 0335 0536 85 25<br>GUARDRAIL END TREATMENT-TRAILING ANCHORAGE TYPE II<br>2.000 EA | 871.56000 | 1,743.12 | | | | |
| 0336 0630 2 11<br>CONDUIT, FURNISH & INSTALL, OPEN TRENCH<br>950.000 LF | 7.29000 | 6,925.50 | | | | |
| 0337 0630 2 12<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE<br>161.000 LF | 22.46000 | 3,616.06 | | | | |
| 0338 0630 2 14<br>CONDUIT, FURNISH & INSTALL, ABOVEGROUND<br>10.000 LF | 20.70000 | 207.00 | | | | |
| 0339 0635 2 11<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE<br>7.000 EA | 460.33000 | 3,222.31 | | | | |

**Letting:** CT190424 April 24, 2019 **Call Order:** 004 **Contract:** T1724

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0340 0570 1 2<br>PERFORMANCE TURF, SOD<br>30,511.000 SY | 2.26000 | 68,954.86 | | | | |
| 0341 0639 2 1<br>ELECTRICAL SERVICE WIRE, FURNISH & INSTALL<br>823.000 LF | 4.80000 | 3,950.40 | | | | |
| 0342 0695 6 12<br>TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS<br>11.000 EA | 1,411.89000 | 15,530.79 | | | | |
| 0343 0695 7132<br>TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT<br>2.000 EA | 4,301.90000 | 8,603.80 | | | | |
| 0344 0695 7600<br>TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET<br>2.000 EA | 349.94000 | 699.88 | | | | |
| 0345 0710 11101<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"<br>6.249 GM | 1,065.26000 | 6,656.81 | | | | |
| 0350 0710 11102<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"<br>0.318 GM | 1,490.26000 | 473.90 | | | | |
| 0355 0710 11103<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"<br>0.834 GM | 2,262.99000 | 1,887.33 | | | | |

**Letting:** CT190424 April 24, 2019 **Call Order:** 004 **Contract:** T1724

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0360 0710 11123<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" | 63.000<br>LF | 0.40000 | 25.20 | | | |
| 0365 0710 11125<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" | 217.000<br>LF | 0.79000 | 171.43 | | | |
| 0370 0710 11131<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE | 2.994<br>GM | 380.85000 | 1,140.26 | | | |
| 0375 0710 11141<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" | 0.276<br>GM | 380.85000 | 105.11 | | | |
| 0380 0710 11160<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL | 20.000<br>EA | 49.68000 | 993.60 | | | |
| 0385 0710 11170<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS | 20.000<br>EA | 38.64000 | 772.80 | | | |
| 0390 0710 11201<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | 0.544<br>GM | 1,065.26000 | 579.50 | | | |

**Letting:** CT190424 April 24, 2019 **Call Order:** 004 **Contract:** T1724

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0395 0710 11202<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" | 0.213<br>GM | 1,065.26000 | 226.90 | | | |
| 0400 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 40622565201 | (1.000)<br>LS | 80,604.00000 | 80,604.00 | | | |
| **0001 Roadway Section Totals:** | | | **$5,110,792.55** | | | |
| **SECTION: 0002 Signing** | | | | | | |
| 0405 0700 1 11<br>SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF | 25.000<br>AS | 485.72000 | 12,143.00 | | | |
| 0410 0700 1 12<br>SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF | 9.000<br>AS | 1,720.98000 | 15,488.82 | | | |
| 0415 0700 1 13<br>SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF | 4.000<br>AS | 1,771.76000 | 7,087.04 | | | |
| 0420 0700 1 14<br>SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF | 2.000<br>AS | 2,494.81000 | 4,989.62 | | | |
| 0425 0700 1 50<br>SINGLE POST SIGN, RELOCATE | 1.000<br>AS | 264.94000 | 264.94 | | | |

**Letting:** CT190424 April 24, 2019 **Call Order:** 004 **Contract:** T1724

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Signing** | | | | | | |
| 0430 0700 1 60<br>SINGLE POST SIGN, REMOVE<br>4.000 AS | 16.56000 | 66.24 | | | | |
| 0435 0700 2 14<br>MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF<br>1.000 AS | 5,473.13000 | 5,473.13 | | | | |
| 0440 0700 2 60<br>MULTI- POST SIGN, REMOVE<br>1.000 AS | 643.57000 | 643.57 | | | | |
| 0445 0700 3205<br>SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF<br>1.000 EA | 3,793.00000 | 3,793.00 | | | | |
| 0450 0700 3206<br>SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF<br>2.000 EA | 5,931.25000 | 11,862.50 | | | | |
| 0455 0700 3605<br>SIGN PANEL, REMOVE, 51-100 SF<br>1.000 EA | 322.34000 | 322.34 | | | | |
| 0460 0700 3606<br>SIGN PANEL, REMOVE, 101-200 SF<br>2.000 EA | 965.91000 | 1,931.82 | | | | |
| 0465 0700 4112<br>OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 21-30 FT<br>2.000 EA | 53,518.14000 | 107,036.28 | | | | |

**Letting:** CT190424 April 24, 2019 **Call Order:** 004 **Contract:** T1724

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Signing** | | | | | | |
| 0470 0700 13 12<br>RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 2' | 2.000<br>EA | 171.10000 | 342.20 | | | |
| 0475 0705 11 1<br>DELINEATOR, FLEXIBLE TUBULAR | 93.000<br>EA | 92.73000 | 8,623.89 | | | |
| 0480 0710 11190<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE | 139.000<br>SF | 2.21000 | 307.19 | | | |
| 0485 0710 11290<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE | 114.000<br>SF | 2.21000 | 251.94 | | | |
| 0490 0710 90<br>PAINTED PAVEMENT MARKINGS, FINAL SURFACE 40622565201 | (1.000)<br>LS | 33,603.08000 | 33,603.08 | | | |
| 0495 0711 11102<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND | 0.289<br>GM | 5,905.86000 | 1,706.79 | | | |
| 0500 0711 11103<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS | 0.747<br>GM | 8,334.44000 | 6,225.83 | | | |
| 0505 0711 11123<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT | 562.000<br>LF | 1.55000 | 871.10 | | | |

**Letting:** CT190424 April 24, 2019 **Call Order:** 004 **Contract:** T1724

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Signing** | | | | | | |
| 0510 0711 11124<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS<br>363.000 LF | 2.48000 | 900.24 | | | | |
| 0515 0711 11141<br>THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"<br>0.264 GM | 1,098.38000 | 289.97 | | | | |
| 0520 0711 11160<br>THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL<br>35.000 EA | 60.71000 | 2,124.85 | | | | |
| 0525 0711 11170<br>THERMOPLASTIC, STANDARD, WHITE, ARROW<br>106.000 EA | 49.68000 | 5,266.08 | | | | |
| 0530 0711 11180<br>THERMOPLASTIC, STANDARD, WHITE, YIELD LINE<br>30.000 LF | 2.21000 | 66.30 | | | | |
| 0535 0711 11224<br>THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON<br>336.000 LF | 2.48000 | 833.28 | | | | |
| 0540 0711 14125<br>THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK<br>841.000 LF | 19.32000 | 16,248.12 | | | | |
| 0545 0711 14160<br>THERMOPLASTIC, PREFORMED, WHITE, MESSAGE<br>12.000 EA | 245.07000 | 2,940.84 | | | | |

**Letting:** CT190424 April 24, 2019 **Call Order:** 004 **Contract:** T1724

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Signing** | | | | | | |
| 0550 0711 14170 12.000 EA<br>THERMOPLASTIC, PREFORMED, WHITE, ARROW | 115.91000 | 1,390.92 | | | | |
| 0555 0711 14660 14.000 EA<br>THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD | 2,152.60000 | 30,136.40 | | | | |
| 0560 0711 15101 6.138 GM<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" | 4,581.18000 | 28,119.28 | | | | |
| 0565 0711 15131 2.029 GM<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | 1,148.06000 | 2,329.41 | | | | |
| 0570 0711 15201 1.870 GM<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" | 4,581.18000 | 8,566.81 | | | | |
| 0575 0711 15202 0.225 GM<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES YELLOW, SOLID, 8" | 5,961.06000 | 1,341.24 | | | | |
| **0002 Signing Section Totals:** | | **$323,588.06** | | | | |

**Letting:** CT190424 April 24, 2019 **Call Order:** 004 **Contract:** T1724

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Lighting** | | | | | | |
| 0580 0630 2 11 — 17,480.000 LF<br>CONDUIT, FURNISH & INSTALL, OPEN TRENCH | 4.31000 | 75,338.80 | | | | |
| 0585 0630 2 12 — 1,105.000 LF<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | 21.75000 | 24,033.75 | | | | |
| 0590 0630 2 14 — 438.000 LF<br>CONDUIT, FURNISH & INSTALL, ABOVEGROUND | 16.12000 | 7,060.56 | | | | |
| 0595 0635 2 11 — 99.000 EA<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | 451.49000 | 44,697.51 | | | | |
| 0600 0639 1122 — 2.000 AS<br>ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR | 2,983.84000 | 5,967.68 | | | | |
| 0605 0639 1610 — 1.000 AS<br>ELECTRICAL POWER SERVICE, REMOVE OVERHEAD | 386.36000 | 386.36 | | | | |
| 0610 0639 2 1 — 240.000 LF<br>ELECTRICAL SERVICE WIRE, FURNISH & INSTALL | 4.80000 | 1,152.00 | | | | |
| 0615 0639 2 6 — 30.000 LF<br>ELECTRICAL SERVICE WIRE, REMOVE | 1.82000 | 54.60 | | | | |

**Letting:** CT190424 April 24, 2019 **Call Order:** 004 **Contract:** T1724

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Lighting** | | | | | | |
| 0620 0639 3 11 — 2.000 EA<br>ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT | 2,108.45000 | 4,216.90 | | | | |
| 0625 0639 3 12 — 8.000 EA<br>ELECTRICAL SERVICE DISCONNECT, F&I, CABINET | 1,539.94000 | 12,319.52 | | | | |
| 0630 0639 3 60 — 1.000 EA<br>ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN | 174.42000 | 174.42 | | | | |
| 0635 0715 1 11 — 1,161.000 LF<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR < | 1.05000 | 1,219.05 | | | | |
| 0640 0715 1 12 — 82,201.000 LF<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 | 1.44000 | 118,369.44 | | | | |
| 0645 0715 1 13 — 70,079.000 LF<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 | 2.48000 | 173,795.92 | | | | |
| 0650 0715 1 60 — 32,640.000 LF<br>LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS | 0.11000 | 3,590.40 | | | | |
| 0655 0715 4 13 — 1.000 EA<br>LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT | 7,948.07000 | 7,948.07 | | | | |

**Letting:** CT190424 April 24, 2019 **Call Order:** 004 **Contract:** T1724

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Lighting** | | | | | | |
| 0660 0715 4 23<br>LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT<br>7.000 EA | 9,846.78000 | 68,927.46 | | | | |
| 0665 0715 7 11<br>LOAD CENTER, F&I, SECONDARY VOLTAGE<br>2.000 EA | 16,720.76000 | 33,441.52 | | | | |
| 0670 0715 7 41<br>LOAD CENTER, REMOVE, SECONDARY VOLTAGE<br>1.000 EA | 643.57000 | 643.57 | | | | |
| 0675 0715 11125<br>LUMINAIRE, F&I, UNDER DECK, WALL MOUNT<br>16.000 EA | 1,095.07000 | 17,521.12 | | | | |
| 0680 0715 11500<br>LUMINAIRE, REMOVE<br>4.000 EA | 257.21000 | 1,028.84 | | | | |
| 0685 0715 19 12<br>HIGH MAST LIGHT POLE, FURNISH AND INSTALL, 100'<br>26.000 EA | 93,831.43000 | 2,439,617.18 | | | | |
| 0690 0715 19 60<br>HIGH MAST LIGHT POLE, REMOVE POLE AND FOUNDATION<br>11.000 EA | 7,196.32000 | 79,159.52 | | | | |
| 0695 0715500 1<br>POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL<br>8.000 EA | 577.34000 | 4,618.72 | | | | |

**Letting:** CT190424 April 24, 2019 **Call Order:** 004 **Contract:** T1724

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Lighting** | | | | | | |
| 0700 0715500 2<br>POLE CABLE DISTRIBUTION SYSTEM, FURNISH & INSTALL, HIGH MAST<br>26.000 EA | 379.74000 | 9,873.24 | | | | |
| 0705 0715540000<br>LIGHT POLE COMPLETE- SPECIAL DESIGN, RELOCATE<br>1.000 EA | 4,479.62000 | 4,479.62 | | | | |
| **0003 Lighting Section Totals:** | | **$3,139,635.77** | | | | |
| **SECTION: 0004 Signalization** | | | | | | |
| 0710 0630 2 11<br>CONDUIT, FURNISH & INSTALL, OPEN TRENCH<br>869.000 LF | 7.29000 | 6,335.01 | | | | |
| 0715 0630 2 12<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE<br>2,809.000 LF | 31.52000 | 88,539.68 | | | | |
| 0720 0632 7 1<br>SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL<br>2.000 PI | 5,157.42000 | 10,314.84 | | | | |
| 0725 0633 1123<br>FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS<br>952.000 LF | 5.24000 | 4,988.48 | | | | |
| 0730 0633 1420<br>FIBER OPTIC CABLE, RELOCATE, UNDERGROUND<br>2,195.000 LF | 3.70000 | 8,121.50 | | | | |

**Letting:** CT190424 April 24, 2019 **Call Order:** 004 **Contract:** T1724

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (4) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | | | | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0004 Signalization** | | | | | | |
| 0735 0633 2 31<br>FIBER OPTIC CONNECTION, INSTALL, SPLICE<br>204.000 EA | 46.36000 | 9,457.44 | | | | |
| 0740 0633 3 11<br>FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE<br>1.000 EA | 951.56000 | 951.56 | | | | |
| 0745 0633 3 15<br>FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL<br>2.000 EA | 1,044.29000 | 2,088.58 | | | | |
| 0750 0633 3 51<br>FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE<br>1.000 EA | 639.16000 | 639.16 | | | | |
| 0755 0633 3 52<br>FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE TRAY<br>1.000 EA | 730.78000 | 730.78 | | | | |
| 0760 0635 2 11<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE<br>41.000 EA | 527.66000 | 21,634.06 | | | | |
| 0765 0635 2 12<br>PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE<br>1.000 EA | 1,234.16000 | 1,234.16 | | | | |
| 0770 0635 2 13<br>PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE<br>1.000 EA | 3,035.72000 | 3,035.72 | | | | |

**Letting:** CT190424 April 24, 2019 **Call Order:** 004 **Contract:** T1724

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0004 Signalization** | | | | | | |
| 0775 0639 2 1<br>ELECTRICAL SERVICE WIRE, FURNISH & INSTALL<br>207.000 LF | 4.80000 | 993.60 | | | | |
| 0780 0639 3 11<br>ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT<br>1.000 EA | 967.02000 | 967.02 | | | | |
| 0785 0639 3 60<br>ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN<br>2.000 EA | 129.16000 | 258.32 | | | | |
| 0790 0641 2 12<br>PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE<br>1.000 EA | 1,900.91000 | 1,900.91 | | | | |
| 0795 0641 2 60<br>PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE<br>2.000 EA | 386.36000 | 772.72 | | | | |
| 0800 0646 1 11<br>ALUMINUM SIGNALS POLE, PEDESTAL<br>10.000 EA | 1,465.98000 | 14,659.80 | | | | |
| 0805 0646 1 60<br>ALUMINUM SIGNALS POLE, REMOVE<br>10.000 EA | 257.21000 | 2,572.10 | | | | |
| 0810 0649 21 15<br>STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'<br>1.000 EA | 55,696.13000 | 55,696.13 | | | | |

**Letting:** CT190424 April 24, 2019 **Call Order:** 004 **Contract:** T1724

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0004 Signalization** | | | | | | |
| 0815 0649 21 18<br>STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 70'-50' | 1.000<br>EA | 71,003.90000 | 71,003.90 | | | |
| 0820 0649 21 21<br>STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78' | 1.000<br>EA | 63,432.26000 | 63,432.26 | | | |
| 0825 0649 21 26<br>STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-70' | 1.000<br>EA | 79,155.09000 | 79,155.09 | | | |
| 0830 0649 26 5<br>STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT | 4.000<br>EA | 5,413.52000 | 21,654.08 | | | |
| 0835 0650 1 14<br>VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY | 22.000<br>AS | 1,118.25000 | 24,601.50 | | | |
| 0840 0650 1 15<br>VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 2-4 WAYS | 1.000<br>AS | 2,094.10000 | 2,094.10 | | | |
| 0845 0653 1 11<br>PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY | 12.000<br>AS | 783.77000 | 9,405.24 | | | |
| 0850 0660 1109<br>LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 | 9.000<br>EA | 217.47000 | 1,957.23 | | | |

**Letting:** CT190424 April 24, 2019 **Call Order:** 004 **Contract:** T1724

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0004 Signalization** | | | | | | |
| 0855 0660 2102<br>LOOP ASSEMBLY, F&I, TYPE B<br>36.000 AS | 869.87000 | 31,315.32 | | | | |
| 0860 0660 2106<br>LOOP ASSEMBLY, F&I, TYPE F<br>12.000 AS | 1,246.30000 | 14,955.60 | | | | |
| 0865 0665 1 11<br>PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD<br>12.000 EA | 264.94000 | 3,179.28 | | | | |
| 0870 0670 5111<br>TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION<br>2.000 AS | 31,786.78000 | 63,573.56 | | | | |
| 0875 0670 5600<br>TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET<br>2.000 AS | 643.57000 | 1,287.14 | | | | |
| 0880 0684 1 1<br>MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL<br>2.000 EA | 2,597.47000 | 5,194.94 | | | | |
| 0885 0685 1 13<br>UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET<br>2.000 EA | 9,323.53000 | 18,647.06 | | | | |
| 0890 0700 3201<br>SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF<br>2.000 EA | 695.46000 | 1,390.92 | | | | |

**Letting:** CT190424 April 24, 2019 **Call Order:** 004 **Contract:** T1724

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (4) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | | | | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0004 Signalization** | | | | | | |
| 0895 0700 5 22<br>INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF<br>2.000 EA | 4,507.22000 | 9,014.44 | | | | |
| **0004 Signalization Section Totals:** | | **$657,753.23** | | | | |
| **Contract Grand Totals:** | | **$9,231,769.61** | | | | |

**Letting:** CT190424 April 24, 2019 **Call Order:** 004 **Contract:** T1724

*NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.*

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office