Vendor Ranking

Letting: CT190424 April 24, 2019 10:30 AM
Call Order: 005
Contract: T1745
District: District 1
Counties: SARASOTA
Fed Aid No: D118111B
Contract Time: 200 AVAILABLE DAYS
Project(s): 43697915201 (*)
Contract Desc: SR 45 (US 41)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	FLORIDA SAFETY CONTRACTORS, INC.	Responsive	Winning bid	$2,042,506.37	100.00%
2	C-SQUARED CERTIFIED GENERAL CONTRACTOR, INC.	Responsive	Non-Winning Bid	$2,183,915.95	106.92%
3	BLACKTIP SERVICES INCORPORATED	Responsive	Non-Winning Bid	$2,191,285.79	107.28%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT190424 April 24, 2019 **Call Order:** 005 **Contract:** T1745

District: District 1 **Counties:** SARASOTA **Fed Aid No:** D118111B

Contract Time: 200 AVAILABLE DAYS **Project(s):** 43697915201 (*)

Contract Descr: SR 45 (US 41)

The improvements under this contract consist of sidewalk, bus shelter pads, base work, guardrail, shoulder treatment, drainage improvements, curb and gutter, signalization, lighting, signing and pavement marking, on the south side of SR 45 (US 41) from River Road westerly for 5.516 miles to Woodmere Park Boulevard in Sarasota County, Florida.

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) FLORIDA SAFETY CONTRACTORS, INC.		(2) C-SQUARED CERTIFIED GENERAL CONTRACTOR, INC.		(3) BLACKTIP SERVICES INCORPORATED	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) MOBILIZATION 43697915201 LS	185,000.00000	185,000.00	255,000.00000	255,000.00	325,000.00000	325,000.00
0010 0102 1 (200.000) MAINTENANCE OF TRAFFIC 43697915201 DA (LS)	54,500.00000	54,500.00	185,000.00000	185,000.00	10,000.00000	10,000.00
0015 0102 60 21,600.000 WORK ZONE SIGN ED	0.25000	5,400.00	0.24000	5,184.00	0.30000	6,480.00
0020 0102 71 15 487.000 TEMPORARY BARRIER, F&I, ANCHORED LF	30.00000	14,610.00	28.23000	13,748.01	35.00000	17,045.00
0025 0102 74 1 15,600.000 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD ED	0.15000	2,340.00	0.12000	1,872.00	0.20000	3,120.00
0030 0102 74 2 400.000 CHANNELIZING DEVICE, TYPE III, 6' ED	0.50000	200.00	0.35000	140.00	0.50000	200.00
0035 0102 74 7 456.000 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) LF	5.00000	2,280.00	4.15000	1,892.40	5.00000	2,280.00

Letting: CT190424 April 24, 2019 **Call Order:** 005 **Contract:** T1745

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA SAFETY CONTRACTORS, INC.		(2) C-SQUARED CERTIFIED GENERAL CONTRACTOR, INC.		(3) BLACKTIP SERVICES INCORPORATED	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102 76 600.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.00000	3,000.00	5.26000	3,156.00	10.00000	6,000.00
0045 0102 89 1 1.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	950.00000	950.00	1,051.45000	1,051.45	900.00000	900.00
0050 0102104 400.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	10.31000	4,124.00	10.51000	4,204.00	16.50000	6,600.00
0055 0102107 1 400.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	17.51000	7,004.00	10.51000	4,204.00	5.50000	2,200.00
0060 0104 10 3 13,027.000 LF SEDIMENT BARRIER	1.00000	13,027.00	1.93000	25,142.11	3.00000	39,081.00
0065 0104 12 565.000 LF STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	6.00000	3,390.00	22.54000	12,735.10	20.00000	11,300.00
0070 0104 15 2.000 EA SOIL TRACKING PREVENTION DEVICE	1,600.00000	3,200.00	2,089.65000	4,179.30	400.00000	800.00
0075 0104 18 7.000 EA INLET PROTECTION SYSTEM	200.00000	1,400.00	224.60000	1,572.20	20.00000	140.00
0080 0107 1 613.410 AC LITTER REMOVAL	15.00000	9,201.15	49.08000	30,106.16	25.00000	15,335.25

Letting: CT190424 April 24, 2019 **Call Order:** 005 **Contract:** T1745

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA SAFETY CONTRACTORS, INC.		(2) C-SQUARED CERTIFIED GENERAL CONTRACTOR, INC.		(3) BLACKTIP SERVICES INCORPORATED	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0107 2 MOWING 521.100 AC	30.00000	15,633.00	56.44000	29,410.88	41.00000	21,365.10
0090 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43697915201 (1.000) LS	15,000.00000	15,000.00	101,000.00000	101,000.00	5,000.00000	5,000.00
0095 0110 1 1 CLEARING & GRUBBING 43697915201 (6.480) AC (LS)	140,000.00000	140,000.00	50,000.00000	50,000.00	300,000.00000	300,000.00
0100 0110 4 10 REMOVAL OF EXISTING CONCRETE 790.000 SY	22.00000	17,380.00	39.21000	30,975.90	30.00000	23,700.00
0105 0120 1 REGULAR EXCAVATION 1,058.000 CY	25.00000	26,450.00	34.65000	36,659.70	30.00000	31,740.00
0110 0120 6 EMBANKMENT 4,703.000 CY	35.00000	164,605.00	43.40000	204,110.20	16.00000	75,248.00
0115 0285715 OPTIONAL BASE, BASE GROUP 15 11.000 SY	200.00000	2,200.00	345.00000	3,795.00	65.00000	715.00
0120 0334 1 53 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 1.700 TN	2,000.00000	3,400.00	650.00000	1,105.00	300.00000	510.00

Letting: CT190424 April 24, 2019 **Call Order:** 005 **Contract:** T1745

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA SAFETY CONTRACTORS, INC.		(2) C-SQUARED CERTIFIED GENERAL CONTRACTOR, INC.		(3) BLACKTIP SERVICES INCORPORATED	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0125 0337 7 25 0.400 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 TN	3,000.00000	1,200.00	3,900.00000	1,560.00	300.00000	120.00
0130 0339 1 40.800 MISCELLANEOUS ASPHALT PAVEMENT TN	300.00000	12,240.00	210.00000	8,568.00	125.00000	5,100.00
0135 0400 1 2 2.000 CONCRETE CLASS I, ENDWALLS CY	1,500.00000	3,000.00	477.79000	955.58	1,200.00000	2,400.00
0140 0425 1351 1.000 INLETS, CURB, TYPE P-5, <10' EA	7,250.00000	7,250.00	2,387.78000	2,387.78	5,000.00000	5,000.00
0145 0425 1361 1.000 INLETS, CURB, TYPE P-6, <10' EA	7,600.00000	7,600.00	2,711.88000	2,711.88	5,000.00000	5,000.00
0150 0425 1910 3.000 INLETS, CLOSED FLUME EA	4,000.00000	12,000.00	6,858.19000	20,574.57	4,000.00000	12,000.00
0155 0425 2 71 2.000 MANHOLES, J-7, <10' EA	7,800.00000	15,600.00	2,566.80000	5,133.60	5,500.00000	11,000.00
0160 0425 11 1.000 MODIFY EXISTING DRAINAGE STRUCTURE EA	3,000.00000	3,000.00	2,146.74000	2,146.74	4,100.00000	4,100.00
0165 0430174118 179.000 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD LF	100.00000	17,900.00	111.78000	20,008.62	200.00000	35,800.00

Letting: CT190424 April 24, 2019 **Call Order:** 005 **Contract:** T1745

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA SAFETY CONTRACTORS, INC.		(2) C-SQUARED CERTIFIED GENERAL CONTRACTOR, INC.		(3) BLACKTIP SERVICES INCORPORATED	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0170 0430174124 81.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	130.00000	10,530.00	180.05000	14,584.05	200.00000	16,200.00
0175 0430174218 402.000 LF PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	110.00000	44,220.00	100.11000	40,244.22	200.00000	80,400.00
0180 0430174230 41.000 LF PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 30"SD	250.00000	10,250.00	183.57000	7,526.37	200.00000	8,200.00
0185 0430175115 12.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	200.00000	2,400.00	467.59000	5,611.08	200.00000	2,400.00
0190 0430175118 92.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	125.00000	11,500.00	196.60000	18,087.20	200.00000	18,400.00
0195 0430175124 54.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	160.00000	8,640.00	226.07000	12,207.78	200.00000	10,800.00
0200 0430175218 8.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD	250.00000	2,000.00	669.03000	5,352.24	200.00000	1,600.00
0205 0430982123 2.000 EA MITERED END SECTION, OPTIONAL ROUND, 15" CD	1,200.00000	2,400.00	996.66000	1,993.32	900.00000	1,800.00
0210 0430982125 2.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" CD	1,350.00000	2,700.00	1,285.82000	2,571.64	900.00000	1,800.00

Letting: CT190424 April 24, 2019 **Call Order:** 005 **Contract:** T1745

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA SAFETY CONTRACTORS, INC.		(2) C-SQUARED CERTIFIED GENERAL CONTRACTOR, INC.		(3) BLACKTIP SERVICES INCORPORATED	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0215 0430982129 2.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" CD	1,650.00000	3,300.00	1,315.42000	2,630.84	1,500.00000	3,000.00
0220 0430984125 6.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" SD	1,350.00000	8,100.00	1,022.14000	6,132.84	900.00000	5,400.00
0225 0430984129 4.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" SD	1,850.00000	7,400.00	1,178.29000	4,713.16	1,500.00000	6,000.00
0230 0430984625 14.000 EA MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	1,500.00000	21,000.00	1,107.89000	15,510.46	900.00000	12,600.00
0235 0430984633 2.000 EA MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD	5,500.00000	11,000.00	3,317.88000	6,635.76	3,500.00000	7,000.00
0240 0515 2211 515.000 LF PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1	80.00000	41,200.00	57.30000	29,509.50	77.00000	39,655.00
0245 0520 1 7 96.000 LF CONCRETE CURB & GUTTER, TYPE E	38.00000	3,648.00	72.38000	6,948.48	26.00000	2,496.00
0250 0520 1 10 119.000 LF CONCRETE CURB & GUTTER, TYPE F	35.00000	4,165.00	57.90000	6,890.10	26.00000	3,094.00
0255 0522 1 10,343.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	36.00000	372,348.00	29.22000	302,222.46	33.00000	341,319.00

Letting: CT190424 April 24, 2019 **Call Order:** 005 **Contract:** T1745

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA SAFETY CONTRACTORS, INC.		(2) C-SQUARED CERTIFIED GENERAL CONTRACTOR, INC.		(3) BLACKTIP SERVICES INCORPORATED	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0260 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 703.000 SY	64.00000	44,992.00	67.39000	47,375.17	45.00000	31,635.00
0265 0522 4 BUS SHELTER PAD- CONCRETE 60.000 SY	220.00000	13,200.00	218.97000	13,138.20	55.00000	3,300.00
0270 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3" 22.000 SY	90.00000	1,980.00	153.39000	3,374.58	33.00000	726.00
0275 0524 2 2 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4" 1,223.000 SY	65.00000	79,495.00	58.90000	72,034.70	75.00000	91,725.00
0280 0527 2 DETECTABLE WARNINGS 346.000 SF	24.00000	8,304.00	35.98000	12,449.08	24.00000	8,304.00
0285 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 73.000 LF	23.00000	1,679.00	22.69000	1,656.37	30.00000	2,190.00
0290 0536 6 PIPE RAIL FOR GUARDRAIL 537.000 LF	18.00000	9,666.00	17.29000	9,284.73	20.00000	10,740.00
0295 0536 73 GUARDRAIL REMOVAL 78.000 LF	11.00000	858.00	10.80000	842.40	5.00000	390.00
0300 0536 85 24 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL 1.000 EA	3,400.00000	3,400.00	3,349.05000	3,349.05	3,200.00000	3,200.00

Letting: CT190424 April 24, 2019 **Call Order:** 005 **Contract:** T1745

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA SAFETY CONTRACTORS, INC.		(2) C-SQUARED CERTIFIED GENERAL CONTRACTOR, INC.		(3) BLACKTIP SERVICES INCORPORATED	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0305 0536 85 25 — 1.000 EA GUARDRAIL END TREATMENT-TRAILING ANCHORAGE TYPE II	1,300.00000	1,300.00	1,296.40000	1,296.40	1,500.00000	1,500.00
0310 0538 1 — 414.000 LF GUARDRAIL RESET	13.00000	5,382.00	12.96000	5,365.44	20.00000	8,280.00
0315 0570 1 2 — 18,294.000 SY PERFORMANCE TURF, SOD	2.80000	51,223.20	2.65000	48,479.10	3.60000	65,858.40
0320 0710 11123 — 500.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	2.00000	1,000.00	1.58000	790.00	2.40000	1,200.00
0325 0710 11125 — 85.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	3.00000	255.00	2.63000	223.55	3.60000	306.00
0330 0999 25 — (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43697915201	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
0001 Roadway Section Totals:		**$1,613,619.35**		**$1,829,320.45**		**$1,826,797.75**
SECTION: 0002 Signing						
0335 0700 1 11 — 1.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	440.00000	440.00	473.15000	473.15	500.00000	500.00

Letting: CT190424 April 24, 2019 **Call Order:** 005 **Contract:** T1745

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA SAFETY CONTRACTORS, INC.		(2) C-SQUARED CERTIFIED GENERAL CONTRACTOR, INC.		(3) BLACKTIP SERVICES INCORPORATED	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0340 0700 1 50 SINGLE POST SIGN, RELOCATE 10.000 AS	110.00000	1,100.00	346.98000	3,469.80	125.00000	1,250.00
0345 0700 1 60 SINGLE POST SIGN, REMOVE 6.000 AS	50.00000	300.00	21.03000	126.18	30.00000	180.00
0350 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF 2.000 AS	4,900.00000	9,800.00	4,410.81000	8,821.62	5,000.00000	10,000.00
0355 0700 2 50 MULTI- POST SIGN, GROUND MOUNT, RELOCATE 1.000 AS	2,100.00000	2,100.00	3,743.14000	3,743.14	2,200.00000	2,200.00
0360 0700 2 60 MULTI- POST SIGN, REMOVE 2.000 AS	550.00000	1,100.00	473.15000	946.30	600.00000	1,200.00
0365 0706 3 RETRO-REFLECTIVE/RAISED PAVEMENT MARKERS 32.000 EA	10.00000	320.00	5.26000	168.32	6.00000	192.00
0370 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 205.000 LF	3.50000	717.50	5.26000	1,078.30	3.60000	738.00
0375 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 144.000 LF	6.00000	864.00	8.41000	1,211.04	6.00000	864.00

Letting: CT190424 April 24, 2019 **Call Order:** 005 **Contract:** T1745

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA SAFETY CONTRACTORS, INC.		(2) C-SQUARED CERTIFIED GENERAL CONTRACTOR, INC.		(3) BLACKTIP SERVICES INCORPORATED	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0380 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 35.000 LF	5.00000	175.00	10.51000	367.85	5.00000	175.00
0385 0711 14123 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK 1,548.000 LF	8.00000	12,384.00	8.41000	13,018.68	8.25000	12,771.00
0390 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 1,205.000 LF	16.00000	19,280.00	16.82000	20,268.10	16.00000	19,280.00
0395 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" 0.010 GM	12,000.00000	120.00	8,937.28000	89.37	15,000.00000	150.00
0400 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" 0.031 GM	12,000.00000	372.00	8,937.28000	277.06	15,000.00000	465.00
0405 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS: NON-CONFLICTING ONLY 1,772.000 SF	2.00000	3,544.00	2.63000	4,660.36	3.00000	5,316.00
0002 Signing Section Totals:		**$52,616.50**		**$58,719.27**		**$55,281.00**

Letting: CT190424 April 24, 2019 **Call Order:** 005 **Contract:** T1745

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA SAFETY CONTRACTORS, INC.		(2) C-SQUARED CERTIFIED GENERAL CONTRACTOR, INC.		(3) BLACKTIP SERVICES INCORPORATED	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0410 0630 2 11 — 613.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	16.83000	10,316.79	6.48000	3,972.24	8.25000	5,057.25
0415 0630 2 12 — 1,216.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	24.09000	29,293.44	18.37000	22,337.92	25.00000	30,400.00
0420 0635 2 11 — 24.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	718.51000	17,244.24	556.37000	13,352.88	440.00000	10,560.00
0425 0639 1122 — 3.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	1,590.50000	4,771.50	3,105.98000	9,317.94	2,970.00000	8,910.00
0430 0639 2 1 — 150.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	4.65000	697.50	7.29000	1,093.50	4.90000	735.00
0435 0639 3 11 — 3.000 EA ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	643.90000	1,931.70	945.29000	2,835.87	495.00000	1,485.00
0440 0715 1 12 — 8,449.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	1.54000	13,011.46	1.62000	13,687.38	1.40000	11,828.60
0445 0715 1 13 — 3,507.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	2.62000	9,188.34	2.48000	8,697.36	2.20000	7,715.40

Letting: CT190424 April 24, 2019 **Call Order:** 005 **Contract:** T1745

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA SAFETY CONTRACTORS, INC.		(2) C-SQUARED CERTIFIED GENERAL CONTRACTOR, INC.		(3) BLACKTIP SERVICES INCORPORATED	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0450 0715 1 60 3,507.000 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS LF	0.46000	1,613.22	0.49000	1,718.43	0.27000	946.89
0455 0715 4 11 8.000 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT EA	6,827.74000	54,621.92	4,757.81000	38,062.48	6,270.00000	50,160.00
0460 0715 4 14 7.000 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT EA	8,199.02000	57,393.14	6,778.04000	47,446.28	8,140.00000	56,980.00
0465 0715 4 70 2.000 LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION EA	1,234.82000	2,469.64	729.23000	1,458.46	660.00000	1,320.00
0470 0715 7 11 3.000 LOAD CENTER, F&I, SECONDARY VOLTAGE EA	17,273.37000	51,820.11	11,073.47000	33,220.41	8,250.00000	24,750.00
0475 0715 11211 7.000 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD EA	860.94000	6,026.58	777.85000	5,444.95	880.00000	6,160.00
0480 0715 11213 3.000 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, POLE TOP EA	1,644.21000	4,932.63	1,674.52000	5,023.56	1,650.00000	4,950.00
0485 0715 11500 10.000 LUMINAIRE, REMOVE EA	77.18000	771.80	54.02000	540.20	192.00000	1,920.00

Letting: CT190424 April 24, 2019 **Call Order:** 005 **Contract:** T1745

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA SAFETY CONTRACTORS, INC.		(2) C-SQUARED CERTIFIED GENERAL CONTRACTOR, INC.		(3) BLACKTIP SERVICES INCORPORATED	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0490 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL 25.000 EA	441.18000	11,029.50	513.16000	12,829.00	495.00000	12,375.00
0003 Lighting Section Totals:		**$277,133.51**		**$221,038.86**		**$236,253.14**
SECTION: 0004 Signalization						
0495 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 246.000 LF	22.09000	5,434.14	8.64000	2,125.44	12.65000	3,111.90
0500 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 2.000 PI	8,228.75000	16,457.50	3,068.16000	6,136.32	1,760.00000	3,520.00
0505 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 16.000 EA	827.22000	13,235.52	567.17000	9,074.72	357.50000	5,720.00
0510 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 16.000 EA	1,688.41000	27,014.56	1,291.00000	20,656.00	1,870.00000	29,920.00
0515 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 13.000 EA	308.71000	4,013.23	135.05000	1,755.65	220.00000	2,860.00
0520 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 16.000 AS	623.16000	9,970.56	550.97000	8,815.52	605.00000	9,680.00

Letting: CT190424 April 24, 2019 **Call Order:** 005 **Contract:** T1745

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) FLORIDA SAFETY CONTRACTORS, INC.		(2) C-SQUARED CERTIFIED GENERAL CONTRACTOR, INC.		(3) BLACKTIP SERVICES INCORPORATED	
( ) indicates item is bid as Lump Sum	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 0004 Signalization						
0525 0665 1 11 16.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	259.25000	4,148.00	243.07000	3,889.12	192.00000	3,072.00
0530 0670 5400 2.000 AS TRAFFIC CONTROLLER ASSEMBLY, MODIFY	3,332.86000	6,665.72	2,970.93000	5,941.86	935.00000	1,870.00
0535 0685 1 11 2.000 EA UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE	6,098.89000	12,197.78	8,221.37000	16,442.74	6,600.00000	13,200.00
0004 Signalization Section Totals:		**$99,137.01**		**$74,837.37**		**$72,953.90**
Contract Grand Totals:		**$2,042,506.37**		**$2,183,915.95**		**2,191,285.79**

Letting: CT190424 April 24, 2019 **Call Order:** 005 **Contract:** T1745

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office