Vendor Ranking

Letting: CT190424 April 24, 2019 10:30 AM
Call Order: 013
Contract: T4512
District: District 4
Counties: BROWARD
Fed Aid No: D418125B
Contract Time: 498 AVAILABLE DAYS
Project(s): 44007615201
44008615201
44007515201
44007715201 (*)
Contract Desc: SR 845 (POWERLINE ROAD)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	POWERCORE, INC.	Responsive	Winning bid	$1,450,366.82	100.00%
2	AUM CONSTRUCTION INC.	Responsive	Non-Winning Bid	$1,628,390.00	112.27%
3	ARC ELECTRIC INC	Responsive	Non-Winning Bid	$1,655,555.55	114.15%
4	TRAFFIC CONTROL DEVICES, INC.	Responsive	Non-Winning Bid	$1,863,863.00	128.51%
5	FLORIDA SAFETY CONTRACTORS, INC.	Responsive	Non-Winning Bid	$2,031,140.31	140.04%
6	AMERICAN LIGHTING AND SIGNALIZATION, LLC.	Responsive	Non-Winning Bid	$2,427,623.70	167.38%
7	UNDER POWER CORP	Responsive	Non-Winning Bid	$2,733,302.50	188.46%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT190424 April 24, 2019 **Call Order:** 013 **Contract:** T4512

District: District 4 **Counties:** BROWARD **Fed Aid No:** D418125B

Contract Time: 498 AVAILABLE DAYS **Project(s):** 44007615201, 44008615201, 44007515201, 44007715201 (*)

Contract Descr: SR 845 (POWERLINE ROAD)

The improvements under this contract consist of lighting retrofits at 40 intersections: 10 locations along SR 817 (University Dr.) from Riverside Dr. to Sample Rd.; 3 locations along SR 834 (Sample Rd.) from NW 85th Ave. to Holiday Springs Blvd.; 12 locations along SR 845 (Powerline Rd.) from McNab Rd. to West Dr.; 15 locations along SR 814 (Atlantic Blvd.) from NW/SW 27th Ave. to SR A1A; for a total Project Length of 14.359 miles.

Line No / Item ID / Item Description / Alternate *( ) indicates item is bid as Lump Sum*	Quantity / Units	(1) POWERCORE, INC.		(2) AUM CONSTRUCTION INC.		(3) ARC ELECTRIC INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway							
0005 0101 1 MOBILIZATION 44007515201	(1.000) LS	23,280.73000	23,280.73	25,000.00000	25,000.00	30,000.00000	30,000.00
0010 0101 1 MOBILIZATION 44007615201	(1.000) LS	23,968.44000	23,968.44	25,000.00000	25,000.00	30,000.00000	30,000.00
0015 0101 1 MOBILIZATION 44007715201	(1.000) LS	23,624.58000	23,624.58	25,000.00000	25,000.00	30,000.00000	30,000.00
0020 0101 1 MOBILIZATION 44008615201	(1.000) LS	21,905.30000	21,905.30	25,000.00000	25,000.00	30,000.00000	30,000.00
0025 0102 1 MAINTENANCE OF TRAFFIC 44007515201	(120.000) DA (LS)	19,991.55000	19,991.55	20,000.00000	20,000.00	25,000.00000	25,000.00
0030 0102 1 MAINTENANCE OF TRAFFIC 44007615201	(70.000) DA (LS)	18,959.98000	18,959.98	20,000.00000	20,000.00	25,000.00000	25,000.00
0035 0102 1 MAINTENANCE OF TRAFFIC 44007715201	(119.000) DA (LS)	19,303.84000	19,303.84	20,000.00000	20,000.00	25,000.00000	25,000.00

Letting: CT190424 April 24, 2019 **Call Order:** 013 **Contract:** T4512

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) POWERCORE, INC.		(2) AUM CONSTRUCTION INC.		(3) ARC ELECTRIC INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102 1 (189.000) DA (LS) MAINTENANCE OF TRAFFIC 44008615201	18,616.13000	18,616.13	20,000.00000	20,000.00	25,000.00000	25,000.00
0045 0102 60 29,022.000 ED WORK ZONE SIGN	0.33000	9,577.26	0.50000	14,511.00	0.45000	13,059.90
0050 0102 61 14.000 EA BUSINESS SIGN	147.18000	2,060.52	650.00000	9,100.00	85.00000	1,190.00
0055 0102 74 1 63,074.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.25000	15,768.50	0.30000	18,922.20	0.18000	11,353.32
0060 0102 74 2 556.000 ED CHANNELIZING DEVICE, TYPE III, 6'	1.22000	678.32	0.75000	417.00	0.45000	250.20
0065 0102 74 7 1,927.000 LF CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	4.61000	8,883.47	4.00000	7,708.00	5.00000	9,635.00
0070 0102 76 1,519.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	6.54000	9,934.26	6.00000	9,114.00	6.50000	9,873.50
0075 0102 99 2,132.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	12.57000	26,799.24	12.00000	25,584.00	15.00000	31,980.00

Letting: CT190424 April 24, 2019 **Call Order:** 013 **Contract:** T4512

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) POWERCORE, INC.		(2) AUM CONSTRUCTION INC.		(3) ARC ELECTRIC INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0080 0104 10 3 SEDIMENT BARRIER 3,967.000 LF	3.34000	13,249.78	1.50000	5,950.50	1.00000	3,967.00
0085 0104 11 FLOATING TURBIDITY BARRIER 182.000 LF	22.26000	4,051.32	25.00000	4,550.00	20.00000	3,640.00
0090 0104 18 INLET PROTECTION SYSTEM 115.000 EA	151.63000	17,437.45	100.00000	11,500.00	100.00000	11,500.00
0095 0110 1 1 CLEARING & GRUBBING 44007615201 (0.010) AC (LS)	7,406.99000	7,406.99	5,000.00000	5,000.00	2,500.00000	2,500.00
0100 0110 1 1 CLEARING & GRUBBING 44008615201 (0.020) AC (LS)	7,406.99000	7,406.99	5,000.00000	5,000.00	2,500.00000	2,500.00
0105 0110 4 10 REMOVAL OF EXISTING CONCRETE 629.000 SY	24.97000	15,706.13	20.00000	12,580.00	12.00000	7,548.00
0110 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 0.200 TN	9,075.54000	1,815.11	2,500.00000	500.00	500.00000	100.00
0115 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 1.200 TN	2,378.80000	2,854.56	2,000.00000	2,400.00	500.00000	600.00
0120 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 548.000 SY	56.16000	30,775.68	65.00000	35,620.00	55.00000	30,140.00

Letting: CT190424 April 24, 2019 **Call Order:** 013 **Contract:** T4512

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) POWERCORE, INC.		(2) AUM CONSTRUCTION INC.		(3) ARC ELECTRIC INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0125 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 162.000 SY	83.54000	13,533.48	75.00000	12,150.00	65.00000	10,530.00
0130 0523 2 PATTERNED PAVEMENT, NON-VEHICULAR AREAS 11.000 SY	419.39000	4,613.29	250.00000	2,750.00	200.00000	2,200.00
0135 0526 1 2 PAVERS, ARCHITECTURAL, SIDEWALK 12.000 SY	294.25000	3,531.00	125.00000	1,500.00	200.00000	2,400.00
0140 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 41.000 LF	39.74000	1,629.34	65.00000	2,665.00	40.00000	1,640.00
0145 0536 73 GUARDRAIL REMOVAL 41.000 LF	26.21000	1,074.61	20.00000	820.00	7.50000	307.50
0150 0536 85 25 GUARDRAIL END TREATMENT-TRAILING ANCHORAGE TYPE II 1.000 EA	3,066.52000	3,066.52	2,000.00000	2,000.00	1,197.88000	1,197.88
0155 0570 1 2 PERFORMANCE TURF, SOD 383.000 SY	9.12000	3,492.96	10.00000	3,830.00	4.00000	1,532.00
0160 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44007515201 (1.000) LS	12,090.00000	12,090.00	12,090.00000	12,090.00	12,090.00000	12,090.00
0165 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44007615201 (1.000) LS	4,830.00000	4,830.00	4,830.00000	4,830.00	4,830.00000	4,830.00

Letting: CT190424 April 24, 2019 **Call Order:** 013 **Contract:** T4512

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) POWERCORE, INC.		(2) AUM CONSTRUCTION INC.		(3) ARC ELECTRIC INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0170 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44007715201	13,180.00000	13,180.00	13,180.00000	13,180.00	13,180.00000	13,180.00
0175 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44008615201	19,900.00000	19,900.00	19,900.00000	19,900.00	19,900.00000	19,900.00
0001 Roadway Section Totals:		**$424,997.33**		**$424,171.70**		**$429,644.30**
SECTION: 0002 Lighting						
0180 0630 2 11 4,331.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	6.29000	27,241.99	10.00000	43,310.00	6.00000	25,986.00
0185 0630 2 12 7,505.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	12.94000	97,114.70	17.00000	127,585.00	17.00000	127,585.00
0190 0635 2 11 154.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	737.98000	113,648.92	650.00000	100,100.00	650.00000	100,100.00
0195 0715 1 12 35,954.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	0.98000	35,234.92	1.80000	64,717.20	2.25000	80,896.50
0200 0715 1 13 8,145.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	1.87000	15,231.15	3.00000	24,435.00	3.75000	30,543.75

Letting: CT190424 April 24, 2019 **Call Order:** 013 **Contract:** T4512

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) POWERCORE, INC.		(2) AUM CONSTRUCTION INC.		(3) ARC ELECTRIC INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Lighting						
0205 0715 4 12 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT 1.000 EA	5,304.63000	5,304.63	6,500.00000	6,500.00	5,500.00000	5,500.00
0210 0715 4 13 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT 23.000 EA	5,644.25000	129,817.75	7,000.00000	161,000.00	6,000.00000	138,000.00
0215 0715 4 14 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT 2.000 EA	6,426.51000	12,853.02	8,000.00000	16,000.00	7,200.00000	14,400.00
0220 0715 4 21 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 30' MOUNTING HEIGHT 11.000 EA	5,474.53000	60,219.83	7,000.00000	77,000.00	5,500.00000	60,500.00
0225 0715 4 22 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 35' MOUNTING HEIGHT 7.000 EA	5,650.37000	39,552.59	7,500.00000	52,500.00	8,000.00000	56,000.00
0230 0715 4 23 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT 29.000 EA	6,528.44000	189,324.76	7,800.00000	226,200.00	8,500.00000	246,500.00
0235 0715 4 24 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 45' MOUNTING HEIGHT 5.000 EA	6,282.95000	31,414.75	8,500.00000	42,500.00	9,000.00000	45,000.00

Letting: CT190424 April 24, 2019 **Call Order:** 013 **Contract:** T4512

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) POWERCORE, INC.		(2) AUM CONSTRUCTION INC.		(3) ARC ELECTRIC INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Lighting						
0240 0715 4 25 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 50' MOUNTING HEIGHT 2.000 EA	7,938.11000	15,876.22	9,000.00000	18,000.00	9,250.00000	18,500.00
0245 0715 4 31 LIGHT POLE COMPLETE, FURNISH & INSTALL UTILITY CONFLICT POLE, INDEX 17515/715-002 FOUNDATION, 30' MOUNTING HEIGHT 5.000 EA	5,209.33000	26,046.65	6,700.00000	33,500.00	5,500.00000	27,500.00
0250 0715 4 41 LIGHT POLE COMPLETE, FURNISH & INSTALL UTILITY CONFLICT POLE, SPECIAL FOUNDATION, 30' MOUNTING HEIGHT 3.000 EA	7,059.54000	21,178.62	7,500.00000	22,500.00	6,200.00000	18,600.00
0255 0715 4 60 LIGHT POLE COMPLETE, RELOCATE 1.000 EA	2,147.35000	2,147.35	3,421.10000	3,421.10	4,500.00000	4,500.00
0260 0715 7 21 LOAD CENTER, REWORK, SECONDARY VOLTAGE 10.000 EA	2,634.72000	26,347.20	1,000.00000	10,000.00	2,700.00000	27,000.00
0265 0715 11211 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD 63.000 EA	895.72000	56,430.36	1,250.00000	78,750.00	1,200.00000	75,600.00
0270 0715 11213 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, POLE TOP 17.000 EA	1,438.56000	24,455.52	1,600.00000	27,200.00	2,000.00000	34,000.00

Letting: CT190424 April 24, 2019 **Call Order:** 013 **Contract:** T4512

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) POWERCORE, INC.		(2) AUM CONSTRUCTION INC.		(3) ARC ELECTRIC INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Lighting						
0275 0715 11500 80.000 EA LUMINAIRE, REMOVE	200.11000	16,008.80	100.00000	8,000.00	200.00000	16,000.00
0280 0715500 1 122.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	655.08000	79,919.76	500.00000	61,000.00	600.00000	73,200.00
0002 Lighting Section Totals:		**$1,025,369.49**		**$1,204,218.30**		**$1,225,911.25**
Contract Grand Totals:		**$1,450,366.82**		**$1,628,390.00**		**1,655,555.55**

Letting: CT190424 April 24, 2019 **Call Order:** 013 **Contract:** T4512

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) TRAFFIC CONTROL DEVICES, INC.		(5) FLORIDA SAFETY CONTRACTORS, INC.		(6) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 44007515201	54,000.00000	54,000.00	41,000.00000	41,000.00	60,000.00000	60,000.00
0010 0101 1 (1.000) LS MOBILIZATION 44007615201	54,000.00000	54,000.00	19,000.00000	19,000.00	30,000.00000	30,000.00
0015 0101 1 (1.000) LS MOBILIZATION 44007715201	19,000.00000	19,000.00	50,000.00000	50,000.00	60,000.00000	60,000.00
0020 0101 1 (1.000) LS MOBILIZATION 44008615201	54,000.00000	54,000.00	68,000.00000	68,000.00	70,000.00000	70,000.00
0025 0102 1 (120.000) DA (LS) MAINTENANCE OF TRAFFIC 44007515201	13,633.00000	13,633.00	22,000.00000	22,000.00	20,000.00000	20,000.00
0030 0102 1 (70.000) DA (LS) MAINTENANCE OF TRAFFIC 44007615201	13,633.00000	13,633.00	12,000.00000	12,000.00	10,000.00000	10,000.00
0035 0102 1 (119.000) DA (LS) MAINTENANCE OF TRAFFIC 44007715201	3,265.00000	3,265.00	22,000.00000	22,000.00	30,000.00000	30,000.00
0040 0102 1 (189.000) DA (LS) MAINTENANCE OF TRAFFIC 44008615201	20,660.00000	20,660.00	26,000.00000	26,000.00	40,000.00000	40,000.00
0045 0102 60 29,022.000 ED WORK ZONE SIGN	0.25000	7,255.50	0.25000	7,255.50	0.35000	10,157.70

Letting: CT190424 April 24, 2019 **Call Order:** 013 **Contract:** T4512

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) TRAFFIC CONTROL DEVICES, INC.		(5) FLORIDA SAFETY CONTRACTORS, INC.		(6) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0050 0102 61 14.000 EA BUSINESS SIGN	100.00000	1,400.00	60.00000	840.00	90.00000	1,260.00
0055 0102 74 1 63,074.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.15000	9,461.10	0.12000	7,568.88	0.15000	9,461.10
0060 0102 74 2 556.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.50000	278.00	0.40000	222.40	0.40000	222.40
0065 0102 74 7 1,927.000 LF CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	3.80000	7,322.60	4.50000	8,671.50	6.00000	11,562.00
0070 0102 76 1,519.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.60000	8,506.40	5.00000	7,595.00	8.00000	12,152.00
0075 0102 99 2,132.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	11.45000	24,411.40	11.00000	23,452.00	14.00000	29,848.00
0080 0104 10 3 3,967.000 LF SEDIMENT BARRIER	4.35000	17,256.45	1.00000	3,967.00	4.00000	15,868.00
0085 0104 11 182.000 LF FLOATING TURBIDITY BARRIER	22.60000	4,113.20	16.00000	2,912.00	18.00000	3,276.00

Letting: CT190424 April 24, 2019 **Call Order:** 013 **Contract:** T4512

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) TRAFFIC CONTROL DEVICES, INC.		(5) FLORIDA SAFETY CONTRACTORS, INC.		(6) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0090 0104 18 115.000 EA INLET PROTECTION SYSTEM	168.00000	19,320.00	110.00000	12,650.00	200.00000	23,000.00
0095 0110 1 1 (0.010) AC (LS) CLEARING & GRUBBING 44007615201	6,485.00000	6,485.00	10,000.00000	10,000.00	40,000.00000	40,000.00
0100 0110 1 1 (0.020) AC (LS) CLEARING & GRUBBING 44008615201	6,485.00000	6,485.00	10,000.00000	10,000.00	40,000.00000	40,000.00
0105 0110 4 10 629.000 SY REMOVAL OF EXISTING CONCRETE	33.20000	20,882.80	30.00000	18,870.00	40.00000	25,160.00
0110 0334 1 13 0.200 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	1,159.00000	231.80	8,000.00000	1,600.00	20,000.00000	4,000.00
0115 0339 1 1.200 TN MISCELLANEOUS ASPHALT PAVEMENT	2,190.00000	2,628.00	1,500.00000	1,800.00	6,000.00000	7,200.00
0120 0522 1 548.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	162.00000	88,776.00	80.00000	43,840.00	50.00000	27,400.00
0125 0522 2 162.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	205.00000	33,210.00	110.00000	17,820.00	60.00000	9,720.00
0130 0523 2 11.000 SY PATTERNED PAVEMENT, NON-VEHICULAR AREAS	347.00000	3,817.00	450.00000	4,950.00	400.00000	4,400.00

Letting: CT190424 April 24, 2019 **Call Order:** 013 **Contract:** T4512

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) TRAFFIC CONTROL DEVICES, INC.		(5) FLORIDA SAFETY CONTRACTORS, INC.		(6) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0135 0526 1 2 — 12.000 SY PAVERS, ARCHITECTURAL, SIDEWALK	347.00000	4,164.00	450.00000	5,400.00	600.00000	7,200.00
0140 0536 1 1 — 41.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	56.50000	2,316.50	100.00000	4,100.00	100.00000	4,100.00
0145 0536 73 — 41.000 LF GUARDRAIL REMOVAL	11.25000	461.25	21.00000	861.00	30.00000	1,230.00
0150 0536 85 25 — 1.000 EA GUARDRAIL END TREATMENT-TRAILING ANCHORAGE TYPE II	2,250.00000	2,250.00	1,650.00000	1,650.00	2,000.00000	2,000.00
0155 0570 1 2 — 383.000 SY PERFORMANCE TURF, SOD	14.15000	5,419.45	11.00000	4,213.00	11.00000	4,213.00
0160 0999 25 — (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44007515201	12,090.00000	12,090.00	12,090.00000	12,090.00	12,090.00000	12,090.00
0165 0999 25 — (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44007615201	4,830.00000	4,830.00	4,830.00000	4,830.00	4,830.00000	4,830.00
0170 0999 25 — (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44007715201	13,180.00000	13,180.00	13,180.00000	13,180.00	13,180.00000	13,180.00
0175 0999 25 — (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44008615201	19,900.00000	19,900.00	19,900.00000	19,900.00	19,900.00000	19,900.00

Letting: CT190424 April 24, 2019 **Call Order:** 013 **Contract:** T4512

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) TRAFFIC CONTROL DEVICES, INC.		(5) FLORIDA SAFETY CONTRACTORS, INC.		(6) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0001 Roadway Section Totals:		**$558,642.45**		**$510,238.28**		**$663,430.20**
SECTION: 0002 Lighting						
0180 0630 2 11 4,331.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	8.35000	36,163.85	19.87000	86,056.97	12.00000	51,972.00
0185 0630 2 12 7,505.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	19.35000	145,221.75	18.80000	141,094.00	30.00000	225,150.00
0190 0635 2 11 154.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,210.00000	186,340.00	960.45000	147,909.30	500.00000	77,000.00
0195 0715 1 12 35,954.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	1.30000	46,740.20	1.49000	53,571.46	1.00000	35,954.00
0200 0715 1 13 8,145.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	1.75000	14,253.75	2.04000	16,615.80	1.50000	12,217.50
0205 0715 4 12 1.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT	5,435.00000	5,435.00	7,101.95000	7,101.95	7,000.00000	7,000.00
0210 0715 4 13 23.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT	6,275.00000	144,325.00	7,620.76000	175,277.48	8,000.00000	184,000.00

Letting: CT190424 April 24, 2019 **Call Order:** 013 **Contract:** T4512

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) TRAFFIC CONTROL DEVICES, INC.		(5) FLORIDA SAFETY CONTRACTORS, INC.		(6) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Lighting						
0215 0715 4 14 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT 2.000 EA	7,150.00000	14,300.00	8,553.42000	17,106.84	8,500.00000	17,000.00
0220 0715 4 21 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 30' MOUNTING HEIGHT 11.000 EA	6,890.00000	75,790.00	9,854.00000	108,394.00	15,000.00000	165,000.00
0225 0715 4 22 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 35' MOUNTING HEIGHT 7.000 EA	7,155.00000	50,085.00	8,916.65000	62,416.55	16,000.00000	112,000.00
0230 0715 4 23 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT 29.000 EA	9,845.00000	285,505.00	11,600.73000	336,421.17	16,500.00000	478,500.00
0235 0715 4 24 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 45' MOUNTING HEIGHT 5.000 EA	7,372.00000	36,860.00	8,636.43000	43,182.15	17,000.00000	85,000.00
0240 0715 4 25 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 50' MOUNTING HEIGHT 2.000 EA	11,770.00000	23,540.00	12,931.81000	25,863.62	18,000.00000	36,000.00
0245 0715 4 31 LIGHT POLE COMPLETE, FURNISH & INSTALL UTILITY CONFLICT POLE, INDEX 17515/715-002 FOUNDATION, 30' MOUNTING HEIGHT 5.000 EA	5,580.00000	27,900.00	7,254.60000	36,273.00	8,000.00000	40,000.00

Letting: CT190424 April 24, 2019 **Call Order:** 013 **Contract:** T4512

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) TRAFFIC CONTROL DEVICES, INC.		(5) FLORIDA SAFETY CONTRACTORS, INC.		(6) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Lighting						
0250 0715 4 41 — 3.000 EA	8,795.00000	26,385.00	10,249.53000	30,748.59	15,000.00000	45,000.00
LIGHT POLE COMPLETE, FURNISH & INSTALL UTILITY CONFLICT POLE, SPECIAL FOUNDATION, 30' MOUNTING HEIGHT						
0255 0715 4 60 — 1.000 EA	4,760.00000	4,760.00	5,178.45000	5,178.45	10,000.00000	10,000.00
LIGHT POLE COMPLETE, RELOCATE						
0260 0715 7 21 — 10.000 EA	1,340.00000	13,400.00	4,076.26000	40,762.60	1,500.00000	15,000.00
LOAD CENTER, REWORK, SECONDARY VOLTAGE						
0265 0715 11211 — 63.000 EA	962.00000	60,606.00	1,217.47000	76,700.61	1,100.00000	69,300.00
LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD						
0270 0715 11213 — 17.000 EA	1,730.00000	29,410.00	1,702.07000	28,935.19	1,600.00000	27,200.00
LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, POLE TOP						
0275 0715 11500 — 80.000 EA	93.00000	7,440.00	125.63000	10,050.40	200.00000	16,000.00
LUMINAIRE, REMOVE						
0280 0715500 1 — 122.000 EA	580.00000	70,760.00	583.95000	71,241.90	450.00000	54,900.00
POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL						
0002 Lighting Section Totals:		**$1,305,220.55**		**$1,520,902.03**		**$1,764,193.50**

Letting: CT190424 April 24, 2019 **Call Order:** 013 **Contract:** T4512

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(4) TRAFFIC CONTROL DEVICES, INC.		(5) FLORIDA SAFETY CONTRACTORS, INC.		(6) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Contract Grand Totals:				**$1,863,863.00**		**$2,031,140.31**		**2,427,623.70**

Letting: CT190424 April 24, 2019 **Call Order:** 013 **Contract:** T4512

Line No / Item ID / Item Description / Alternate / Quantity Units	(7) UNDER POWER CORP					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 44007515201	(1.000) LS	46,451.70000	46,451.70			
0010 0101 1 MOBILIZATION 44007615201	(1.000) LS	44,659.60000	44,659.60			
0015 0101 1 MOBILIZATION 44007715201	(1.000) LS	45,182.30000	45,182.30			
0020 0101 1 MOBILIZATION 44008615201	(1.000) LS	43,838.20000	43,838.20			
0025 0102 1 MAINTENANCE OF TRAFFIC 44007515201	(120.000) DA (LS)	43,838.20000	43,838.20			
0030 0102 1 MAINTENANCE OF TRAFFIC 44007615201	(70.000) DA (LS)	43,838.20000	43,838.20			
0035 0102 1 MAINTENANCE OF TRAFFIC 44007715201	(119.000) DA (LS)	43,838.20000	43,838.20			
0040 0102 1 MAINTENANCE OF TRAFFIC 44008615201	(189.000) DA (LS)	43,838.20000	43,838.20			
0045 0102 60 WORK ZONE SIGN	29,022.000 ED	0.30000	8,706.60			

Letting: CT190424 April 24, 2019 **Call Order:** 013 **Contract:** T4512

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) UNDER POWER CORP					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0050 0102 61 BUSINESS SIGN	14.000 EA	97.10000	1,359.40			
0055 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	63,074.000 ED	0.20000	12,614.80			
0060 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	556.000 ED	0.70000	389.20			
0065 0102 74 7 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	1,927.000 LF	4.90000	9,442.30			
0070 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	1,519.000 ED	7.30000	11,088.70			
0075 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	2,132.000 ED	14.80000	31,553.60			
0080 0104 10 3 SEDIMENT BARRIER	3,967.000 LF	2.30000	9,124.10			
0085 0104 11 FLOATING TURBIDITY BARRIER	182.000 LF	74.70000	13,595.40			

Letting: CT190424 April 24, 2019 **Call Order:** 013 **Contract:** T4512

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) UNDER POWER CORP					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0090 0104 18 INLET PROTECTION SYSTEM 115.000 EA	224.10000	25,771.50				
0095 0110 1 1 CLEARING & GRUBBING 44007615201 (0.010) AC (LS)	3,733.50000	3,733.50				
0100 0110 1 1 CLEARING & GRUBBING 44008615201 (0.020) AC (LS)	3,733.50000	3,733.50				
0105 0110 4 10 REMOVAL OF EXISTING CONCRETE 629.000 SY	59.80000	37,614.20				
0110 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 0.200 TN	14,934.00000	2,986.80				
0115 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 1.200 TN	7,467.00000	8,960.40				
0120 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 548.000 SY	127.00000	69,596.00				
0125 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 162.000 SY	141.90000	22,987.80				
0130 0523 2 PATTERNED PAVEMENT, NON-VEHICULAR AREAS 11.000 SY	336.10000	3,697.10				

Letting: CT190424 April 24, 2019 **Call Order:** 013 **Contract:** T4512

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) UNDER POWER CORP					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0135 0526 1 2 PAVERS, ARCHITECTURAL, SIDEWALK 12.000 SY	970.80000	11,649.60				
0140 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 41.000 LF	37.40000	1,533.40				
0145 0536 73 GUARDRAIL REMOVAL 41.000 LF	37.40000	1,533.40				
0150 0536 85 25 GUARDRAIL END TREATMENT-TRAILING ANCHORAGE TYPE II 1.000 EA	1,120.10000	1,120.10				
0155 0570 1 2 PERFORMANCE TURF, SOD 383.000 SY	15.00000	5,745.00				
0160 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44007515201 (1.000) LS	12,090.00000	12,090.00				
0165 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44007615201 (1.000) LS	4,830.00000	4,830.00				
0170 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44007715201 (1.000) LS	13,180.00000	13,180.00				
0175 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44008615201 (1.000) LS	19,900.00000	19,900.00				

Letting: CT190424 April 24, 2019 **Call Order:** 013 **Contract:** T4512

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) UNDER POWER CORP					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0001 Roadway Section Totals:		**$704,021.00**				
SECTION: 0002 Lighting						
0180 0630 2 11 4,331.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	49.90000	216,116.90				
0185 0630 2 12 7,505.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	49.90000	374,499.50				
0190 0635 2 11 154.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,015.90000	156,448.60				
0195 0715 1 12 35,954.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	2.10000	75,503.40				
0200 0715 1 13 8,145.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	2.80000	22,806.00				
0205 0715 4 12 1.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT	5,214.20000	5,214.20				
0210 0715 4 13 23.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT	5,925.30000	136,281.90				

Letting: CT190424 April 24, 2019 **Call Order:** 013 **Contract:** T4512

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) UNDER POWER CORP					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Lighting						
0215 0715 4 14 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT 2.000 EA	7,422.60000	14,845.20				
0220 0715 4 21 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 30' MOUNTING HEIGHT 11.000 EA	9,972.10000	109,693.10				
0225 0715 4 22 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 35' MOUNTING HEIGHT 7.000 EA	10,707.10000	74,949.70				
0230 0715 4 23 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT 29.000 EA	11,058.70000	320,702.30				
0235 0715 4 24 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 45' MOUNTING HEIGHT 5.000 EA	8,736.50000	43,682.50				
0240 0715 4 25 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 50' MOUNTING HEIGHT 2.000 EA	13,044.90000	26,089.80				
0245 0715 4 31 LIGHT POLE COMPLETE, FURNISH & INSTALL UTILITY CONFLICT POLE, INDEX 17515/715-002 FOUNDATION, 30' MOUNTING HEIGHT 5.000 EA	5,390.00000	26,950.00				

Letting: CT190424 April 24, 2019 **Call Order:** 013 **Contract:** T4512

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) UNDER POWER CORP					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Lighting						
0250 0715 4 41	3.000	8,612.90000	25,838.70			
LIGHT POLE COMPLETE, FURNISH & INSTALL UTILITY CONFLICT POLE, SPECIAL FOUNDATION, 30' MOUNTING HEIGHT	EA					
0255 0715 4 60	1.000	3,372.80000	3,372.80			
LIGHT POLE COMPLETE, RELOCATE	EA					
0260 0715 7 21	10.000	5,308.60000	53,086.00			
LOAD CENTER, REWORK, SECONDARY VOLTAGE	EA					
0265 0715 11211	63.000	1,609.60000	101,404.80			
LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD	EA					
0270 0715 11213	17.000	2,328.70000	39,587.90			
LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, POLE TOP	EA					
0275 0715 11500	80.000	474.80000	37,984.00			
LUMINAIRE, REMOVE	EA					
0280 0715500 1	122.000	1,346.10000	164,224.20			
POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	EA					
0002 Lighting Section Totals:			**$2,029,281.50**			

Letting: CT190424 April 24, 2019 **Call Order:** 013 **Contract:** T4512

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(7) UNDER POWER CORP					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Contract Grand Totals:				**$2,733,302.50**				

Letting: CT190424 April 24, 2019 **Call Order:** 013 **Contract:** T4512

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office