Vendor Ranking

Letting: CT190424 April 24, 2019 10:30 AM
Call Order: 015
Contract: T4517
District: District 4
Counties: BROWARD
Fed Aid No: D418122B
Contract Time: 318 AVAILABLE DAYS
Project(s): 44008715201
44008815201 (*)
44008815202
Contract Desc: SR 816 AND SR 870

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	POWERCORE, INC.	Responsive	Winning bid	$1,844,418.47	100.00%
2	FERREIRA CONSTRUCTION CO., INC.	Responsive	Non-Winning Bid	$2,267,382.10	122.93%
3	HORSEPOWER ELECTRIC, INC.	Responsive	Non-Winning Bid	$2,282,469.00	123.75%
4	FLORIDA SAFETY CONTRACTORS, INC.	Responsive	Non-Winning Bid	$2,495,357.90	135.29%
5	TRAFFIC CONTROL DEVICES, INC.	Responsive	Non-Winning Bid	$2,644,644.00	143.39%
6	UNDER POWER CORP	Responsive	Non-Winning Bid	$2,985,238.90	161.85%
7	AMERICAN LIGHTING AND SIGNALIZATION, LLC.	Responsive	Non-Winning Bid	$3,247,882.70	176.09%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT190424 April 24, 2019 **Call Order:** 015 **Contract:** T4517

District: District 4 **Counties:** BROWARD **Fed Aid No:** D418122B

Contract Time: 318 AVAILABLE DAYS **Project(s):** 44008715201
44008815201 (*)
44008815202

Contract Descr: SR 816 AND SR 870

The improvements under this contract consist of installation of light poles, conduits, conductors, pull & splice boxes, electrical power service, luminaires, and pole cable distribution system along SR 816 and along SR 870.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) POWERCORE, INC.		(2) FERREIRA CONSTRUCTION CO., INC.		(3) HORSEPOWER ELECTRIC, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 44008715201 (1.000) LS	32,822.23000	32,822.23	137,286.00000	137,286.00	25,000.00000	25,000.00
0010 0101 1 MOBILIZATION 44008815201 (1.000) LS	30,044.45000	30,044.45	137,286.00000	137,286.00	24,057.10000	24,057.10
0015 0102 1 MAINTENANCE OF TRAFFIC 44008715201 (318.000) DA (LS)	22,680.56000	22,680.56	111,185.00000	111,185.00	29,000.00000	29,000.00
0020 0102 1 MAINTENANCE OF TRAFFIC 44008815201 (318.000) DA (LS)	18,371.12000	18,371.12	111,185.00000	111,185.00	29,000.00000	29,000.00
0025 0102 60 WORK ZONE SIGN 15,264.000 ED	1.03000	15,721.92	0.29000	4,426.56	0.30000	4,579.20
0030 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 19,080.000 ED	0.86000	16,408.80	0.16000	3,052.80	0.15000	2,862.00
0035 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 1,272.000 ED	1.04000	1,322.88	0.34000	432.48	0.35000	445.20

Letting: CT190424 April 24, 2019 **Call Order:** 015 **Contract:** T4517

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) POWERCORE, INC.		(2) FERREIRA CONSTRUCTION CO., INC.		(3) HORSEPOWER ELECTRIC, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102 74 7 — 2,784.000 LF CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	8.41000	23,413.44	7.25000	20,184.00	5.00000	13,920.00
0045 0102 76 — 1,272.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	7.82000	9,947.04	6.65000	8,458.80	10.00000	12,720.00
0050 0102 99 — 1,328.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	12.57000	16,692.96	12.00000	15,936.00	12.00000	15,936.00
0055 0110 2 2 — 0.280 AC SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN	10,438.89000	2,922.89	72,355.00000	20,259.40	10,000.00000	2,800.00
0060 0999 16 — (1.000) LS PARTNERING, DO NOT BID 44008815201	6,000.00000	6,000.00	6,000.00000	6,000.00	6,000.00000	6,000.00
0065 0999 25 — (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44008715201	25,548.82000	25,548.82	25,548.82000	25,548.82	25,548.82000	25,548.82
0070 0999 25 — (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44008815201	20,509.44000	20,509.44	20,509.44000	20,509.44	20,509.44000	20,509.44
0075 0999 25 — (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44008815202	3,941.74000	3,941.74	3,941.74000	3,941.74	3,941.74000	3,941.74

Letting: CT190424 April 24, 2019 **Call Order:** 015 **Contract:** T4517

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) POWERCORE, INC.		(2) FERREIRA CONSTRUCTION CO., INC.		(3) HORSEPOWER ELECTRIC, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0001 Roadway Section Totals:		**$246,348.29**		**$625,692.04**		**$216,319.50**
SECTION: 0002 Lighting						
0080 0630 2 11 — 507.000 LF	4.64000	2,352.48	16.50000	8,365.50	20.00000	10,140.00
CONDUIT, FURNISH & INSTALL, OPEN TRENCH						
0085 0630 2 12 — 15,234.000 LF	11.12000	169,402.08	10.50000	159,957.00	20.00000	304,680.00
CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE						
0090 0635 2 11 — 178.000 EA	715.87000	127,424.86	1,281.00000	228,018.00	1,200.00000	213,600.00
PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE						
0095 0639 1121 — 2.000 AS	1,790.56000	3,581.12	1,036.00000	2,072.00	3,500.00000	7,000.00
ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY						
0100 0641 2 12 — 2.000 EA	944.04000	1,888.08	857.00000	1,714.00	3,000.00000	6,000.00
PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE						
0105 0715 1 12 — 57,602.000 LF	1.04000	59,906.08	0.98000	56,449.96	1.75000	100,803.50
LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6						
0110 0715 1 13 — 792.000 LF	1.92000	1,520.64	1.30000	1,029.60	3.00000	2,376.00
LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2						

Letting: CT190424 April 24, 2019 **Call Order:** 015 **Contract:** T4517

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) POWERCORE, INC.		(2) FERREIRA CONSTRUCTION CO., INC.		(3) HORSEPOWER ELECTRIC, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Lighting						
0115 0715 4 11 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT 22.000 EA	4,744.14000	104,371.08	4,443.00000	97,746.00	6,000.00000	132,000.00
0120 0715 4 12 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT 13.000 EA	5,273.19000	68,551.47	4,912.00000	63,856.00	7,500.00000	97,500.00
0125 0715 4 15 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT 1.000 EA	8,434.45000	8,434.45	6,296.00000	6,296.00	12,000.00000	12,000.00
0130 0715 4 21 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 30' MOUNTING HEIGHT 14.000 EA	7,432.69000	104,057.66	4,449.00000	62,286.00	8,900.00000	124,600.00
0135 0715 4 22 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 35' MOUNTING HEIGHT 22.000 EA	8,028.12000	176,618.64	9,357.00000	205,854.00	9,000.00000	198,000.00
0140 0715 4 31 LIGHT POLE COMPLETE, FURNISH & INSTALL UTILITY CONFLICT POLE, INDEX 17515/715-002 FOUNDATION, 30' MOUNTING HEIGHT 3.000 EA	5,368.30000	16,104.90	7,667.00000	23,001.00	9,000.00000	27,000.00
0145 0715 4 41 LIGHT POLE COMPLETE, FURNISH & INSTALL UTILITY CONFLICT POLE, SPECIAL FOUNDATION, 30' MOUNTING HEIGHT 44.000 EA	7,921.12000	348,529.28	8,227.00000	361,988.00	9,000.00000	396,000.00

Letting: CT190424 April 24, 2019 **Call Order:** 015 **Contract:** T4517

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) POWERCORE, INC.		(2) FERREIRA CONSTRUCTION CO., INC.		(3) HORSEPOWER ELECTRIC, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Lighting						
0150 0715 4 70 LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION 2.000 EA	864.45000	1,728.90	682.00000	1,364.00	1,500.00000	3,000.00
0155 0715 5 31 LUMINAIRE & BRACKET ARM-ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE 1.000 EA	2,470.56000	2,470.56	1,994.00000	1,994.00	2,000.00000	2,000.00
0160 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE 2.000 EA	7,530.34000	15,060.68	18,705.00000	37,410.00	12,000.00000	24,000.00
0165 0715 11211 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD 216.000 EA	1,049.84000	226,765.44	886.00000	191,376.00	1,100.00000	237,600.00
0170 0715 11213 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, POLE TOP 7.000 EA	2,054.45000	14,381.15	1,313.00000	9,191.00	1,650.00000	11,550.00
0175 0715 11214 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, SHOEBOX 2.000 EA	2,054.45000	4,108.90	886.00000	1,772.00	1,700.00000	3,400.00
0180 0715 11216 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, PENDANT/TEARDROP 19.000 EA	1,804.78000	34,290.82	1,984.00000	37,696.00	1,900.00000	36,100.00

Letting: CT190424 April 24, 2019 **Call Order:** 015 **Contract:** T4517

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) POWERCORE, INC.		(2) FERREIRA CONSTRUCTION CO., INC.		(3) HORSEPOWER ELECTRIC, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Lighting						
0185 0715500 1 127.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	645.62000	81,993.74	529.00000	67,183.00	650.00000	82,550.00
0190 0715511125 1.000 EA LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 25'	6,845.17000	6,845.17	4,559.00000	4,559.00	8,250.00000	8,250.00
0195 0715511140 2.000 EA LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 40'	8,841.00000	17,682.00	5,256.00000	10,512.00	13,000.00000	26,000.00
0002 Lighting Section Totals:		**$1,598,070.18**		**$1,641,690.06**		**$2,066,149.50**
Contract Grand Totals:		**$1,844,418.47**		**$2,267,382.10**		**2,282,469.00**

Letting: CT190424 April 24, 2019 **Call Order:** 015 **Contract:** T4517

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) FLORIDA SAFETY CONTRACTORS, INC.		(5) TRAFFIC CONTROL DEVICES, INC.		(6) UNDER POWER CORP	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 44008715201	60,782.02000	60,782.02	113,000.00000	113,000.00	78,266.70000	78,266.70
0010 0101 1 (1.000) LS MOBILIZATION 44008815201	58,845.04000	58,845.04	113,000.00000	113,000.00	36,411.00000	36,411.00
0015 0102 1 (318.000) DA (LS) MAINTENANCE OF TRAFFIC 44008715201	13,317.07000	13,317.07	32,360.00000	32,360.00	29,994.80000	29,994.80
0020 0102 1 (318.000) DA (LS) MAINTENANCE OF TRAFFIC 44008815201	13,317.07000	13,317.07	32,360.00000	32,360.00	29,994.80000	29,994.80
0025 0102 60 15,264.000 ED WORK ZONE SIGN	0.25000	3,816.00	0.22000	3,358.08	0.30000	4,579.20
0030 0102 74 1 19,080.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.14000	2,671.20	0.13000	2,480.40	0.20000	3,816.00
0035 0102 74 2 1,272.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.52000	661.44	0.45000	572.40	0.60000	763.20
0040 0102 74 7 2,784.000 LF CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	3.55000	9,883.20	3.20000	8,908.80	4.20000	11,692.80

Letting: CT190424 April 24, 2019 **Call Order:** 015 **Contract:** T4517

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) FLORIDA SAFETY CONTRACTORS, INC.		(5) TRAFFIC CONTROL DEVICES, INC.		(6) UNDER POWER CORP	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 76 1,272.000 ARROW BOARD / ADVANCE WARNING ARROW PANEL ED	6.13000	7,797.36	5.50000	6,996.00	7.10000	9,031.20
0050 0102 99 1,328.000 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY ED	12.72000	16,892.16	11.40000	15,139.20	14.80000	19,654.40
0055 0110 2 2 0.280 SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN AC	6,908.57000	1,934.40	46,290.00000	12,961.20	2,986.80000	836.30
0060 0999 16 (1.000) PARTNERING, DO NOT BID 44008815201 LS	6,000.00000	6,000.00	6,000.00000	6,000.00	6,000.00000	6,000.00
0065 0999 25 (1.000) INITIAL CONTINGENCY AMOUNT, DO NOT BID 44008715201 LS	25,548.82000	25,548.82	25,548.82000	25,548.82	25,548.82000	25,548.82
0070 0999 25 (1.000) INITIAL CONTINGENCY AMOUNT, DO NOT BID 44008815201 LS	20,509.44000	20,509.44	20,509.44000	20,509.44	20,509.44000	20,509.44
0075 0999 25 (1.000) INITIAL CONTINGENCY AMOUNT, DO NOT BID 44008815202 LS	3,941.74000	3,941.74	3,941.74000	3,941.74	3,941.74000	3,941.74
0001 Roadway Section Totals:		**$245,916.96**		**$397,136.08**		**$281,040.40**

Letting: CT190424 April 24, 2019 **Call Order:** 015 **Contract:** T4517

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) FLORIDA SAFETY CONTRACTORS, INC.		(5) TRAFFIC CONTROL DEVICES, INC.		(6) UNDER POWER CORP	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Lighting						
0080 0630 2 11 507.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	22.32000	11,316.24	11.80000	5,982.60	38.90000	19,722.30
0085 0630 2 12 15,234.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	17.05000	259,739.70	21.65000	329,816.10	38.90000	592,602.60
0090 0635 2 11 178.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	753.45000	134,114.10	1,200.00000	213,600.00	1,203.00000	214,134.00
0095 0639 1121 2.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY	2,939.46000	5,878.92	2,313.00000	4,626.00	3,408.10000	6,816.20
0100 0641 2 12 2.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1,695.92000	3,391.84	1,300.00000	2,600.00	3,332.10000	6,664.20
0105 0715 1 12 57,602.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	1.49000	85,826.98	1.30000	74,882.60	2.20000	126,724.40
0110 0715 1 13 792.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	2.50000	1,980.00	2.30000	1,821.60	2.90000	2,296.80
0115 0715 4 11 22.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT	5,961.92000	131,162.24	5,230.00000	115,060.00	5,010.10000	110,222.20

Letting: CT190424 April 24, 2019 **Call Order:** 015 **Contract:** T4517

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) FLORIDA SAFETY CONTRACTORS, INC.		(5) TRAFFIC CONTROL DEVICES, INC.		(6) UNDER POWER CORP	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Lighting						
0120 0715 4 12 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT 13.000 EA	7,414.33000	96,386.29	5,800.00000	75,400.00	5,721.20000	74,375.60
0125 0715 4 15 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT 1.000 EA	10,639.11000	10,639.11	9,175.00000	9,175.00	9,444.40000	9,444.40
0130 0715 4 21 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 30' MOUNTING HEIGHT 14.000 EA	11,827.59000	165,586.26	10,950.00000	153,300.00	12,371.40000	173,199.60
0135 0715 4 22 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 35' MOUNTING HEIGHT 22.000 EA	12,973.26000	285,411.72	12,110.00000	266,420.00	12,499.20000	274,982.40
0140 0715 4 31 LIGHT POLE COMPLETE, FURNISH & INSTALL UTILITY CONFLICT POLE, INDEX 17515/715-002 FOUNDATION, 30' MOUNTING HEIGHT 3.000 EA	7,881.53000	23,644.59	6,350.00000	19,050.00	8,835.80000	26,507.40
0145 0715 4 41 LIGHT POLE COMPLETE, FURNISH & INSTALL UTILITY CONFLICT POLE, SPECIAL FOUNDATION, 30' MOUNTING HEIGHT 44.000 EA	13,437.29000	591,240.76	12,385.00000	544,940.00	12,355.40000	543,637.60
0150 0715 4 70 LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION 2.000 EA	1,340.08000	2,680.16	1,345.00000	2,690.00	566.00000	1,132.00

Letting: CT190424 April 24, 2019 **Call Order:** 015 **Contract:** T4517

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) FLORIDA SAFETY CONTRACTORS, INC.		(5) TRAFFIC CONTROL DEVICES, INC.		(6) UNDER POWER CORP	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Lighting						
0155 0715 5 31 LUMINAIRE & BRACKET ARM-ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE 1.000 EA	3,157.13000	3,157.13	2,960.00000	2,960.00	2,309.30000	2,309.30
0160 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE 2.000 EA	13,230.49000	26,460.98	14,220.00000	28,440.00	12,338.80000	24,677.60
0165 0715 11211 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD 216.000 EA	1,156.29000	249,758.64	1,032.00000	222,912.00	1,424.00000	307,584.00
0170 0715 11213 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, POLE TOP 7.000 EA	1,356.64000	9,496.48	1,795.00000	12,565.00	2,122.30000	14,856.10
0175 0715 11214 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, SHOEBOX 2.000 EA	1,632.98000	3,265.96	1,665.00000	3,330.00	2,167.00000	4,334.00
0180 0715 11216 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, PENDANT/TEARDROP 19.000 EA	2,117.43000	40,231.17	2,225.00000	42,275.00	2,438.70000	46,335.30
0185 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL 127.000 EA	547.48000	69,529.96	625.00000	79,375.00	589.70000	74,891.90

Letting: CT190424 April 24, 2019 **Call Order:** 015 **Contract:** T4517

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) FLORIDA SAFETY CONTRACTORS, INC.		(5) TRAFFIC CONTROL DEVICES, INC.		(6) UNDER POWER CORP	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Lighting						
0190 0715511125 1.000 EA LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 25'	11,598.45000	11,598.45	10,857.02000	10,857.02	4,770.40000	4,770.40
0195 0715511140 2.000 EA LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 40'	13,471.63000	26,943.26	12,715.00000	25,430.00	20,989.10000	41,978.20
0002 Lighting Section Totals:		**$2,249,440.94**		**$2,247,507.92**		**$2,704,198.50**
Contract Grand Totals:		**$2,495,357.90**		**$2,644,644.00**		**2,985,238.90**

Letting: CT190424 April 24, 2019 **Call Order:** 015 **Contract:** T4517

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AMERICAN LIGHTING AND SIGNALIZATION, LLC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 44008715201	200,000.00000	200,000.00				
0010 0101 1 (1.000) LS MOBILIZATION 44008815201	150,000.00000	150,000.00				
0015 0102 1 (318.000) DA (LS) MAINTENANCE OF TRAFFIC 44008715201	60,000.00000	60,000.00				
0020 0102 1 (318.000) DA (LS) MAINTENANCE OF TRAFFIC 44008815201	60,000.00000	60,000.00				
0025 0102 60 15,264.000 ED WORK ZONE SIGN	0.35000	5,342.40				
0030 0102 74 1 19,080.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.15000	2,862.00				
0035 0102 74 2 1,272.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.40000	508.80				
0040 0102 74 7 2,784.000 LF CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	6.00000	16,704.00				

Letting: CT190424 April 24, 2019 **Call Order:** 015 **Contract:** T4517

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AMERICAN LIGHTING AND SIGNALIZATION, LLC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 76 — 1,272.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	6.00000	7,632.00				
0050 0102 99 — 1,328.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	11.00000	14,608.00				
0055 0110 2 2 — 0.280 AC SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN	60,000.00000	16,800.00				
0060 0999 16 — (1.000) LS PARTNERING, DO NOT BID 44008815201	6,000.00000	6,000.00				
0065 0999 25 — (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44008715201	25,548.82000	25,548.82				
0070 0999 25 — (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44008815201	20,509.44000	20,509.44				
0075 0999 25 — (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44008815202	3,941.74000	3,941.74				
0001 Roadway Section Totals:		**$590,457.20**				

Letting: CT190424 April 24, 2019 **Call Order:** 015 **Contract:** T4517

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AMERICAN LIGHTING AND SIGNALIZATION, LLC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Lighting						
0080 0630 2 11 — 507.000 LF	11.00000	5,577.00				
CONDUIT, FURNISH & INSTALL, OPEN TRENCH						
0085 0630 2 12 — 15,234.000 LF	30.00000	457,020.00				
CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE						
0090 0635 2 11 — 178.000 EA	550.00000	97,900.00				
PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE						
0095 0639 1121 — 2.000 AS	2,500.00000	5,000.00				
ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY						
0100 0641 2 12 — 2.000 EA	1,000.00000	2,000.00				
PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE						
0105 0715 1 12 — 57,602.000 LF	1.25000	72,002.50				
LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6						
0110 0715 1 13 — 792.000 LF	3.00000	2,376.00				
LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2						
0115 0715 4 11 — 22.000 EA	7,000.00000	154,000.00				
LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT						

Letting: CT190424 April 24, 2019 **Call Order:** 015 **Contract:** T4517

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AMERICAN LIGHTING AND SIGNALIZATION, LLC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Lighting						
0120 0715 4 12 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT	13.000 EA	8,000.00000	104,000.00			
0125 0715 4 15 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 50' MOUNTING HEIGHT	1.000 EA	10,000.00000	10,000.00			
0130 0715 4 21 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 30' MOUNTING HEIGHT	14.000 EA	16,000.00000	224,000.00			
0135 0715 4 22 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 35' MOUNTING HEIGHT	22.000 EA	16,500.00000	363,000.00			
0140 0715 4 31 LIGHT POLE COMPLETE, FURNISH & INSTALL UTILITY CONFLICT POLE, INDEX 17515/715-002 FOUNDATION, 30' MOUNTING HEIGHT	3.000 EA	7,000.00000	21,000.00			
0145 0715 4 41 LIGHT POLE COMPLETE, FURNISH & INSTALL UTILITY CONFLICT POLE, SPECIAL FOUNDATION, 30' MOUNTING HEIGHT	44.000 EA	16,000.00000	704,000.00			
0150 0715 4 70 LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION	2.000 EA	2,000.00000	4,000.00			

Letting: CT190424 April 24, 2019 **Call Order:** 015 **Contract:** T4517

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AMERICAN LIGHTING AND SIGNALIZATION, LLC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Lighting						
0155 0715 5 31 LUMINAIRE & BRACKET ARM-ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE	1.000 EA	1,600.00000	1,600.00			
0160 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	2.000 EA	12,000.00000	24,000.00			
0165 0715 11211 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD	216.000 EA	1,200.00000	259,200.00			
0170 0715 11213 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, POLE TOP	7.000 EA	2,200.00000	15,400.00			
0175 0715 11214 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, SHOEBOX	2.000 EA	2,200.00000	4,400.00			
0180 0715 11216 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, PENDANT/TEARDROP	19.000 EA	2,200.00000	41,800.00			
0185 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	127.000 EA	450.00000	57,150.00			

Letting: CT190424 April 24, 2019 **Call Order:** 015 **Contract:** T4517

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) AMERICAN LIGHTING AND SIGNALIZATION, LLC.					
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Lighting						
0190 0715511125 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 25' 1.000 EA	6,000.00000	6,000.00				
0195 0715511140 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 40' 2.000 EA	11,000.00000	22,000.00				
0002 Lighting Section Totals:		**$2,657,425.50**				
Contract Grand Totals:		**$3,247,882.70**				

Letting: CT190424 April 24, 2019 **Call Order:** 015 **Contract:** T4517

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office