Vendor Ranking

Letting: CT190424 April 24, 2019 10:30 AM
Call Order: 024
Contract: T5642
District: District 5
Counties: SEMINOLE
Fed Aid No: D518022B
Contract Time: 745 AVAILABLE DAYS
Project(s): 24020035201 (*) 24020035601
Contract Desc: SR 46

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	MASCI GENERAL CONTRACTORS, INC	Responsive	Winning bid	$17,848,966.12	100.00%
2	SOUTHLAND CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$19,210,399.68	107.63%
3	HALIFAX PAVING, INC.	Responsive	Non-Winning Bid	$19,444,797.39	108.94%
4	WATSON CIVIL CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$20,601,066.18	115.42%
5	SEMA CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$20,725,000.00	116.11%
6	JR. DAVIS CONSTRUCTION CO., INC.	Responsive	Non-Winning Bid	$21,465,900.93	120.26%
7	IBT CONSTRUCTION, LLC	Responsive	Non-Winning Bid	$21,598,765.43	121.01%
8	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$24,447,035.15	136.97%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

District: District 5 **Counties:** SEMINOLE **Fed Aid No:** D518022B

Contract Time: 745 AVAILABLE DAYS **Project(s):** 24020035201 (*) 24020035601

Contract Descr: SR 46

The improvements under this contract consist of reconstruction, widening, milling and resurfacing, drainage improvements, curb and gutter, sidewalk, traffic signals, signing and pavement markings, lighting, intelligent transportation systems (ITS), and utility construction on SR 46.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) SOUTHLAND CONSTRUCTION, INC.		(3) HALIFAX PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 24020035201 (1.000) LS	1,123,000.00000	1,123,000.00	1,672,000.00000	1,672,000.00	1,540,000.00000	1,540,000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 24020035201 (745.000) DA (LS)	484,250.00000	484,250.00	424,000.00000	424,000.00	275,000.00000	275,000.00
0015 0102 2 1 SPECIAL DETOUR 1 24020035201 (1.000) LS	639,009.00000	639,009.00	545,000.00000	545,000.00	525,000.00000	525,000.00
0020 0102 2 2 SPECIAL DETOUR 2 24020035201 (1.000) LS	158,760.00000	158,760.00	245,000.00000	245,000.00	415,000.00000	415,000.00
0025 0102 60 WORK ZONE SIGN 28,868.000 ED	0.21000	6,062.28	0.21000	6,062.28	0.19000	5,484.92
0030 0102 61 BUSINESS SIGN 9.000 EA	50.00000	450.00	49.62000	446.58	45.00000	405.00
0035 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE 12,334.000 LF	37.50000	462,525.00	38.60000	476,092.40	35.00000	431,690.00

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) SOUTHLAND CONSTRUCTION, INC.		(3) HALIFAX PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102 71 23 — 25,600.000 LF TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE	9.00000	230,400.00	8.82000	225,792.00	8.00000	204,800.00
0045 0102 74 1 — 188,615.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.11000	20,747.65	0.11000	20,747.65	0.10000	18,861.50
0050 0102 74 7 — 1,645.000 LF CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	3.93000	6,464.85	3.14000	5,165.30	2.85000	4,688.25
0055 0102 75 1 — 3,020.000 LF TEMPORARY SEPARATOR, F&I REMOVE	20.25000	61,155.00	20.38000	61,547.60	20.00000	60,400.00
0060 0102 76 — 25.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	7.25000	181.25	4.69000	117.25	4.25000	106.25
0065 0102 78 — 3,644.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3.50000	12,754.00	3.86000	14,065.84	3.40000	12,389.60
0070 0102 99 — 1,558.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	11.75000	18,306.50	11.03000	17,184.74	10.00000	15,580.00
0075 0102104 — 2,980.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	7.20000	21,456.00	8.43000	25,121.40	4.60000	13,708.00

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) SOUTHLAND CONSTRUCTION, INC.		(3) HALIFAX PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0080 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 2,980.000 ED	7.20000	21,456.00	8.81000	26,253.80	4.60000	13,708.00
0085 0104 10 3 SEDIMENT BARRIER 15,007.000 LF	0.75000	11,255.25	0.66000	9,904.62	3.00000	45,021.00
0090 0104 18 INLET PROTECTION SYSTEM 83.000 EA	79.19000	6,572.77	135.08000	11,211.64	85.00000	7,055.00
0095 0107 1 LITTER REMOVAL 515.300 AC	8.10000	4,173.93	19.98000	10,295.69	15.00000	7,729.50
0100 0107 2 MOWING 429.110 AC	51.20000	21,970.43	43.70000	18,752.11	50.00000	21,455.50
0105 0110 1 1 CLEARING & GRUBBING 24020035201 (32.510) AC (LS)	276,250.00000	276,250.00	290,170.54000	290,170.54	120,000.00000	120,000.00
0110 0110 4 10 REMOVAL OF EXISTING CONCRETE 4,072.000 SY	9.75000	39,702.00	8.10000	32,983.20	25.00000	101,800.00
0115 0120 1 REGULAR EXCAVATION 28,045.500 CY	4.75000	133,216.13	5.05000	141,629.78	10.00000	280,455.00
0120 0120 4 SUBSOIL EXCAVATION 125,954.500 CY	5.39000	678,894.76	11.77000	1,482,484.47	10.00000	1,259,545.00

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) SOUTHLAND CONSTRUCTION, INC.		(3) HALIFAX PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0125 0120 6 31,254.000 CY EMBANKMENT	8.35000	260,970.90	8.69000	271,597.26	10.00000	312,540.00
0130 0160 4 48,950.000 SY TYPE B STABILIZATION	4.90000	239,855.00	4.68000	229,086.00	9.00000	440,550.00
0135 0285709 26,497.000 SY OPTIONAL BASE, BASE GROUP 09	18.15000	480,920.55	19.16000	507,682.52	18.00000	476,946.00
0140 0285710 14,109.000 SY OPTIONAL BASE, BASE GROUP 10	39.69000	559,986.21	36.72000	518,082.48	48.50000	684,286.50
0145 0327 70 6 42,122.000 SY MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	1.97000	82,980.34	3.58000	150,796.76	3.00000	126,366.00
0150 0327 70 7 403.000 SY MILLING EXIST ASPH PAVT, 4" AVG DEPTH	4.75000	1,914.25	3.58000	1,442.74	15.00000	6,045.00
0155 0334 1 13 12,661.800 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	97.50000	1,234,525.50	104.49000	1,323,031.48	125.00000	1,582,725.00
0160 0337 7 83 6,877.200 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	111.20000	764,744.64	126.60000	870,653.52	130.00000	894,036.00
0170 0400 1 2 5.000 CY CONCRETE CLASS I, ENDWALLS	1,297.00000	6,485.00	666.95000	3,334.75	2,000.00000	10,000.00

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) MASCI GENERAL CONTRACTORS, INC		(2) SOUTHLAND CONSTRUCTION, INC.		(3) HALIFAX PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0175 0425 1331 INLETS, CURB, TYPE P-3, <10' 33.000 EA	5,169.00000	170,577.00	4,552.19000	150,222.27	7,400.00000	244,200.00
0180 0425 1341 INLETS, CURB, TYPE P-4, <10' 7.000 EA	5,733.00000	40,131.00	4,547.36000	31,831.52	7,800.00000	54,600.00
0185 0425 1431 INLETS, CURB, TYPE J-3, <10' 7.000 EA	7,854.00000	54,978.00	6,571.05000	45,997.35	8,800.00000	61,600.00
0190 0425 1441 INLETS, CURB, TYPE J-4, <10' 5.000 EA	8,957.00000	44,785.00	6,571.47000	32,857.35	9,400.00000	47,000.00
0195 0425 1471 INLETS, CURB, TYPE 7, <10' 2.000 EA	5,431.00000	10,862.00	5,400.44000	10,800.88	9,500.00000	19,000.00
0200 0425 1521 INLETS, DT BOT, TYPE C,<10' 9.000 EA	2,769.00000	24,921.00	3,535.73000	31,821.57	4,600.00000	41,400.00
0205 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10' 2.000 EA	5,102.00000	10,204.00	5,366.43000	10,732.86	7,100.00000	14,200.00
0210 0425 2 61 MANHOLES, P-8, <10' 2.000 EA	5,115.00000	10,230.00	3,055.44000	6,110.88	5,100.00000	10,200.00
0215 0425 2 62 MANHOLES, P-8, >10' 2.000 EA	7,349.00000	14,698.00	3,950.66000	7,901.32	5,600.00000	11,200.00

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) SOUTHLAND CONSTRUCTION, INC.		(3) HALIFAX PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0220 0425 2 91 MANHOLES, J-8, <10' 4.000 EA	10,969.00000	43,876.00	7,283.36000	29,133.44	12,500.00000	50,000.00
0225 0425 2 92 MANHOLES, J-8, >10' 1.000 EA	15,732.00000	15,732.00	11,190.70000	11,190.70	23,000.00000	23,000.00
0230 0425 11 MODIFY EXISTING DRAINAGE STRUCTURE 1.000 EA	2,775.00000	2,775.00	3,337.12000	3,337.12	3,500.00000	3,500.00
0235 0425 78 INLET CAP, PRECAST 1.000 EA	1,812.00000	1,812.00	1,716.84000	1,716.84	2,200.00000	2,200.00
0240 0430174115 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD 76.000 LF	49.20000	3,739.20	62.20000	4,727.20	52.00000	3,952.00
0245 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 83.000 LF	50.90000	4,224.70	59.24000	4,916.92	55.00000	4,565.00
0250 0430174130 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD 8.000 LF	132.77000	1,062.16	234.75000	1,878.00	400.00000	3,200.00
0255 0430174136 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD 8.000 LF	152.34000	1,218.72	660.70000	5,285.60	400.00000	3,200.00
0260 0430174236 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 36"SD 146.000 LF	181.92000	26,560.32	163.17000	23,822.82	160.00000	23,360.00

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) SOUTHLAND CONSTRUCTION, INC.		(3) HALIFAX PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0265 0430175118 4,861.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	72.10000	350,478.10	94.96000	461,600.56	55.00000	267,355.00
0270 0430175124 1,999.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	79.97000	159,860.03	105.52000	210,934.48	66.00000	131,934.00
0275 0430175130 903.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	103.47000	93,433.41	87.86000	79,337.58	82.00000	74,046.00
0280 0430175136 1,460.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	121.69000	177,667.40	124.71000	182,076.60	108.00000	157,680.00
0285 0430175142 364.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	139.93000	50,934.52	162.33000	59,088.12	135.00000	49,140.00
0290 0430175148 1,905.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	179.90000	342,709.50	179.40000	341,757.00	170.00000	323,850.00
0295 0430175236 478.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD	169.69000	81,111.82	156.25000	74,687.50	160.00000	76,480.00
0300 0430830 220.000 CY PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	297.32000	65,410.40	273.72000	60,218.40	300.00000	66,000.00
0305 0430982133 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 30" CD	3,210.00000	3,210.00	2,382.47000	2,382.47	4,100.00000	4,100.00

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) SOUTHLAND CONSTRUCTION, INC.		(3) HALIFAX PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0310 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD 2.000 EA	7,200.00000	14,400.00	4,212.54000	8,425.08	7,200.00000	14,400.00
0315 0430984123 MITERED END SECTION, OPTIONAL ROUND, 15" SD 8.000 EA	1,027.00000	8,216.00	995.67000	7,965.36	1,400.00000	11,200.00
0320 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD 2.000 EA	1,233.00000	2,466.00	1,204.62000	2,409.24	1,800.00000	3,600.00
0325 0430984133 MITERED END SECTION , OPTIONAL ROUND, 30" SD 1.000 EA	3,210.00000	3,210.00	3,970.43000	3,970.43	6,800.00000	6,800.00
0330 0430984138 MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN 1.000 EA	3,997.00000	3,997.00	4,371.35000	4,371.35	7,800.00000	7,800.00
0335 0430984638 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 36" SD 1.000 EA	3,997.00000	3,997.00	4,847.81000	4,847.81	8,300.00000	8,300.00
0340 0515 2311 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1 350.000 LF	77.14000	26,999.00	60.10000	21,035.00	65.00000	22,750.00
0345 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 5,463.000 LF	20.77000	113,466.51	22.07000	120,568.41	15.00000	81,945.00
0350 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 13,376.000 LF	21.77000	291,195.52	22.50000	300,960.00	16.00000	214,016.00

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) MASCI GENERAL CONTRACTORS, INC		(2) SOUTHLAND CONSTRUCTION, INC.		(3) HALIFAX PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0355 0520 5 11 687.000 LF TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	59.69000	41,007.03	26.47000	18,184.89	35.00000	24,045.00
0360 0520 5 16 2,862.000 LF TRAFFIC SEPARATOR CONCRETE-TYPE I, 8.5' WIDE	79.45000	227,385.90	55.30000	158,268.60	55.00000	157,410.00
0365 0522 1 9,719.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	45.23000	439,590.37	34.63000	336,568.97	50.00000	485,950.00
0370 0522 2 693.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	57.69000	39,979.17	42.06000	29,147.58	65.00000	45,045.00
0372 0524 1 49 213.000 SY CONCRETE DITCH PAVEMENT, 6", REINFORCED	115.39000	24,578.07	108.56000	23,123.28	75.00000	15,975.00
0375 0527 2 499.000 SF DETECTABLE WARNINGS	25.75000	12,849.25	31.45000	15,693.55	35.00000	17,465.00
0380 0536 73 488.000 LF GUARDRAIL REMOVAL	3.50000	1,708.00	5.68000	2,771.84	3.00000	1,464.00
0385 0570 1 2 65,528.000 SY PERFORMANCE TURF, SOD	2.35000	153,990.80	2.26000	148,093.28	2.50000	163,820.00
0390 0630 2 11 33.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	6.60000	217.80	16.81000	554.73	9.00000	297.00

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) SOUTHLAND CONSTRUCTION, INC.		(3) HALIFAX PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0395 0630 2 12 64.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	13.86000	887.04	41.71000	2,669.44	14.00000	896.00
0400 0635 2 11 3.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	807.84000	2,423.52	757.73000	2,273.19	660.00000	1,980.00
0405 0695 1 1 6.000 EA TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL	1,738.44000	10,430.64	1,551.73000	9,310.38	1,155.00000	6,930.00
0410 0695 6 12 6.000 EA TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS	1,144.44000	6,866.64	1,149.99000	6,899.94	815.00000	4,890.00
0415 0695 7162 1.000 EA TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK, PEDESTAL MOUNT	5,195.52000	5,195.52	5,271.76000	5,271.76	4,320.00000	4,320.00
0420 0695 7600 2.000 EA TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET	540.29000	1,080.58	491.93000	983.86	945.00000	1,890.00
0425 0710 11101 12.029 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,127.00000	13,556.68	1,019.30000	12,261.16	900.00000	10,826.10
0430 0710 11123 6,834.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	0.78000	5,330.52	0.55000	3,758.70	0.50000	3,417.00

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) SOUTHLAND CONSTRUCTION, INC.		(3) HALIFAX PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0435 0710 11125 5,304.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	1.27000	6,736.08	0.77000	4,084.08	0.70000	3,712.80
0440 0710 11131 6.579 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	425.00000	2,796.08	440.50000	2,898.05	550.00000	3,618.45
0445 0710 11141 0.746 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	425.00000	317.05	601.65000	448.83	550.00000	410.30
0450 0710 11160 14.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	49.89000	698.46	27.57000	385.98	25.00000	350.00
0455 0710 11170 180.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	41.00000	7,380.00	27.57000	4,962.60	25.00000	4,500.00
0460 0710 11201 9.681 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1,127.00000	10,910.49	1,019.95000	9,874.14	900.00000	8,712.90
0465 0710 11224 689.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	1.20000	826.80	0.66000	454.74	0.60000	413.40

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) SOUTHLAND CONSTRUCTION, INC.		(3) HALIFAX PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0470 0710 11290 49.000 SF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	3.50000	171.50	4.41000	216.09	10.00000	490.00
0475 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 24020035201	150,000.00000	150,000.00	150,000.00000	150,000.00	150,000.00000	150,000.00
0476 1820 2 60 1,080.000 LF UTILITY FIBER OPTIC,TELEPHONE COMMUNICATIONS, REMOVE & DISPOSE, CONTRACTOR TAKES OWNERSHIP	5.00000	5,400.00	5.16000	5,572.80	3.30000	3,564.00
0001 Roadway Section Totals:		**$11,518,857.49**		**$12,953,388.89**		**$13,177,541.97**
SECTION: 0002 Signing						
0480 0700 1 11 51.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	375.00000	19,125.00	341.86000	17,434.86	285.00000	14,535.00
0485 0700 1 12 20.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	1,505.00000	30,100.00	1,047.63000	20,952.60	450.00000	9,000.00
0490 0700 1 13 1.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	2,110.00000	2,110.00	1,323.32000	1,323.32	1,000.00000	1,000.00
0495 0700 1 50 1.000 AS SINGLE POST SIGN, RELOCATE	150.00000	150.00	110.27000	110.27	100.00000	100.00

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) SOUTHLAND CONSTRUCTION, INC.		(3) HALIFAX PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0500 0700 1 60 SINGLE POST SIGN, REMOVE 55.000 AS	5.00000	275.00	33.08000	1,819.40	30.00000	1,650.00
0505 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF 7.000 AS	4,123.00000	28,861.00	3,859.68000	27,017.76	3,500.00000	24,500.00
0510 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF 2.000 AS	4,589.00000	9,178.00	4,411.06000	8,822.12	4,000.00000	8,000.00
0515 0700 2 60 MULTI- POST SIGN, REMOVE 5.000 AS	925.00000	4,625.00	1,654.15000	8,270.75	1,500.00000	7,500.00
0520 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF 15.000 EA	165.00000	2,475.00	55.14000	827.10	50.00000	750.00
0525 0705 10 1 OBJECT MARKER, TYPE 1 13.000 EA	215.00000	2,795.00	137.85000	1,792.05	125.00000	1,625.00
0530 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR 12.000 EA	99.50000	1,194.00	137.85000	1,654.20	125.00000	1,500.00
0535 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE 121.000 SF	3.50000	423.50	4.41000	533.61	4.00000	484.00
0540 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 24020035201 (1.000) LS	44,356.00000	44,356.00	22,833.86000	22,833.86	20,710.00000	20,710.00

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) SOUTHLAND CONSTRUCTION, INC.		(3) HALIFAX PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0545 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 6,685.000 LF	1.85000	12,367.25	1.82000	12,166.70	1.65000	11,030.25
0550 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 840.000 LF	4.69000	3,939.60	3.31000	2,780.40	3.00000	2,520.00
0555 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.701 GM	1,432.00000	1,003.83	1,453.58000	1,018.96	5,000.00000	3,505.00
0560 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 4.000 EA	115.45000	461.80	165.42000	661.68	150.00000	600.00
0565 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 76.000 EA	71.27000	5,416.52	66.17000	5,028.92	60.00000	4,560.00
0570 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 171.000 LF	3.77000	644.67	2.04000	348.84	1.85000	316.35
0575 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.069 GM	1,432.00000	98.81	958.99000	66.17	1,000.00000	69.00
0580 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 1,905.000 LF	17.10000	32,575.50	14.34000	27,317.70	13.00000	24,765.00

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) SOUTHLAND CONSTRUCTION, INC.		(3) HALIFAX PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0585 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 30.000 EA	227.00000	6,810.00	220.55000	6,616.50	200.00000	6,000.00
0590 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 30.000 EA	125.00000	3,750.00	137.85000	4,135.50	125.00000	3,750.00
0595 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 6.522 GM	4,127.00000	26,916.29	3,968.74000	25,884.12	3,600.00000	23,479.20
0600 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.099 GM	5,795.00000	573.71	5,293.33000	524.04	5,280.00000	522.72
0605 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 4.386 GM	1,432.00000	6,280.75	1,101.26000	4,830.13	1,000.00000	4,386.00
0610 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 2.601 GM	4,169.00000	10,843.57	3,968.43000	10,321.89	3,600.00000	9,363.60
0002 Signing Section Totals:		**$257,349.80**		**$215,093.45**		**$186,221.12**
SECTION: 0003 Lighting						
0615 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 12,600.000 LF	6.60000	83,160.00	6.79000	85,554.00	7.05000	88,830.00

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) SOUTHLAND CONSTRUCTION, INC.		(3) HALIFAX PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0620 0630 2 12 1,913.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	13.86000	26,514.18	15.09000	28,867.17	10.50000	20,086.50
0625 0635 2 11 143.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	322.08000	46,057.44	735.00000	105,105.00	1,240.00000	177,320.00
0630 0639 1122 2.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	3,701.28000	7,402.56	2,413.50000	4,827.00	2,565.00000	5,130.00
0635 0715 1 12 51,798.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	1.52000	78,732.96	1.77000	91,682.46	1.45000	75,107.10
0640 0715 1 14 1,401.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 1 TO NO 0	4.08000	5,716.08	27.57000	38,625.57	5.15000	7,215.15
0645 0715 4 13 115.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT	5,600.76000	644,087.40	5,350.04000	615,254.60	4,920.00000	565,800.00
0650 0715 7 11 2.000 EA LOAD CENTER, F&I, SECONDARY VOLTAGE	16,378.56000	32,757.12	15,313.35000	30,626.70	17,085.00000	34,170.00
0655 0715500 1 115.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	592.68000	68,158.20	403.90000	46,448.50	620.00000	71,300.00

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) SOUTHLAND CONSTRUCTION, INC.		(3) HALIFAX PAVING, INC.	
( ) indicates item is bid as Lump Sum	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 0003 Lighting						
0003 Lighting Section Totals:		**$992,585.94**		**$1,046,991.00**		**$1,044,958.75**
SECTION: 0004 Signalization						
0660 0630 2 11 3,452.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	6.60000	22,783.20	7.47000	25,786.44	7.00000	24,164.00
0665 0630 2 12 1,660.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	19.14000	31,772.40	17.84000	29,614.40	17.50000	29,050.00
0670 0632 7 1 4.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	7,458.00000	29,832.00	3,786.10000	15,144.40	4,685.00000	18,740.00
0675 0632 7 6 4.000 PI SIGNAL CABLE, REMOVE-INTERSECTION	353.76000	1,415.04	851.14000	3,404.56	745.00000	2,980.00
0680 0635 2 11 75.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,490.49000	111,786.75	734.76000	55,107.00	660.00000	49,500.00
0685 0639 1111 1.000 AS ELECTRICAL POWER SERVICE, F&I, OVERHEAD, METER FURNISHED BY POWER COMPANY	1,853.28000	1,853.28	2,497.52000	2,497.52	3,045.00000	3,045.00
0690 0639 1121 1.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY	1,853.28000	1,853.28	2,566.54000	2,566.54	2,565.00000	2,565.00

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) MASCI GENERAL CONTRACTORS, INC		(2) SOUTHLAND CONSTRUCTION, INC.		(3) HALIFAX PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0695 0639 1620 2.000 AS ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND	88.44000	176.88	390.89000	781.78	400.00000	800.00
0700 0639 2 1 93.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	4.24000	394.32	5.04000	468.72	4.70000	437.10
0705 0641 2 11 1.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL	843.70000	843.70	1,524.40000	1,524.40	1,365.00000	1,365.00
0710 0641 2 12 1.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	506.88000	506.88	1,466.21000	1,466.21	1,365.00000	1,365.00
0715 0641 2 60 3.000 EA PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE	176.88000	530.64	496.67000	1,490.01	225.00000	675.00
0720 0646 1 11 26.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	1,840.08000	47,842.08	1,428.69000	37,145.94	1,340.00000	34,840.00
0725 0646 1 60 12.000 EA ALUMINUM SIGNALS POLE, REMOVE	176.88000	2,122.56	248.34000	2,980.08	225.00000	2,700.00
0730 0649 21 10 2.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'	52,588.80000	105,177.60	53,000.00000	106,000.00	44,245.00000	88,490.00

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) SOUTHLAND CONSTRUCTION, INC.		(3) HALIFAX PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0735 0649 21 15 — 3.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'	56,812.80000	170,438.40	60,000.00000	180,000.00	50,965.00000	152,895.00
0740 0649 21 21 — 2.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'	61,432.80000	122,865.60	64,000.00000	128,000.00	54,860.00000	109,720.00
0745 0649 26 3 — 2.000 EA STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION- BOLT ON ATTACHMENT	4,422.00000	8,844.00	2,800.00000	5,600.00	1,885.00000	3,770.00
0750 0649 26 5 — 5.000 EA STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT	4,422.00000	22,110.00	5,852.19000	29,260.95	2,785.00000	13,925.00
0755 0650 1 24 — 28.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE W/ALUM TOP, 3 SECTION, 1 WAY	993.30000	27,812.40	966.89000	27,072.92	875.00000	24,500.00
0760 0650 1 26 — 2.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE W/ALUM TOP, 4 SECTION, 1 WAY	1,156.32000	2,312.64	1,159.79000	2,319.58	1,150.00000	2,300.00
0765 0650 1 60 — 2.000 AS VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN	66.33000	132.66	65.23000	130.46	75.00000	150.00
0770 0653 1 11 — 26.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	627.66000	16,319.16	658.49000	17,120.74	585.00000	15,210.00

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) SOUTHLAND CONSTRUCTION, INC.		(3) HALIFAX PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0775 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 4.000 AS	44.22000	176.88	53.63000	214.52	40.00000	160.00
0780 0660 1103 LOOP DETECTOR INDUCTIVE, F&I, TYPE 3 5.000 EA	2,452.56000	12,262.80	216.90000	1,084.50	360.00000	1,800.00
0785 0660 1104 LOOP DETECTOR, INDUCTIVE, F&I, TYPE 4, 2CHANNEL, SOLID STATE, SHELF MOUNTED, TIME DELAY 2.000 EA	330.00000	660.00	262.83000	525.66	360.00000	720.00
0790 0660 1105 LOOP DETECTOR, INDUCTIVE, F&I, TYPE 5, 2CHANNEL, SOLID STATE, SHELF MOUNTED 14.000 EA	330.00000	4,620.00	385.30000	5,394.20	360.00000	5,040.00
0795 0660 1106 LOOP DETECTOR INDUCTIVE , F&I, TYPE 6, 2 CH,SS,S,TD 1.000 EA	330.00000	330.00	392.95000	392.95	360.00000	360.00
0800 0660 2102 LOOP ASSEMBLY, F&I, TYPE B 36.000 AS	616.44000	22,191.84	857.38000	30,865.68	760.00000	27,360.00
0805 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 25.000 AS	638.53000	15,963.25	984.54000	24,613.50	760.00000	19,000.00
0810 0663 1111 SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, CABINET ELECTRONICS 2.000 EA	5,501.76000	11,003.52	3,096.20000	6,192.40	5,280.00000	10,560.00

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) MASCI GENERAL CONTRACTORS, INC		(2) SOUTHLAND CONSTRUCTION, INC.		(3) HALIFAX PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0815 0663 1112 4.000 EA SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, DETECTOR	1,541.76000	6,167.04	1,979.49000	7,917.96	1,800.00000	7,200.00
0820 0665 1 11 26.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	266.64000	6,932.64	399.02000	10,374.52	250.00000	6,500.00
0825 0665 1 60 4.000 EA PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN	22.11000	88.44	45.97000	183.88	40.00000	160.00
0830 0670 5111 2.000 AS TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	45,682.56000	91,365.12	43,646.96000	87,293.92	42,770.00000	85,540.00
0835 0670 5400 2.000 AS TRAFFIC CONTROLLER ASSEMBLY, MODIFY	2,687.52000	5,375.04	590.32000	1,180.64	715.00000	1,430.00
0840 0670 5600 2.000 AS TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	530.64000	1,061.28	590.32000	1,180.64	825.00000	1,650.00
0845 0685 1 11 2.000 EA UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE	4,893.24000	9,786.48	5,247.05000	10,494.10	6,165.00000	12,330.00
0850 0700 5 22 7.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	2,906.64000	20,346.48	2,966.62000	20,766.34	1,890.00000	13,230.00

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) SOUTHLAND CONSTRUCTION, INC.		(3) HALIFAX PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0855 0700 11391 1.000 AS ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, BLANK OUT SIGN, UP TO 12 SF	4,313.76000	4,313.76	4,860.63000	4,860.63	4,385.00000	4,385.00
0004 Signalization Section Totals:		**$942,370.04**		**$889,018.69**		**$780,611.10**
SECTION: 0005 Utilities						
0860 0110 4 10 44.000 SY REMOVAL OF EXISTING CONCRETE	29.35000	1,291.40	8.10000	356.40	40.00000	1,760.00
0865 0522 1 44.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	47.23000	2,078.12	36.22000	1,593.68	80.00000	3,520.00
0870 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 24020035601	325,735.00000	325,735.00	325,735.00000	325,735.00	325,735.00000	325,735.00
0875 1050 16002 275.000 LF UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	11.12000	3,058.00	26.51000	7,290.25	10.00000	2,750.00
0880 1050 16003 47.000 LF UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	11.12000	522.64	20.28000	953.16	10.00000	470.00
0885 1050 16004 8,189.000 LF UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	14.23000	116,529.47	22.40000	183,433.60	15.00000	122,835.00

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) MASCI GENERAL CONTRACTORS, INC		(2) SOUTHLAND CONSTRUCTION, INC.		(3) HALIFAX PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
0890 1050 16005 2,886.000 UTILITY PIPE,REMOVE & DISPOSE, 20-49.9" LF	17.89000	51,630.54	24.12000	69,610.32	15.00000	43,290.00
0895 1050 18002 143.000 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 2- 4.9" LF	8.10000	1,158.30	20.47000	2,927.21	12.00000	1,716.00
0900 1050 18004 810.000 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 8-19.9" LF	9.23000	7,476.30	37.34000	30,245.40	16.00000	12,960.00
0905 1050 31204 260.000 UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 4" LF	53.25000	13,845.00	91.66000	23,831.60	34.00000	8,840.00
0910 1050 31206 82.000 UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 6" LF	65.46000	5,367.72	124.22000	10,186.04	46.00000	3,772.00
0915 1050 31208 558.000 UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 8" LF	61.93000	34,556.94	56.96000	31,783.68	30.00000	16,740.00
0920 1050 31210 5.000 UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 10" LF	199.75000	998.75	195.90000	979.50	350.00000	1,750.00
0925 1050 31212 1,948.000 UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 12" LF	62.39000	121,535.72	72.61000	141,444.28	43.00000	83,764.00

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) SOUTHLAND CONSTRUCTION, INC.		(3) HALIFAX PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
0930 1050 31216 6,208.000 LF UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 16"	73.62000	457,032.96	67.45000	418,729.60	61.00000	378,688.00
0935 1050 31220 2,945.000 LF UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 20"	109.60000	322,772.00	87.69000	258,247.05	89.00000	262,105.00
0940 1050 42202 20.000 LF UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 2"	71.20000	1,424.00	36.24000	724.80	75.00000	1,500.00
0945 1050 42204 167.000 LF UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 4"	52.30000	8,734.10	44.91000	7,499.97	45.00000	7,515.00
0950 1050 42206 168.000 LF UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 6"	59.10000	9,928.80	55.86000	9,384.48	58.00000	9,744.00
0955 1050 42210 341.000 LF UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 10"	89.75000	30,604.75	77.49000	26,424.09	95.00000	32,395.00
0960 1050 42214 154.000 LF UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 14"	157.20000	24,208.80	136.43000	21,010.22	165.00000	25,410.00

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) SOUTHLAND CONSTRUCTION, INC.		(3) HALIFAX PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
0965 1050 42216 UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 16" 84.000 LF	249.97000	20,997.48	227.55000	19,114.20	300.00000	25,200.00
0970 1050 42218 UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 18" 929.000 LF	239.20000	222,216.80	170.60000	158,487.40	305.00000	283,345.00
0975 1050 61120 UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 20" 343.000 LF	605.10000	207,549.30	426.44000	146,268.92	580.00000	198,940.00
0980 1055 31108 UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, ELBOW, 8" 21.000 EA	707.15000	14,850.15	760.85000	15,977.85	700.00000	14,700.00
0985 1055 31110 UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, ELBOW, 10" 2.000 EA	695.24000	1,390.48	962.58000	1,925.16	850.00000	1,700.00
0990 1055 31112 UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, ELBOW, 12" 75.000 EA	899.91000	67,493.25	976.37000	73,227.75	1,250.00000	93,750.00
0995 1055 31116 UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, ELBOW, 16" 40.000 EA	2,710.68000	108,427.20	2,393.47000	95,738.80	3,500.00000	140,000.00
1000 1055 31120 UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, ELBOW, 20" 26.000 EA	2,714.69000	70,581.94	2,386.00000	62,036.00	3,600.00000	93,600.00

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) SOUTHLAND CONSTRUCTION, INC.		(3) HALIFAX PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1005 1055 31212 5.000 EA UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, TEE, 12"	1,145.64000	5,728.20	1,111.20000	5,556.00	1,600.00000	8,000.00
1010 1055 31216 7.000 EA UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, TEE, 16"	3,389.16000	23,724.12	2,884.53000	20,191.71	4,100.00000	28,700.00
1015 1055 31220 3.000 EA UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, TEE, 20"	3,859.17000	11,577.51	2,764.91000	8,294.73	4,400.00000	13,200.00
1020 1055 31508 1.000 EA UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, CAP/PLUG, 8"	599.86000	599.86	393.48000	393.48	350.00000	350.00
1025 1055 31512 1.000 EA UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, CAP/PLUG, 12"	621.85000	621.85	504.18000	504.18	425.00000	425.00
1030 1055 31516 1.000 EA UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, CAP/PLUG, 16"	1,127.34000	1,127.34	1,654.06000	1,654.06	1,250.00000	1,250.00
1035 1055 51310 2.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 10"	705.25000	1,410.50	834.85000	1,669.70	600.00000	1,200.00
1040 1055 51314 2.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 14"	1,087.77000	2,175.54	916.66000	1,833.32	900.00000	1,800.00

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) SOUTHLAND CONSTRUCTION, INC.		(3) HALIFAX PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1045 1055 51316 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 16" 1.000 EA	1,929.41000	1,929.41	1,834.60000	1,834.60	2,500.00000	2,500.00
1050 1055 51318 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 18" 12.000 EA	2,587.76000	31,053.12	2,216.82000	26,601.84	3,200.00000	38,400.00
1055 1080 21106 UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 6" 73.000 EA	573.05000	41,832.65	426.22000	31,114.06	300.00000	21,900.00
1060 1080 21600 UTILITY FIXTURE, VALVE/METER BOX, REMOVE 1.000 EA	10.00000	10.00	290.65000	290.65	500.00000	500.00
1065 1080 23102 UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 2" 18.000 EA	1,229.25000	22,126.50	2,266.94000	40,804.92	1,900.00000	34,200.00
1070 1080 23104 UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 4" 5.000 EA	2,790.57000	13,952.85	3,325.84000	16,629.20	3,200.00000	16,000.00
1075 1080 23106 UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 6" 1.000 EA	2,790.57000	2,790.57	3,519.04000	3,519.04	3,400.00000	3,400.00
1080 1080 23108 UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 8" 7.000 EA	3,590.00000	25,130.00	4,311.98000	30,183.86	3,800.00000	26,600.00

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) SOUTHLAND CONSTRUCTION, INC.		(3) HALIFAX PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1085 1080 23112 UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 12" 30.000 EA	4,431.00000	132,930.00	6,554.74000	196,642.20	4,300.00000	129,000.00
1090 1080 23120 UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 20" 6.000 EA	9,793.00000	58,758.00	13,402.12000	80,412.72	7,400.00000	44,400.00
1095 1080 23124 UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 24" 1.000 EA	12,716.00000	12,716.00	15,929.86000	15,929.86	12,000.00000	12,000.00
1100 1080 24104 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 4" 5.000 EA	1,125.98000	5,629.90	1,193.54000	5,967.70	1,175.00000	5,875.00
1105 1080 24106 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 6" 3.000 EA	1,297.76000	3,893.28	1,008.71000	3,026.13	1,650.00000	4,950.00
1110 1080 24108 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 8" 7.000 EA	1,848.57000	12,939.99	1,931.58000	13,521.06	2,200.00000	15,400.00
1115 1080 24110 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 10" 1.000 EA	2,714.00000	2,714.00	2,549.96000	2,549.96	3,300.00000	3,300.00
1120 1080 24112 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 12" 31.000 EA	3,534.75000	109,577.25	2,448.44000	75,901.64	4,400.00000	136,400.00

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) SOUTHLAND CONSTRUCTION, INC.		(3) HALIFAX PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1125 1080 24120 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 20" 8.000 EA	15,897.62000	127,180.96	5,390.29000	43,122.32	19,500.00000	156,000.00
1130 1080 24500 UTILITY FIXTURE, VALVE ASSEMBLY, ADJUST/MODIFY 1.000 EA	700.00000	700.00	646.40000	646.40	400.00000	400.00
1135 1080 25102 UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 2" 3.000 EA	1,437.74000	4,313.22	720.52000	2,161.56	1,500.00000	4,500.00
1140 1080 26104 UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 4" 1.000 EA	3,989.00000	3,989.00	4,159.96000	4,159.96	5,000.00000	5,000.00
1145 1080 26106 UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 6" 1.000 EA	3,994.32000	3,994.32	4,175.66000	4,175.66	5,200.00000	5,200.00
1150 1080 26108 UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 8" 5.000 EA	4,123.00000	20,615.00	3,571.57000	17,857.85	12,500.00000	62,500.00
1155 1080 26110 UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 10" 1.000 EA	4,477.70000	4,477.70	3,308.05000	3,308.05	3,600.00000	3,600.00
1160 1080 26112 UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH AND INSTALL12" 6.000 EA	4,733.32000	28,399.92	3,305.10000	19,830.60	4,400.00000	26,400.00
1165 1080 26116 UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH AND INSTALL, 16" 12.000 EA	6,923.69000	83,084.28	5,522.45000	66,269.40	6,500.00000	78,000.00

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) SOUTHLAND CONSTRUCTION, INC.		(3) HALIFAX PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1170 1080 26120 5.000 EA UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 20"	7,712.92000	38,564.60	3,751.24000	18,756.20	7,400.00000	37,000.00
1175 1080 27104 3.000 EA UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 4"	4,275.00000	12,825.00	5,239.62000	15,718.86	6,300.00000	18,900.00
1180 1080 27106 1.000 EA UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 6"	5,219.00000	5,219.00	6,906.19000	6,906.19	6,800.00000	6,800.00
1185 1080 27108 4.000 EA UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 8"	5,799.00000	23,196.00	7,657.77000	30,631.08	7,900.00000	31,600.00
1190 1080 27112 29.000 EA UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 12"	8,938.00000	259,202.00	9,285.63000	269,283.27	9,300.00000	269,700.00
1195 1080 27120 5.000 EA UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 20"	14,290.00000	71,450.00	18,458.89000	92,294.45	16,000.00000	80,000.00
1200 1080 29104 4.000 EA UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 4"	771.00000	3,084.00	4,105.27000	16,421.08	800.00000	3,200.00
1205 1080 29106 1.000 EA UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 6"	792.91000	792.91	3,999.14000	3,999.14	850.00000	850.00
1210 1080 29108 24.000 EA UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 8"	893.40000	21,441.60	1,413.44000	33,922.56	900.00000	21,600.00

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) SOUTHLAND CONSTRUCTION, INC.		(3) HALIFAX PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1215 1080 29112 UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 12" 29.000 EA	2,137.74000	61,994.46	4,344.78000	125,998.62	3,000.00000	87,000.00
1220 1080 29120 UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 20" 5.000 EA	6,929.27000	34,646.35	6,391.14000	31,955.70	8,500.00000	42,500.00
1225 1080 29124 UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 24" 1.000 EA	17,487.50000	17,487.50	10,117.22000	10,117.22	22,000.00000	22,000.00
1230 1080 33104 UTILITY FIXTURE, PLUG VALVE, FURNISH AND INSTALL 4" 3.000 EA	1,301.40000	3,904.20	953.13000	2,859.39	1,200.00000	3,600.00
1235 1080 33106 UTILITY FIXTURE, PLUG VALVE, FURNISH AND INSTALL 6" 2.000 EA	2,541.62000	5,083.24	1,772.83000	3,545.66	2,500.00000	5,000.00
1240 1080 33108 UTILITY FIXTURE, PLUG VALVE, FURNISH AND INSTALL 8" 3.000 EA	3,110.00000	9,330.00	2,260.01000	6,780.03	3,400.00000	10,200.00
1245 1080 33110 UTILITY FIXTURE, PLUG VALVE, FURNISH AND INSTALL 10" 1.000 EA	3,759.00000	3,759.00	3,269.71000	3,269.71	4,900.00000	4,900.00
1250 1080 33112 UTILITY FIXTURE, PLUG VALVE, FURNISH AND INSTALL 12" 1.000 EA	5,153.69000	5,153.69	5,553.36000	5,553.36	7,400.00000	7,400.00
1255 1080 33116 UTILITY FIXTURE, PLUG VALVE, FURNISH AND INSTALL 16" 8.000 EA	7,781.79000	62,254.32	6,662.11000	53,296.88	8,900.00000	71,200.00

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) SOUTHLAND CONSTRUCTION, INC.		(3) HALIFAX PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1260 1644800 3.000 EA FIRE HYDRANT, RELOCATE	2,751.00000	8,253.00	3,304.51000	9,913.53	1,950.00000	5,850.00
0005 Utilities Section Totals:		**$3,703,339.62**		**$3,632,947.76**		**$3,819,144.00**
SECTION: 0006 Intelligent Transportation System						
1265 0630 2 11 5,463.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	6.60000	36,055.80	8.32000	45,452.16	8.00000	43,704.00
1270 0630 2 12 2,353.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	19.14000	45,036.42	15.12000	35,577.36	14.00000	32,942.00
1275 0633 1122 1,401.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS	2.05000	2,872.05	2.40000	3,362.40	2.25000	3,152.25
1280 0633 1123 8,675.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS	2.60000	22,555.00	2.95000	25,591.25	3.10000	26,892.50
1285 0633 1420 50.000 LF FIBER OPTIC CABLE, RELOCATE, UNDERGROUND	5.48000	274.00	8.70000	435.00	2.25000	112.50
1290 0633 1620 9,716.000 LF FIBER OPTIC CABLE, REMOVE, UNDERGROUND	1.39000	13,505.24	0.61000	5,926.76	0.55000	5,343.80

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) SOUTHLAND CONSTRUCTION, INC.		(3) HALIFAX PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Intelligent Transportation System						
1295 0633 2 31 262.000 EA FIBER OPTIC CONNECTION, INSTALL, SPLICE	40.26000	10,548.12	26.04000	6,822.48	40.00000	10,480.00
1300 0633 2 32 144.000 EA FIBER OPTIC CONNECTION, INSTALL, TERMINATION	43.23000	6,225.12	75.03000	10,804.32	75.00000	10,800.00
1305 0633 3 11 5.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	1,306.80000	6,534.00	872.87000	4,364.35	785.00000	3,925.00
1310 0633 3 14 8.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT	121.15000	969.20	118.67000	949.36	85.00000	680.00
1315 0633 3 16 3.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED	979.44000	2,938.32	1,363.00000	4,089.00	1,325.00000	3,975.00
1320 0633 4 1 1,599.000 LF SIGNALS COMMUNICATION CABLE-TWISTED PAIR CABLE, FURNISH & INSTALL	3.63000	5,804.37	3.81000	6,092.19	2.75000	4,397.25
1325 0633 8 1 687.000 LF MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL	10.57000	7,261.59	6.88000	4,726.56	4.35000	2,988.45
1330 0635 2 11 4.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	807.84000	3,231.36	757.00000	3,028.00	660.00000	2,640.00

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) SOUTHLAND CONSTRUCTION, INC.		(3) HALIFAX PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Intelligent Transportation System						
1335 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 21.000 EA	1,354.32000	28,440.72	1,507.38000	31,654.98	1,525.00000	32,025.00
1340 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE 3.000 EA	2,336.40000	7,009.20	3,483.46000	10,450.38	3,020.00000	9,060.00
1345 0639 1121 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY 1.000 AS	1,853.28000	1,853.28	3,352.82000	3,352.82	2,565.00000	2,565.00
1350 0639 1620 ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND 1.000 AS	176.88000	176.88	586.31000	586.31	400.00000	400.00
1355 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 293.000 LF	3.56000	1,043.08	9.43000	2,762.99	3.90000	1,142.70
1360 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 1.000 EA	506.88000	506.88	1,466.21000	1,466.21	1,365.00000	1,365.00
1365 0641 2 60 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE 1.000 EA	176.88000	176.88	496.67000	496.67	225.00000	225.00
1370 0660 6421 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH RELOCATE, CABINET EQUIPMENT 2.000 EA	530.64000	1,061.28	1,125.44000	2,250.88	480.00000	960.00

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) SOUTHLAND CONSTRUCTION, INC.		(3) HALIFAX PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Intelligent Transportation System						
1375 0660 6422 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH RELOCATE, ABOVE GROUND EQUIPMENT 2.000 EA	707.52000	1,415.04	876.95000	1,753.90	875.00000	1,750.00
1380 0676 2144 ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 340, 44" W X 60" H X 25" D 1.000 EA	10,961.28000	10,961.28	15,566.80000	15,566.80	18,665.00000	18,665.00
1385 0680 1422 SYSTEM CONTROL EQUIPMENT, RELOCATE, ADAPTIVE SIGNAL CONTROL SYSTEM- 170, CABINET EQUIPMENT 2.000 EA	884.40000	1,768.80	1,347.50000	2,695.00	855.00000	1,710.00
1390 0680 1423 SYSTEM CONTROL EQUIPMENT, RELOCATE, ADAPTIVE SIGNAL CONTROL SYSTEM- 170, ABOVE GROUND EQUIPMENT 7.000 EA	530.64000	3,714.48	1,655.17000	11,586.19	1,475.00000	10,325.00
1395 0682 1113 ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION 3.000 EA	7,378.80000	22,136.40	6,375.04000	19,125.12	5,970.00000	17,910.00
1400 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 3.000 EA	2,376.00000	7,128.00	3,197.39000	9,592.17	3,285.00000	9,855.00
1405 0684 1 4 MANAGED FIELD ETHERNET SWITCH, RELOCATE 2.000 EA	475.20000	950.40	529.75000	1,059.50	915.00000	1,830.00

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) SOUTHLAND CONSTRUCTION, INC.		(3) HALIFAX PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Intelligent Transportation System						
1410 0684 5 1 MEDIA CONVERTER, FURNISH & INSTALL 4.000 EA	910.80000	3,643.20	1,007.38000	4,029.52	1,235.00000	4,940.00
1415 0685 1 11 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE 1.000 EA	11,090.64000	11,090.64	7,675.10000	7,675.10	8,320.00000	8,320.00
1420 0700 8136 FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- W/UPS, FULL COLOR, 101-200 SF 1.000 EA	99,013.20000	99,013.20	97,065.46000	97,065.46	91,435.00000	91,435.00
1425 0700 10124 DMS SUPPORT STRUCTURE, CANTILEVER, 41-50 FT 1.000 EA	61,765.00000	61,765.00	82,980.51000	82,980.51	63,170.00000	63,170.00
1430 0700 10600 DMS SUPPORT STRUCTURE, REMOVE 1.000 EA	6,798.00000	6,798.00	9,588.19000	9,588.19	6,635.00000	6,635.00
0006 Intelligent Transportation System Section Totals:		**$434,463.23**		**$472,959.89**		**$436,320.45**
Contract Grand Totals:		**$17,848,966.12**		**$19,210,399.68**		**19,444,797.39**

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WATSON CIVIL CONSTRUCTION, INC.		(5) SEMA CONSTRUCTION, INC.		(6) JR. DAVIS CONSTRUCTION CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 24020035201	2,000,000.00000	2,000,000.00	2,000,000.00000	2,000,000.00	1,930,000.00000	1,930,000.00
0010 0102 1 (745.000) DA (LS) MAINTENANCE OF TRAFFIC 24020035201	165,000.00000	165,000.00	400,000.00000	400,000.00	510,000.00000	510,000.00
0015 0102 2 1 (1.000) LS SPECIAL DETOUR 1 24020035201	741,645.00000	741,645.00	800,000.00000	800,000.00	400,000.00000	400,000.00
0020 0102 2 2 (1.000) LS SPECIAL DETOUR 2 24020035201	500,000.00000	500,000.00	300,000.00000	300,000.00	400,000.00000	400,000.00
0025 0102 60 28,868.000 ED WORK ZONE SIGN	0.21000	6,062.28	0.20000	5,773.60	0.22000	6,350.96
0030 0102 61 9.000 EA BUSINESS SIGN	80.00000	720.00	58.00000	522.00	65.00000	585.00
0035 0102 71 13 12,334.000 LF TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE	48.00000	592,032.00	36.00000	444,024.00	30.00000	370,020.00
0040 0102 71 23 25,600.000 LF TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE	10.00000	256,000.00	8.00000	204,800.00	6.01000	153,856.00
0045 0102 74 1 188,615.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.12000	22,633.80	0.10000	18,861.50	0.13000	24,519.95

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WATSON CIVIL CONSTRUCTION, INC.		(5) SEMA CONSTRUCTION, INC.		(6) JR. DAVIS CONSTRUCTION CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0050 0102 74 7 — 1,645.000 LF CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	3.00000	4,935.00	2.10000	3,454.50	2.86000	4,704.70
0055 0102 75 1 — 3,020.000 LF TEMPORARY SEPARATOR, F&I REMOVE	27.00000	81,540.00	20.00000	60,400.00	25.19000	76,073.80
0060 0102 76 — 25.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	7.40000	185.00	5.00000	125.00	6.87000	171.75
0065 0102 78 — 3,644.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	4.40000	16,033.60	3.60000	13,118.40	4.50000	16,398.00
0070 0102 99 — 1,558.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	13.00000	20,254.00	10.00000	15,580.00	12.02000	18,727.16
0075 0102104 — 2,980.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	9.50000	28,310.00	8.00000	23,840.00	4.00000	11,920.00
0080 0102107 1 — 2,980.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	9.75000	29,055.00	8.00000	23,840.00	5.00000	14,900.00
0085 0104 10 3 — 15,007.000 LF SEDIMENT BARRIER	2.00000	30,014.00	1.10000	16,507.70	4.44000	66,631.08

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) WATSON CIVIL CONSTRUCTION, INC.		(5) SEMA CONSTRUCTION, INC.		(6) JR. DAVIS CONSTRUCTION CO., INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0090 0104 18 INLET PROTECTION SYSTEM 83.000 EA	70.00000	5,810.00	57.00000	4,731.00	100.00000	8,300.00
0095 0107 1 LITTER REMOVAL 515.300 AC	19.00000	9,790.70	32.00000	16,489.60	30.00000	15,459.00
0100 0107 2 MOWING 429.110 AC	72.00000	30,895.92	52.00000	22,313.72	25.00000	10,727.75
0105 0110 1 1 CLEARING & GRUBBING 24020035201 (32.510) AC (LS)	350,000.00000	350,000.00	770,646.49000	770,646.49	768,721.81000	768,721.81
0110 0110 4 10 REMOVAL OF EXISTING CONCRETE 4,072.000 SY	16.00000	65,152.00	15.00000	61,080.00	6.00000	24,432.00
0115 0120 1 REGULAR EXCAVATION 28,045.500 CY	7.70000	215,950.35	10.00000	280,455.00	9.30000	260,823.15
0120 0120 4 SUBSOIL EXCAVATION 125,954.500 CY	7.70000	969,849.65	15.00000	1,889,317.50	17.71000	2,230,654.20
0125 0120 6 EMBANKMENT 31,254.000 CY	6.50000	203,151.00	15.00000	468,810.00	3.02000	94,387.08
0130 0160 4 TYPE B STABILIZATION 48,950.000 SY	10.00000	489,500.00	5.00000	244,750.00	5.89000	288,315.50

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WATSON CIVIL CONSTRUCTION, INC.		(5) SEMA CONSTRUCTION, INC.		(6) JR. DAVIS CONSTRUCTION CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0135 0285709 26,497.000 SY OPTIONAL BASE, BASE GROUP 09	18.00000	476,946.00	19.00000	503,443.00	17.54000	464,757.38
0140 0285710 14,109.000 SY OPTIONAL BASE, BASE GROUP 10	42.00000	592,578.00	40.00000	564,360.00	46.76000	659,736.84
0145 0327 70 6 42,122.000 SY MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	3.35000	141,108.70	3.10000	130,578.20	3.64000	153,324.08
0150 0327 70 7 403.000 SY MILLING EXIST ASPH PAVT, 4" AVG DEPTH	3.35000	1,350.05	15.00000	6,045.00	18.22000	7,342.66
0155 0334 1 13 12,661.800 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	100.00000	1,266,180.00	100.00000	1,266,180.00	121.46000	1,537,902.23
0160 0337 7 83 6,877.200 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	120.00000	825,264.00	120.00000	825,264.00	143.91000	989,697.85
0170 0400 1 2 5.000 CY CONCRETE CLASS I, ENDWALLS	815.00000	4,075.00	2,300.00000	11,500.00	953.42000	4,767.10
0175 0425 1331 33.000 EA INLETS, CURB, TYPE P-3, <10'	4,600.00000	151,800.00	5,700.00000	188,100.00	5,879.17000	194,012.61
0180 0425 1341 7.000 EA INLETS, CURB, TYPE P-4, <10'	4,600.00000	32,200.00	5,700.00000	39,900.00	5,900.93000	41,306.51

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) WATSON CIVIL CONSTRUCTION, INC.		(5) SEMA CONSTRUCTION, INC.		(6) JR. DAVIS CONSTRUCTION CO., INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0185 0425 1431 INLETS, CURB, TYPE J-3, <10' 7.000 EA	6,200.00000	43,400.00	7,200.00000	50,400.00	8,141.92000	56,993.44
0190 0425 1441 INLETS, CURB, TYPE J-4, <10' 5.000 EA	6,500.00000	32,500.00	7,400.00000	37,000.00	8,853.75000	44,268.75
0195 0425 1471 INLETS, CURB, TYPE 7, <10' 2.000 EA	5,000.00000	10,000.00	7,100.00000	14,200.00	5,651.45000	11,302.90
0200 0425 1521 INLETS, DT BOT, TYPE C,<10' 9.000 EA	1,500.00000	13,500.00	3,400.00000	30,600.00	2,118.11000	19,062.99
0205 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10' 2.000 EA	3,500.00000	7,000.00	5,300.00000	10,600.00	4,597.08000	9,194.16
0210 0425 2 61 MANHOLES, P-8, <10' 2.000 EA	3,400.00000	6,800.00	4,000.00000	8,000.00	2,938.41000	5,876.82
0215 0425 2 62 MANHOLES, P-8, >10' 2.000 EA	6,000.00000	12,000.00	6,000.00000	12,000.00	6,043.68000	12,087.36
0220 0425 2 91 MANHOLES, J-8, <10' 4.000 EA	8,700.00000	34,800.00	9,500.00000	38,000.00	10,140.95000	40,563.80
0225 0425 2 92 MANHOLES, J-8, >10' 1.000 EA	13,500.00000	13,500.00	14,100.00000	14,100.00	15,947.07000	15,947.07

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WATSON CIVIL CONSTRUCTION, INC.		(5) SEMA CONSTRUCTION, INC.		(6) JR. DAVIS CONSTRUCTION CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0230 0425 11 MODIFY EXISTING DRAINAGE STRUCTURE 1.000 EA	1,800.00000	1,800.00	3,000.00000	3,000.00	1,498.89000	1,498.89
0235 0425 78 INLET CAP, PRECAST 1.000 EA	1,800.00000	1,800.00	920.00000	920.00	1,244.96000	1,244.96
0240 0430174115 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD 76.000 LF	64.00000	4,864.00	280.00000	21,280.00	59.45000	4,518.20
0245 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 83.000 LF	65.00000	5,395.00	96.00000	7,968.00	51.39000	4,265.37
0250 0430174130 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD 8.000 LF	180.00000	1,440.00	250.00000	2,000.00	381.06000	3,048.48
0255 0430174136 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD 8.000 LF	275.00000	2,200.00	270.00000	2,160.00	416.47000	3,331.76
0260 0430174236 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 36"SD 146.000 LF	140.00000	20,440.00	170.00000	24,820.00	127.30000	18,585.80
0265 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 4,861.000 LF	70.00000	340,270.00	110.00000	534,710.00	69.17000	336,235.37
0270 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 1,999.000 LF	105.00000	209,895.00	110.00000	219,890.00	92.96000	185,827.04

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WATSON CIVIL CONSTRUCTION, INC.		(5) SEMA CONSTRUCTION, INC.		(6) JR. DAVIS CONSTRUCTION CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0275 0430175130 903.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	116.00000	104,748.00	110.00000	99,330.00	106.51000	96,178.53
0280 0430175136 1,460.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	143.00000	208,780.00	130.00000	189,800.00	118.13000	172,469.80
0285 0430175142 364.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	155.00000	56,420.00	150.00000	54,600.00	157.76000	57,424.64
0290 0430175148 1,905.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	190.00000	361,950.00	180.00000	342,900.00	199.56000	380,161.80
0295 0430175236 478.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD	182.00000	86,996.00	160.00000	76,480.00	124.52000	59,520.56
0300 0430830 220.000 CY PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	235.00000	51,700.00	310.00000	68,200.00	318.08000	69,977.60
0305 0430982133 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 30" CD	2,270.00000	2,270.00	2,400.00000	2,400.00	4,316.69000	4,316.69
0310 0430982141 2.000 EA MITERED END SECTION, OPTIONAL ROUND, 48" CD	3,710.00000	7,420.00	3,700.00000	7,400.00	5,307.84000	10,615.68
0315 0430984123 8.000 EA MITERED END SECTION, OPTIONAL ROUND, 15" SD	1,025.00000	8,200.00	1,700.00000	13,600.00	1,387.04000	11,096.32

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WATSON CIVIL CONSTRUCTION, INC.		(5) SEMA CONSTRUCTION, INC.		(6) JR. DAVIS CONSTRUCTION CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0320 0430984125 2.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" SD	1,325.00000	2,650.00	1,700.00000	3,400.00	1,517.85000	3,035.70
0325 0430984133 1.000 EA MITERED END SECTION , OPTIONAL ROUND, 30" SD	3,800.00000	3,800.00	2,400.00000	2,400.00	5,062.08000	5,062.08
0330 0430984138 1.000 EA MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN	4,600.00000	4,600.00	2,800.00000	2,800.00	6,392.44000	6,392.44
0335 0430984638 1.000 EA MITERED END SECT, OPTIONAL /ELLIP/ARCH, 36" SD	5,150.00000	5,150.00	1,700.00000	1,700.00	5,661.12000	5,661.12
0340 0515 2311 350.000 LF PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1	68.00000	23,800.00	58.00000	20,300.00	62.41000	21,843.50
0345 0520 1 7 5,463.000 LF CONCRETE CURB & GUTTER, TYPE E	26.00000	142,038.00	31.00000	169,353.00	25.45000	139,033.35
0350 0520 1 10 13,376.000 LF CONCRETE CURB & GUTTER, TYPE F	27.00000	361,152.00	32.00000	428,032.00	28.80000	385,228.80
0355 0520 5 11 687.000 LF TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	48.00000	32,976.00	34.00000	23,358.00	32.20000	22,121.40
0360 0520 5 16 2,862.000 LF TRAFFIC SEPARATOR CONCRETE-TYPE I, 8.5' WIDE	91.00000	260,442.00	63.00000	180,306.00	66.08000	189,120.96

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) WATSON CIVIL CONSTRUCTION, INC.		(5) SEMA CONSTRUCTION, INC.		(6) JR. DAVIS CONSTRUCTION CO., INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0365 0522 1 9,719.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	54.00000	524,826.00	51.00000	495,669.00	31.61000	307,217.59
0370 0522 2 693.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	73.00000	50,589.00	64.00000	44,352.00	42.71000	29,598.03
0372 0524 1 49 213.000 SY CONCRETE DITCH PAVEMENT, 6", REINFORCED	99.00000	21,087.00	7.00000	1,491.00	81.22000	17,299.86
0375 0527 2 499.000 SF DETECTABLE WARNINGS	47.00000	23,453.00	39.00000	19,461.00	41.12000	20,518.88
0380 0536 73 488.000 LF GUARDRAIL REMOVAL	7.00000	3,416.00	5.00000	2,440.00	4.10000	2,000.80
0385 0570 1 2 65,528.000 SY PERFORMANCE TURF, SOD	4.00000	262,112.00	3.70000	242,453.60	3.63000	237,866.64
0390 0630 2 11 33.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	19.00000	627.00	16.00000	528.00	11.70000	386.10
0395 0630 2 12 64.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	46.00000	2,944.00	39.00000	2,496.00	18.21000	1,165.44
0400 0635 2 11 3.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	840.00000	2,520.00	700.00000	2,100.00	850.00000	2,550.00

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WATSON CIVIL CONSTRUCTION, INC.		(5) SEMA CONSTRUCTION, INC.		(6) JR. DAVIS CONSTRUCTION CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0405 0695 1 1 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL 6.000 EA	1,725.00000	10,350.00	1,400.00000	8,400.00	1,400.00000	8,400.00
0410 0695 6 12 TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS 6.000 EA	1,275.00000	7,650.00	1,100.00000	6,600.00	1,000.00000	6,000.00
0415 0695 7162 TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK, PEDESTAL MOUNT 1.000 EA	5,850.00000	5,850.00	4,900.00000	4,900.00	5,500.00000	5,500.00
0420 0695 7600 TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET 2.000 EA	545.00000	1,090.00	460.00000	920.00	1,200.00000	2,400.00
0425 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 12.029 GM	1,150.00000	13,833.35	950.00000	11,427.55	1,000.00000	12,029.00
0430 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 6,834.000 LF	0.65000	4,442.10	0.50000	3,417.00	0.62000	4,237.08
0435 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 5,304.000 LF	0.90000	4,773.60	0.70000	3,712.80	0.85000	4,508.40
0440 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 6.579 GM	500.00000	3,289.50	410.00000	2,697.39	500.00000	3,289.50

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WATSON CIVIL CONSTRUCTION, INC.		(5) SEMA CONSTRUCTION, INC.		(6) JR. DAVIS CONSTRUCTION CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0445 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.746 GM	680.00000	507.28	600.00000	447.60	700.00000	522.20
0450 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 14.000 EA	31.00000	434.00	26.00000	364.00	32.00000	448.00
0455 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 180.000 EA	31.00000	5,580.00	26.00000	4,680.00	32.00000	5,760.00
0460 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 9.681 GM	1,150.00000	11,133.15	950.00000	9,196.95	1,100.00000	10,649.10
0465 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 689.000 LF	0.68000	468.52	0.60000	413.40	0.75000	516.75
0470 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE 49.000 SF	5.00000	245.00	4.10000	200.90	5.00000	245.00
0475 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 24020035201 (1.000) LS	150,000.00000	150,000.00	150,000.00000	150,000.00	150,000.00000	150,000.00

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WATSON CIVIL CONSTRUCTION, INC.		(5) SEMA CONSTRUCTION, INC.		(6) JR. DAVIS CONSTRUCTION CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0476 1820 2 60 1,080.000 LF UTILITY FIBER OPTIC,TELEPHONE COMMUNICATIONS, REMOVE & DISPOSE, CONTRACTOR TAKES OWNERSHIP	0.70000	756.00	0.55000	594.00	6.50000	7,020.00
0001 Roadway Section Totals:		**$13,924,693.55**		**$15,361,779.40**		**$15,012,768.65**
SECTION: 0002 Signing						
0480 0700 1 11 51.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	295.00000	15,045.00	320.00000	16,320.00	350.00000	17,850.00
0485 0700 1 12 20.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	464.00000	9,280.00	980.00000	19,600.00	1,000.00000	20,000.00
0490 0700 1 13 1.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	1,035.00000	1,035.00	1,200.00000	1,200.00	1,300.00000	1,300.00
0495 0700 1 50 1.000 AS SINGLE POST SIGN, RELOCATE	104.00000	104.00	100.00000	100.00	100.00000	100.00
0500 0700 1 60 55.000 AS SINGLE POST SIGN, REMOVE	38.00000	2,090.00	31.00000	1,705.00	32.00000	1,760.00
0505 0700 2 14 7.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	3,610.00000	25,270.00	3,600.00000	25,200.00	3,800.00000	26,600.00

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WATSON CIVIL CONSTRUCTION, INC.		(5) SEMA CONSTRUCTION, INC.		(6) JR. DAVIS CONSTRUCTION CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0510 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF 2.000 AS	4,125.00000	8,250.00	4,100.00000	8,200.00	4,400.00000	8,800.00
0515 0700 2 60 MULTI- POST SIGN, REMOVE 5.000 AS	1,550.00000	7,750.00	1,500.00000	7,500.00	1,600.00000	8,000.00
0520 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF 15.000 EA	52.00000	780.00	52.00000	780.00	56.00000	840.00
0525 0705 10 1 OBJECT MARKER, TYPE 1 13.000 EA	130.00000	1,690.00	130.00000	1,690.00	140.00000	1,820.00
0530 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR 12.000 EA	129.00000	1,548.00	130.00000	1,560.00	140.00000	1,680.00
0535 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE 121.000 SF	4.15000	502.15	4.10000	496.10	5.00000	605.00
0540 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 24020035201 (1.000) LS	21,350.00000	21,350.00	21,300.00000	21,300.00	26,000.00000	26,000.00
0545 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 6,685.000 LF	1.70000	11,364.50	2.00000	13,370.00	2.00000	13,370.00

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WATSON CIVIL CONSTRUCTION, INC.		(5) SEMA CONSTRUCTION, INC.		(6) JR. DAVIS CONSTRUCTION CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0550 0711 11125 840.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	3.10000	2,604.00	3.10000	2,604.00	3.00000	2,520.00
0555 0711 11141 0.701 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	1,360.00000	953.36	1,500.00000	1,051.50	1,500.00000	1,051.50
0560 0711 11160 4.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	155.00000	620.00	150.00000	600.00	185.00000	740.00
0565 0711 11170 76.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	62.00000	4,712.00	62.00000	4,712.00	70.00000	5,320.00
0570 0711 11224 171.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	2.00000	342.00	1.90000	324.90	2.00000	342.00
0575 0711 11241 0.069 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	900.00000	62.10	900.00000	62.10	1,300.00000	89.70
0580 0711 14125 1,905.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	13.50000	25,717.50	13.00000	24,765.00	14.00000	26,670.00
0585 0711 14160 30.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	205.00000	6,150.00	210.00000	6,300.00	250.00000	7,500.00

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WATSON CIVIL CONSTRUCTION, INC.		(5) SEMA CONSTRUCTION, INC.		(6) JR. DAVIS CONSTRUCTION CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0590 0711 14170 30.000 EA THERMOPLASTIC, PREFORMED, WHITE, ARROW	130.00000	3,900.00	130.00000	3,900.00	150.00000	4,500.00
0595 0711 16101 6.522 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	3,710.00000	24,196.62	3,700.00000	24,131.40	4,600.00000	30,001.20
0600 0711 16102 0.099 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	5,000.00000	495.00	5,000.00000	495.00	6,500.00000	643.50
0605 0711 16131 4.386 GM THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	1,030.00000	4,517.58	1,000.00000	4,386.00	1,200.00000	5,263.20
0610 0711 16201 2.601 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	3,710.00000	9,649.71	3,700.00000	9,623.70	4,600.00000	11,964.60
0002 Signing Section Totals:		**$189,978.52**		**$201,976.70**		**$225,330.70**
SECTION: 0003 Lighting						
0615 0630 2 11 12,600.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	7.50000	94,500.00	6.50000	81,900.00	8.00000	100,800.00
0620 0630 2 12 1,913.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	17.00000	32,521.00	14.00000	26,782.00	12.00000	22,956.00

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WATSON CIVIL CONSTRUCTION, INC.		(5) SEMA CONSTRUCTION, INC.		(6) JR. DAVIS CONSTRUCTION CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0625 0635 2 11 — 143.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	815.00000	116,545.00	680.00000	97,240.00	1,400.00000	200,200.00
0630 0639 1122 — 2.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	2,700.00000	5,400.00	2,200.00000	4,400.00	3,000.00000	6,000.00
0635 0715 1 12 — 51,798.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	2.00000	103,596.00	1.60000	82,876.80	1.50000	77,697.00
0640 0715 1 14 — 1,401.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 1 TO NO 0	31.00000	43,431.00	26.00000	36,426.00	6.00000	8,406.00
0645 0715 4 13 — 115.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT	5,950.00000	684,250.00	5,000.00000	575,000.00	5,920.00000	680,800.00
0650 0715 7 11 — 2.000 EA LOAD CENTER, F&I, SECONDARY VOLTAGE	17,000.00000	34,000.00	14,200.00000	28,400.00	18,000.00000	36,000.00
0655 0715500 1 — 115.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	450.00000	51,750.00	380.00000	43,700.00	700.00000	80,500.00
0003 Lighting Section Totals:		**$1,165,993.00**		**$976,724.80**		**$1,213,359.00**

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WATSON CIVIL CONSTRUCTION, INC.		(5) SEMA CONSTRUCTION, INC.		(6) JR. DAVIS CONSTRUCTION CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0660 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 3,452.000 LF	8.25000	28,479.00	7.00000	24,164.00	8.00000	27,616.00
0665 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 1,660.000 LF	20.00000	33,200.00	17.00000	28,220.00	20.00000	33,200.00
0670 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 4.000 PI	4,200.00000	16,800.00	3,500.00000	14,000.00	5,000.00000	20,000.00
0675 0632 7 6 SIGNAL CABLE, REMOVE- INTERSECTION 4.000 PI	945.00000	3,780.00	790.00000	3,160.00	800.00000	3,200.00
0680 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 75.000 EA	815.00000	61,125.00	680.00000	51,000.00	700.00000	52,500.00
0685 0639 1111 ELECTRICAL POWER SERVICE, F&I, OVERHEAD, METER FURNISHED BY POWER COMPANY 1.000 AS	2,775.00000	2,775.00	2,300.00000	2,300.00	3,500.00000	3,500.00
0690 0639 1121 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY 1.000 AS	2,850.00000	2,850.00	2,400.00000	2,400.00	3,000.00000	3,000.00
0695 0639 1620 ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND 2.000 AS	435.00000	870.00	360.00000	720.00	400.00000	800.00

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WATSON CIVIL CONSTRUCTION, INC.		(5) SEMA CONSTRUCTION, INC.		(6) JR. DAVIS CONSTRUCTION CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0700 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 93.000 LF	5.50000	511.50	4.70000	437.10	5.00000	465.00
0705 0641 2 11 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL 1.000 EA	1,700.00000	1,700.00	1,400.00000	1,400.00	1,600.00000	1,600.00
0710 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 1.000 EA	1,625.00000	1,625.00	1,400.00000	1,400.00	1,600.00000	1,600.00
0715 0641 2 60 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE 3.000 EA	550.00000	1,650.00	460.00000	1,380.00	225.00000	675.00
0720 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 26.000 EA	1,600.00000	41,600.00	1,300.00000	33,800.00	1,600.00000	41,600.00
0725 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 12.000 EA	275.00000	3,300.00	230.00000	2,760.00	260.00000	3,120.00
0730 0649 21 10 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60' 2.000 EA	59,500.00000	119,000.00	49,900.00000	99,800.00	53,000.00000	106,000.00
0735 0649 21 15 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70' 3.000 EA	67,225.00000	201,675.00	56,300.00000	168,900.00	60,000.00000	180,000.00

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WATSON CIVIL CONSTRUCTION, INC.		(5) SEMA CONSTRUCTION, INC.		(6) JR. DAVIS CONSTRUCTION CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0740 0649 21 21 — 2.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'	71,820.00000	143,640.00	60.00000	120.00	60,000.00000	120,000.00
0745 0649 26 3 — 2.000 EA STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION- BOLT ON ATTACHMENT	3,200.00000	6,400.00	2,700.00000	5,400.00	2,200.00000	4,400.00
0750 0649 26 5 — 5.000 EA STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT	6,500.00000	32,500.00	5,400.00000	27,000.00	3,300.00000	16,500.00
0755 0650 1 24 — 28.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE W/ALUM TOP, 3 SECTION, 1 WAY	1,075.00000	30,100.00	900.00000	25,200.00	1,000.00000	28,000.00
0760 0650 1 26 — 2.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE W/ALUM TOP, 4 SECTION, 1 WAY	1,285.00000	2,570.00	1,100.00000	2,200.00	1,300.00000	2,600.00
0765 0650 1 60 — 2.000 AS VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN	72.00000	144.00	61.00000	122.00	85.00000	170.00
0770 0653 1 11 — 26.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	730.00000	18,980.00	610.00000	15,860.00	650.00000	16,900.00
0775 0653 1 60 — 4.000 AS PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN	60.00000	240.00	50.00000	200.00	40.00000	160.00

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WATSON CIVIL CONSTRUCTION, INC.		(5) SEMA CONSTRUCTION, INC.		(6) JR. DAVIS CONSTRUCTION CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0780 0660 1103 LOOP DETECTOR INDUCTIVE, F&I, TYPE 3 5.000 EA	240.00000	1,200.00	200.00000	1,000.00	400.00000	2,000.00
0785 0660 1104 LOOP DETECTOR, INDUCTIVE, F&I, TYPE 4, 2CHANNEL, SOLID STATE, SHELF MOUNTED, TIME DELAY 2.000 EA	290.00000	580.00	240.00000	480.00	400.00000	800.00
0790 0660 1105 LOOP DETECTOR, INDUCTIVE, F&I, TYPE 5, 2CHANNEL, SOLID STATE, SHELF MOUNTED 14.000 EA	430.00000	6,020.00	360.00000	5,040.00	400.00000	5,600.00
0795 0660 1106 LOOP DETECTOR INDUCTIVE , F&I, TYPE 6, 2 CH,SS,S,TD 1.000 EA	435.00000	435.00	370.00000	370.00	400.00000	400.00
0800 0660 2102 LOOP ASSEMBLY, F&I, TYPE B 36.000 AS	950.00000	34,200.00	800.00000	28,800.00	800.00000	28,800.00
0805 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 25.000 AS	1,100.00000	27,500.00	910.00000	22,750.00	800.00000	20,000.00
0810 0663 1111 SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, CABINET ELECTRONICS 2.000 EA	3,400.00000	6,800.00	2,900.00000	5,800.00	6,000.00000	12,000.00
0815 0663 1112 SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, DETECTOR 4.000 EA	2,200.00000	8,800.00	1,800.00000	7,200.00	2,000.00000	8,000.00

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WATSON CIVIL CONSTRUCTION, INC.		(5) SEMA CONSTRUCTION, INC.		(6) JR. DAVIS CONSTRUCTION CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0820 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 26.000 EA	440.00000	11,440.00	370.00000	9,620.00	200.00000	5,200.00
0825 0665 1 60 PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN 4.000 EA	56.09000	224.36	43.00000	172.00	40.00000	160.00
0830 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION 2.000 AS	48,400.00000	96,800.00	40,600.00000	81,200.00	40,000.00000	80,000.00
0835 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY 2.000 AS	655.00000	1,310.00	550.00000	1,100.00	800.00000	1,600.00
0840 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 2.000 AS	655.00000	1,310.00	550.00000	1,100.00	700.00000	1,400.00
0845 0685 1 11 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE 2.000 EA	5,800.00000	11,600.00	4,900.00000	9,800.00	6,000.00000	12,000.00
0850 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF 7.000 EA	3,300.00000	23,100.00	2,800.00000	19,600.00	2,000.00000	14,000.00
0855 0700 11391 ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, BLANK OUT SIGN, UP TO 12 SF 1.000 AS	5,400.00000	5,400.00	4,500.00000	4,500.00	3,000.00000	3,000.00

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WATSON CIVIL CONSTRUCTION, INC.		(5) SEMA CONSTRUCTION, INC.		(6) JR. DAVIS CONSTRUCTION CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0004 Signalization Section Totals:		**$992,233.86**		**$710,475.10**		**$862,566.00**
SECTION: 0005 Utilities						
0860 0110 4 10 — 44.000 SY REMOVAL OF EXISTING CONCRETE	24.00000	1,056.00	75.00000	3,300.00	5.00000	220.00
0865 0522 1 — 44.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	62.00000	2,728.00	72.00000	3,168.00	30.00000	1,320.00
0870 0999 25 — (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 24020035601	325,735.00000	325,735.00	325,735.00000	325,735.00	325,735.00000	325,735.00
0875 1050 16002 — 275.000 LF UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	16.00000	4,400.00	14.00000	3,850.00	60.00000	16,500.00
0880 1050 16003 — 47.000 LF UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	14.00000	658.00	18.00000	846.00	20.00000	940.00
0885 1050 16004 — 8,189.000 LF UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	20.00000	163,780.00	20.00000	163,780.00	15.00000	122,835.00
0890 1050 16005 — 2,886.000 LF UTILITY PIPE,REMOVE & DISPOSE, 20-49.9"	25.00000	72,150.00	27.00000	77,922.00	30.00000	86,580.00

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) WATSON CIVIL CONSTRUCTION, INC.		(5) SEMA CONSTRUCTION, INC.		(6) JR. DAVIS CONSTRUCTION CO., INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
0895 1050 18002 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 2- 4.9" 143.000 LF	10.00000	1,430.00	19.00000	2,717.00	21.00000	3,003.00
0900 1050 18004 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 8-19.9" 810.000 LF	30.00000	24,300.00	19.00000	15,390.00	40.00000	32,400.00
0905 1050 31204 UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 4" 260.000 LF	60.00000	15,600.00	39.00000	10,140.00	70.00000	18,200.00
0910 1050 31206 UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 6" 82.000 LF	62.00000	5,084.00	57.00000	4,674.00	100.00000	8,200.00
0915 1050 31208 UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 8" 558.000 LF	40.00000	22,320.00	31.00000	17,298.00	43.79000	24,434.82
0920 1050 31210 UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 10" 5.000 LF	91.00000	455.00	510.00000	2,550.00	401.42000	2,007.10
0925 1050 31212 UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 12" 1,948.000 LF	54.00000	105,192.00	40.00000	77,920.00	58.29000	113,548.92
0930 1050 31216 UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 16" 6,208.000 LF	71.00000	440,768.00	58.00000	360,064.00	71.33000	442,816.64

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WATSON CIVIL CONSTRUCTION, INC.		(5) SEMA CONSTRUCTION, INC.		(6) JR. DAVIS CONSTRUCTION CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
0935 1050 31220 2,945.000 LF UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 20"	108.00000	318,060.00	82.00000	241,490.00	102.32000	301,332.40
0940 1050 42202 20.000 LF UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 2"	20.00000	400.00	120.00000	2,400.00	29.20000	584.00
0945 1050 42204 167.000 LF UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 4"	47.00000	7,849.00	30.00000	5,010.00	45.38000	7,578.46
0950 1050 42206 168.000 LF UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 6"	62.00000	10,416.00	41.00000	6,888.00	58.03000	9,749.04
0955 1050 42210 341.000 LF UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 10"	110.00000	37,510.00	52.00000	17,732.00	94.15000	32,105.15
0960 1050 42214 154.000 LF UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 14"	170.00000	26,180.00	100.00000	15,400.00	151.50000	23,331.00
0965 1050 42216 84.000 LF UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 16"	195.00000	16,380.00	120.00000	10,080.00	252.15000	21,180.60

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) WATSON CIVIL CONSTRUCTION, INC.		(5) SEMA CONSTRUCTION, INC.		(6) JR. DAVIS CONSTRUCTION CO., INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
0970 1050 42218 UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 18" 929.000 LF	260.00000	241,540.00	130.00000	120,770.00	234.78000	218,110.62
0975 1050 61120 UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 20" 343.000 LF	500.00000	171,500.00	410.00000	140,630.00	495.37000	169,911.91
0980 1055 31108 UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, ELBOW, 8" 21.000 EA	710.00000	14,910.00	650.00000	13,650.00	566.53000	11,897.13
0985 1055 31110 UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, ELBOW, 10" 2.000 EA	950.00000	1,900.00	1,000.00000	2,000.00	795.51000	1,591.02
0990 1055 31112 UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, ELBOW, 12" 75.000 EA	1,050.00000	78,750.00	1,000.00000	75,000.00	854.82000	64,111.50
0995 1055 31116 UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, ELBOW, 16" 40.000 EA	3,000.00000	120,000.00	2,500.00000	100,000.00	2,317.49000	92,699.60
1000 1055 31120 UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, ELBOW, 20" 26.000 EA	3,150.00000	81,900.00	2,500.00000	65,000.00	2,552.56000	66,366.56
1005 1055 31212 UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, TEE, 12" 5.000 EA	1,250.00000	6,250.00	1,100.00000	5,500.00	973.75000	4,868.75

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WATSON CIVIL CONSTRUCTION, INC.		(5) SEMA CONSTRUCTION, INC.		(6) JR. DAVIS CONSTRUCTION CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1010 1055 31216 UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, TEE, 16"	7.000 EA	3,500.00000	24,500.00	3,100.00000	21,700.00	2,884.26000	20,189.82
1015 1055 31220 UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, TEE, 20"	3.000 EA	3,750.00000	11,250.00	3,100.00000	9,300.00	2,977.17000	8,931.51
1020 1055 31508 UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, CAP/PLUG, 8"	1.000 EA	470.00000	470.00	400.00000	400.00	337.20000	337.20
1025 1055 31512 UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, CAP/PLUG, 12"	1.000 EA	550.00000	550.00	550.00000	550.00	517.16000	517.16
1030 1055 31516 UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, CAP/PLUG, 16"	1.000 EA	1,050.00000	1,050.00	1,500.00000	1,500.00	1,189.90000	1,189.90
1035 1055 51310 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 10"	2.000 EA	650.00000	1,300.00	870.00000	1,740.00	841.09000	1,682.18
1040 1055 51314 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 14"	2.000 EA	900.00000	1,800.00	890.00000	1,780.00	1,037.54000	2,075.08
1045 1055 51316 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 16"	1.000 EA	2,000.00000	2,000.00	1,300.00000	1,300.00	2,028.03000	2,028.03

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WATSON CIVIL CONSTRUCTION, INC.		(5) SEMA CONSTRUCTION, INC.		(6) JR. DAVIS CONSTRUCTION CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1050 1055 51318 12.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 18"	2,700.00000	32,400.00	2,300.00000	27,600.00	2,666.02000	31,992.24
1055 1080 21106 73.000 EA UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 6"	425.00000	31,025.00	550.00000	40,150.00	407.54000	29,750.42
1060 1080 21600 1.000 EA UTILITY FIXTURE, VALVE/METER BOX, REMOVE	480.00000	480.00	420.00000	420.00	47.01000	47.01
1065 1080 23102 18.000 EA UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 2"	930.00000	16,740.00	920.00000	16,560.00	1,907.40000	34,333.20
1070 1080 23104 5.000 EA UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 4"	4,500.00000	22,500.00	1,500.00000	7,500.00	4,197.39000	20,986.95
1075 1080 23106 1.000 EA UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 6"	4,300.00000	4,300.00	1,700.00000	1,700.00	4,015.11000	4,015.11
1080 1080 23108 7.000 EA UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 8"	5,400.00000	37,800.00	2,100.00000	14,700.00	4,956.74000	34,697.18
1085 1080 23112 30.000 EA UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 12"	6,000.00000	180,000.00	4,000.00000	120,000.00	5,951.48000	178,544.40

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WATSON CIVIL CONSTRUCTION, INC.		(5) SEMA CONSTRUCTION, INC.		(6) JR. DAVIS CONSTRUCTION CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1090 1080 23120 — 6.000 EA	10,500.00000	63,000.00	14,900.00000	89,400.00	13,753.12000	82,518.72
UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 20"						
1095 1080 23124 — 1.000 EA	12,800.00000	12,800.00	9,800.00000	9,800.00	16,058.49000	16,058.49
UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 24"						
1100 1080 24104 — 5.000 EA	950.00000	4,750.00	1,100.00000	5,500.00	782.57000	3,912.85
UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 4"						
1105 1080 24106 — 3.000 EA	1,200.00000	3,600.00	1,400.00000	4,200.00	1,099.12000	3,297.36
UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 6"						
1110 1080 24108 — 7.000 EA	1,900.00000	13,300.00	1,800.00000	12,600.00	1,531.29000	10,719.03
UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 8"						
1115 1080 24110 — 1.000 EA	2,600.00000	2,600.00	2,600.00000	2,600.00	2,180.98000	2,180.98
UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 10"						
1120 1080 24112 — 31.000 EA	3,600.00000	111,600.00	3,800.00000	117,800.00	2,973.36000	92,174.16
UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 12"						
1125 1080 24120 — 8.000 EA	16,000.00000	128,000.00	16,600.00000	132,800.00	14,106.24000	112,849.92
UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 20"						

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WATSON CIVIL CONSTRUCTION, INC.		(5) SEMA CONSTRUCTION, INC.		(6) JR. DAVIS CONSTRUCTION CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1130 1080 24500 UTILITY FIXTURE, VALVE ASSEMBLY, ADJUST/MODIFY 1.000 EA	240.00000	240.00	1,000.00000	1,000.00	173.44000	173.44
1135 1080 25102 UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 2" 3.000 EA	1,300.00000	3,900.00	1,000.00000	3,000.00	1,593.71000	4,781.13
1140 1080 26104 UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 4" 1.000 EA	4,000.00000	4,000.00	3,200.00000	3,200.00	4,424.77000	4,424.77
1145 1080 26106 UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 6" 1.000 EA	3,825.00000	3,825.00	3,200.00000	3,200.00	4,243.60000	4,243.60
1150 1080 26108 UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 8" 5.000 EA	4,095.00000	20,475.00	2,900.00000	14,500.00	4,689.18000	23,445.90
1155 1080 26110 UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 10" 1.000 EA	3,050.00000	3,050.00	3,500.00000	3,500.00	3,498.56000	3,498.56
1160 1080 26112 UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH AND INSTALL12" 6.000 EA	3,075.00000	18,450.00	2,700.00000	16,200.00	3,530.95000	21,185.70
1165 1080 26116 UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH AND INSTALL, 16" 12.000 EA	4,600.00000	55,200.00	3,300.00000	39,600.00	4,997.04000	59,964.48
1170 1080 26120 UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 20" 5.000 EA	5,300.00000	26,500.00	920.00000	4,600.00	5,630.51000	28,152.55

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WATSON CIVIL CONSTRUCTION, INC.		(5) SEMA CONSTRUCTION, INC.		(6) JR. DAVIS CONSTRUCTION CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1175 1080 27104 3.000 EA UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 4"	5,100.00000	15,300.00	3,500.00000	10,500.00	5,608.27000	16,824.81
1180 1080 27106 1.000 EA UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 6"	5,650.00000	5,650.00	4,000.00000	4,000.00	6,112.13000	6,112.13
1185 1080 27108 4.000 EA UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 8"	6,450.00000	25,800.00	4,300.00000	17,200.00	6,373.87000	25,495.48
1190 1080 27112 29.000 EA UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 12"	9,750.00000	282,750.00	6,400.00000	185,600.00	8,357.96000	242,380.84
1195 1080 27120 5.000 EA UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 20"	17,495.00000	87,475.00	12,400.00000	62,000.00	15,380.48000	76,902.40
1200 1080 29104 4.000 EA UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 4"	1,500.00000	6,000.00	300.00000	1,200.00	2,973.39000	11,893.56
1205 1080 29106 1.000 EA UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 6"	1,285.00000	1,285.00	320.00000	320.00	2,970.27000	2,970.27
1210 1080 29108 24.000 EA UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 8"	1,440.00000	34,560.00	590.00000	14,160.00	1,074.33000	25,783.92
1215 1080 29112 29.000 EA UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 12"	2,630.00000	76,270.00	660.00000	19,140.00	3,441.06000	99,790.74

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WATSON CIVIL CONSTRUCTION, INC.		(5) SEMA CONSTRUCTION, INC.		(6) JR. DAVIS CONSTRUCTION CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1220 1080 29120 — 5.000 EA	4,065.00000	20,325.00	1,800.00000	9,000.00	6,130.33000	30,651.65
UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 20"						
1225 1080 29124 — 1.000 EA	5,745.00000	5,745.00	2,200.00000	2,200.00	6,036.22000	6,036.22
UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 24"						
1230 1080 33104 — 3.000 EA	1,015.00000	3,045.00	1,200.00000	3,600.00	865.66000	2,596.98
UTILITY FIXTURE, PLUG VALVE, FURNISH AND INSTALL 4"						
1235 1080 33106 — 2.000 EA	1,900.00000	3,800.00	2,200.00000	4,400.00	1,804.98000	3,609.96
UTILITY FIXTURE, PLUG VALVE, FURNISH AND INSTALL 6"						
1240 1080 33108 — 3.000 EA	2,400.00000	7,200.00	1,100.00000	3,300.00	2,360.15000	7,080.45
UTILITY FIXTURE, PLUG VALVE, FURNISH AND INSTALL 8"						
1245 1080 33110 — 1.000 EA	3,400.00000	3,400.00	3,700.00000	3,700.00	3,219.18000	3,219.18
UTILITY FIXTURE, PLUG VALVE, FURNISH AND INSTALL 10"						
1250 1080 33112 — 1.000 EA	4,700.00000	4,700.00	3,800.00000	3,800.00	4,472.21000	4,472.21
UTILITY FIXTURE, PLUG VALVE, FURNISH AND INSTALL 12"						
1255 1080 33116 — 8.000 EA	7,400.00000	59,200.00	7,900.00000	63,200.00	6,711.84000	53,694.72
UTILITY FIXTURE, PLUG VALVE, FURNISH AND INSTALL 16"						
1260 1644800 — 3.000 EA	1,950.00000	5,850.00	2,700.00000	8,100.00	3,131.10000	9,393.30
FIRE HYDRANT, RELOCATE						

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WATSON CIVIL CONSTRUCTION, INC.		(5) SEMA CONSTRUCTION, INC.		(6) JR. DAVIS CONSTRUCTION CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
0005 Utilities Section Totals:		**$3,811,011.00**		**$3,036,724.00**		**$3,697,966.07**
SECTION: 0006 Intelligent Transportation System						
1265 0630 2 11 5,463.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	9.25000	50,532.75	7.50000	40,972.50	8.00000	43,704.00
1270 0630 2 12 2,353.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	16.75000	39,412.75	14.00000	32,942.00	15.00000	35,295.00
1275 0633 1122 1,401.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS	2.65000	3,712.65	2.20000	3,082.20	2.00000	2,802.00
1280 0633 1123 8,675.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS	3.25000	28,193.75	2.70000	23,422.50	3.00000	26,025.00
1285 0633 1420 50.000 LF FIBER OPTIC CABLE, RELOCATE, UNDERGROUND	2.45000	122.50	8.00000	400.00	2.00000	100.00
1290 0633 1620 9,716.000 LF FIBER OPTIC CABLE, REMOVE, UNDERGROUND	0.65000	6,315.40	0.55000	5,343.80	0.50000	4,858.00
1295 0633 2 31 262.000 EA FIBER OPTIC CONNECTION, INSTALL, SPLICE	28.00000	7,336.00	24.00000	6,288.00	45.00000	11,790.00

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WATSON CIVIL CONSTRUCTION, INC.		(5) SEMA CONSTRUCTION, INC.		(6) JR. DAVIS CONSTRUCTION CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Intelligent Transportation System						
1300 0633 2 32 FIBER OPTIC CONNECTION, INSTALL, TERMINATION 144.000 EA	85.00000	12,240.00	70.00000	10,080.00	80.00000	11,520.00
1305 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE 5.000 EA	965.00000	4,825.00	810.00000	4,050.00	900.00000	4,500.00
1310 0633 3 14 FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT 8.000 EA	130.00000	1,040.00	110.00000	880.00	90.00000	720.00
1315 0633 3 16 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED 3.000 EA	1,500.00000	4,500.00	1,300.00000	3,900.00	1,400.00000	4,200.00
1320 0633 4 1 SIGNALS COMMUNICATION CABLE-TWISTED PAIR CABLE, FURNISH & INSTALL 1,599.000 LF	4.25000	6,795.75	3.50000	5,596.50	3.00000	4,797.00
1325 0633 8 1 MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL 687.000 LF	7.50000	5,152.50	6.50000	4,465.50	4.58000	3,146.46
1330 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 4.000 EA	850.00000	3,400.00	700.00000	2,800.00	700.00000	2,800.00
1335 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 21.000 EA	1,675.00000	35,175.00	1,400.00000	29,400.00	1,700.00000	35,700.00

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WATSON CIVIL CONSTRUCTION, INC.		(5) SEMA CONSTRUCTION, INC.		(6) JR. DAVIS CONSTRUCTION CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Intelligent Transportation System						
1340 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE 3.000 EA	3,865.00000	11,595.00	3,200.00000	9,600.00	3,500.00000	10,500.00
1345 0639 1121 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY 1.000 AS	3,720.00000	3,720.00	3,100.00000	3,100.00	2,800.00000	2,800.00
1350 0639 1620 ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND 1.000 AS	650.00000	650.00	540.00000	540.00	425.00000	425.00
1355 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 293.000 LF	10.20000	2,988.60	9.00000	2,637.00	3.85000	1,128.05
1360 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 1.000 EA	1,625.00000	1,625.00	1,400.00000	1,400.00	1,500.00000	1,500.00
1365 0641 2 60 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE 1.000 EA	550.00000	550.00	460.00000	460.00	200.00000	200.00
1370 0660 6421 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH RELOCATE, CABINET EQUIPMENT 2.000 EA	1,250.00000	2,500.00	1,000.00000	2,000.00	500.00000	1,000.00
1375 0660 6422 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH RELOCATE, ABOVE GROUND EQUIPMENT 2.000 EA	975.00000	1,950.00	810.00000	1,620.00	850.00000	1,700.00

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*		(4) WATSON CIVIL CONSTRUCTION, INC.		(5) SEMA CONSTRUCTION, INC.		(6) JR. DAVIS CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006	**Intelligent Transportation System**						
1380 0676 2144 ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 340, 44" W X 60" H X 25" D	1.000 EA	17,250.00000	17,250.00	14,500.00000	14,500.00	17,000.00000	17,000.00
1385 0680 1422 SYSTEM CONTROL EQUIPMENT, RELOCATE, ADAPTIVE SIGNAL CONTROL SYSTEM- 170, CABINET EQUIPMENT	2.000 EA	1,500.00000	3,000.00	1,300.00000	2,600.00	800.00000	1,600.00
1390 0680 1423 SYSTEM CONTROL EQUIPMENT, RELOCATE, ADAPTIVE SIGNAL CONTROL SYSTEM- 170, ABOVE GROUND EQUIPMENT	7.000 EA	1,800.00000	12,600.00	1,500.00000	10,500.00	1,500.00000	10,500.00
1395 0682 1113 ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION	3.000 EA	7,050.00000	21,150.00	5,900.00000	17,700.00	6,000.00000	18,000.00
1400 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	3.000 EA	3,500.00000	10,500.00	3,000.00000	9,000.00	3,000.00000	9,000.00
1405 0684 1 4 MANAGED FIELD ETHERNET SWITCH, RELOCATE	2.000 EA	590.00000	1,180.00	490.00000	980.00	800.00000	1,600.00
1410 0684 5 1 MEDIA CONVERTER, FURNISH & INSTALL	4.000 EA	1,100.00000	4,400.00	940.00000	3,760.00	1,000.00000	4,000.00

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WATSON CIVIL CONSTRUCTION, INC.		(5) SEMA CONSTRUCTION, INC.		(6) JR. DAVIS CONSTRUCTION CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Intelligent Transportation System						
1415 0685 1 11 — 1.000 EA UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE	8,500.00000	8,500.00	7,100.00000	7,100.00	7,000.00000	7,000.00
1420 0700 8136 — 1.000 EA FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- W/UPS, FULL COLOR, 101-200 SF	107,684.00000	107,684.00	90,200.00000	90,200.00	100,000.00000	100,000.00
1425 0700 10124 — 1.000 EA DMS SUPPORT STRUCTURE, CANTILEVER, 41-50 FT	92,000.00000	92,000.00	77,100.00000	77,100.00	67,000.00000	67,000.00
1430 0700 10600 — 1.000 EA DMS SUPPORT STRUCTURE, REMOVE	4,559.60000	4,559.60	8,900.00000	8,900.00	7,000.00000	7,000.00
0006 Intelligent Transportation System Section Totals:		**$517,156.25**		**$437,320.00**		**$453,910.51**
Contract Grand Totals:		**$20,601,066.18**		**$20,725,000.00**		**21,465,900.93**

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) IBT CONSTRUCTION, LLC		(8) HUBBARD CONSTRUCTION COMPANY			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 24020035201 (1.000) LS	2,159,800.00000	2,159,800.00	2,440,000.00000	2,440,000.00		
0010 0102 1 MAINTENANCE OF TRAFFIC 24020035201 (745.000) DA (LS)	1,050,000.00000	1,050,000.00	2,163,000.00000	2,163,000.00		
0015 0102 2 1 SPECIAL DETOUR 1 24020035201 (1.000) LS	550,000.00000	550,000.00	925,000.00000	925,000.00		
0020 0102 2 2 SPECIAL DETOUR 2 24020035201 (1.000) LS	300,000.00000	300,000.00	330,000.00000	330,000.00		
0025 0102 60 WORK ZONE SIGN 28,868.000 ED	0.25000	7,217.00	0.19000	5,484.92		
0030 0102 61 BUSINESS SIGN 9.000 EA	26.00000	234.00	45.00000	405.00		
0035 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE 12,334.000 LF	45.00000	555,030.00	35.00000	431,690.00		
0040 0102 71 23 TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE 25,600.000 LF	10.00000	256,000.00	8.00000	204,800.00		
0045 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 188,615.000 ED	0.15000	28,292.25	0.10000	18,861.50		

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) IBT CONSTRUCTION, LLC		(8) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0050 0102 74 7 — 1,645.000 LF CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	5.25000	8,636.25	2.85000	4,688.25		
0055 0102 75 1 — 3,020.000 LF TEMPORARY SEPARATOR, F&I REMOVE	36.00000	108,720.00	30.10000	90,902.00		
0060 0102 76 — 25.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.20000	130.00	4.25000	106.25		
0065 0102 78 — 3,644.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3.10000	11,296.40	3.24000	11,806.56		
0070 0102 99 — 1,558.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	13.00000	20,254.00	10.00000	15,580.00		
0075 0102104 — 2,980.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	7.80000	23,244.00	4.60000	13,708.00		
0080 0102107 1 — 2,980.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	8.20000	24,436.00	6.85000	20,413.00		
0085 0104 10 3 — 15,007.000 LF SEDIMENT BARRIER	2.00000	30,014.00	1.67000	25,061.69		

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) IBT CONSTRUCTION, LLC		(8) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0090 0104 18 INLET PROTECTION SYSTEM 83.000 EA	200.00000	16,600.00	114.68000	9,518.44		
0095 0107 1 LITTER REMOVAL 515.300 AC	21.00000	10,821.30	15.00000	7,729.50		
0100 0107 2 MOWING 429.110 AC	26.00000	11,156.86	49.50000	21,240.95		
0105 0110 1 1 CLEARING & GRUBBING 24020035201 (32.510) AC (LS)	1,015,514.81000	1,015,514.81	1,083,000.00000	1,083,000.00		
0110 0110 4 10 REMOVAL OF EXISTING CONCRETE 4,072.000 SY	50.00000	203,600.00	8.09000	32,942.48		
0115 0120 1 REGULAR EXCAVATION 28,045.500 CY	6.00000	168,273.00	12.14000	340,472.37		
0120 0120 4 SUBSOIL EXCAVATION 125,954.500 CY	12.25000	1,542,942.63	15.93000	2,006,455.19		
0125 0120 6 EMBANKMENT 31,254.000 CY	6.00000	187,524.00	14.21000	444,119.34		
0130 0160 4 TYPE B STABILIZATION 48,950.000 SY	3.50000	171,325.00	3.20000	156,640.00		

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) IBT CONSTRUCTION, LLC		(8) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0135 0285709 26,497.000 OPTIONAL BASE, BASE GROUP 09 SY	20.00000	529,940.00	14.97000	396,660.09		
0140 0285710 14,109.000 OPTIONAL BASE, BASE GROUP 10 SY	45.00000	634,905.00	41.32000	582,983.88		
0145 0327 70 6 42,122.000 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH SY	2.90000	122,153.80	2.74000	115,414.28		
0150 0327 70 7 403.000 MILLING EXIST ASPH PAVT, 4" AVG DEPTH SY	3.60000	1,450.80	3.45000	1,390.35		
0155 0334 1 13 12,661.800 SUPERPAVE ASPHALTIC CONC, TRAFFIC C TN	115.00000	1,456,107.00	111.02000	1,405,713.04		
0160 0337 7 83 6,877.200 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 TN	125.00000	859,650.00	121.98000	838,880.86		
0170 0400 1 2 5.000 CONCRETE CLASS I, ENDWALLS CY	1,450.00000	7,250.00	744.43000	3,722.15		
0175 0425 1331 33.000 INLETS, CURB, TYPE P-3, <10' EA	3,600.00000	118,800.00	4,594.20000	151,608.60		
0180 0425 1341 7.000 INLETS, CURB, TYPE P-4, <10' EA	3,600.00000	25,200.00	4,618.65000	32,330.55		

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) IBT CONSTRUCTION, LLC		(8) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0185 0425 1431 INLETS, CURB, TYPE J-3, <10' 7.000 EA	5,500.00000	38,500.00	6,794.82000	47,563.74		
0190 0425 1441 INLETS, CURB, TYPE J-4, <10' 5.000 EA	5,570.00000	27,850.00	6,995.63000	34,978.15		
0195 0425 1471 INLETS, CURB, TYPE 7, <10' 2.000 EA	5,500.00000	11,000.00	5,747.54000	11,495.08		
0200 0425 1521 INLETS, DT BOT, TYPE C,<10' 9.000 EA	3,000.00000	27,000.00	3,908.83000	35,179.47		
0205 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10' 2.000 EA	5,160.00000	10,320.00	6,435.64000	12,871.28		
0210 0425 2 61 MANHOLES, P-8, <10' 2.000 EA	3,000.00000	6,000.00	2,788.16000	5,576.32		
0215 0425 2 62 MANHOLES, P-8, >10' 2.000 EA	5,000.00000	10,000.00	4,738.02000	9,476.04		
0220 0425 2 91 MANHOLES, J-8, <10' 4.000 EA	11,800.00000	47,200.00	9,351.85000	37,407.40		
0225 0425 2 92 MANHOLES, J-8, >10' 1.000 EA	18,800.00000	18,800.00	12,781.63000	12,781.63		

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) IBT CONSTRUCTION, LLC		(8) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0230 0425 11 — 1.000 EA MODIFY EXISTING DRAINAGE STRUCTURE	2,500.00000	2,500.00	2,372.91000	2,372.91		
0235 0425 78 — 1.000 EA INLET CAP, PRECAST	957.00000	957.00	1,678.76000	1,678.76		
0240 0430174115 — 76.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD	80.00000	6,080.00	75.35000	5,726.60		
0245 0430174118 — 83.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	84.00000	6,972.00	110.11000	9,139.13		
0250 0430174130 — 8.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD	409.00000	3,272.00	615.79000	4,926.32		
0255 0430174136 — 8.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD	426.00000	3,408.00	649.07000	5,192.56		
0260 0430174236 — 146.000 LF PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 36"SD	150.00000	21,900.00	152.84000	22,314.64		
0265 0430175118 — 4,861.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	52.00000	252,772.00	72.99000	354,804.39		
0270 0430175124 — 1,999.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	68.00000	135,932.00	90.72000	181,349.28		

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) IBT CONSTRUCTION, LLC		(8) HUBBARD CONSTRUCTION COMPANY			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0275 0430175130 903.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	87.00000	78,561.00	93.67000	84,584.01		
0280 0430175136 1,460.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	111.00000	162,060.00	109.57000	159,972.20		
0285 0430175142 364.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	143.00000	52,052.00	136.62000	49,729.68		
0290 0430175148 1,905.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	182.00000	346,710.00	166.67000	317,506.35		
0295 0430175236 478.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD	139.00000	66,442.00	143.69000	68,683.82		
0300 0430830 220.000 CY PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	276.00000	60,720.00	324.99000	71,497.80		
0305 0430982133 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 30" CD	3,560.00000	3,560.00	5,780.79000	5,780.79		
0310 0430982141 2.000 EA MITERED END SECTION, OPTIONAL ROUND, 48" CD	6,850.00000	13,700.00	7,520.78000	15,041.56		
0315 0430984123 8.000 EA MITERED END SECTION, OPTIONAL ROUND, 15" SD	1,390.00000	11,120.00	1,488.28000	11,906.24		

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) IBT CONSTRUCTION, LLC		(8) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0320 0430984125 2.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" SD	1,760.00000	3,520.00	1,584.34000	3,168.68		
0325 0430984133 1.000 EA MITERED END SECTION , OPTIONAL ROUND, 30" SD	3,560.00000	3,560.00	4,755.73000	4,755.73		
0330 0430984138 1.000 EA MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN	4,780.00000	4,780.00	5,902.79000	5,902.79		
0335 0430984638 1.000 EA MITERED END SECT, OPTIONAL /ELLIP/ARCH, 36" SD	5,100.00000	5,100.00	6,563.59000	6,563.59		
0340 0515 2311 350.000 LF PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1	59.00000	20,650.00	54.50000	19,075.00		
0345 0520 1 7 5,463.000 LF CONCRETE CURB & GUTTER, TYPE E	26.00000	142,038.00	17.83000	97,405.29		
0350 0520 1 10 13,376.000 LF CONCRETE CURB & GUTTER, TYPE F	23.00000	307,648.00	18.17000	243,041.92		
0355 0520 5 11 687.000 LF TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	51.00000	35,037.00	32.99000	22,664.13		
0360 0520 5 16 2,862.000 LF TRAFFIC SEPARATOR CONCRETE-TYPE I, 8.5' WIDE	69.00000	197,478.00	58.03000	166,081.86		

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) IBT CONSTRUCTION, LLC		(8) HUBBARD CONSTRUCTION COMPANY			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0365 0522 1 9,719.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	43.00000	417,917.00	40.00000	388,760.00		
0370 0522 2 693.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	92.00000	63,756.00	50.00000	34,650.00		
0372 0524 1 49 213.000 SY CONCRETE DITCH PAVEMENT, 6", REINFORCED	130.00000	27,690.00	65.00000	13,845.00		
0375 0527 2 499.000 SF DETECTABLE WARNINGS	26.00000	12,974.00	38.00000	18,962.00		
0380 0536 73 488.000 LF GUARDRAIL REMOVAL	10.00000	4,880.00	2.00000	976.00		
0385 0570 1 2 65,528.000 SY PERFORMANCE TURF, SOD	5.00000	327,640.00	2.20000	144,161.60		
0390 0630 2 11 33.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	16.00000	528.00	9.00000	297.00		
0395 0630 2 12 64.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	39.00000	2,496.00	14.00000	896.00		
0400 0635 2 11 3.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	704.00000	2,112.00	657.00000	1,971.00		

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) IBT CONSTRUCTION, LLC		(8) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0405 0695 1 1 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL 6.000 EA	1,440.00000	8,640.00	1,151.00000	6,906.00		
0410 0695 6 12 TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS 6.000 EA	1,070.00000	6,420.00	811.00000	4,866.00		
0415 0695 7162 TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK, PEDESTAL MOUNT 1.000 EA	4,900.00000	4,900.00	4,316.00000	4,316.00		
0420 0695 7600 TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET 2.000 EA	457.00000	914.00	943.00000	1,886.00		
0425 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 12.029 GM	967.00000	11,632.04	997.78000	12,002.30		
0430 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 6,834.000 LF	0.40000	2,733.60	0.38000	2,596.92		
0435 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 5,304.000 LF	0.70000	3,712.80	0.76000	4,031.04		
0440 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 6.579 GM	361.00000	2,375.02	372.17000	2,448.51		

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) IBT CONSTRUCTION, LLC		(8) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0445 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.746 GM	363.00000	270.80	374.12000	279.09		
0450 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 14.000 EA	42.00000	588.00	43.14000	603.96		
0455 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 180.000 EA	31.00000	5,580.00	32.36000	5,824.80		
0460 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 9.681 GM	967.00000	9,361.53	997.60000	9,657.77		
0465 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 689.000 LF	0.50000	344.50	0.56000	385.84		
0470 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE 49.000 SF	2.10000	102.90	2.16000	105.84		
0475 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 24020035201 (1.000) LS	150,000.00000	150,000.00	150,000.00000	150,000.00		

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) IBT CONSTRUCTION, LLC		(8) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0476 1820 2 60 1,080.000 LF UTILITY FIBER OPTIC,TELEPHONE COMMUNICATIONS, REMOVE & DISPOSE, CONTRACTOR TAKES OWNERSHIP	0.60000	648.00	3.30000	3,564.00		
0001 Roadway Section Totals:		**$15,429,933.29**		**$17,294,517.05**		
SECTION: 0002 Signing						
0480 0700 1 11 51.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	346.00000	17,646.00	375.00000	19,125.00		
0485 0700 1 12 20.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	1,410.00000	28,200.00	1,090.00000	21,800.00		
0490 0700 1 13 1.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	1,950.00000	1,950.00	1,675.00000	1,675.00		
0495 0700 1 50 1.000 AS SINGLE POST SIGN, RELOCATE	131.00000	131.00	370.00000	370.00		
0500 0700 1 60 55.000 AS SINGLE POST SIGN, REMOVE	21.00000	1,155.00	26.00000	1,430.00		
0505 0700 2 14 7.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	3,740.00000	26,180.00	3,230.00000	22,610.00		

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) IBT CONSTRUCTION, LLC		(8) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0510 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF 2.000 AS	4,030.00000	8,060.00	4,440.00000	8,880.00		
0515 0700 2 60 MULTI- POST SIGN, REMOVE 5.000 AS	836.00000	4,180.00	535.00000	2,675.00		
0520 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF 15.000 EA	141.00000	2,115.00	95.00000	1,425.00		
0525 0705 10 1 OBJECT MARKER, TYPE 1 13.000 EA	193.00000	2,509.00	125.00000	1,625.00		
0530 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR 12.000 EA	125.00000	1,500.00	70.00000	840.00		
0535 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE 121.000 SF	2.10000	254.10	2.16000	261.36		
0540 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 24020035201 (1.000) LS	35,700.00000	35,700.00	36,801.98000	36,801.98		
0545 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 6,685.000 LF	1.50000	10,027.50	1.51000	10,094.35		

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) IBT CONSTRUCTION, LLC		(8) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0550 0711 11125 840.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	3.20000	2,688.00	3.29000	2,763.60		
0555 0711 11141 0.701 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	1,040.00000	729.04	1,071.67000	751.24		
0560 0711 11160 4.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	58.00000	232.00	59.32000	237.28		
0565 0711 11170 76.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	47.00000	3,572.00	48.54000	3,689.04		
0570 0711 11224 171.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	2.40000	410.40	2.43000	415.53		
0575 0711 11241 0.069 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	1,060.00000	73.14	1,088.70000	75.12		
0580 0711 14125 1,905.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	16.00000	30,480.00	16.83000	32,061.15		
0585 0711 14160 30.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	220.00000	6,600.00	226.50000	6,795.00		

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) IBT CONSTRUCTION, LLC		(8) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0590 0711 14170 30.000 EA THERMOPLASTIC, PREFORMED, WHITE, ARROW	110.00000	3,300.00	113.25000	3,397.50		
0595 0711 16101 6.522 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	3,970.00000	25,892.34	4,092.00000	26,688.02		
0600 0711 16102 0.099 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	5,120.00000	506.88	5,284.04000	523.12		
0605 0711 16131 4.386 GM THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	945.00000	4,144.77	977.02000	4,285.21		
0610 0711 16201 2.601 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	3,970.00000	10,325.97	4,091.68000	10,642.46		
0002 Signing Section Totals:		**$228,562.14**		**$221,936.96**		
SECTION: 0003 Lighting						
0615 0630 2 11 12,600.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	6.30000	79,380.00	7.05000	88,830.00		
0620 0630 2 12 1,913.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	14.00000	26,782.00	10.50000	20,086.50		

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) IBT CONSTRUCTION, LLC		(8) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0625 0635 2 11 143.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	683.00000	97,669.00	1,239.00000	177,177.00		
0630 0639 1122 2.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	2,240.00000	4,480.00	2,563.00000	5,126.00		
0635 0715 1 12 51,798.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	1.60000	82,876.80	1.45000	75,107.10		
0640 0715 1 14 1,401.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 1 TO NO 0	26.00000	36,426.00	5.15000	7,215.15		
0645 0715 4 13 115.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT	4,970.00000	571,550.00	4,916.00000	565,340.00		
0650 0715 7 11 2.000 EA LOAD CENTER, F&I, SECONDARY VOLTAGE	14,200.00000	28,400.00	17,085.00000	34,170.00		
0655 0715500 1 115.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	375.00000	43,125.00	617.00000	70,955.00		
0003 Lighting Section Totals:		**$970,688.80**		**$1,044,006.75**		

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) IBT CONSTRUCTION, LLC		(8) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0660 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 3,452.000 LF	7.00000	24,164.00	7.00000	24,164.00		
0665 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 1,660.000 LF	17.00000	28,220.00	17.50000	29,050.00		
0670 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 4.000 PI	3,520.00000	14,080.00	4,682.00000	18,728.00		
0675 0632 7 6 SIGNAL CABLE, REMOVE-INTERSECTION 4.000 PI	791.00000	3,164.00	743.00000	2,972.00		
0680 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 75.000 EA	683.00000	51,225.00	657.00000	49,275.00		
0685 0639 1111 ELECTRICAL POWER SERVICE, F&I, OVERHEAD, METER FURNISHED BY POWER COMPANY 1.000 AS	2,320.00000	2,320.00	3,042.00000	3,042.00		
0690 0639 1121 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY 1.000 AS	2,380.00000	2,380.00	2,563.00000	2,563.00		
0695 0639 1620 ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND 2.000 AS	363.00000	726.00	398.00000	796.00		

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) IBT CONSTRUCTION, LLC		(8) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0700 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 93.000 LF	4.70000	437.10	4.70000	437.10		
0705 0641 2 11 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL 1.000 EA	1,420.00000	1,420.00	1,361.00000	1,361.00		
0710 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 1.000 EA	1,360.00000	1,360.00	1,361.00000	1,361.00		
0715 0641 2 60 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE 3.000 EA	462.00000	1,386.00	223.00000	669.00		
0720 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 26.000 EA	1,330.00000	34,580.00	1,340.00000	34,840.00		
0725 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 12.000 EA	231.00000	2,772.00	223.00000	2,676.00		
0730 0649 21 10 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60' 2.000 EA	49,900.00000	99,800.00	44,241.00000	88,482.00		
0735 0649 21 15 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70' 3.000 EA	56,300.00000	168,900.00	50,964.00000	152,892.00		

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) IBT CONSTRUCTION, LLC		(8) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0740 0649 21 21 — 2.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'	60,200.00000	120,400.00	54,856.00000	109,712.00		
0745 0649 26 3 — 2.000 EA STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION- BOLT ON ATTACHMENT	2,680.00000	5,360.00	1,883.00000	3,766.00		
0750 0649 26 5 — 5.000 EA STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT	5,440.00000	27,200.00	2,781.00000	13,905.00		
0755 0650 1 24 — 28.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE W/ALUM TOP, 3 SECTION, 1 WAY	898.00000	25,144.00	875.00000	24,500.00		
0760 0650 1 26 — 2.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE W/ALUM TOP, 4 SECTION, 1 WAY	1,080.00000	2,160.00	1,150.00000	2,300.00		
0765 0650 1 60 — 2.000 AS VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN	61.00000	122.00	74.50000	149.00		
0770 0653 1 11 — 26.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	612.00000	15,912.00	584.00000	15,184.00		
0775 0653 1 60 — 4.000 AS PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN	50.00000	200.00	37.00000	148.00		

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) IBT CONSTRUCTION, LLC		(8) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0780 0660 1103 LOOP DETECTOR INDUCTIVE, F&I, TYPE 3 5.000 EA	202.00000	1,010.00	358.00000	1,790.00		
0785 0660 1104 LOOP DETECTOR, INDUCTIVE, F&I, TYPE 4, 2CHANNEL, SOLID STATE, SHELF MOUNTED, TIME DELAY 2.000 EA	244.00000	488.00	358.00000	716.00		
0790 0660 1105 LOOP DETECTOR, INDUCTIVE, F&I, TYPE 5, 2CHANNEL, SOLID STATE, SHELF MOUNTED 14.000 EA	358.00000	5,012.00	358.00000	5,012.00		
0795 0660 1106 LOOP DETECTOR INDUCTIVE , F&I, TYPE 6, 2 CH,SS,S,TD 1.000 EA	365.00000	365.00	358.00000	358.00		
0800 0660 2102 LOOP ASSEMBLY, F&I, TYPE B 36.000 AS	797.00000	28,692.00	760.00000	27,360.00		
0805 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 25.000 AS	915.00000	22,875.00	756.00000	18,900.00		
0810 0663 1111 SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, CABINET ELECTRONICS 2.000 EA	2,880.00000	5,760.00	5,280.00000	10,560.00		
0815 0663 1112 SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, DETECTOR 4.000 EA	1,840.00000	7,360.00	1,796.00000	7,184.00		

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) IBT CONSTRUCTION, LLC		(8) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0820 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 26.000 EA	371.00000	9,646.00	248.00000	6,448.00		
0825 0665 1 60 PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN 4.000 EA	43.00000	172.00	37.00000	148.00		
0830 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION 2.000 AS	40,600.00000	81,200.00	42,767.00000	85,534.00		
0835 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY 2.000 AS	549.00000	1,098.00	711.00000	1,422.00		
0840 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 2.000 AS	549.00000	1,098.00	823.00000	1,646.00		
0845 0685 1 11 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE 2.000 EA	4,880.00000	9,760.00	6,162.00000	12,324.00		
0850 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF 7.000 EA	2,760.00000	19,320.00	1,889.00000	13,223.00		
0855 0700 11391 ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL OVERHEAD MOUNT- AC POWERED, BLANK OUT SIGN, UP TO 12 SF 1.000 AS	4,520.00000	4,520.00	4,381.00000	4,381.00		

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) IBT CONSTRUCTION, LLC		(8) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0004 Signalization Section Totals:		**$831,808.10**		**$779,978.10**		
SECTION: 0005 Utilities						
0860 0110 4 10 44.000 REMOVAL OF EXISTING CONCRETE SY	50.00000	2,200.00	95.72000	4,211.68		
0865 0522 1 44.000 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK SY	95.00000	4,180.00	40.00000	1,760.00		
0870 0999 25 (1.000) INITIAL CONTINGENCY AMOUNT, DO NOT BID 24020035601 LS	325,735.00000	325,735.00	325,735.00000	325,735.00		
0875 1050 16002 275.000 UTILITY PIPE,REMOVE & DISPOSE, 2-4.9" LF	4.00000	1,100.00	22.85000	6,283.75		
0880 1050 16003 47.000 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9" LF	34.00000	1,598.00	104.98000	4,934.06		
0885 1050 16004 8,189.000 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9" LF	17.00000	139,213.00	25.88000	211,931.32		
0890 1050 16005 2,886.000 UTILITY PIPE,REMOVE & DISPOSE, 20-49.9" LF	26.00000	75,036.00	28.34000	81,789.24		

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) IBT CONSTRUCTION, LLC		(8) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
0895 1050 18002 143.000 LF UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 2- 4.9"	20.00000	2,860.00	28.75000	4,111.25		
0900 1050 18004 810.000 LF UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 8-19.9"	15.00000	12,150.00	23.57000	19,091.70		
0905 1050 31204 260.000 LF UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 4"	51.00000	13,260.00	66.81000	17,370.60		
0910 1050 31206 82.000 LF UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 6"	68.00000	5,576.00	94.10000	7,716.20		
0915 1050 31208 558.000 LF UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 8"	44.00000	24,552.00	92.51000	51,620.58		
0920 1050 31210 5.000 LF UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 10"	210.00000	1,050.00	756.48000	3,782.40		
0925 1050 31212 1,948.000 LF UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 12"	42.00000	81,816.00	119.99000	233,740.52		
0930 1050 31216 6,208.000 LF UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 16"	71.00000	440,768.00	86.87000	539,288.96		

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) IBT CONSTRUCTION, LLC		(8) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
0935 1050 31220 2,945.000 UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 20" LF	109.00000	321,005.00	126.53000	372,630.85		
0940 1050 42202 20.000 UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 2" LF	71.00000	1,420.00	111.69000	2,233.80		
0945 1050 42204 167.000 UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 4" LF	48.00000	8,016.00	46.98000	7,845.66		
0950 1050 42206 168.000 UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 6" LF	57.00000	9,576.00	54.88000	9,219.84		
0955 1050 42210 341.000 UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 10" LF	97.00000	33,077.00	85.98000	29,319.18		
0960 1050 42214 154.000 UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 14" LF	160.00000	24,640.00	136.77000	21,062.58		
0965 1050 42216 84.000 UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 16" LF	232.00000	19,488.00	212.61000	17,859.24		

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) IBT CONSTRUCTION, LLC		(8) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
0970 1050 42218 UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 18" 929.000 LF	214.00000	198,806.00	225.42000	209,415.18		
0975 1050 61120 UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 20" 343.000 LF	582.00000	199,626.00	435.68000	149,438.24		
0980 1055 31108 UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, ELBOW, 8" 21.000 EA	492.00000	10,332.00	491.24000	10,316.04		
0985 1055 31110 UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, ELBOW, 10" 2.000 EA	610.00000	1,220.00	812.36000	1,624.72		
0990 1055 31112 UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, ELBOW, 12" 75.000 EA	840.00000	63,000.00	904.84000	67,863.00		
0995 1055 31116 UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, ELBOW, 16" 40.000 EA	2,230.00000	89,200.00	2,084.95000	83,398.00		
1000 1055 31120 UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, ELBOW, 20" 26.000 EA	2,310.00000	60,060.00	2,468.91000	64,191.66		
1005 1055 31212 UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, TEE, 12" 5.000 EA	956.00000	4,780.00	1,120.53000	5,602.65		

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) IBT CONSTRUCTION, LLC		(8) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1010 1055 31216 UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, TEE, 16" 7.000 EA	2,920.00000	20,440.00	3,051.77000	21,362.39		
1015 1055 31220 UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, TEE, 20" 3.000 EA	2,830.00000	8,490.00	3,079.12000	9,237.36		
1020 1055 31508 UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, CAP/PLUG, 8" 1.000 EA	279.00000	279.00	251.07000	251.07		
1025 1055 31512 UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, CAP/PLUG, 12" 1.000 EA	1,220.00000	1,220.00	482.06000	482.06		
1030 1055 31516 UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, CAP/PLUG, 16" 1.000 EA	1,250.00000	1,250.00	1,410.61000	1,410.61		
1035 1055 51310 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 10" 2.000 EA	357.00000	714.00	684.85000	1,369.70		
1040 1055 51314 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 14" 2.000 EA	727.00000	1,454.00	1,858.19000	3,716.38		
1045 1055 51316 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 16" 1.000 EA	1,710.00000	1,710.00	2,088.28000	2,088.28		

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) IBT CONSTRUCTION, LLC		(8) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1050 1055 51318 12.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 18"	2,420.00000	29,040.00	2,392.13000	28,705.56		
1055 1080 21106 73.000 EA UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 6"	288.00000	21,024.00	920.35000	67,185.55		
1060 1080 21600 1.000 EA UTILITY FIXTURE, VALVE/METER BOX, REMOVE	419.00000	419.00	1,347.73000	1,347.73		
1065 1080 23102 18.000 EA UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 2"	986.00000	17,748.00	5,693.85000	102,489.30		
1070 1080 23104 5.000 EA UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 4"	3,090.00000	15,450.00	6,153.79000	30,768.95		
1075 1080 23106 1.000 EA UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 6"	3,200.00000	3,200.00	6,636.09000	6,636.09		
1080 1080 23108 7.000 EA UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 8"	3,530.00000	24,710.00	6,942.13000	48,594.91		
1085 1080 23112 30.000 EA UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 12"	6,500.00000	195,000.00	9,965.90000	298,977.00		

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) IBT CONSTRUCTION, LLC		(8) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1090 1080 23120 UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 20" 6.000 EA	11,600.00000	69,600.00	27,532.87000	165,197.22		
1095 1080 23124 UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 24" 1.000 EA	19,200.00000	19,200.00	29,310.33000	29,310.33		
1100 1080 24104 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 4" 5.000 EA	1,360.00000	6,800.00	1,008.02000	5,040.10		
1105 1080 24106 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 6" 3.000 EA	1,180.00000	3,540.00	1,152.91000	3,458.73		
1110 1080 24108 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 8" 7.000 EA	1,630.00000	11,410.00	1,493.78000	10,456.46		
1115 1080 24110 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 10" 1.000 EA	2,540.00000	2,540.00	2,174.69000	2,174.69		
1120 1080 24112 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 12" 31.000 EA	4,070.00000	126,170.00	2,515.85000	77,991.35		
1125 1080 24120 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 20" 8.000 EA	18,600.00000	148,800.00	12,342.06000	98,736.48		

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) IBT CONSTRUCTION, LLC		(8) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1130 1080 24500 1.000 EA UTILITY FIXTURE, VALVE ASSEMBLY, ADJUST/MODIFY	658.00000	658.00	438.57000	438.57		
1135 1080 25102 3.000 EA UTILITY FIXTURE- BLOWOFF ASSEMBLY, FURNISH AND INSTALL, 2"	2,470.00000	7,410.00	1,490.76000	4,472.28		
1140 1080 26104 1.000 EA UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 4"	3,030.00000	3,030.00	4,616.57000	4,616.57		
1145 1080 26106 1.000 EA UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 6"	2,860.00000	2,860.00	4,624.01000	4,624.01		
1150 1080 26108 5.000 EA UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 8"	3,100.00000	15,500.00	4,518.11000	22,590.55		
1155 1080 26110 1.000 EA UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 10"	2,170.00000	2,170.00	3,913.82000	3,913.82		
1160 1080 26112 6.000 EA UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH AND INSTALL12"	2,200.00000	13,200.00	4,646.73000	27,880.38		
1165 1080 26116 12.000 EA UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH AND INSTALL, 16"	3,560.00000	42,720.00	5,491.94000	65,903.28		
1170 1080 26120 5.000 EA UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 20"	2,140.00000	10,700.00	4,074.89000	20,374.45		

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) IBT CONSTRUCTION, LLC		(8) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1175 1080 27104 3.000 EA UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 4"	4,740.00000	14,220.00	5,821.16000	17,463.48		
1180 1080 27106 1.000 EA UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 6"	5,260.00000	5,260.00	7,702.10000	7,702.10		
1185 1080 27108 4.000 EA UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 8"	5,780.00000	23,120.00	4,257.05000	17,028.20		
1190 1080 27112 29.000 EA UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 12"	7,350.00000	213,150.00	10,878.19000	315,467.51		
1195 1080 27120 5.000 EA UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 20"	16,500.00000	82,500.00	22,944.87000	114,724.35		
1200 1080 29104 4.000 EA UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 4"	1,150.00000	4,600.00	4,957.15000	19,828.60		
1205 1080 29106 1.000 EA UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 6"	2,560.00000	2,560.00	7,052.60000	7,052.60		
1210 1080 29108 24.000 EA UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 8"	2,770.00000	66,480.00	3,461.37000	83,072.88		
1215 1080 29112 29.000 EA UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 12"	2,970.00000	86,130.00	4,769.57000	138,317.53		

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) IBT CONSTRUCTION, LLC		(8) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1220 1080 29120 — 5.000 EA UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 20"	11,000.00000	55,000.00	17,325.49000	86,627.45		
1225 1080 29124 — 1.000 EA UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 24"	26,500.00000	26,500.00	36,453.46000	36,453.46		
1230 1080 33104 — 3.000 EA UTILITY FIXTURE, PLUG VALVE, FURNISH AND INSTALL 4"	1,050.00000	3,150.00	1,116.44000	3,349.32		
1235 1080 33106 — 2.000 EA UTILITY FIXTURE, PLUG VALVE, FURNISH AND INSTALL 6"	1,840.00000	3,680.00	1,875.41000	3,750.82		
1240 1080 33108 — 3.000 EA UTILITY FIXTURE, PLUG VALVE, FURNISH AND INSTALL 8"	2,410.00000	7,230.00	2,303.41000	6,910.23		
1245 1080 33110 — 1.000 EA UTILITY FIXTURE, PLUG VALVE, FURNISH AND INSTALL 10"	3,470.00000	3,470.00	3,107.21000	3,107.21		
1250 1080 33112 — 1.000 EA UTILITY FIXTURE, PLUG VALVE, FURNISH AND INSTALL 12"	5,430.00000	5,430.00	4,368.10000	4,368.10		
1255 1080 33116 — 8.000 EA UTILITY FIXTURE, PLUG VALVE, FURNISH AND INSTALL 16"	11,100.00000	88,800.00	6,605.47000	52,843.76		
1260 1644800 — 3.000 EA FIRE HYDRANT, RELOCATE	1,200.00000	3,600.00	5,216.71000	15,650.13		

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) IBT CONSTRUCTION, LLC		(8) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
0005 Utilities Section Totals:		**$3,698,676.00**		**$4,670,907.84**		
SECTION: 0006 Intelligent Transportation System						
1265 0630 2 11 5,463.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	7.70000	42,065.10	8.00000	43,704.00		
1270 0630 2 12 2,353.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	14.00000	32,942.00	14.00000	32,942.00		
1275 0633 1122 1,401.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS	2.20000	3,082.20	2.25000	3,152.25		
1280 0633 1123 8,675.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS	2.70000	23,422.50	3.10000	26,892.50		
1285 0633 1420 50.000 LF FIBER OPTIC CABLE, RELOCATE, UNDERGROUND	8.10000	405.00	2.25000	112.50		
1290 0633 1620 9,716.000 LF FIBER OPTIC CABLE, REMOVE, UNDERGROUND	0.60000	5,829.60	0.55000	5,343.80		
1295 0633 2 31 262.000 EA FIBER OPTIC CONNECTION, INSTALL, SPLICE	24.00000	6,288.00	39.50000	10,349.00		

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) IBT CONSTRUCTION, LLC		(8) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Intelligent Transportation System						
1300 0633 2 32 FIBER OPTIC CONNECTION, INSTALL, TERMINATION 144.000 EA	70.00000	10,080.00	73.00000	10,512.00		
1305 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE 5.000 EA	811.00000	4,055.00	782.00000	3,910.00		
1310 0633 3 14 FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT 8.000 EA	110.00000	880.00	84.50000	676.00		
1315 0633 3 16 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED 3.000 EA	1,270.00000	3,810.00	1,322.00000	3,966.00		
1320 0633 4 1 SIGNALS COMMUNICATION CABLE-TWISTED PAIR CABLE, FURNISH & INSTALL 1,599.000 LF	3.50000	5,596.50	2.75000	4,397.25		
1325 0633 8 1 MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL 687.000 LF	6.40000	4,396.80	4.35000	2,988.45		
1330 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 4.000 EA	703.00000	2,812.00	657.00000	2,628.00		
1335 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 21.000 EA	1,400.00000	29,400.00	1,522.00000	31,962.00		

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) IBT CONSTRUCTION, LLC		(8) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Intelligent Transportation System						
1340 0635 2 13 — 3.000 EA PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	3,240.00000	9,720.00	3,019.00000	9,057.00		
1345 0639 1121 — 1.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY	3,120.00000	3,120.00	2,563.00000	2,563.00		
1350 0639 1620 — 1.000 AS ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND	545.00000	545.00	398.00000	398.00		
1355 0639 2 1 — 293.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	8.80000	2,578.40	3.90000	1,142.70		
1360 0641 2 12 — 1.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1,360.00000	1,360.00	1,361.00000	1,361.00		
1365 0641 2 60 — 1.000 EA PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE	461.00000	461.00	223.00000	223.00		
1370 0660 6421 — 2.000 EA VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH RELOCATE, CABINET EQUIPMENT	1,050.00000	2,100.00	478.00000	956.00		
1375 0660 6422 — 2.000 EA VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH RELOCATE, ABOVE GROUND EQUIPMENT	815.00000	1,630.00	872.00000	1,744.00		

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) IBT CONSTRUCTION, LLC		(8) HUBBARD CONSTRUCTION COMPANY			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Intelligent Transportation System						
1380 0676 2144 1.000 EA ITS CABINET, FURNISH & INSTALL, BASE MOUNT, 340, 44" W X 60" H X 25" D	14,500.00000	14,500.00	18,662.00000	18,662.00		
1385 0680 1422 2.000 EA SYSTEM CONTROL EQUIPMENT, RELOCATE, ADAPTIVE SIGNAL CONTROL SYSTEM- 170, CABINET EQUIPMENT	1,250.00000	2,500.00	853.00000	1,706.00		
1390 0680 1423 7.000 EA SYSTEM CONTROL EQUIPMENT, RELOCATE, ADAPTIVE SIGNAL CONTROL SYSTEM- 170, ABOVE GROUND EQUIPMENT	1,540.00000	10,780.00	1,471.00000	10,297.00		
1395 0682 1113 3.000 EA ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION	5,920.00000	17,760.00	5,967.00000	17,901.00		
1400 0684 1 1 3.000 EA MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	2,970.00000	8,910.00	3,282.00000	9,846.00		
1405 0684 1 4 2.000 EA MANAGED FIELD ETHERNET SWITCH, RELOCATE	492.00000	984.00	912.00000	1,824.00		
1410 0684 5 1 4.000 EA MEDIA CONVERTER, FURNISH & INSTALL	936.00000	3,744.00	1,232.00000	4,928.00		

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) IBT CONSTRUCTION, LLC		(8) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Intelligent Transportation System						
1415 0685 1 11 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE 1.000 EA	7,130.00000	7,130.00	8,316.00000	8,316.00		
1420 0700 8136 FRONT ACCESS DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- W/UPS, FULL COLOR, 101-200 SF 1.000 EA	90,200.00000	90,200.00	91,431.00000	91,431.00		
1425 0700 10124 DMS SUPPORT STRUCTURE, CANTILEVER, 41-50 FT 1.000 EA	77,100.00000	77,100.00	63,166.00000	63,166.00		
1430 0700 10600 DMS SUPPORT STRUCTURE, REMOVE 1.000 EA	8,910.00000	8,910.00	6,631.00000	6,631.00		
0006 Intelligent Transportation System Section Totals:		**$439,097.10**		**$435,688.45**		
Contract Grand Totals:		**$21,598,765.43**		**$24,447,035.15**		

Letting: CT190424 April 24, 2019 **Call Order:** 024 **Contract:** T5642

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office