Vendor Ranking

Letting: CT190424 April 24, 2019 10:30 AM
Call Order: 018
Contract: T5661
District: District 5
Counties: SEMINOLE
Fed Aid No: D518112B
Contract Time: 210 AVAILABLE DAYS
Project(s): 43968255201
43968225201 (*)
Contract Desc: SR 400 (I-4)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Winning bid	$5,973,653.10	100.00%
2	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$6,068,293.81	101.58%
3	P & S PAVING, INC.	Responsive	Non-Winning Bid	$6,171,787.77	103.32%
4	MIDDLESEX PAVING, LLC	Responsive	Non-Winning Bid	$6,288,994.02	105.28%
5	PREFERRED MATERIALS INC.	Responsive	Non-Winning Bid	$6,478,000.00	108.44%
6	HALIFAX PAVING, INC.	Responsive	Non-Winning Bid	$6,643,720.52	111.22%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT190424 April 24, 2019 **Call Order:** 018 **Contract:** T5661

District: District 5 **Counties:** SEMINOLE **Fed Aid No:** D518112B

Contract Time: 210 AVAILABLE DAYS **Project(s):** 43968255201
43968225201 (*)

Contract Descr: SR 400 (I-4)

The improvements under this contract consist of milling and resurfacing, signing and pavement markings, and signalization on Eastbound SR 400 (I-4).

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) P & S PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 43968225201 (1.000) LS	213,000.00000	213,000.00	176,519.89000	176,519.89	140,000.00000	140,000.00
0010 0101 1 MOBILIZATION 43968255201 (1.000) LS	100,000.00000	100,000.00	52,692.31000	52,692.31	140,000.00000	140,000.00
0015 0102 1 MAINTENANCE OF TRAFFIC 43968225201 (210.000) DA (LS)	104,500.00000	104,500.00	238,790.89000	238,790.89	105,000.00000	105,000.00
0020 0102 1 MAINTENANCE OF TRAFFIC 43968255201 (210.000) DA (LS)	100,000.00000	100,000.00	116,557.86000	116,557.86	105,000.00000	105,000.00
0025 0102 14 TRAFFIC CONTROL OFFICER 208.000 HR	70.00000	14,560.00	66.31000	13,792.48	70.00000	14,560.00
0030 0102 60 WORK ZONE SIGN 13,298.000 ED	0.22000	2,925.56	0.19000	2,526.62	0.25000	3,324.50
0035 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 63,510.000 ED	0.09000	5,715.90	0.09000	5,715.90	0.10000	6,351.00

Letting: CT190424 April 24, 2019 **Call Order:** 018 **Contract:** T5661

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) P & S PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 122.000 ED	0.75000	91.50	0.36000	43.92	0.40000	48.80
0045 0102 74 7 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 15.000 LF	5.00000	75.00	3.21000	48.15	3.50000	52.50
0050 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 260.000 ED	6.00000	1,560.00	5.10000	1,326.00	5.50000	1,430.00
0055 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER 2,180.000 EA	3.60000	7,848.00	3.32000	7,237.60	3.50000	7,630.00
0060 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 433.000 ED	12.25000	5,304.25	11.22000	4,858.26	12.00000	5,196.00
0065 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 210.000 ED	23.35000	4,903.50	17.34000	3,641.40	23.00000	4,830.00
0070 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 210.000 ED	7.80000	1,638.00	3.57000	749.70	8.00000	1,680.00
0075 0102150 1 PORTABLE REGULATORY, SIGN 520.000 ED	4.50000	2,340.00	4.08000	2,121.60	4.50000	2,340.00

Letting: CT190424 April 24, 2019 **Call Order:** 018 **Contract:** T5661

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) P & S PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0080 0102150 2 RADAR SPEED DISPLAY UNIT 520.000 ED	4.50000	2,340.00	4.08000	2,121.60	4.50000	2,340.00
0085 0104 10 3 SEDIMENT BARRIER 3,782.000 LF	1.45000	5,483.90	1.34000	5,067.88	1.50000	5,673.00
0090 0104 18 INLET PROTECTION SYSTEM 19.000 EA	90.00000	1,710.00	138.51000	2,631.69	80.00000	1,520.00
0095 0107 1 LITTER REMOVAL 906.190 AC	24.00000	21,748.56	15.30000	13,864.71	16.00000	14,499.04
0100 0107 2 MOWING 835.080 AC	36.00000	30,062.88	47.44000	39,616.20	50.00000	41,754.00
0105 0110 1 1 CLEARING & GRUBBING 43968225201 (0.030) AC (LS)	5,750.00000	5,750.00	10,671.79000	10,671.79	29,000.00000	29,000.00
0110 0110 1 1 CLEARING & GRUBBING 43968255201 (0.960) AC (LS)	13,400.00000	13,400.00	13,087.37000	13,087.37	29,000.00000	29,000.00
0115 0110 4 10 REMOVAL OF EXISTING CONCRETE 185.000 SY	35.00000	6,475.00	33.12000	6,127.20	37.50000	6,937.50
0120 0285715 OPTIONAL BASE, BASE GROUP 15 70.000 SY	150.00000	10,500.00	98.82000	6,917.40	100.00000	7,000.00

Letting: CT190424 April 24, 2019 **Call Order:** 018 **Contract:** T5661

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) P & S PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0125 0327 70 4 25,583.000 SY MILLING EXIST ASPH PAVT, 3" AVG DEPTH	3.70000	94,657.10	4.96000	126,891.68	1.75000	44,770.25
0130 0327 70 6 12,264.000 SY MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	4.80000	58,867.20	3.54000	43,414.56	1.22000	14,962.08
0135 0327 70 11 35,836.000 SY MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	2.75000	98,549.00	3.04000	108,941.44	1.25000	44,795.00
0140 0327 70 15 47,706.000 SY MILLING EXIST ASPH PAVT, 2 3/4" AVG DEPTH	3.00000	143,118.00	4.71000	224,695.26	1.18000	56,293.08
0145 0327 70 17 33,421.000 SY MILLING EXIST ASPH PAVT, 3 1/4" AVG DEPTH	4.60000	153,736.60	6.37000	212,891.77	1.90000	63,499.90
0150 0327 70 19 2,664.000 SY MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	5.00000	13,320.00	9.20000	24,508.80	5.62000	14,971.68
0155 0327 70 20 4,222.000 SY MILLING EXIST ASPH PAVT, 3 3/4" AVG DEPTH	5.80000	24,487.60	3.87000	16,339.14	1.77000	7,472.94
0160 0327 70 22 32,895.000 SY MILLING EXISTING ASPHALT PAVEMENT, 4 1/4" AVG DEPTH	5.10000	167,764.50	7.74000	254,607.30	2.28000	75,000.60
0165 0334 1 53 3,135.000 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22	153.00000	479,655.00	122.22000	383,159.70	170.56000	534,705.60

Letting: CT190424 April 24, 2019 **Call Order:** 018 **Contract:** T5661

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) P & S PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0170 0334 1 54 — 18,554.200 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC D, PG76-22	113.95000	2,114,251.09	108.29000	2,009,234.32	138.18000	2,563,819.36
0175 0337 7 25 — 6,059.400 TN ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22	157.50000	954,355.50	152.25000	922,543.65	167.40000	1,014,343.56
0180 0337 7 83 — 3,402.300 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	127.50000	433,793.25	124.75000	424,436.93	144.14000	490,407.52
0185 0339 1 — 68.000 TN MISCELLANEOUS ASPHALT PAVEMENT	410.00000	27,880.00	296.71000	20,176.28	230.00000	15,640.00
0190 0425 1515 — 1.000 EA INLETS, DT BOT, TYPE B, PARTIAL	4,100.00000	4,100.00	5,100.69000	5,100.69	3,000.00000	3,000.00
0195 0425 2 63 — 1.000 EA MANHOLES, P-8, PARTIAL	5,025.00000	5,025.00	5,100.69000	5,100.69	5,150.00000	5,150.00
0200 0425 7 — 1.000 EA MANHOLE COVER- REPLACE	1,815.00000	1,815.00	612.08000	612.08	4,750.00000	4,750.00
0205 0430610025 — 1.000 EA U-ENDWALL, INDEX 261/430-011, 1:6 SLOPE, 18"PIPE	7,310.00000	7,310.00	5,100.69000	5,100.69	6,550.00000	6,550.00
0210 0520 1 10 — 114.000 LF CONCRETE CURB & GUTTER, TYPE F	82.35000	9,387.90	204.03000	23,259.42	35.00000	3,990.00

Letting: CT190424 April 24, 2019 **Call Order:** 018 **Contract:** T5661

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) P & S PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0215 0520 6 8.000 LF SHOULDER GUTTER- CONCRETE	215.00000	1,720.00	204.03000	1,632.24	280.00000	2,240.00
0220 0522 2 71.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	103.50000	7,348.50	204.03000	14,486.13	46.00000	3,266.00
0225 0527 2 41.000 SF DETECTABLE WARNINGS	55.00000	2,255.00	35.70000	1,463.70	70.00000	2,870.00
0230 0536 1 1 1,497.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	20.50000	30,688.50	18.87000	28,248.39	21.00000	31,437.00
0235 0536 8 11 1.000 EA APPROACH TRANSITION TO RIGID BARRIER CONNECTION, FURNISH & INSTALL	3,100.00000	3,100.00	2,856.38000	2,856.38	3,080.00000	3,080.00
0240 0536 73 1,498.000 LF GUARDRAIL REMOVAL	1.10000	1,647.80	1.02000	1,527.96	1.10000	1,647.80
0245 0536 85 24 2.000 EA GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL	3,100.00000	6,200.00	2,856.39000	5,712.78	3,080.00000	6,160.00
0250 0538 1 356.000 LF GUARDRAIL RESET	15.55000	5,535.80	14.28000	5,083.68	15.00000	5,340.00

Letting: CT190424 April 24, 2019 **Call Order:** 018 **Contract:** T5661

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) P & S PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0255 0546 72 1 — 0.276 GM GROUND-IN RUMBLE STRIPS, 16"	60,000.00000	16,560.00	63,901.88000	17,636.92	2,100.00000	579.60
0260 0550 10220 — 179.000 LF FENCING, TYPE B, 5.1-6.0', STANDARD	20.00000	3,580.00	18.42000	3,297.18	39.00000	6,981.00
0265 0550 60232 — 1.000 EA FENCE GATE, TYPE B, SLIDING/CANTILEVER, 6.1-12' OPENING	2,000.00000	2,000.00	1,838.12000	1,838.12	3,900.00000	3,900.00
0270 0570 1 2 — 3,757.000 SY PERFORMANCE TURF, SOD	4.90000	18,409.30	8.75000	32,873.75	4.50000	16,906.50
0275 0571 1 11 — 733.000 SY PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1	7.00000	5,131.00	12.50000	9,162.50	9.00000	6,597.00
0280 0630 2 11 — 15.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	17.00000	255.00	12.24000	183.60	16.50000	247.50
0285 0695 1 1 — 4.000 EA TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL	1,335.00000	5,340.00	1,127.25000	4,509.00	1,320.00000	5,280.00
0290 0695 6 12 — 4.000 EA TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS	945.00000	3,780.00	851.82000	3,407.28	935.00000	3,740.00

Letting: CT190424 April 24, 2019 **Call Order:** 018 **Contract:** T5661

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) P & S PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0295 0710 11101 7.737 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,027.00000	7,945.90	942.77000	7,294.21	980.00000	7,582.26
0300 0710 11102 0.082 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	1,339.00000	109.80	1,229.15000	100.79	2,200.00000	180.40
0305 0710 11103 2.037 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"	1,882.00000	3,833.63	1,728.27000	3,520.49	4,600.00000	9,370.20
0310 0710 11123 115.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	1.00000	115.00	1.02000	117.30	0.90000	103.50
0315 0710 11124 92.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	1.20000	110.40	1.12000	103.04	1.65000	151.80
0320 0710 11125 253.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	1.35000	341.55	1.22000	308.66	2.20000	556.60
0325 0710 11131 12.996 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	415.00000	5,393.34	382.37000	4,969.28	600.00000	7,797.60

Letting: CT190424 April 24, 2019 **Call Order:** 018 **Contract:** T5661

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) P & S PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0330 0710 11133 PAINTED PAVEMENT MARKING, STANDARD,WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE, 0.586 GM	825.00000	483.45	757.27000	443.76	1,100.00000	644.60
0335 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.024 GM	510.00000	12.24	467.50000	11.22	600.00000	14.40
0340 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 3.000 EA	39.00000	117.00	35.70000	107.10	72.00000	216.00
0345 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 51.000 EA	28.00000	1,428.00	25.50000	1,300.50	38.00000	1,938.00
0350 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 7.023 GM	1,027.00000	7,212.62	943.22000	6,624.23	1,000.00000	7,023.00
0355 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43968225201 (1.000) LS	37,283.00000	37,283.00	37,283.00000	37,283.00	37,283.00000	37,283.00
0360 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43968255201 (1.000) LS	21,160.00000	21,160.00	21,160.00000	21,160.00	21,160.00000	21,160.00
0001 Roadway Section Totals:		**$5,653,101.62**		**$5,755,006.01**		**$5,833,581.67**

Letting: CT190424 April 24, 2019 **Call Order:** 018 **Contract:** T5661

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) P & S PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0365 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 23.000 AS	385.00000	8,855.00	561.08000	12,904.84	600.00000	13,800.00
0370 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 12.000 AS	1,500.00000	18,000.00	1,275.17000	15,302.04	1,300.00000	15,600.00
0375 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 8.000 AS	1,985.00000	15,880.00	1,734.23000	13,873.84	1,800.00000	14,400.00
0380 0700 1 21 SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013 UP TO 12 SF 1.000 AS	1,332.00000	1,332.00	1,428.19000	1,428.19	1,500.00000	1,500.00
0385 0700 1 50 SINGLE POST SIGN, RELOCATE 1.000 AS	139.00000	139.00	96.91000	96.91	105.00000	105.00
0390 0700 1 60 SINGLE POST SIGN, REMOVE 33.000 AS	10.00000	330.00	25.50000	841.50	27.00000	891.00
0395 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF 1.000 AS	3,835.00000	3,835.00	4,947.66000	4,947.66	5,300.00000	5,300.00
0400 0700 2 16 MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF 1.000 AS	6,600.00000	6,600.00	9,181.23000	9,181.23	9,900.00000	9,900.00

Letting: CT190424 April 24, 2019 **Call Order:** 018 **Contract:** T5661

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) P & S PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0405 0700 2 17 MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF 1.000 AS	10,725.00000	10,725.00	13,771.85000	13,771.85	15,000.00000	15,000.00
0410 0700 2 60 MULTI- POST SIGN, REMOVE 3.000 AS	890.00000	2,670.00	765.10000	2,295.30	800.00000	2,400.00
0415 0700 3104 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF 1.000 EA	915.00000	915.00	1,020.14000	1,020.14	1,100.00000	1,100.00
0420 0700 3604 SIGN PANEL, REMOVE, 31-50 SF 1.000 EA	30.00000	30.00	255.03000	255.03	275.00000	275.00
0425 0705 11 2 DELINEATOR, NON-FLEXIBLE 7.000 EA	120.00000	840.00	76.51000	535.57	80.00000	560.00
0430 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43968225201 (1.000) LS	29,500.00000	29,500.00	26,957.12000	26,957.12	50,000.00000	50,000.00
0435 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43968255201 (1.000) LS	24,000.00000	24,000.00	22,054.34000	22,054.34	29,000.00000	29,000.00
0440 0711 11102 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND 0.023 GM	4,508.00000	103.68	4,139.13000	95.20	8,200.00000	188.60

Letting: CT190424 April 24, 2019 **Call Order:** 018 **Contract:** T5661

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) P & S PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0445 0711 11103 2.011 GM THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS	9,550.00000	19,205.05	8,768.82000	17,634.10	9,500.00000	19,104.50
0450 0711 11124 1,442.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	4.35000	6,272.70	3.98000	5,739.16	3.70000	5,335.40
0455 0711 11125 97.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	5.70000	552.90	5.20000	504.40	6.00000	582.00
0460 0711 11141 0.054 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	2,985.00000	161.19	2,739.26000	147.92	2,400.00000	129.60
0465 0711 11160 4.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	75.00000	300.00	66.31000	265.24	180.00000	720.00
0470 0711 11170 59.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	65.00000	3,835.00	59.17000	3,491.03	60.00000	3,540.00
0475 0711 11224 186.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	4.35000	809.10	3.98000	740.28	3.75000	697.50
0480 0711 14123 150.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK	10.40000	1,560.00	9.55000	1,432.50	9.00000	1,350.00

Letting: CT190424 April 24, 2019 **Call Order:** 018 **Contract:** T5661

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) P & S PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0485 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 156.000 LF	21.00000	3,276.00	19.10000	2,979.60	17.00000	2,652.00
0490 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" 7.737 GM	4,775.00000	36,944.18	4,382.62000	33,908.33	4,100.00000	31,721.70
0495 0711 15102 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8" 0.082 GM	6,215.00000	509.63	5,707.80000	468.04	9,200.00000	754.40
0500 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 12.996 GM	1,200.00000	15,595.20	1,096.14000	14,245.44	1,200.00000	15,595.20
0505 0711 15133 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP 0.586 GM	2,365.00000	1,385.89	2,170.84000	1,272.11	2,500.00000	1,465.00
0510 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" 7.023 GM	4,775.00000	33,534.83	4,384.72000	30,793.89	4,200.00000	29,496.60
0515 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 0.654 GM	3,865.00000	2,527.71	3,548.64000	2,320.81	3,800.00000	2,485.20

Letting: CT190424 April 24, 2019 **Call Order:** 018 **Contract:** T5661

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) P & S PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0520 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 0.653 GM	3,870.00000	2,527.11	3,554.07000	2,320.81	3,800.00000	2,481.40
0525 0713103101 PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES 0.086 GM	35,225.00000	3,029.35	32,343.60000	2,781.55	28,000.00000	2,408.00
0530 0713103131 PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES 0.210 GM	9,468.00000	1,988.28	8,692.57000	1,825.44	11,000.00000	2,310.00
0535 0713103201 PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES 0.108 GM	35,225.00000	3,804.30	32,193.80000	3,476.93	28,000.00000	3,024.00
0540 0713103331 PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES 0.195 GM	9,225.00000	1,798.88	8,469.69000	1,651.59	11,000.00000	2,145.00
0002 Signing Section Totals:		**$263,371.98**		**$253,559.93**		**$288,017.10**
SECTION: 0003 Signalization						
0545 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 494.000 LF	8.35000	4,124.90	6.83000	3,374.02	8.00000	3,952.00
0550 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 424.000 LF	28.90000	12,253.60	13.26000	5,622.24	28.00000	11,872.00

Letting: CT190424 April 24, 2019 **Call Order:** 018 **Contract:** T5661

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) P & S PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0555 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 12.000 EA	805.00000	9,660.00	673.29000	8,079.48	350.00000	4,200.00
0560 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 1.000 EA	2,110.00000	2,110.00	2,162.69000	2,162.69	2,100.00000	2,100.00
0565 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 1.000 EA	165.00000	165.00	423.36000	423.36	165.00000	165.00
0570 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 1.000 AS	890.00000	890.00	882.42000	882.42	850.00000	850.00
0575 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 2.000 EA	278.00000	556.00	270.34000	540.68	250.00000	500.00
0580 0660 2102 LOOP ASSEMBLY, F&I, TYPE B 4.000 AS	610.00000	2,440.00	862.02000	3,448.08	600.00000	2,400.00
0585 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 11.000 AS	725.00000	7,975.00	622.28000	6,845.08	700.00000	7,700.00
0590 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY 1.000 AS	1,000.00000	1,000.00	1,469.00000	1,469.00	950.00000	950.00

Letting: CT190424 April 24, 2019 **Call Order:** 018 **Contract:** T5661

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) RANGER CONSTRUCTION INDUSTRIES, INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) P & S PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0595 0676 2500 1.000 EA ITS CABINET- ADJUST/MODIFY	450.00000	450.00	2,795.18000	2,795.18	450.00000	450.00
0600 0684 2 1 1.000 EA DEVICE SERVER, FURNISH & INSTALL	1,000.00000	1,000.00	1,111.95000	1,111.95	950.00000	950.00
0605 0695 1 1 4.000 EA TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL	1,335.00000	5,340.00	2,254.50000	9,018.00	1,300.00000	5,200.00
0610 0695 3 11 1.000 AS TRAFFIC MONITORING SITE SPEED/CLASSIFICATION UNIT, FURNISH & INSTALL, VOLUME SPEED AND CLASSIFICATION	5,100.00000	5,100.00	8,875.19000	8,875.19	5,000.00000	5,000.00
0615 0695 6 12 4.000 EA TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS	945.00000	3,780.00	1,086.45000	4,345.80	900.00000	3,600.00
0620 0695 7600 1.000 EA TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET	335.00000	335.00	734.70000	734.70	300.00000	300.00
0003 Signalization Section Totals:		**$57,179.50**		**$59,727.87**		**$50,189.00**
Contract Grand Totals:		**$5,973,653.10**		**$6,068,293.81**		**6,171,787.77**

Letting: CT190424 April 24, 2019 **Call Order:** 018 **Contract:** T5661

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) MIDDLESEX PAVING, LLC		(5) PREFERRED MATERIALS INC.		(6) HALIFAX PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 43968225201	315,000.00000	315,000.00	223,000.00000	223,000.00	207,000.00000	207,000.00
0010 0101 1 (1.000) LS MOBILIZATION 43968255201	315,000.00000	315,000.00	115,000.00000	115,000.00	199,200.00000	199,200.00
0015 0102 1 (210.000) DA (LS) MAINTENANCE OF TRAFFIC 43968225201	246,800.00000	246,800.00	264,897.07000	264,897.07	140,000.00000	140,000.00
0020 0102 1 (210.000) DA (LS) MAINTENANCE OF TRAFFIC 43968255201	125,000.00000	125,000.00	131,000.00000	131,000.00	160,000.00000	160,000.00
0025 0102 14 208.000 HR TRAFFIC CONTROL OFFICER	65.00000	13,520.00	70.29000	14,620.32	70.00000	14,560.00
0030 0102 60 13,298.000 ED WORK ZONE SIGN	0.25000	3,324.50	0.19000	2,526.62	0.19000	2,526.62
0035 0102 74 1 63,510.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.15000	9,526.50	0.09000	5,715.90	0.09000	5,715.90
0040 0102 74 2 122.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.35000	42.70	0.35000	42.70	0.35000	42.70

Letting: CT190424 April 24, 2019 **Call Order:** 018 **Contract:** T5661

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MIDDLESEX PAVING, LLC		(5) PREFERRED MATERIALS INC.		(6) HALIFAX PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 74 7 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 15.000 LF	3.15000	47.25	3.15000	47.25	3.15000	47.25
0050 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 260.000 ED	5.00000	1,300.00	5.00000	1,300.00	5.00000	1,300.00
0055 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER 2,180.000 EA	4.00000	8,720.00	3.00000	6,540.00	3.50000	7,630.00
0060 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 433.000 ED	12.00000	5,196.00	11.00000	4,763.00	11.00000	4,763.00
0065 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 210.000 ED	22.00000	4,620.00	21.00000	4,410.00	17.00000	3,570.00
0070 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 210.000 ED	10.00000	2,100.00	7.00000	1,470.00	3.50000	735.00
0075 0102150 1 PORTABLE REGULATORY, SIGN 520.000 ED	5.00000	2,600.00	4.00000	2,080.00	4.00000	2,080.00
0080 0102150 2 RADAR SPEED DISPLAY UNIT 520.000 ED	5.00000	2,600.00	4.00000	2,080.00	4.00000	2,080.00

Letting: CT190424 April 24, 2019 **Call Order:** 018 **Contract:** T5661

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MIDDLESEX PAVING, LLC		(5) PREFERRED MATERIALS INC.		(6) HALIFAX PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0104 10 3 SEDIMENT BARRIER 3,782.000 LF	3.00000	11,346.00	1.00000	3,782.00	1.25000	4,727.50
0090 0104 18 INLET PROTECTION SYSTEM 19.000 EA	175.00000	3,325.00	85.00000	1,615.00	80.00000	1,520.00
0095 0107 1 LITTER REMOVAL 906.190 AC	15.00000	13,592.85	20.00000	18,123.80	15.00000	13,592.85
0100 0107 2 MOWING 835.080 AC	46.50000	38,831.22	42.00000	35,073.36	50.00000	41,754.00
0105 0110 1 1 CLEARING & GRUBBING 43968225201 (0.030) AC (LS)	25,000.00000	25,000.00	16,250.00000	16,250.00	5,000.00000	5,000.00
0110 0110 1 1 CLEARING & GRUBBING 43968255201 (0.960) AC (LS)	50,000.00000	50,000.00	12,500.00000	12,500.00	5,000.00000	5,000.00
0115 0110 4 10 REMOVAL OF EXISTING CONCRETE 185.000 SY	20.00000	3,700.00	105.00000	19,425.00	35.00000	6,475.00
0120 0285715 OPTIONAL BASE, BASE GROUP 15 70.000 SY	90.00000	6,300.00	129.82000	9,087.40	100.00000	7,000.00
0125 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH 25,583.000 SY	4.00000	102,332.00	4.22000	107,960.26	3.00000	76,749.00

Letting: CT190424 April 24, 2019 **Call Order:** 018 **Contract:** T5661

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MIDDLESEX PAVING, LLC		(5) PREFERRED MATERIALS INC.		(6) HALIFAX PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0130 0327 70 6 12,264.000 SY MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	4.00000	49,056.00	2.87000	35,197.68	3.00000	36,792.00
0135 0327 70 11 35,836.000 SY MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	3.00000	107,508.00	3.41000	122,200.76	3.00000	107,508.00
0140 0327 70 15 47,706.000 SY MILLING EXIST ASPH PAVT, 2 3/4" AVG DEPTH	3.00000	143,118.00	4.71000	224,695.26	3.00000	143,118.00
0145 0327 70 17 33,421.000 SY MILLING EXIST ASPH PAVT, 3 1/4" AVG DEPTH	3.00000	100,263.00	5.60000	187,157.60	3.00000	100,263.00
0150 0327 70 19 2,664.000 SY MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	4.00000	10,656.00	3.29000	8,764.56	3.00000	7,992.00
0155 0327 70 20 4,222.000 SY MILLING EXIST ASPH PAVT, 3 3/4" AVG DEPTH	4.00000	16,888.00	7.94000	33,522.68	3.00000	12,666.00
0160 0327 70 22 32,895.000 SY MILLING EXISTING ASPHALT PAVEMENT, 4 1/4" AVG DEPTH	10.00000	328,950.00	9.88000	325,002.60	3.00000	98,685.00
0165 0334 1 53 3,135.000 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22	120.00000	376,200.00	124.58000	390,558.30	130.00000	407,550.00
0170 0334 1 54 18,554.200 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC D, PG76-22	108.00000	2,003,853.60	117.15000	2,173,624.53	145.00000	2,690,359.00

Letting: CT190424 April 24, 2019 **Call Order:** 018 **Contract:** T5661

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MIDDLESEX PAVING, LLC		(5) PREFERRED MATERIALS INC.		(6) HALIFAX PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0175 0337 7 25 — 6,059.400 TN ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22	145.00000	878,613.00	163.87000	992,953.88	175.00000	1,060,395.00
0180 0337 7 83 — 3,402.300 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	115.00000	391,264.50	125.87000	428,247.50	150.00000	510,345.00
0185 0339 1 — 68.000 TN MISCELLANEOUS ASPHALT PAVEMENT	350.00000	23,800.00	279.67000	19,017.56	150.00000	10,200.00
0190 0425 1515 — 1.000 EA INLETS, DT BOT, TYPE B, PARTIAL	5,500.00000	5,500.00	3,960.00000	3,960.00	5,000.00000	5,000.00
0195 0425 2 63 — 1.000 EA MANHOLES, P-8, PARTIAL	3,500.00000	3,500.00	3,245.00000	3,245.00	5,000.00000	5,000.00
0200 0425 7 — 1.000 EA MANHOLE COVER- REPLACE	550.00000	550.00	1,250.00000	1,250.00	750.00000	750.00
0205 0430610025 — 1.000 EA U-ENDWALL, INDEX 261/430-011, 1:6 SLOPE, 18"PIPE	4,000.00000	4,000.00	3,350.00000	3,350.00	3,000.00000	3,000.00
0210 0520 1 10 — 114.000 LF CONCRETE CURB & GUTTER, TYPE F	55.00000	6,270.00	27.00000	3,078.00	25.00000	2,850.00
0215 0520 6 — 8.000 LF SHOULDER GUTTER- CONCRETE	90.00000	720.00	165.00000	1,320.00	25.00000	200.00

Letting: CT190424 April 24, 2019 **Call Order:** 018 **Contract:** T5661

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MIDDLESEX PAVING, LLC		(5) PREFERRED MATERIALS INC.		(6) HALIFAX PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0220 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 71.000 SY	95.00000	6,745.00	105.00000	7,455.00	100.00000	7,100.00
0225 0527 2 DETECTABLE WARNINGS 41.000 SF	50.00000	2,050.00	45.00000	1,845.00	35.00000	1,435.00
0230 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 1,497.000 LF	20.00000	29,940.00	19.50000	29,191.50	18.50000	27,694.50
0235 0536 8 11 APPROACH TRANSITION TO RIGID BARRIER CONNECTION, FURNISH & INSTALL 1.000 EA	3,500.00000	3,500.00	3,100.00000	3,100.00	2,800.00000	2,800.00
0240 0536 73 GUARDRAIL REMOVAL 1,498.000 LF	4.00000	5,992.00	3.00000	4,494.00	1.00000	1,498.00
0245 0536 85 24 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL 2.000 EA	3,000.00000	6,000.00	3,100.00000	6,200.00	2,800.00000	5,600.00
0250 0538 1 GUARDRAIL RESET 356.000 LF	15.00000	5,340.00	14.00000	4,984.00	14.00000	4,984.00
0255 0546 72 1 GROUND-IN RUMBLE STRIPS, 16" 0.276 GM	65,000.00000	17,940.00	32,463.77000	8,960.00	5,000.00000	1,380.00

Letting: CT190424 April 24, 2019 **Call Order:** 018 **Contract:** T5661

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MIDDLESEX PAVING, LLC		(5) PREFERRED MATERIALS INC.		(6) HALIFAX PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0260 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD 179.000 LF	20.00000	3,580.00	16.00000	2,864.00	15.00000	2,685.00
0265 0550 60232 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 6.1-12' OPENING 1.000 EA	3,000.00000	3,000.00	2,400.00000	2,400.00	4,000.00000	4,000.00
0270 0570 1 2 PERFORMANCE TURF, SOD 3,757.000 SY	6.00000	22,542.00	8.10000	30,431.70	3.00000	11,271.00
0275 0571 1 11 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1 733.000 SY	6.00000	4,398.00	4.80000	3,518.40	20.00000	14,660.00
0280 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 15.000 LF	20.00000	300.00	15.00000	225.00	12.00000	180.00
0285 0695 1 1 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL 4.000 EA	1,300.00000	5,200.00	1,200.00000	4,800.00	1,105.00000	4,420.00
0290 0695 6 12 TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS 4.000 EA	900.00000	3,600.00	850.00000	3,400.00	835.00000	3,340.00
0295 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 7.737 GM	1,000.00000	7,737.00	900.35000	6,966.01	1,200.00000	9,284.40

Letting: CT190424 April 24, 2019 **Call Order:** 018 **Contract:** T5661

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) MIDDLESEX PAVING, LLC		(5) PREFERRED MATERIALS INC.		(6) HALIFAX PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0300 0710 11102 0.082 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" GM	1,500.00000	123.00	2,318.05000	190.08	1,350.00000	110.70
0305 0710 11103 2.037 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12" GM	2,100.00000	4,277.70	4,230.22000	8,616.96	2,000.00000	4,074.00
0310 0710 11123 115.000 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" LF	1.00000	115.00	0.80000	92.00	0.75000	86.25
0315 0710 11124 92.000 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" LF	1.00000	92.00	1.50000	138.00	1.00000	92.00
0320 0710 11125 253.000 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" LF	1.00000	253.00	2.00000	506.00	1.25000	316.25
0325 0710 11131 12.996 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE GM	400.00000	5,198.40	550.17000	7,150.01	550.00000	7,147.80
0330 0710 11133 0.586 PAINTED PAVEMENT MARKING, STANDARD,WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE, GM	800.00000	468.80	1,107.51000	649.00	1,200.00000	703.20

Letting: CT190424 April 24, 2019 **Call Order:** 018 **Contract:** T5661

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MIDDLESEX PAVING, LLC		(5) PREFERRED MATERIALS INC.		(6) HALIFAX PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0335 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.024 GM	500.00000	12.00	812.50000	19.50	600.00000	14.40
0340 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 3.000 EA	60.00000	180.00	65.00000	195.00	100.00000	300.00
0345 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 51.000 EA	50.00000	2,550.00	35.00000	1,785.00	30.00000	1,530.00
0350 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 7.023 GM	1,000.00000	7,023.00	900.90000	6,327.02	1,200.00000	8,427.60
0355 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43968225201 (1.000) LS	37,283.00000	37,283.00	37,283.00000	37,283.00	37,283.00000	37,283.00
0360 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43968255201 (1.000) LS	21,160.00000	21,160.00	21,160.00000	21,160.00	21,160.00000	21,160.00
0001 Roadway Section Totals:		**$5,967,134.02**		**$6,165,401.77**		**$6,299,318.92**
SECTION: 0002 Signing						
0365 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 23.000 AS	348.00000	8,004.00	550.00000	12,650.00	550.00000	12,650.00

Letting: CT190424 April 24, 2019 **Call Order:** 018 **Contract:** T5661

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) MIDDLESEX PAVING, LLC		(5) PREFERRED MATERIALS INC.		(6) HALIFAX PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0370 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 12.000 AS	1,600.00000	19,200.00	1,250.00000	15,000.00	1,250.00000	15,000.00
0375 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 8.000 AS	1,900.00000	15,200.00	1,700.00000	13,600.00	1,700.00000	13,600.00
0380 0700 1 21 SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871/700-013 UP TO 12 SF 1.000 AS	1,500.00000	1,500.00	1,400.00000	1,400.00	1,400.00000	1,400.00
0385 0700 1 50 SINGLE POST SIGN, RELOCATE 1.000 AS	130.00000	130.00	95.00000	95.00	95.00000	95.00
0390 0700 1 60 SINGLE POST SIGN, REMOVE 33.000 AS	5.00000	165.00	25.00000	825.00	25.00000	825.00
0395 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF 1.000 AS	3,500.00000	3,500.00	4,850.00000	4,850.00	4,850.00000	4,850.00
0400 0700 2 16 MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF 1.000 AS	6,500.00000	6,500.00	9,000.00000	9,000.00	9,000.00000	9,000.00
0405 0700 2 17 MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF 1.000 AS	10,000.00000	10,000.00	13,500.00000	13,500.00	13,500.00000	13,500.00

Letting: CT190424 April 24, 2019 **Call Order:** 018 **Contract:** T5661

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MIDDLESEX PAVING, LLC		(5) PREFERRED MATERIALS INC.		(6) HALIFAX PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0410 0700 2 60 MULTI- POST SIGN, REMOVE 3.000 AS	900.00000	2,700.00	750.00000	2,250.00	750.00000	2,250.00
0415 0700 3104 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 31-50 SF 1.000 EA	900.00000	900.00	1,000.00000	1,000.00	1,000.00000	1,000.00
0420 0700 3604 SIGN PANEL, REMOVE, 31-50 SF 1.000 EA	50.00000	50.00	250.00000	250.00	250.00000	250.00
0425 0705 11 2 DELINEATOR, NON-FLEXIBLE 7.000 EA	125.00000	875.00	75.00000	525.00	75.00000	525.00
0430 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43968225201 (1.000) LS	45,000.00000	45,000.00	45,500.00000	45,500.00	40,000.00000	40,000.00
0435 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43968255201 (1.000) LS	25,000.00000	25,000.00	25,900.00000	25,900.00	22,000.00000	22,000.00
0440 0711 11102 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND 0.023 GM	16,000.00000	368.00	11,217.39000	258.00	6,200.00000	142.60
0445 0711 11103 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS 2.011 GM	9,000.00000	18,099.00	8,990.05000	18,078.99	12,000.00000	24,132.00

Letting: CT190424 April 24, 2019 **Call Order:** 018 **Contract:** T5661

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MIDDLESEX PAVING, LLC		(5) PREFERRED MATERIALS INC.		(6) HALIFAX PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0450 0711 11124 1,442.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	3.00000	4,326.00	3.40000	4,902.80	4.00000	5,768.00
0455 0711 11125 97.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	4.00000	388.00	5.50000	533.50	8.00000	776.00
0460 0711 11141 0.054 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	1,500.00000	81.00	2,777.78000	150.00	1,800.00000	97.20
0465 0711 11160 4.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	70.00000	280.00	170.00000	680.00	1,500.00000	6,000.00
0470 0711 11170 59.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	60.00000	3,540.00	60.00000	3,540.00	75.00000	4,425.00
0475 0711 11224 186.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	4.00000	744.00	3.40000	632.40	4.00000	744.00
0480 0711 14123 150.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK	11.00000	1,650.00	8.10000	1,215.00	8.00000	1,200.00
0485 0711 14125 156.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	20.00000	3,120.00	16.00000	2,496.00	16.00000	2,496.00

Letting: CT190424 April 24, 2019 **Call Order:** 018 **Contract:** T5661

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MIDDLESEX PAVING, LLC		(5) PREFERRED MATERIALS INC.		(6) HALIFAX PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0490 0711 15101 7.737 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	4,500.00000	34,816.50	3,801.47000	29,411.97	4,500.00000	34,816.50
0495 0711 15102 0.082 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"	6,000.00000	492.00	9,439.02000	774.00	6,500.00000	533.00
0500 0711 15131 12.996 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	1,200.00000	15,595.20	1,125.35000	14,625.05	1,600.00000	20,793.60
0505 0711 15133 0.586 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP	2,300.00000	1,347.80	2,265.36000	1,327.50	3,000.00000	1,758.00
0510 0711 15201 7.023 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	4,500.00000	31,603.50	3,803.79000	26,714.02	4,500.00000	31,603.50
0515 0711 16101 0.654 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	4,000.00000	2,616.00	3,478.59000	2,275.00	4,100.00000	2,681.40
0520 0711 16201 0.653 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	4,000.00000	2,612.00	3,537.52000	2,310.00	4,100.00000	2,677.30

Letting: CT190424 April 24, 2019 **Call Order:** 018 **Contract:** T5661

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MIDDLESEX PAVING, LLC		(5) PREFERRED MATERIALS INC.		(6) HALIFAX PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0525 0713103101 0.086 PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES GM	30,000.00000	2,580.00	29,302.33000	2,520.00	24,000.00000	2,064.00
0530 0713103131 0.210 PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES GM	9,000.00000	1,890.00	10,000.00000	2,100.00	8,900.00000	1,869.00
0535 0713103201 0.108 PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES GM	30,000.00000	3,240.00	28,518.52000	3,080.00	24,000.00000	2,592.00
0540 0713103331 0.195 PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES GM	10,000.00000	1,950.00	10,256.41000	2,000.00	8,900.00000	1,735.50
0002 Signing Section Totals:		**$270,063.00**		**$265,969.23**		**$285,849.60**
SECTION: 0003 Signalization						
0545 0630 2 11 494.000 CONDUIT, FURNISH & INSTALL, OPEN TRENCH LF	8.00000	3,952.00	7.50000	3,705.00	6.70000	3,309.80
0550 0630 2 12 424.000 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE LF	30.00000	12,720.00	26.00000	11,024.00	13.00000	5,512.00
0555 0635 2 11 12.000 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE EA	400.00000	4,800.00	325.00000	3,900.00	660.00000	7,920.00

Letting: CT190424 April 24, 2019 **Call Order:** 018 **Contract:** T5661

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MIDDLESEX PAVING, LLC		(5) PREFERRED MATERIALS INC.		(6) HALIFAX PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0560 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 1.000 EA	2,000.00000	2,000.00	1,900.00000	1,900.00	2,120.00000	2,120.00
0565 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 1.000 EA	175.00000	175.00	150.00000	150.00	415.00000	415.00
0570 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 1.000 AS	900.00000	900.00	800.00000	800.00	865.00000	865.00
0575 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 2.000 EA	300.00000	600.00	250.00000	500.00	265.00000	530.00
0580 0660 2102 LOOP ASSEMBLY, F&I, TYPE B 4.000 AS	600.00000	2,400.00	550.00000	2,200.00	845.00000	3,380.00
0585 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 11.000 AS	700.00000	7,700.00	650.00000	7,150.00	610.00000	6,710.00
0590 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY 1.000 AS	1,000.00000	1,000.00	900.00000	900.00	1,440.00000	1,440.00
0595 0676 2500 ITS CABINET- ADJUST/MODIFY 1.000 EA	450.00000	450.00	400.00000	400.00	2,740.00000	2,740.00

Letting: CT190424 April 24, 2019 **Call Order:** 018 **Contract:** T5661

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) MIDDLESEX PAVING, LLC		(5) PREFERRED MATERIALS INC.		(6) HALIFAX PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0600 0684 2 1 DEVICE SERVER, FURNISH & INSTALL 1.000 EA	950.00000	950.00	900.00000	900.00	1,090.00000	1,090.00
0605 0695 1 1 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL 4.000 EA	1,300.00000	5,200.00	1,200.00000	4,800.00	2,210.00000	8,840.00
0610 0695 3 11 TRAFFIC MONITORING SITE SPEED/CLASSIFICATION UNIT, FURNISH & INSTALL, VOLUME SPEED AND CLASSIFICATION 1.000 AS	5,000.00000	5,000.00	4,600.00000	4,600.00	8,700.00000	8,700.00
0615 0695 6 12 TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS 4.000 EA	900.00000	3,600.00	850.00000	3,400.00	1,065.00000	4,260.00
0620 0695 7600 TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET 1.000 EA	350.00000	350.00	300.00000	300.00	720.20000	720.20
0003 Signalization Section Totals:		**$51,797.00**		**$46,629.00**		**$58,552.00**
Contract Grand Totals:		**$6,288,994.02**		**$6,478,000.00**		**6,643,720.52**

Letting: CT190424 April 24, 2019 **Call Order:** 018 **Contract:** T5661

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office