Vendor Ranking

Letting: CT190424 April 24, 2019 10:30 AM
Call Order: 022
Contract: T7421
District: District 7
Counties: HILLSBOROUGH
Fed Aid No: D718054B
Contract Time: 120 AVAILABLE DAYS
Project(s): 43648115201 (*)
Contract Desc: SR 579 (FLETCHER AVE)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	HUBBARD CONSTRUCTION COMPANY	Responsive	Winning bid	$1,160,445.38	100.00%
2	C.W. ROBERTS CONTRACTING, INC.	Responsive	Non-Winning Bid	$1,253,578.15	108.03%
3	PREFERRED MATERIALS INC.	Responsive	Non-Winning Bid	$1,448,079.90	124.79%
4	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Non-Winning Bid	$1,499,242.26	129.20%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT190424 April 24, 2019 **Call Order:** 022 **Contract:** T7421

District: District 7 **Counties:** HILLSBOROUGH **Fed Aid No:** D718054B

Contract Time: 120 AVAILABLE DAYS **Project(s):** 43648115201 (*)

Contract Descr: SR 579 (FLETCHER AVE)

The improvements under this contract consist of milling and resurfacing, sidewalk construction, median improvements, drainage improvements, traffic signals, signing and striping of SR 579 (Fletcher Ave.).

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HUBBARD CONSTRUCTION COMPANY		(2) C.W. ROBERTS CONTRACTING, INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 43648115201 (1.000) LS	88,884.98000	88,884.98	110,000.00000	110,000.00	209,984.41000	209,984.41
0010 0102 1 MAINTENANCE OF TRAFFIC 43648115201 (120.000) DA (LS)	34,977.20000	34,977.20	130,000.00000	130,000.00	102,055.02000	102,055.02
0015 0102 3 COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE 13.400 CY	33.75000	452.25	39.17000	524.88	85.90000	1,151.06
0020 0102 14 TRAFFIC CONTROL OFFICER 272.000 HR	57.93000	15,756.96	61.45000	16,714.40	71.05000	19,325.60
0025 0102 60 WORK ZONE SIGN 8,030.000 ED	0.26000	2,087.80	0.30000	2,409.00	0.29000	2,328.70
0030 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 18,140.000 ED	0.13000	2,358.20	0.15000	2,721.00	0.16000	2,902.40
0035 0102 74 7 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 138.000 LF	5.27000	727.26	8.55000	1,179.90	5.37000	741.06

Letting: CT190424 April 24, 2019 **Call Order:** 022 **Contract:** T7421

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*		(1) HUBBARD CONSTRUCTION COMPANY		(2) C.W. ROBERTS CONTRACTING, INC.		(3) PREFERRED MATERIALS INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway							
0040 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	180.000 ED	5.27000	948.60	5.75000	1,035.00	8.59000	1,546.20
0045 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	426.000 EA	3.69000	1,571.94	3.35000	1,427.10	3.76000	1,601.76
0050 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	508.000 ED	11.96000	6,075.68	13.75000	6,985.00	12.88000	6,543.04
0055 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	240.000 ED	8.81000	2,114.40	17.70000	4,248.00	17.18000	4,123.20
0060 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	240.000 ED	8.81000	2,114.40	16.85000	4,044.00	51.54000	12,369.60
0065 0104 10 3 SEDIMENT BARRIER	269.000 LF	9.94000	2,673.86	1.10000	295.90	3.22000	866.18
0070 0104 18 INLET PROTECTION SYSTEM	18.000 EA	100.46000	1,808.28	85.00000	1,530.00	37.58000	676.44
0075 0107 1 LITTER REMOVAL	6.140 AC	100.50000	617.07	160.00000	982.40	64.42000	395.54
0080 0107 2 MOWING	2.120 AC	489.80000	1,038.38	370.00000	784.40	64.42000	136.57

Letting: CT190424 April 24, 2019 **Call Order:** 022 **Contract:** T7421

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HUBBARD CONSTRUCTION COMPANY		(2) C.W. ROBERTS CONTRACTING, INC.		(3) PREFERRED MATERIALS INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0110 1 1 (0.090) AC (LS) CLEARING & GRUBBING 43648115201	6,161.04000	6,161.04	8,100.00000	8,100.00	25,768.96000	25,768.96
0090 0110 4 10 840.000 SY REMOVAL OF EXISTING CONCRETE	70.77000	59,446.80	25.50000	21,420.00	37.58000	31,567.20
0095 0120 2 2 0.900 CY BORROW EXCAVATION, TRUCK MEASURE	877.57000	789.81	358.00000	322.20	536.86000	483.17
0100 0120 71 (1.000) LS REGULAR EXCAVATION (3-R PROJECTS ONLY) 43648115201	789.81000	789.81	1,145.00000	1,145.00	25,768.96000	25,768.96
0105 0327 70 4 16,596.000 SY MILLING EXIST ASPH PAVT, 3" AVG DEPTH	3.38000	56,094.48	4.25000	70,533.00	4.55000	75,511.80
0110 0334 1 13 1,369.200 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	104.36000	142,889.71	100.00000	136,920.00	121.53000	166,398.88
0115 0337 7 83 1,369.200 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	116.01000	158,840.89	109.50000	149,927.40	143.06000	195,877.75
0120 0425 1355 1.000 EA INLETS, CURB, TYPE P-5, PARTIAL	3,383.73000	3,383.73	3,600.00000	3,600.00	5,905.39000	5,905.39
0125 0425 1365 1.000 EA INLETS, CURB, TYPE P-6, PARTIAL	3,718.69000	3,718.69	4,000.00000	4,000.00	5,905.39000	5,905.39

Letting: CT190424 April 24, 2019 **Call Order:** 022 **Contract:** T7421

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HUBBARD CONSTRUCTION COMPANY		(2) C.W. ROBERTS CONTRACTING, INC.		(3) PREFERRED MATERIALS INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0130 0425 5 MANHOLE, ADJUST 7.000 EA	181.95000	1,273.65	330.00000	2,310.00	1,020.02000	7,140.14
0135 0425 82 REPLACE GRATE 3.000 EA	424.24000	1,272.72	475.00000	1,425.00	1,932.67000	5,798.01
0140 0430 94 1 DESILTING PIPE, 0 - 24" 997.000 LF	5.94000	5,922.18	5.80000	5,782.60	5.37000	5,353.89
0145 0430 94 2 DESILTING PIPE, 25 - 36" 314.000 LF	9.06000	2,844.84	10.40000	3,265.60	9.66000	3,033.24
0150 0430 94 3 DESILTING PIPE, 37 - 48" 1,054.000 LF	14.10000	14,861.40	15.05000	15,862.70	13.96000	14,713.84
0155 0430 94 4 DESILTING PIPE, 49 - 60" 244.000 LF	27.60000	6,734.40	25.45000	6,209.80	23.62000	5,763.28
0160 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 18.000 LF	753.36000	13,560.48	47.75000	859.50	510.01000	9,180.18
0165 0431 1208 PIPE LINING- CIPP- INVERSION RESIN IMPREGNATED FELT, 15" PROJECT 436481-1-52-01 23.000 LF	512.91000	11,796.93	804.00000	18,492.00	407.10000	9,363.30

Letting: CT190424 April 24, 2019 **Call Order:** 022 **Contract:** T7421

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HUBBARD CONSTRUCTION COMPANY		(2) C.W. ROBERTS CONTRACTING, INC.		(3) PREFERRED MATERIALS INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0170 0433 1 CHEMICAL GROUT REPAIR, MANHOLE / INLET 1.000 EA	1,316.65000	1,316.65	2,650.00000	2,650.00	1,342.14000	1,342.14
0175 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL 39.000 LF	94.27000	3,676.53	87.80000	3,424.20	134.21000	5,234.19
0180 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 579.000 LF	44.92000	26,008.68	50.42000	29,193.18	42.95000	24,868.05
0185 0520 2 4 CONCRETE CURB, TYPE D 10.000 LF	49.14000	491.40	49.50000	495.00	42.95000	429.50
0190 0520 5 46 TRAFFIC SEPARATOR CONCRETE-TYPE IV, 8.5' WIDE 375.000 LF	110.05000	41,268.75	106.00000	39,750.00	96.63000	36,236.25
0195 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH 83.000 SY	128.29000	10,648.07	128.50000	10,665.50	107.37000	8,911.71
0200 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 359.000 SY	89.27000	32,047.93	98.73000	35,444.07	80.53000	28,910.27
0205 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 309.000 SY	98.49000	30,433.41	103.00000	31,827.00	102.00000	31,518.00
0210 0527 2 DETECTABLE WARNINGS 267.000 SF	23.17000	6,186.39	23.25000	6,207.75	32.21000	8,600.07

Letting: CT190424 April 24, 2019 **Call Order:** 022 **Contract:** T7421

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HUBBARD CONSTRUCTION COMPANY		(2) C.W. ROBERTS CONTRACTING, INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0215 0570 1 2 PERFORMANCE TURF, SOD 164.000 SY	14.63000	2,399.32	5.30000	869.20	7.52000	1,233.28
0220 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 130.000 LF	25.37000	3,298.10	33.00000	4,290.00	22.55000	2,931.50
0225 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 4.000 EA	789.79000	3,159.16	795.00000	3,180.00	520.75000	2,083.00
0230 0695 1 1 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL 8.000 EA	1,452.81000	11,622.48	1,265.00000	10,120.00	1,003.92000	8,031.36
0235 0695 6 12 TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS 8.000 EA	1,178.00000	9,424.00	940.00000	7,520.00	971.70000	7,773.60
0240 0695 7162 TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK, PEDESTAL MOUNT 3.000 EA	4,813.34000	14,440.02	4,835.00000	14,505.00	4,831.68000	14,495.04
0245 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 1.457 GM	943.43000	1,374.58	1,105.00000	1,609.99	961.70000	1,401.20
0250 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.195 GM	1,026.36000	200.14	1,438.00000	280.41	1,046.15000	204.00

Letting: CT190424 April 24, 2019 **Call Order:** 022 **Contract:** T7421

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HUBBARD CONSTRUCTION COMPANY		(2) C.W. ROBERTS CONTRACTING, INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0255 0710 11123 1,667.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	0.63000	1,050.21	1.10000	1,833.70	0.64000	1,066.88
0260 0710 11124 131.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	1.05000	137.55	1.25000	163.75	1.07000	140.17
0265 0710 11125 157.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	1.37000	215.09	1.35000	211.95	1.40000	219.80
0270 0710 11131 0.654 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	523.44000	342.33	430.00000	281.22	533.58000	348.96
0275 0710 11141 0.215 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	720.19000	154.84	625.00000	134.38	734.09000	157.83
0280 0710 11160 15.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	42.13000	631.95	38.75000	581.25	42.95000	644.25
0285 0710 11170 54.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	26.33000	1,421.82	27.70000	1,495.80	26.84000	1,449.36

Letting: CT190424 April 24, 2019 **Call Order:** 022 **Contract:** T7421

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HUBBARD CONSTRUCTION COMPANY		(2) C.W. ROBERTS CONTRACTING, INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0290 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 1.234 GM	944.91000	1,166.02	1,105.00000	1,363.57	963.20000	1,188.59
0295 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 284.000 LF	1.05000	298.20	1.25000	355.00	1.07000	303.88
0300 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.064 GM	691.09000	44.23	595.00000	38.08	704.53000	45.09
0305 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43648115201 (1.000) LS	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
0001 Roadway Section Totals:		**$908,046.67**		**$993,545.78**		**$1,200,048.13**
SECTION: 0002 Signing						
0310 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 9.000 AS	347.60000	3,128.40	335.00000	3,015.00	558.33000	5,024.97
0315 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 4.000 AS	884.79000	3,539.16	1,536.16000	6,144.64	1,073.71000	4,294.84
0320 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 4.000 AS	1,574.71000	6,298.84	1,975.00000	7,900.00	1,717.93000	6,871.72

Letting: CT190424 April 24, 2019 **Call Order:** 022 **Contract:** T7421

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HUBBARD CONSTRUCTION COMPANY		(2) C.W. ROBERTS CONTRACTING, INC.		(3) PREFERRED MATERIALS INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0325 0700 1 14 SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF 1.000 AS	2,080.31000	2,080.31	1,980.00000	1,980.00	2,737.95000	2,737.95
0330 0700 1 50 SINGLE POST SIGN, RELOCATE 1.000 AS	105.33000	105.33	116.00000	116.00	214.74000	214.74
0335 0700 1 60 SINGLE POST SIGN, REMOVE 16.000 AS	26.33000	421.28	10.50000	168.00	118.11000	1,889.76
0340 0700 2 60 MULTI- POST SIGN, REMOVE 2.000 AS	421.33000	842.66	845.00000	1,690.00	558.33000	1,116.66
0345 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 30.000 EA	237.00000	7,110.00	160.00000	4,800.00	123.48000	3,704.40
0350 0700 3202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF 1.000 EA	1,053.32000	1,053.32	1,265.00000	1,265.00	1,003.92000	1,003.92
0355 0700 3205 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF 2.000 EA	3,686.61000	7,373.22	3,510.00000	7,020.00	3,382.18000	6,764.36
0360 0700 3206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF 2.000 EA	5,055.93000	10,111.86	4,600.67000	9,201.34	4,133.77000	8,267.54
0365 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 30.000 EA	21.07000	632.10	10.50000	315.00	15.57000	467.10

Letting: CT190424 April 24, 2019 **Call Order:** 022 **Contract:** T7421

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HUBBARD CONSTRUCTION COMPANY		(2) C.W. ROBERTS CONTRACTING, INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0370 0700 3602 SIGN PANEL, REMOVE, 12-20 SF 1.000 EA	52.67000	52.67	10.50000	10.50	15.57000	15.57
0375 0700 3605 SIGN PANEL, REMOVE, 51-100 SF 2.000 EA	210.67000	421.34	210.00000	420.00	123.48000	246.96
0380 0700 3606 SIGN PANEL, REMOVE, 101-200 SF 2.000 EA	210.67000	421.34	335.17000	670.34	187.90000	375.80
0385 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR 5.000 EA	73.73000	368.65	83.79000	418.95	123.48000	617.40
0390 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE 74.000 SF	2.11000	156.14	3.35000	247.90	2.15000	159.10
0395 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43648115201 (1.000) LS	11,059.84000	11,059.84	9,516.00000	9,516.00	11,273.92000	11,273.92
0400 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 906.000 LF	3.16000	2,862.96	2.70000	2,446.20	3.22000	2,917.32
0405 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 153.000 LF	4.21000	644.13	4.15000	634.95	4.29000	656.37

Letting: CT190424 April 24, 2019 **Call Order:** 022 **Contract:** T7421

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HUBBARD CONSTRUCTION COMPANY		(2) C.W. ROBERTS CONTRACTING, INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0410 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 157.000 LF	5.27000	827.39	5.40000	847.80	5.37000	843.09
0415 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.185 GM	3,586.97000	663.59	2,725.00000	504.13	3,656.38000	676.43
0420 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 6.000 EA	158.00000	948.00	67.00000	402.00	161.06000	966.36
0425 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 25.000 EA	57.93000	1,448.25	61.50000	1,537.50	59.05000	1,476.25
0430 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 262.000 LF	4.21000	1,103.02	4.15000	1,087.30	4.29000	1,123.98
0435 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.068 GM	3,252.79000	221.19	2,470.00000	167.96	3,315.74000	225.47
0440 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 584.000 LF	15.80000	9,227.20	17.35000	10,132.40	16.11000	9,408.24
0445 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 6.000 EA	421.33000	2,527.98	390.00000	2,340.00	429.48000	2,576.88

Letting: CT190424 April 24, 2019 **Call Order:** 022 **Contract:** T7421

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HUBBARD CONSTRUCTION COMPANY		(2) C.W. ROBERTS CONTRACTING, INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0450 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 22.000 EA	316.00000	6,952.00	270.00000	5,940.00	322.11000	7,086.42
0455 0711 14660 THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD 4.000 EA	2,317.30000	9,269.20	2,340.00000	9,360.00	2,362.16000	9,448.64
0460 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 1.283 GM	4,413.59000	5,662.64	3,910.00000	5,016.53	4,499.02000	5,772.24
0465 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.195 GM	5,644.72000	1,100.72	5,085.00000	991.58	5,753.95000	1,122.02
0470 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 0.624 GM	1,569.86000	979.59	975.00000	608.40	1,600.24000	998.55
0475 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 0.932 GM	4,414.44000	4,114.26	3,900.00000	3,634.80	4,499.88000	4,193.89
0480 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS: NON-CONFLICTING ONLY 673.000 SF	9.48000	6,380.04	2.25000	1,514.25	9.66000	6,501.18
0002 Signing Section Totals:		**$110,108.62**		**$102,064.47**		**$111,040.04**

Letting: CT190424 April 24, 2019 **Call Order:** 022 **Contract:** T7421

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HUBBARD CONSTRUCTION COMPANY		(2) C.W. ROBERTS CONTRACTING, INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0485 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 180.000 LF	8.66000	1,558.80	13.50000	2,430.00	15.57000	2,802.60
0490 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 515.000 LF	17.07000	8,791.05	32.90000	16,943.50	25.77000	13,271.55
0495 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 2.000 PI	3,757.18000	7,514.36	8,650.00000	17,300.00	4,402.20000	8,804.40
0500 0632 7 6 SIGNAL CABLE, REMOVE- INTERSECTION 2.000 PI	968.74000	1,937.48	1,165.00000	2,330.00	848.23000	1,696.46
0505 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 27.000 EA	731.32000	19,745.64	755.00000	20,385.00	756.96000	20,437.92
0510 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 14.000 EA	1,455.90000	20,382.60	1,510.00000	21,140.00	1,395.82000	19,541.48
0515 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 7.000 EA	238.02000	1,666.14	405.00000	2,835.00	209.37000	1,465.59
0520 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 2.000 AS	986.88000	1,973.76	1,235.00000	2,470.00	977.08000	1,954.16

Letting: CT190424 April 24, 2019 **Call Order:** 022 **Contract:** T7421

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HUBBARD CONSTRUCTION COMPANY		(2) C.W. ROBERTS CONTRACTING, INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0525 0650 1 60 VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN 2.000 AS	62.50000	125.00	130.00000	260.00	106.30000	212.60
0530 0650 2102 VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER 16.000 EA	290.43000	4,646.88	315.00000	5,040.00	246.95000	3,951.20
0535 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 14.000 AS	587.11000	8,219.54	685.00000	9,590.00	552.96000	7,741.44
0540 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 1.000 AS	51.41000	51.41	126.00000	126.00	32.21000	32.21
0545 0660 2101 LOOP ASSEMBLY- F&I, TYPE A 6.000 AS	890.64000	5,343.84	968.00000	5,808.00	703.28000	4,219.68
0550 0660 2102 LOOP ASSEMBLY, F&I, TYPE B 10.000 AS	752.87000	7,528.70	855.00000	8,550.00	665.70000	6,657.00
0555 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 2.000 AS	909.21000	1,818.42	1,108.00000	2,216.00	901.92000	1,803.84
0560 0663 1111 SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, CABINET ELECTRONICS 2.000 EA	5,739.74000	11,479.48	5,485.00000	10,970.00	5,583.28000	11,166.56

Letting: CT190424 April 24, 2019 **Call Order:** 022 **Contract:** T7421

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HUBBARD CONSTRUCTION COMPANY		(2) C.W. ROBERTS CONTRACTING, INC.		(3) PREFERRED MATERIALS INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0565 0663 1112 7.000 EA SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, DETECTOR	2,160.98000	15,126.86	1,545.00000	10,815.00	1,771.62000	12,401.34
0570 0665 1 11 14.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	374.79000	5,247.06	225.00000	3,150.00	354.32000	4,960.48
0575 0665 1 60 1.000 EA PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN	44.05000	44.05	31.40000	31.40	32.21000	32.21
0580 0670 5400 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, MODIFY	758.46000	758.46	980.00000	980.00	601.27000	601.27
0585 0671 2 11 1.000 EA TRAFFIC CONTROLLER WITHOUT CABINET, F&I IN EXISTING CABINET, NEMA	7,797.44000	7,797.44	5,330.00000	5,330.00	4,348.52000	4,348.52
0590 0671 2 60 1.000 EA TRAFFIC CONTROLLER, REMOVE-CABINET TO REMAIN	193.73000	193.73	98.00000	98.00	96.63000	96.63
0595 0678 1104 1.000 EA CONTROLLER ACCESSORIES, REPLACE EXISTING- FURNISH AND INSTALL, LOAD SWITCH	101.99000	101.99	105.00000	105.00	95.56000	95.56
0600 0700 3601 1.000 EA SIGN PANEL, REMOVE, UP TO 12 SF	75.24000	75.24	65.00000	65.00	107.37000	107.37

Letting: CT190424 April 24, 2019 **Call Order:** 022 **Contract:** T7421

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HUBBARD CONSTRUCTION COMPANY		(2) C.W. ROBERTS CONTRACTING, INC.		(3) PREFERRED MATERIALS INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0605 0700 11111 2.000 AS ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- AC POWERED, ELECTRONIC WARNING SIGN, UP TO 12 SF	5,081.08000	10,162.16	4,500.00000	9,000.00	4,294.83000	8,589.66
0003 Signalization Section Totals:		**$142,290.09**		**$157,967.90**		**$136,991.73**
Contract Grand Totals:		**$1,160,445.38**		**$1,253,578.15**		**1,448,079.90**

Letting: CT190424 April 24, 2019 **Call Order:** 022 **Contract:** T7421

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 43648115201	219,000.00000	219,000.00				
0010 0102 1 (120.000) DA (LS) MAINTENANCE OF TRAFFIC 43648115201	217,000.00000	217,000.00				
0015 0102 3 13.400 CY COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	226.51000	3,035.23				
0020 0102 14 272.000 HR TRAFFIC CONTROL OFFICER	53.63000	14,587.36				
0025 0102 60 8,030.000 ED WORK ZONE SIGN	0.27000	2,168.10				
0030 0102 74 1 18,140.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.08000	1,451.20				
0035 0102 74 7 138.000 LF CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	5.00000	690.00				
0040 0102 76 180.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.00000	900.00				

Letting: CT190424 April 24, 2019 **Call Order:** 022 **Contract:** T7421

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER 426.000 EA	3.22000	1,371.72				
0050 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 508.000 ED	11.35000	5,765.80				
0055 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 240.000 ED	9.73000	2,335.20				
0060 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 240.000 ED	9.25000	2,220.00				
0065 0104 10 3 SEDIMENT BARRIER 269.000 LF	2.15000	578.35				
0070 0104 18 INLET PROTECTION SYSTEM 18.000 EA	91.18000	1,641.24				
0075 0107 1 LITTER REMOVAL 6.140 AC	160.90000	987.93				
0080 0107 2 MOWING 2.120 AC	160.90000	341.11				
0085 0110 1 1 CLEARING & GRUBBING 43648115201 (0.090) AC (LS)	18,800.00000	18,800.00				

Letting: CT190424 April 24, 2019 **Call Order:** 022 **Contract:** T7421

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0090 0110 4 10 REMOVAL OF EXISTING CONCRETE 840.000 SY	47.50000	39,900.00				
0095 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE 0.900 CY	256.06000	230.45				
0100 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 43648115201 (1.000) LS	221.56000	221.56				
0105 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH 16,596.000 SY	4.65000	77,171.40				
0110 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 1,369.200 TN	114.73000	157,088.32				
0115 0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 1,369.200 TN	131.41000	179,926.57				
0120 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL 1.000 EA	2,524.60000	2,524.60				
0125 0425 1365 INLETS, CURB, TYPE P-6, PARTIAL 1.000 EA	2,567.33000	2,567.33				
0130 0425 5 MANHOLE, ADJUST 7.000 EA	379.41000	2,655.87				

Letting: CT190424 April 24, 2019 **Call Order:** 022 **Contract:** T7421

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0135 0425 82 REPLACE GRATE 3.000 EA	1,528.45000	4,585.35				
0140 0430 94 1 DESILTING PIPE, 0 - 24" 997.000 LF	5.36000	5,343.92				
0145 0430 94 2 DESILTING PIPE, 25 - 36" 314.000 LF	5.36000	1,683.04				
0150 0430 94 3 DESILTING PIPE, 37 - 48" 1,054.000 LF	6.44000	6,787.76				
0155 0430 94 4 DESILTING PIPE, 49 - 60" 244.000 LF	6.44000	1,571.36				
0160 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 18.000 LF	389.54000	7,011.72				
0165 0431 1208 PIPE LINING- CIPP- INVERSION RESIN IMPREGNATED FELT, 15" PROJECT 436481-1-52-01 23.000 LF	268.17000	6,167.91				
0170 0433 1 CHEMICAL GROUT REPAIR, MANHOLE / INLET 1.000 EA	1,340.83000	1,340.83				

Letting: CT190424 April 24, 2019 **Call Order:** 022 **Contract:** T7421

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0175 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL 39.000 LF	89.03000	3,472.17				
0180 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 579.000 LF	53.34000	30,883.86				
0185 0520 2 4 CONCRETE CURB, TYPE D 10.000 LF	86.58000	865.80				
0190 0520 5 46 TRAFFIC SEPARATOR CONCRETE-TYPE IV, 8.5' WIDE 375.000 LF	184.74000	69,277.50				
0195 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH 83.000 SY	136.56000	11,334.48				
0200 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 359.000 SY	89.55000	32,148.45				
0205 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 309.000 SY	102.49000	31,669.41				
0210 0527 2 DETECTABLE WARNINGS 267.000 SF	25.74000	6,872.58				
0215 0570 1 2 PERFORMANCE TURF, SOD 164.000 SY	9.87000	1,618.68				

Letting: CT190424 April 24, 2019 **Call Order:** 022 **Contract:** T7421

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0220 0630 2 12 — 130.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	12.96000	1,684.80				
0225 0635 2 11 — 4.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	317.01000	1,268.04				
0230 0695 1 1 — 8.000 EA TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL	1,224.43000	9,795.44				
0235 0695 6 12 — 8.000 EA TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS	1,239.59000	9,916.72				
0240 0695 7162 — 3.000 EA TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK, PEDESTAL MOUNT	5,318.33000	15,954.99				
0245 0710 11101 — 1.457 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,072.66000	1,562.87				
0250 0710 11102 — 0.195 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	1,429.86000	278.82				
0255 0710 11123 — 1,667.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	1.07000	1,783.69				

Letting: CT190424 April 24, 2019 **Call Order:** 022 **Contract:** T7421

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0260 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	131.000 LF	1.18000	154.58			
0265 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	157.000 LF	1.29000	202.53			
0270 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	0.654 GM	418.34000	273.59			
0275 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	0.215 GM	616.78000	132.61			
0280 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	15.000 EA	37.54000	563.10			
0285 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	54.000 EA	26.82000	1,448.28			
0290 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1.234 GM	1,072.66000	1,323.66			

Letting: CT190424 April 24, 2019 **Call Order:** 022 **Contract:** T7421

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0295 0710 11224 284.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	1.18000	335.12				
0300 0710 11241 0.064 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"	616.78000	39.47				
0305 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43648115201	50,000.00000	50,000.00				
0001 Roadway Section Totals:		**$1,274,512.47**				
SECTION: 0002 Signing						
0310 0700 1 11 9.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	445.60000	4,010.40				
0315 0700 1 12 4.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	1,303.03000	5,212.12				
0320 0700 1 13 4.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	1,775.61000	7,102.44				
0325 0700 1 14 1.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF	2,605.55000	2,605.55				

Letting: CT190424 April 24, 2019 **Call Order:** 022 **Contract:** T7421

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0330 0700 1 50 SINGLE POST SIGN, RELOCATE 1.000 AS	375.10000	375.10				
0335 0700 1 60 SINGLE POST SIGN, REMOVE 16.000 AS	24.94000	399.04				
0340 0700 2 60 MULTI- POST SIGN, REMOVE 2.000 AS	873.60000	1,747.20				
0345 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 30.000 EA	93.43000	2,802.90				
0350 0700 3202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF 1.000 EA	1,431.23000	1,431.23				
0355 0700 3205 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF 2.000 EA	3,044.97000	6,089.94				
0360 0700 3206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF 2.000 EA	3,767.16000	7,534.32				
0365 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 30.000 EA	26.79000	803.70				
0370 0700 3602 SIGN PANEL, REMOVE, 12-20 SF 1.000 EA	620.64000	620.64				

Letting: CT190424 April 24, 2019 **Call Order:** 022 **Contract:** T7421

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0375 0700 3605 SIGN PANEL, REMOVE, 51-100 SF 2.000 EA	974.04000	1,948.08				
0380 0700 3606 SIGN PANEL, REMOVE, 101-200 SF 2.000 EA	974.22000	1,948.44				
0385 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR 5.000 EA	80.49000	402.45				
0390 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE 74.000 SF	3.22000	238.28				
0395 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43648115201 (1.000) LS	11,961.24000	11,961.24				
0400 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 906.000 LF	2.57000	2,328.42				
0405 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 153.000 LF	3.97000	607.41				
0410 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 157.000 LF	5.15000	808.55				

Letting: CT190424 April 24, 2019 **Call Order:** 022 **Contract:** T7421

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0415 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	0.185 GM	2,681.65000	496.11			
0420 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	6.000 EA	64.36000	386.16			
0425 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	25.000 EA	59.00000	1,475.00			
0430 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	262.000 LF	3.97000	1,040.14			
0435 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	0.068 GM	2,681.65000	182.35			
0440 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	584.000 LF	16.63000	9,711.92			
0445 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	6.000 EA	373.55000	2,241.30			
0450 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW	22.000 EA	258.51000	5,687.22			

Letting: CT190424 April 24, 2019 **Call Order:** 022 **Contract:** T7421

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0455 0711 14660 THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD	4.000 EA	2,241.86000	8,967.44			
0460 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	1.283 GM	3,754.31000	4,816.78			
0465 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	0.195 GM	5,005.03000	975.98			
0470 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	0.624 GM	938.58000	585.67			
0475 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	0.932 GM	3,754.31000	3,499.02			
0480 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS: NON-CONFLICTING ONLY	673.000 SF	2.15000	1,446.95			
0002 Signing Section Totals:			**$102,489.49**			
SECTION: 0003 Signalization						
0485 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	180.000 LF	7.24000	1,303.20			

Letting: CT190424 April 24, 2019 **Call Order:** 022 **Contract:** T7421

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0490 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 515.000 LF	12.91000	6,648.65				
0495 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 2.000 PI	4,361.13000	8,722.26				
0500 0632 7 6 SIGNAL CABLE, REMOVE- INTERSECTION 2.000 PI	875.43000	1,750.86				
0505 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 27.000 EA	677.86000	18,302.22				
0510 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 14.000 EA	621.49000	8,700.86				
0515 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 7.000 EA	122.56000	857.92				
0520 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 2.000 AS	900.98000	1,801.96				
0525 0650 1 60 VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN 2.000 AS	116.73000	233.46				

Letting: CT190424 April 24, 2019 **Call Order:** 022 **Contract:** T7421

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0530 0650 2102 VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER 16.000 EA	175.61000	2,809.76				
0535 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 14.000 AS	532.75000	7,458.50				
0540 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 1.000 AS	291.82000	291.82				
0545 0660 2101 LOOP ASSEMBLY- F&I, TYPE A 6.000 AS	1,186.30000	7,117.80				
0550 0660 2102 LOOP ASSEMBLY, F&I, TYPE B 10.000 AS	1,075.69000	10,756.90				
0555 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 2.000 AS	1,306.36000	2,612.72				
0560 0663 1111 SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, CABINET ELECTRONICS 2.000 EA	5,036.03000	10,072.06				
0565 0663 1112 SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, DETECTOR 7.000 EA	1,687.34000	11,811.38				

Letting: CT190424 April 24, 2019 **Call Order:** 022 **Contract:** T7421

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0570 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 14.000 EA	170.85000	2,391.90				
0575 0665 1 60 PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN 1.000 EA	58.36000	58.36				
0580 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY 1.000 AS	2,907.86000	2,907.86				
0585 0671 2 11 TRAFFIC CONTROLLER WITHOUT CABINET, F&I IN EXISTING CABINET, NEMA 1.000 EA	6,404.14000	6,404.14				
0590 0671 2 60 TRAFFIC CONTROLLER, REMOVE-CABINET TO REMAIN 1.000 EA	364.77000	364.77				
0595 0678 1104 CONTROLLER ACCESSORIES, REPLACE EXISTING- FURNISH AND INSTALL, LOAD SWITCH 1.000 EA	121.75000	121.75				
0600 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 1.000 EA	175.09000	175.09				
0605 0700 11111 ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- AC POWERED, ELECTRONIC WARNING SIGN, UP TO 12 SF 2.000 AS	4,282.05000	8,564.10				

Letting: CT190424 April 24, 2019 **Call Order:** 022 **Contract:** T7421

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(4) AJAX PAVING INDUSTRIES OF FLORIDA LLC					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization								
0003 Signalization Section Totals:				**$122,240.30**				
Contract Grand Totals:				**$1,499,242.26**				

Letting: CT190424 April 24, 2019 **Call Order:** 022 **Contract:** T7421

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office