Vendor Ranking

Letting: CT190424 April 24, 2019 10:30 AM
Call Order: 023
Contract: T7432
District: District 7
Counties: PINELLAS
Fed Aid No: D718063B
Contract Time: 180 AVAILABLE DAYS
Project(s): 43982955201 (*)
Contract Desc: SR 580, SR 688 AND SR 586

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	POWERCORE, INC.	Responsive	Winning bid	$409,384.17	100.00%
2	CONTACT NETWORK LLC	Responsive	Non-Winning Bid	$430,749.82	105.22%
3	TRAFFIC CONTROL DEVICES, INC.	Responsive	Non-Winning Bid	$492,492.00	120.30%
4	FLORIDA SAFETY CONTRACTORS, INC.	Responsive	Non-Winning Bid	$497,253.01	121.46%
5	HIGHWAY SAFETY DEVICES, INC.	Responsive	Non-Winning Bid	$508,189.40	124.14%
6	TRAFFIC CONTROL PRODUCTS OF FLORIDA, INC.	Responsive	Non-Winning Bid	$595,321.62	145.42%
7	AMERICAN LIGHTING AND SIGNALIZATION, LLC.	Responsive	Non-Winning Bid	$598,673.90	146.24%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT190424 April 24, 2019 **Call Order:** 023 **Contract:** T7432

District: District 7 **Counties:** PINELLAS **Fed Aid No:** D718063B

Contract Time: 180 AVAILABLE DAYS **Project(s):** 43982955201 (*)

Contract Descr: SR 580, SR 688 AND SR 586

The improvements under this contract consist of lighting, sidewalk, and signing at various locations along SR 580, SR 688, and SR 586.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) POWERCORE, INC.		(2) CONTACT NETWORK LLC		(3) TRAFFIC CONTROL DEVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 43982955201	40,777.78000	40,777.78	43,000.00000	43,000.00	25,500.00000	25,500.00
0010 0102 1 (180.000) DA (LS) MAINTENANCE OF TRAFFIC 43982955201	23,545.56000	23,545.56	31,997.44000	31,997.44	24,314.75000	24,314.75
0015 0102 60 3,764.000 ED WORK ZONE SIGN	0.89000	3,349.96	0.26000	978.64	0.25000	941.00
0020 0102 74 1 6,840.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.77000	5,266.80	0.19000	1,299.60	0.17000	1,162.80
0025 0102 74 2 360.000 ED CHANNELIZING DEVICE, TYPE III, 6'	1.12000	403.20	0.58000	208.80	0.50000	180.00
0030 0102 74 7 918.000 LF CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	4.15000	3,809.70	3.85000	3,534.30	3.35000	3,075.30
0035 0102 76 180.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	8.89000	1,600.20	7.70000	1,386.00	6.65000	1,197.00

Letting: CT190424 April 24, 2019 **Call Order:** 023 **Contract:** T7432

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) POWERCORE, INC.		(2) CONTACT NETWORK LLC		(3) TRAFFIC CONTROL DEVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 1,236.000 ED	12.30000	15,202.80	12.64000	15,623.04	10.95000	13,534.20
0045 0104 18 INLET PROTECTION SYSTEM 33.000 EA	165.89000	5,474.37	120.83000	3,987.39	218.00000	7,194.00
0050 0110 4 10 REMOVAL OF EXISTING CONCRETE 121.000 SY	45.82000	5,544.22	90.36000	10,933.56	32.00000	3,872.00
0055 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 50.000 SY	90.99000	4,549.50	120.48000	6,024.00	197.00000	9,850.00
0060 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43982955201 (1.000) LS	20,000.00000	20,000.00	20,000.00000	20,000.00	20,000.00000	20,000.00
0001 Roadway Section Totals:		**$129,524.09**		**$138,972.77**		**$110,821.05**
SECTION: 0002 Signing						
0065 0700 1 50 SINGLE POST SIGN, RELOCATE 3.000 AS	379.17000	1,137.51	395.97000	1,187.91	185.00000	555.00
0002 Signing Section Totals:		**$1,137.51**		**$1,187.91**		**$555.00**

Letting: CT190424 April 24, 2019 **Call Order:** 023 **Contract:** T7432

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) POWERCORE, INC.		(2) CONTACT NETWORK LLC		(3) TRAFFIC CONTROL DEVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0070 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 626.000 LF	4.11000	2,572.86	8.27000	5,177.02	11.25000	7,042.50
0075 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 1,657.000 LF	12.63000	20,927.91	17.89000	29,643.73	23.75000	39,353.75
0080 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 41.000 EA	560.04000	22,961.64	614.49000	25,194.09	1,135.00000	46,535.00
0085 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 5,274.000 LF	0.97000	5,115.78	1.38000	7,278.12	1.35000	7,119.90
0090 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 3,486.000 LF	1.84000	6,414.24	1.76000	6,135.36	1.80000	6,274.80
0095 0715 4 11 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT 1.000 EA	4,864.04000	4,864.04	4,676.79000	4,676.79	5,500.00000	5,500.00
0100 0715 4 13 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT 5.000 EA	4,900.00000	24,500.00	4,869.25000	24,346.25	5,490.00000	27,450.00
0105 0715 4 14 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT 18.000 EA	5,626.12000	101,270.16	5,739.20000	103,305.60	6,625.00000	119,250.00

Letting: CT190424 April 24, 2019 **Call Order:** 023 **Contract:** T7432

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) POWERCORE, INC.		(2) CONTACT NETWORK LLC		(3) TRAFFIC CONTROL DEVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0110 0715 4 23 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT 2.000 EA	8,103.31000	16,206.62	7,494.50000	14,989.00	11,400.00000	22,800.00
0115 0715 4 24 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 45' MOUNTING HEIGHT 4.000 EA	8,596.70000	34,386.80	8,026.99000	32,107.96	11,900.00000	47,600.00
0120 0715 11211 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD 12.000 EA	918.06000	11,016.72	1,167.86000	14,014.32	1,055.00000	12,660.00
0125 0715 11213 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, POLE TOP 10.000 EA	1,025.06000	10,250.60	1,356.53000	13,565.30	2,210.00000	22,100.00
0130 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL 30.000 EA	607.84000	18,235.20	338.52000	10,155.60	581.00000	17,430.00
0003 Lighting Section Totals:		**$278,722.57**		**$290,589.14**		**$381,115.95**
Contract Grand Totals:		**$409,384.17**		**$430,749.82**		**492,492.00**

Letting: CT190424 April 24, 2019 **Call Order:** 023 **Contract:** T7432

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) FLORIDA SAFETY CONTRACTORS, INC.		(5) HIGHWAY SAFETY DEVICES, INC.		(6) TRAFFIC CONTROL PRODUCTS OF FLORIDA, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) MOBILIZATION 43982955201 LS	36,272.89000	36,272.89	48,800.00000	48,800.00	49,855.00000	49,855.00
0010 0102 1 (180.000) MAINTENANCE OF TRAFFIC 43982955201 DA (LS)	13,312.94000	13,312.94	31,000.00000	31,000.00	41,920.00000	41,920.00
0015 0102 60 3,764.000 WORK ZONE SIGN ED	0.26000	978.64	0.30000	1,129.20	0.46000	1,731.44
0020 0102 74 1 6,840.000 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD ED	0.20000	1,368.00	0.20000	1,368.00	0.16000	1,094.40
0025 0102 74 2 360.000 CHANNELIZING DEVICE, TYPE III, 6' ED	0.59000	212.40	0.65000	234.00	0.53000	190.80
0030 0102 74 7 918.000 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) LF	3.92000	3,598.56	4.40000	4,039.20	5.95000	5,462.10
0035 0102 76 180.000 ARROW BOARD / ADVANCE WARNING ARROW PANEL ED	7.84000	1,411.20	8.80000	1,584.00	5.95000	1,071.00
0040 0102 99 1,236.000 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY ED	12.88000	15,919.68	14.50000	17,922.00	13.50000	16,686.00

Letting: CT190424 April 24, 2019 **Call Order:** 023 **Contract:** T7432

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) FLORIDA SAFETY CONTRACTORS, INC.		(5) HIGHWAY SAFETY DEVICES, INC.		(6) TRAFFIC CONTROL PRODUCTS OF FLORIDA, INC.	
( ) indicates item is bid as Lump Sum	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 0001 Roadway						
0045 0104 18 — 33.000 EA INLET PROTECTION SYSTEM	101.96000	3,364.68	145.00000	4,785.00	286.00000	9,438.00
0050 0110 4 10 — 121.000 SY REMOVAL OF EXISTING CONCRETE	29.71000	3,594.91	58.50000	7,078.50	198.40000	24,006.40
0055 0522 2 — 50.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	115.79000	5,789.50	145.00000	7,250.00	198.40000	9,920.00
0060 0999 25 — (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43982955201	20,000.00000	20,000.00	20,000.00000	20,000.00	20,000.00000	20,000.00
0001 Roadway Section Totals:		**$105,823.40**		**$145,189.90**		**$181,375.14**
SECTION: 0002 Signing						
0065 0700 1 50 — 3.000 AS SINGLE POST SIGN, RELOCATE	221.88000	665.64	1,000.00000	3,000.00	120.00000	360.00
0002 Signing Section Totals:		**$665.64**		**$3,000.00**		**$360.00**
SECTION: 0003 Lighting						
0070 0630 2 11 — 626.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	16.19000	10,134.94	13.00000	8,138.00	33.45000	20,939.70

Letting: CT190424 April 24, 2019 **Call Order:** 023 **Contract:** T7432

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) FLORIDA SAFETY CONTRACTORS, INC.		(5) HIGHWAY SAFETY DEVICES, INC.		(6) TRAFFIC CONTROL PRODUCTS OF FLORIDA, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0075 0630 2 12 1,657.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	19.02000	31,516.14	22.50000	37,282.50	34.50000	57,166.50
0080 0635 2 11 41.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	641.15000	26,287.15	770.00000	31,570.00	645.00000	26,445.00
0085 0715 1 12 5,274.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	1.52000	8,016.48	1.60000	8,438.40	1.56000	8,227.44
0090 0715 1 13 3,486.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	1.98000	6,902.28	2.10000	7,320.60	1.94000	6,762.84
0095 0715 4 11 1.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT	5,748.54000	5,748.54	6,350.00000	6,350.00	6,912.00000	6,912.00
0100 0715 4 13 5.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT	6,431.10000	32,155.50	6,350.00000	31,750.00	7,053.00000	35,265.00
0105 0715 4 14 18.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT	7,764.10000	139,753.80	6,950.00000	125,100.00	7,909.00000	142,362.00
0110 0715 4 23 2.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT	13,796.72000	27,593.44	8,450.00000	16,900.00	10,304.00000	20,608.00

Letting: CT190424 April 24, 2019 **Call Order:** 023 **Contract:** T7432

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) FLORIDA SAFETY CONTRACTORS, INC.		(5) HIGHWAY SAFETY DEVICES, INC.		(6) TRAFFIC CONTROL PRODUCTS OF FLORIDA, INC.	
( ) indicates item is bid as Lump Sum	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 0003 Lighting						
0115 0715 4 24 4.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 45' MOUNTING HEIGHT	15,274.14000	61,096.56	9,100.00000	36,400.00	10,885.00000	43,540.00
0120 0715 11211 12.000 EA LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD	1,096.07000	13,152.84	1,250.00000	15,000.00	1,204.00000	14,448.00
0125 0715 11213 10.000 EA LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, POLE TOP	1,221.95000	12,219.50	1,400.00000	14,000.00	1,330.00000	13,300.00
0130 0715500 1 30.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	539.56000	16,186.80	725.00000	21,750.00	587.00000	17,610.00
0003 Lighting Section Totals:		**$390,763.97**		**$359,999.50**		**$413,586.48**
Contract Grand Totals:		**$497,253.01**		**$508,189.40**		**595,321.62**

Letting: CT190424 April 24, 2019 **Call Order:** 023 **Contract:** T7432

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) AMERICAN LIGHTING AND SIGNALIZATION, LLC.					
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 43982955201 (1.000) LS	70,000.00000	70,000.00				
0010 0102 1 MAINTENANCE OF TRAFFIC 43982955201 (180.000) DA (LS)	60,000.00000	60,000.00				
0015 0102 60 WORK ZONE SIGN 3,764.000 ED	0.35000	1,317.40				
0020 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 6,840.000 ED	0.15000	1,026.00				
0025 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 360.000 ED	0.50000	180.00				
0030 0102 74 7 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 918.000 LF	5.00000	4,590.00				
0035 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 180.000 ED	8.00000	1,440.00				
0040 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 1,236.000 ED	13.00000	16,068.00				

Letting: CT190424 April 24, 2019 **Call Order:** 023 **Contract:** T7432

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) AMERICAN LIGHTING AND SIGNALIZATION, LLC.					
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0104 18 INLET PROTECTION SYSTEM 33.000 EA	100.00000	3,300.00				
0050 0110 4 10 REMOVAL OF EXISTING CONCRETE 121.000 SY	100.00000	12,100.00				
0055 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 50.000 SY	150.00000	7,500.00				
0060 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43982955201 (1.000) LS	20,000.00000	20,000.00				
0001 Roadway Section Totals:		**$197,521.40**				
SECTION: 0002 Signing						
0065 0700 1 50 SINGLE POST SIGN, RELOCATE 3.000 AS	400.00000	1,200.00				
0002 Signing Section Totals:		**$1,200.00**				
SECTION: 0003 Lighting						
0070 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 626.000 LF	9.00000	5,634.00				

Letting: CT190424 April 24, 2019 **Call Order:** 023 **Contract:** T7432

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AMERICAN LIGHTING AND SIGNALIZATION, LLC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0075 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 1,657.000 LF	21.00000	34,797.00				
0080 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 41.000 EA	500.00000	20,500.00				
0085 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 5,274.000 LF	1.25000	6,592.50				
0090 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 3,486.000 LF	1.50000	5,229.00				
0095 0715 4 11 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT 1.000 EA	7,000.00000	7,000.00				
0100 0715 4 13 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT 5.000 EA	7,500.00000	37,500.00				
0105 0715 4 14 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT 18.000 EA	8,000.00000	144,000.00				
0110 0715 4 23 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT 2.000 EA	16,500.00000	33,000.00				

Letting: CT190424 April 24, 2019 **Call Order:** 023 **Contract:** T7432

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AMERICAN LIGHTING AND SIGNALIZATION, LLC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0115 0715 4 24 — 4.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 45' MOUNTING HEIGHT	17,000.00000	68,000.00				
0120 0715 11211 — 12.000 EA LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD	1,100.00000	13,200.00				
0125 0715 11213 — 10.000 EA LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, POLE TOP	1,100.00000	11,000.00				
0130 0715500 1 — 30.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	450.00000	13,500.00				
0003 Lighting Section Totals:		**$399,952.50**				
Contract Grand Totals:		**$598,673.90**				

Letting: CT190424 April 24, 2019 **Call Order:** 023 **Contract:** T7432

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office