Vendor Ranking

Letting: CT190828 August 28, 2019 10:30 AM **Call Order:** 001 **Contract:** T1747

District: District 1 **Counties:** SARASOTA **Fed Aid No:** D119010B

Contract Time: 425 AVAILABLE DAYS **Project(s):** 43355035201 (*) 43355035601

Contract Desc: SR 45 (US 41/TAMIAMI TRAIL)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	BERGERON LAND DEVELOPMENT, INC	Responsive	Winning bid	$12,256,766.00	100.00%
2	WRIGHT CONSTRUCTION GROUP, INC.	Responsive	Non-Winning Bid	$13,669,075.87	111.52%
3	IBT CONSTRUCTION, LLC	Responsive	Non-Winning Bid	$13,898,765.43	113.40%
4	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$14,526,734.95	118.52%
5	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Non-Winning Bid	$15,738,608.62	128.41%
6	PEPPER CONTRACTING SERVICES, INC.	Responsive	Non-Winning Bid	$16,436,814.94	134.10%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

District: District 1 **Counties:** SARASOTA **Fed Aid No:** D119010B

Contract Time: 425 AVAILABLE DAYS **Project(s):** 43355035201 (*) 43355035601

Contract Descr: SR 45 (US 41/TAMIAMI TRAIL)

The improvements under this contract consist of milling, resurfacing, shoulder reconstruction, pavement widening, sidewalk, driveway construction, drainage improvements, curb and gutter, signals, signing and pavement markings, lighting, intelligent transportation system (ITS) improvements, a northbound bridge replacement over North Creek, a modification to the southbound bridge over North Creek, traffic control, utility relocations, and other incidental construction from Blackburn Point Road to Preymore Street on SR 45 (US41/Tamiami Trail) in Sarasota County.

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) BERGERON LAND DEVELOPMENT, INC		(2) WRIGHT CONSTRUCTION GROUP, INC.		(3) IBT CONSTRUCTION, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0110 3 (1758.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 43355035201 Bridge No. 170187	88,500.00000	88,500.00	87,510.00000	87,510.00	150,000.00000	150,000.00
0010 0110 3 (77.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 43355035201 Bridge No. 170015	12,800.00000	12,800.00	12,110.00000	12,110.00	50,000.00000	50,000.00
0015 0400 2 10 113.100 CY CONCRETE CLASS II, APPROACH SLABS	511.00000	57,794.10	485.00000	54,853.50	511.72000	57,875.53
0020 0400 4 4 160.900 CY CONCRETE CLASS IV, SUPERSTRUCTURE	764.00000	122,927.60	510.00000	82,059.00	538.10000	86,580.29
0025 0400 4 5 131.800 CY CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE	1,290.00000	170,022.00	1,220.00000	160,796.00	1,287.22000	169,655.60
0030 0400 4 8 47.900 CY CONC CLASS IV, BULKHEAD	2,360.00000	113,044.00	2,236.00000	107,104.40	2,359.20000	113,005.68

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) BERGERON LAND DEVELOPMENT, INC		(2) WRIGHT CONSTRUCTION GROUP, INC.		(3) IBT CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0035 0400 7 BRIDGE DECK GROOVING, LESS THAN 8.5" 258.000 SY	19.80000	5,108.40	18.80000	4,850.40	19.84000	5,118.72
0040 0400143 CLEANING & COATING CONCRETE SURFACE, CLASS 5 221.000 SF	11.60000	2,563.60	11.00000	2,431.00	11.61000	2,565.81
0045 0400147 COMPOSITE NEOPRENE PADS 4.000 CF	1,370.00000	5,480.00	1,297.00000	5,188.00	1,368.46000	5,473.84
0050 0415 1 4 REINFORCING STEEL - BRIDGE SUPERSTRUCTURE 776.000 LB	1.05000	814.80	1.00000	776.00	1.06000	822.56
0055 0415 1 5 REINFORCING STEEL- BRIDGE SUBSTRUCTURE 10,267.000 LB	1.05000	10,780.35	1.00000	10,267.00	1.06000	10,883.02
0060 0415 1 9 REINFORCING STEEL- APPROACH SLABS 21,354.000 LB	1.05000	22,421.70	1.00000	21,354.00	1.06000	22,635.24
0065 0415 10 4 FIBER REINFORCED POLYMER BARS, #4 BAR 254.000 LF	0.65000	165.10	0.60000	152.40	0.63000	160.02
0070 0415 10 6 FIBER REINFORCED POLYMER BARS, #6 BAR 6,226.000 LF	1.90000	11,829.40	1.80000	11,206.80	1.90000	11,829.40
0075 0415 10 8 FIBER REINFORCED POLYMER BARS, #8 BAR 3,709.000 LF	3.15000	11,683.35	3.00000	11,127.00	3.17000	11,757.53

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) BERGERON LAND DEVELOPMENT, INC		(2) WRIGHT CONSTRUCTION GROUP, INC.		(3) IBT CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0080 0415 10 10 — 28,497.000 LF FIBER REINFORCED POLYMER BARS, #10 BAR	5.55000	158,158.35	5.25000	149,609.25	5.54000	157,873.38
0085 0455 34 25 — 1,751.000 LF PRESTRESSED CONCRETE PILING, 24" SQ W/FRP OR STAINLESS STEEL STRAND AND REINFORCING	300.00000	525,300.00	285.00000	499,035.00	300.70000	526,525.70
0090 0455137 1 — 27.000 EA LOAD TEST (DYNAMIC), INTERNAL GAUGES	1,580.00000	42,660.00	1,500.00000	40,500.00	1,582.65000	42,731.55
0095 0458 1 11 — 97.000 LF BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	18.50000	1,794.50	17.50000	1,697.50	18.46000	1,790.62
0100 0515 2311 — 163.000 LF PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1	67.70000	11,035.10	66.00000	10,758.00	67.79000	11,049.77
0105 0521 5 8 — 48.000 LF CONCRETE TRAFFIC RAILING-BRIDGE,RETROFIT-VERTICAL FACE	474.00000	22,752.00	450.00000	21,600.00	474.79000	22,789.92
0110 0521 5 13 — 236.000 LF CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE	165.00000	38,940.00	157.00000	37,052.00	165.65000	39,093.40
0115 0530 1 — 62.900 CY RIPRAP, SAND-CEMENT	1,010.00000	63,529.00	800.00000	50,320.00	844.08000	53,092.63

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) BERGERON LAND DEVELOPMENT, INC		(2) WRIGHT CONSTRUCTION GROUP, INC.		(3) IBT CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0120 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE 716.600 TN	217.00000	155,502.20	259.00000	185,599.40	273.27000	195,825.28
0125 0530 74 BEDDING STONE 266.800 TN	120.00000	32,016.00	243.00000	64,832.40	256.39000	68,404.85
0130 0630 2 16 CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS 276.000 LF	7.35000	2,028.60	5.25000	1,449.00	5.54000	1,529.04
0135 0635 3 13 JUNCTION BOX, FURNISH & INSTALL, EMBEDDED 12.000 EA	421.00000	5,052.00	150.00000	1,800.00	158.27000	1,899.24
0001 Structures Section Totals:		**$1,694,702.15**		**$1,636,038.05**		**$1,820,968.62**
SECTION: 0002 Roadway						
0140 0101 1 MOBILIZATION 43355035201 (1.000) LS	1,200,000.00000	1,200,000.00	2,712,556.57000	2,712,556.57	1,389,800.00000	1,389,800.00
0145 0102 1 MAINTENANCE OF TRAFFIC 43355035201 (425.000) DA (LS)	495,000.00000	495,000.00	157,455.20000	157,455.20	250,000.00000	250,000.00
0150 0102 2 1 SPECIAL DETOUR 1 43355035201 (1.000) LS	114,000.43000	114,000.43	137,330.96000	137,330.96	350,000.00000	350,000.00

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) BERGERON LAND DEVELOPMENT, INC		(2) WRIGHT CONSTRUCTION GROUP, INC.		(3) IBT CONSTRUCTION, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0155 0102 3 COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE 484.500 CY	121.00000	58,624.50	35.00000	16,957.50	47.48000	23,004.06
0160 0102 4 PEDESTRIAN SPECIAL DETOUR 43355035201 (5.000) SY (LS)	614.00000	614.00	3,335.91000	3,335.91	527.55000	527.55
0165 0102 14 TRAFFIC CONTROL OFFICER 32.000 HR	55.80000	1,785.60	65.00000	2,080.00	63.31000	2,025.92
0170 0102 60 WORK ZONE SIGN 43,420.000 ED	0.25000	10,855.00	0.20000	8,684.00	0.21000	9,118.20
0175 0102 61 BUSINESS SIGN 50.000 EA	46.22000	2,311.00	48.04000	2,402.00	50.38000	2,519.00
0180 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED 1,615.000 LF	32.70000	52,810.50	26.01000	42,006.15	33.76000	54,522.40
0185 0102 71 16 TEMPORARY BARRIER, F&I, FREE STANDING 980.000 LF	23.20000	22,736.00	17.10000	16,758.00	20.05000	19,649.00
0190 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 102,290.000 ED	0.15000	15,343.50	0.10000	10,229.00	0.11000	11,251.90

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) BERGERON LAND DEVELOPMENT, INC		(2) WRIGHT CONSTRUCTION GROUP, INC.		(3) IBT CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0195 0102 74 2 — 10,520.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.30000	3,156.00	0.29000	3,050.80	0.31000	3,261.20
0200 0102 74 7 — 1,944.000 LF CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	2.80000	5,443.20	1.06000	2,060.64	3.51000	6,823.44
0205 0102 76 — 850.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.75000	4,887.50	4.98000	4,233.00	5.22000	4,437.00
0210 0102 78 — 1,600.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3.40000	5,440.00	3.00000	4,800.00	3.17000	5,072.00
0215 0102 89 1 — 9.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	837.00000	7,533.00	352.14000	3,169.26	3,182.21000	28,639.89
0220 0102 99 — 3,880.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	13.60000	52,768.00	10.06000	39,032.80	10.55000	40,934.00
0225 0102104 — 1,700.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	10.00000	17,000.00	9.50000	16,150.00	10.10000	17,170.00
0230 0102107 1 — 1,700.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	3.15000	5,355.00	3.00000	5,100.00	3.19000	5,423.00

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) BERGERON LAND DEVELOPMENT, INC		(2) WRIGHT CONSTRUCTION GROUP, INC.		(3) IBT CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0235 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK,SOLID 6,883.000 LF	1.90000	13,077.70	1.75000	12,045.25	2.06000	14,178.98
0240 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW, SOLID 7,261.000 LF	1.90000	13,795.90	1.75000	12,706.75	2.06000	14,957.66
0245 0104 10 3 SEDIMENT BARRIER 2,032.000 LF	2.30000	4,673.60	1.13000	2,296.16	2.11000	4,287.52
0250 0104 11 FLOATING TURBIDITY BARRIER 268.000 LF	15.10000	4,046.80	7.95000	2,130.60	10.55000	2,827.40
0255 0104 15 SOIL TRACKING PREVENTION DEVICE 3.000 EA	3,160.00000	9,480.00	2,250.00000	6,750.00	2,954.28000	8,862.84
0260 0104 18 INLET PROTECTION SYSTEM 99.000 EA	89.60000	8,870.40	85.00000	8,415.00	187.14000	18,526.86
0265 0107 1 LITTER REMOVAL 410.550 AC	12.60000	5,172.93	20.00000	8,211.00	26.38000	10,830.31
0270 0107 2 MOWING 273.420 AC	29.70000	8,120.57	50.00000	13,671.00	58.03000	15,866.56

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) BERGERON LAND DEVELOPMENT, INC		(2) WRIGHT CONSTRUCTION GROUP, INC.		(3) IBT CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0275 0108 1 (1.000) LS MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43355035201	7,900.00000	7,900.00	25,000.00000	25,000.00	105,641.76000	105,641.76
0280 0108 2 (1.000) LS MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 43355035201	7,900.00000	7,900.00	25,000.00000	25,000.00	71,219.17000	71,219.17
0285 0110 1 1 (20.890) AC (LS) CLEARING & GRUBBING 43355035201	194,000.00000	194,000.00	603,398.00000	603,398.00	512,479.45000	512,479.45
0290 0110 4 10 4,059.000 SY REMOVAL OF EXISTING CONCRETE	8.30000	33,689.70	57.25000	232,377.75	50.00000	202,950.00
0295 0110 7 1 37.000 EA MAILBOX, F&I SINGLE	262.00000	9,694.00	125.00000	4,625.00	131.89000	4,879.93
0300 0120 1 11,850.800 CY REGULAR EXCAVATION	8.55000	101,324.34	14.01000	166,029.71	20.00000	237,016.00
0305 0120 6 4,571.600 CY EMBANKMENT	5.49000	25,098.08	9.82000	44,893.11	15.00000	68,574.00
0310 0160 4 23,729.000 SY TYPE B STABILIZATION	19.60000	465,088.40	15.41000	365,663.89	10.11000	239,900.19

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) BERGERON LAND DEVELOPMENT, INC		(2) WRIGHT CONSTRUCTION GROUP, INC.		(3) IBT CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0315 0285701 10,948.000 SY OPTIONAL BASE, BASE GROUP 01	29.40000	321,871.20	24.10000	263,846.80	29.47000	322,637.56
0320 0285709 1,646.000 SY OPTIONAL BASE, BASE GROUP 09	46.20000	76,045.20	44.19000	72,736.74	46.24000	76,111.04
0325 0285713 5,224.000 SY OPTIONAL BASE, BASE GROUP 13	60.10000	313,962.40	57.36000	299,648.64	60.14000	314,171.36
0330 0286 1 3,215.000 SY TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS	18.90000	60,763.50	100.30000	322,464.50	47.48000	152,648.20
0335 0327 70 6 23,296.000 SY MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	3.50000	81,536.00	3.31000	77,109.76	3.49000	81,303.04
0340 0327 70 19 23,321.000 SY MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	3.20000	74,627.20	3.02000	70,429.42	3.19000	74,393.99
0345 0334 1 13 221.500 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	371.00000	82,176.50	367.16000	81,325.94	371.39000	82,262.89
0350 0334 1 53 1,182.100 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22	221.00000	261,244.10	219.04000	258,927.18	221.57000	261,917.90
0355 0337 7 25 1,405.500 TN ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22	233.00000	327,481.50	230.52000	323,995.86	233.18000	327,734.49

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) BERGERON LAND DEVELOPMENT, INC		(2) WRIGHT CONSTRUCTION GROUP, INC.		(3) IBT CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0360 0337 7 83 2,343.000 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	158.00000	370,194.00	156.46000	366,585.78	158.26000	370,803.18
0365 0339 1 28.900 TN MISCELLANEOUS ASPHALT PAVEMENT	371.00000	10,721.90	367.16000	10,610.92	371.39000	10,733.17
0370 0400 1 2 4.700 CY CONCRETE CLASS I, ENDWALLS	1,350.00000	6,345.00	1,023.00000	4,808.10	3,797.12000	17,846.46
0375 0400 4 11 45.900 CY CONC CLASS IV, RETAINING WALLS	1,220.00000	55,998.00	710.00000	32,589.00	1,048.94000	48,146.35
0380 0415 1 3 4,763.000 LB REINFORCING STEEL- RETAINING WALL	0.90000	4,286.70	3.50000	16,670.50	2.11000	10,049.93
0385 0425 1201 1.000 EA INLETS, CURB, TYPE 9, <10'	3,470.00000	3,470.00	9,151.10000	9,151.10	3,227.71000	3,227.71
0390 0425 1331 1.000 EA INLETS, CURB, TYPE P-3, <10'	4,300.00000	4,300.00	6,585.40000	6,585.40	4,283.24000	4,283.24
0395 0425 1341 2.000 EA INLETS, CURB, TYPE P-4, <10'	4,010.00000	8,020.00	6,810.00000	13,620.00	4,545.21000	9,090.42
0400 0425 1505 1.000 EA INLETS, DT BOT, TYPE A, PARTIAL	2,670.00000	2,670.00	2,078.00000	2,078.00	1,993.17000	1,993.17

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) BERGERON LAND DEVELOPMENT, INC		(2) WRIGHT CONSTRUCTION GROUP, INC.		(3) IBT CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0405 0425 1521 INLETS, DT BOT, TYPE C,<10' 21.000 EA	2,760.00000	57,960.00	3,890.00000	81,690.00	2,522.16000	52,965.36
0410 0425 1529 INLETS, DT BOT, TYPE C, MODIFY 2.000 EA	2,840.00000	5,680.00	3,143.00000	6,286.00	1,831.71000	3,663.42
0415 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10' 2.000 EA	2,760.00000	5,520.00	3,143.00000	6,286.00	1,800.10000	3,600.20
0420 0425 1541 INLETS, DT BOT, TYPE D, <10' 25.000 EA	3,310.00000	82,750.00	4,143.00000	103,575.00	3,418.37000	85,459.25
0425 0425 1549 INLETS, DT BOT, TYPE D, MODIFY 4.000 EA	3,310.00000	13,240.00	5,663.00000	22,652.00	3,418.38000	13,673.52
0430 0425 1711 INLETS, GUTTER, TYPE V, <10' 1.000 EA	3,530.00000	3,530.00	3,610.00000	3,610.00	4,092.40000	4,092.40
0435 0425 1910 INLETS, CLOSED FLUME 12.000 EA	2,710.00000	32,520.00	3,962.68000	47,552.16	17,091.94000	205,103.28
0440 0425 2 41 MANHOLES, P-7, <10' 5.000 EA	3,340.00000	16,700.00	5,877.00000	29,385.00	2,031.41000	10,157.05
0445 0425 2 61 MANHOLES, P-8, <10' 1.000 EA	2,910.00000	2,910.00	3,900.00000	3,900.00	5,465.53000	5,465.53

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) BERGERON LAND DEVELOPMENT, INC		(2) WRIGHT CONSTRUCTION GROUP, INC.		(3) IBT CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0450 0425 2 71 MANHOLES, J-7, <10' 3.000 EA	4,240.00000	12,720.00	7,046.00000	21,138.00	8,125.48000	24,376.44
0455 0425 2 91 MANHOLES, J-8, <10' 1.000 EA	5,470.00000	5,470.00	4,143.00000	4,143.00	8,329.87000	8,329.87
0460 0425 5 MANHOLE, ADJUST 3.000 EA	1,320.00000	3,960.00	950.00000	2,850.00	1,452.80000	4,358.40
0465 0425 5 1 MANHOLE, ADJUST, UTILITIES 1.000 EA	776.00000	776.00	980.00000	980.00	1,452.80000	1,452.80
0470 0430174112 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12"SD 2.000 LF	87.40000	174.80	410.00000	820.00	2,118.20000	4,236.40
0475 0430174115 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD 18.000 LF	89.80000	1,616.40	106.50000	1,917.00	297.64000	5,357.52
0480 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 120.000 LF	93.75000	11,250.00	100.00000	12,000.00	134.22000	16,106.40
0485 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD 261.000 LF	110.00000	28,710.00	98.00000	25,578.00	158.40000	41,342.40
0490 0430174224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD 19.000 LF	131.00000	2,489.00	106.50000	2,023.50	365.02000	6,935.38

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) BERGERON LAND DEVELOPMENT, INC		(2) WRIGHT CONSTRUCTION GROUP, INC.		(3) IBT CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0495 0430175115 37.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	89.80000	3,322.60	95.00000	3,515.00	232.85000	8,615.45
0500 0430175118 2,070.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	80.70000	167,049.00	69.85000	144,589.50	128.52000	266,036.40
0505 0430175124 2,631.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	91.54000	240,841.74	80.50000	211,795.50	138.94000	365,551.14
0510 0430175130 1,080.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	158.00000	170,640.00	165.00000	178,200.00	140.42000	151,653.60
0515 0430175136 17.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	163.00000	2,771.00	100.00000	1,700.00	547.47000	9,306.99
0520 0430175218 1,493.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD	142.00000	212,006.00	140.00000	209,020.00	148.48000	221,680.64
0525 0430175224 1,167.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	175.00000	204,225.00	147.00000	171,549.00	156.83000	183,020.61
0530 0430175230 122.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	207.00000	25,254.00	165.00000	20,130.00	186.27000	22,724.94

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) BERGERON LAND DEVELOPMENT, INC		(2) WRIGHT CONSTRUCTION GROUP, INC.		(3) IBT CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0535 0430963 1 PVC PIPE FOR BACK OF SIDEWALK, 4" 18.000 LF	52.63000	947.34	50.00000	900.00	151.92000	2,734.56
0540 0430982123 MITERED END SECTION, OPTIONAL ROUND, 15" CD 1.000 EA	1,520.00000	1,520.00	1,800.00000	1,800.00	2,202.70000	2,202.70
0545 0430984121 MITERED END SECTION, OPTIONAL ROUND, 12" SD 1.000 EA	1,520.00000	1,520.00	950.00000	950.00	2,202.70000	2,202.70
0550 0430984123 MITERED END SECTION, OPTIONAL ROUND, 15" SD 2.000 EA	1,520.00000	3,040.00	970.00000	1,940.00	2,202.67000	4,405.34
0555 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD 16.000 EA	1,580.00000	25,280.00	1,432.00000	22,912.00	2,284.07000	36,545.12
0560 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD 3.000 EA	1,690.00000	5,070.00	1,859.00000	5,577.00	2,407.83000	7,223.49
0565 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD 21.000 EA	1,640.00000	34,440.00	1,750.00000	36,750.00	2,363.79000	49,639.59
0570 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD 6.000 EA	1,760.00000	10,560.00	2,160.00000	12,960.00	2,582.53000	15,495.18
0575 0430984633 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD 4.000 EA	1,910.00000	7,640.00	2,417.00000	9,668.00	3,217.58000	12,870.32

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) BERGERON LAND DEVELOPMENT, INC		(2) WRIGHT CONSTRUCTION GROUP, INC.		(3) IBT CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0580 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM 11.000 LF	112.00000	1,232.00	72.00000	792.00	105.51000	1,160.61
0585 0515 2311 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1 212.000 LF	71.10000	15,073.20	66.00000	13,992.00	65.94000	13,979.28
0590 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 4,421.000 LF	31.20000	137,935.20	19.55000	86,430.55	27.22000	120,339.62
0595 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 3,023.000 LF	34.70000	104,898.10	32.27000	97,552.21	28.53000	86,246.19
0600 0520 1 12 CONCRETE CURB & GUTTER, TYPE F WITH SPECIAL GUTTER PROFILE 745.000 LF	24.40000	18,178.00	33.48000	24,942.60	30.25000	22,536.25
0605 0520 2 1 CONCRETE CURB, TYPE A 800.000 LF	21.20000	16,960.00	28.34000	22,672.00	17.69000	14,152.00
0610 0520 2 2 CONCRETE CURB, TYPE B 216.000 LF	21.20000	4,579.20	30.48000	6,583.68	16.54000	3,572.64
0615 0520 2 4 CONCRETE CURB, TYPE D 92.000 LF	21.60000	1,987.20	29.81000	2,742.52	16.54000	1,521.68
0620 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH 20.000 SY	116.00000	2,320.00	89.70000	1,794.00	296.48000	5,929.60

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) BERGERON LAND DEVELOPMENT, INC		(2) WRIGHT CONSTRUCTION GROUP, INC.		(3) IBT CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0625 0522 1 8,620.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	37.10000	319,802.00	37.87000	326,439.40	35.98000	310,147.60
0630 0522 2 1,590.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	45.50000	72,345.00	49.90000	79,341.00	49.70000	79,023.00
0635 0522 3 142.000 SY BUS BOARDING PAD- CONCRETE	45.50000	6,461.00	59.22000	8,409.24	49.70000	7,057.40
0640 0522 4 207.000 SY BUS SHELTER PAD- CONCRETE	59.70000	12,357.90	162.30000	33,596.10	118.55000	24,539.85
0645 0524 1 29 1,564.000 SY CONCRETE DITCH PAVEMENT, 4", REINFORCED	45.50000	71,162.00	54.42000	85,112.88	65.34000	102,191.76
0650 0527 2 978.000 SF DETECTABLE WARNINGS	23.20000	22,689.60	28.34000	27,716.52	23.74000	23,217.72
0655 0530 3 4 6.400 TN RIPRAP, RUBBLE, F&I, DITCH LINING	417.00000	2,668.80	516.04000	3,302.66	1,134.91000	7,263.42
0660 0530 74 4.500 TN BEDDING STONE	215.00000	967.50	649.10000	2,920.95	795.45000	3,579.53
0665 0536 1 1 613.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	19.90000	12,198.70	18.91000	11,591.83	20.57000	12,609.41

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) BERGERON LAND DEVELOPMENT, INC		(2) WRIGHT CONSTRUCTION GROUP, INC.		(3) IBT CONSTRUCTION, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0670 0536 1 3 — 116.000 LF GUARDRAIL- ROADWAY, DOUBLE FACE	26.60000	3,085.60	25.21000	2,924.36	29.54000	3,426.64
0675 0536 6 — 301.000 LF PIPE RAIL FOR GUARDRAIL	15.50000	4,665.50	14.71000	4,427.71	17.94000	5,399.94
0680 0536 8 13 — 3.000 EA APPROACH TRANSITION CONNECTION TO RIGID BARRIER, FURNISH AND INSTALL, TL-3	3,100.00000	9,300.00	2,941.55000	8,824.65	3,270.81000	9,812.43
0685 0536 73 — 481.000 LF GUARDRAIL REMOVAL	2.20000	1,058.20	2.10000	1,010.10	3.17000	1,524.77
0690 0536 85 20 — 2.000 EA GUARDRAIL END TREATMENT-TRAILING ANCHORAGE	996.00000	1,992.00	945.50000	1,891.00	12,872.21000	25,744.42
0695 0536 85 24 — 3.000 EA GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL	3,100.00000	9,300.00	2,941.55000	8,824.65	3,376.32000	10,128.96
0700 0536 85 27 — 1.000 EA GUARDRAIL END TREATMENT-DOUBLE FACE APPROACH TERMINAL	11,100.00000	11,100.00	10,505.53000	10,505.53	8,767.86000	8,767.86
0705 0570 1 2 — 70,993.000 SY PERFORMANCE TURF, SOD	3.31000	234,986.83	2.05000	145,535.65	2.16000	153,344.88

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) BERGERON LAND DEVELOPMENT, INC		(2) WRIGHT CONSTRUCTION GROUP, INC.		(3) IBT CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0710 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 7.560 GM	1,210.00000	9,147.60	950.00000	7,182.00	1,028.72000	7,777.12
0715 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.173 GM	1,290.00000	223.17	1,000.00000	173.00	1,399.65000	242.14
0720 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 5,234.000 LF	0.80000	4,187.20	1.00000	5,234.00	0.38000	1,988.92
0725 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" 905.000 LF	0.90000	814.50	1.10000	995.50	0.58000	524.90
0730 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 1,218.000 LF	1.05000	1,278.90	1.20000	1,461.60	0.76000	925.68
0735 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 1.238 GM	528.00000	653.66	385.00000	476.63	396.30000	490.62
0740 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 1.974 GM	567.00000	1,119.26	500.00000	987.00	394.86000	779.45

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) BERGERON LAND DEVELOPMENT, INC		(2) WRIGHT CONSTRUCTION GROUP, INC.		(3) IBT CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0745 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 8.000 EA	52.70000	421.60	30.00000	240.00	47.48000	379.84
0750 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 95.000 EA	31.60000	3,002.00	25.00000	2,375.00	36.93000	3,508.35
0755 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 1.678 GM	1,210.00000	2,030.38	950.00000	1,594.10	1,029.95000	1,728.26
0760 0710 11202 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.037 GM	1,420.00000	52.54	1,000.00000	37.00	1,540.00000	56.98
0765 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 628.000 LF	1.05000	659.40	1.10000	690.80	0.58000	364.24
0770 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.231 GM	629.00000	145.30	500.00000	115.50	428.23000	98.92
0775 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43355035201 (1.000) LS	81,640.00000	81,640.00	81,640.00000	81,640.00	81,640.00000	81,640.00
0002 Roadway Section Totals:		**$7,662,090.77**		**$9,487,208.23**		**$8,942,838.56**

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) BERGERON LAND DEVELOPMENT, INC		(2) WRIGHT CONSTRUCTION GROUP, INC.		(3) IBT CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0780 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 70.000 AS	274.00000	19,180.00	260.00000	18,200.00	327.08000	22,895.60
0785 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 19.000 AS	1,430.00000	27,170.00	1,360.00000	25,840.00	1,318.87000	25,058.53
0790 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 5.000 AS	1,680.00000	8,400.00	1,590.00000	7,950.00	1,688.16000	8,440.80
0795 0700 1 50 SINGLE POST SIGN, RELOCATE 37.000 AS	116.00000	4,292.00	110.00000	4,070.00	105.51000	3,903.87
0800 0700 1 60 SINGLE POST SIGN, REMOVE 64.000 AS	1.05000	67.20	1.00000	64.00	26.38000	1,688.32
0805 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF 2.000 AS	5,680.00000	11,360.00	5,390.00000	10,780.00	6,119.57000	12,239.14
0810 0700 2 60 MULTI- POST SIGN, REMOVE 4.000 AS	843.00000	3,372.00	800.00000	3,200.00	422.04000	1,688.16
0815 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 2.000 EA	10.50000	21.00	10.00000	20.00	26.38000	52.76
0820 0705 10 1 OBJECT MARKER, TYPE 1 13.000 EA	195.00000	2,535.00	185.00000	2,405.00	158.26000	2,057.38

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) BERGERON LAND DEVELOPMENT, INC		(2) WRIGHT CONSTRUCTION GROUP, INC.		(3) IBT CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0825 0705 10 3 OBJECT MARKER, TYPE 3 4.000 EA	263.00000	1,052.00	250.00000	1,000.00	52.76000	211.04
0830 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR 17.000 EA	84.30000	1,433.10	75.00000	1,275.00	73.86000	1,255.62
0835 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE 13.000 SF	5.25000	68.25	2.00000	26.00	2.11000	27.43
0840 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE 623.000 SF	3.15000	1,962.45	2.00000	1,246.00	2.11000	1,314.53
0845 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43355035201 (1.000) LS	32,200.00000	32,200.00	30,511.00000	30,511.00	23,261.11000	23,261.11
0850 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 5,234.000 LF	2.90000	15,178.60	2.60000	13,608.40	1.64000	8,583.76
0855 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 905.000 LF	4.20000	3,801.00	4.00000	3,620.00	2.58000	2,334.90
0860 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 1,056.000 LF	5.25000	5,544.00	5.20000	5,491.20	3.53000	3,727.68

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) BERGERON LAND DEVELOPMENT, INC		(2) WRIGHT CONSTRUCTION GROUP, INC.		(3) IBT CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0865 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 1.974 GM	1,860.00000	3,671.64	2,750.00000	5,428.50	1,142.46000	2,255.22
0870 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 8.000 EA	132.00000	1,056.00	70.00000	560.00	58.03000	464.24
0875 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 89.000 EA	63.20000	5,624.80	55.00000	4,895.00	47.48000	4,225.72
0880 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 628.000 LF	4.20000	2,637.60	4.00000	2,512.00	2.59000	1,626.52
0885 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.231 GM	2,220.00000	512.82	2,750.00000	635.25	1,238.92000	286.19
0890 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 2,688.000 LF	14.80000	39,782.40	12.42000	33,384.96	14.61000	39,271.68
0895 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 66.000 EA	211.00000	13,926.00	170.00000	11,220.00	202.58000	13,370.28
0900 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 66.000 EA	105.00000	6,930.00	73.00000	4,818.00	105.51000	6,963.66

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) BERGERON LAND DEVELOPMENT, INC		(2) WRIGHT CONSTRUCTION GROUP, INC.		(3) IBT CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0905 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" 4.773 GM	4,110.00000	19,617.03	4,250.00000	20,285.25	4,755.50000	22,698.00
0910 0711 15102 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8" 0.173 GM	5,150.00000	890.95	5,667.00000	980.39	6,065.32000	1,049.30
0915 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 0.334 GM	1,610.00000	537.74	1,060.00000	354.04	1,172.75000	391.70
0920 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" 0.825 GM	4,130.00000	3,407.25	4,250.00000	3,506.25	4,729.65000	3,901.96
0925 0711 15202 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES YELLOW, SOLID, 8" 0.037 GM	50,900.00000	1,883.30	5,667.00000	209.68	6,672.97000	246.90
0930 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 2.787 GM	3,800.00000	10,590.60	3,650.00000	10,172.55	3,950.94000	11,011.27
0935 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 0.896 GM	1,480.00000	1,326.08	910.00000	815.36	990.93000	887.87
0940 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 0.854 GM	3,780.00000	3,228.12	3,650.00000	3,117.10	4,032.24000	3,443.53

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) BERGERON LAND DEVELOPMENT, INC		(2) WRIGHT CONSTRUCTION GROUP, INC.		(3) IBT CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0945 0711 17 — 129.000 SF THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS: NON-CONFLICTING ONLY	21.10000	2,721.90	2.00000	258.00	2.11000	272.19
0950 0713103101 — 0.022 GM PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES	23,900.00000	525.80	30,000.00000	660.00	23,547.73000	518.05
0955 0713103131 — 0.008 GM PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES	19,800.00000	158.40	9,500.00000	76.00	7,847.50000	62.78
0960 0713103201 — 0.011 GM PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	23,900.00000	262.90	30,000.00000	330.00	23,548.18000	259.03
0965 0713103331 — 0.008 GM PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES	19,800.00000	158.40	9,500.00000	76.00	7,451.25000	59.61
0003 Signing Section Totals:		**$257,086.33**		**$233,600.93**		**$232,006.33**
SECTION: 0004 Signalization						
0970 0630 2 11 — 1,280.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	8.45000	10,816.00	8.00000	10,240.00	8.51000	10,892.80
0975 0630 2 12 — 1,530.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	27.40000	41,922.00	26.00000	39,780.00	27.64000	42,289.20

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) BERGERON LAND DEVELOPMENT, INC		(2) WRIGHT CONSTRUCTION GROUP, INC.		(3) IBT CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0980 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 4.000 PI	3,950.00000	15,800.00	3,750.00000	15,000.00	3,987.08000	15,948.32
0985 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 71.000 EA	395.00000	28,045.00	375.00000	26,625.00	398.71000	28,308.41
0990 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 26.000 EA	1,230.00000	31,980.00	1,165.00000	30,290.00	1,238.65000	32,204.90
0995 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 12.000 EA	304.00000	3,648.00	289.00000	3,468.00	307.27000	3,687.24
1000 0649 21 10 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60' 1.000 EA	52,100.00000	52,100.00	49,483.00000	49,483.00	52,611.37000	52,611.37
1005 0649 21 21 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78' 1.000 EA	61,800.00000	61,800.00	58,651.00000	58,651.00	62,358.98000	62,358.98
1010 0649 26 5 STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT 2.000 EA	10,300.00000	20,600.00	9,750.00000	19,500.00	10,366.41000	20,732.82
1015 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 6.000 AS	743.00000	4,458.00	705.00000	4,230.00	749.57000	4,497.42

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) BERGERON LAND DEVELOPMENT, INC		(2) WRIGHT CONSTRUCTION GROUP, INC.		(3) IBT CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
1020 0650 2102 VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER 23.000 EA	492.00000	11,316.00	467.00000	10,741.00	496.52000	11,419.96
1025 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 26.000 AS	673.00000	17,498.00	639.00000	16,614.00	679.40000	17,664.40
1030 0660 3 11 VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT 4.000 EA	4,060.00000	16,240.00	3,855.00000	15,420.00	4,098.72000	16,394.88
1035 0660 3 12 VEHICLE DETECTION SYSTEM- MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT 8.000 EA	7,860.00000	62,880.00	7,461.00000	59,688.00	7,932.70000	63,461.60
1040 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 2.000 EA	7,860.00000	15,720.00	7,461.00000	14,922.00	7,932.70000	15,865.40
1045 0663 1121 SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, REPLACE CABINET ELECTRONICS 2.000 EA	10,200.00000	20,400.00	9,694.00000	19,388.00	10,306.86000	20,613.72
1050 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 27.000 EA	345.00000	9,315.00	327.00000	8,829.00	347.67000	9,387.09

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) BERGERON LAND DEVELOPMENT, INC		(2) WRIGHT CONSTRUCTION GROUP, INC.		(3) IBT CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
1055 0665 1 60 PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN 1.000 EA	47.40000	47.40	45.00000	45.00	47.86000	47.86
1060 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY 4.000 AS	2,630.00000	10,520.00	2,500.00000	10,000.00	2,658.05000	10,632.20
1065 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 1.000 EA	132.00000	132.00	125.00000	125.00	26.38000	26.38
1070 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF 2.000 EA	2,870.00000	5,740.00	2,721.00000	5,442.00	2,893.03000	5,786.06
1075 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 9,231.000 LF	1.75000	16,154.25	1.65000	15,231.15	1.75000	16,154.25
1080 0715 4 12 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT 5.000 EA	4,340.00000	21,700.00	4,118.00000	20,590.00	4,378.34000	21,891.70
1085 0715 4 32 LIGHT POLE COMPLETE, FURNISH & INSTALL UTILITY CONFLICT POLE, INDEX 17515/715-002 FOUNDATION, 35' MOUNTING HEIGHT 2.000 EA	5,070.00000	10,140.00	4,817.00000	9,634.00	5,121.54000	10,243.08

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) BERGERON LAND DEVELOPMENT, INC		(2) WRIGHT CONSTRUCTION GROUP, INC.		(3) IBT CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
1090 0715 4 42 LIGHT POLE COMPLETE, FURNISH & INSTALL UTILITY CONFLICT POLE, SPECIAL FOUNDATION, 35' MOUNTING HEIGHT 1.000 EA	5,390.00000	5,390.00	5,116.00000	5,116.00	5,439.44000	5,439.44
1095 0715 5 31 LUMINAIRE & BRACKET ARM-ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE 12.000 EA	1,350.00000	16,200.00	1,277.00000	15,324.00	1,357.73000	16,292.76
1100 0715 11211 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD 9.000 EA	880.00000	7,920.00	835.00000	7,515.00	887.79000	7,990.11
1105 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL 8.000 EA	569.00000	4,552.00	540.00000	4,320.00	574.14000	4,593.12
0004 Signalization Section Totals:		**$523,033.65**		**$496,211.15**		**$527,435.47**
SECTION: 0005 Utilities						
1110 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL 38.400 CY	1,240.00000	47,616.00	650.00000	24,960.00	857.32000	32,921.09
1115 0425 5 1 MANHOLE, ADJUST, UTILITIES 2.000 EA	369.00000	738.00	1,120.00000	2,240.00	654.82000	1,309.64

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) BERGERON LAND DEVELOPMENT, INC		(2) WRIGHT CONSTRUCTION GROUP, INC.		(3) IBT CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1120 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 1,423.000 SY	30.10000	42,832.30	37.87000	53,889.01	36.50000	51,939.50
1125 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43355035601 (1.000) LS	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
1130 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9" 3,351.000 LF	36.30000	121,641.30	17.30000	57,972.30	43.87000	147,008.37
1135 1050 16005 UTILITY PIPE,REMOVE & DISPOSE, 20-49.9" 990.000 LF	50.50000	49,995.00	52.00000	51,480.00	85.66000	84,803.40
1140 1050 31202 UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 2" 30.000 LF	71.90000	2,157.00	56.00000	1,680.00	89.75000	2,692.50
1145 1050 31204 UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 4" 30.000 LF	70.20000	2,106.00	83.00000	2,490.00	91.01000	2,730.30
1150 1050 31208 UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 8" 85.000 LF	56.40000	4,794.00	32.65000	2,775.25	145.26000	12,347.10
1155 1050 31210 UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 10" 470.000 LF	62.90000	29,563.00	43.60000	20,492.00	137.14000	64,455.80

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) BERGERON LAND DEVELOPMENT, INC		(2) WRIGHT CONSTRUCTION GROUP, INC.		(3) IBT CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1160 1050 31216 270.000 LF UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 16"	111.00000	29,970.00	70.26000	18,970.20	179.35000	48,424.50
1165 1050 42210 1,021.000 LF UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 10"	111.00000	113,331.00	100.00000	102,100.00	155.65000	158,918.65
1170 1050 42218 1,508.000 LF UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 18"	227.00000	342,316.00	200.00000	301,600.00	153.20000	231,025.60
1175 1050 51230 1,030.000 LF UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 30"	334.00000	344,020.00	241.25000	248,487.50	282.94000	291,428.20
1180 1055 11234 5.000 EA UTILITY FITTING, F&I, PVC, REDUCER, 8.0-19.9"	4,590.00000	22,950.00	2,331.65000	11,658.25	5,302.84000	26,514.20
1185 1055 11435 4.000 EA UTILITY FITTINGS, F&I, DI/CI, REDUCER, 20 - 49.9"	7,490.00000	29,960.00	5,098.50000	20,394.00	16,144.89000	64,579.56
1190 1055 51108 11.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 8"	1,710.00000	18,810.00	639.70000	7,036.70	2,534.66000	27,881.26
1195 1055 51110 8.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 10"	1,780.00000	14,240.00	1,175.10000	9,400.80	3,392.63000	27,141.04

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) BERGERON LAND DEVELOPMENT, INC		(2) WRIGHT CONSTRUCTION GROUP, INC.		(3) IBT CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1200 1055 51116 10.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 16"	3,930.00000	39,300.00	2,955.00000	29,550.00	5,223.53000	52,235.30
1205 1055 51130 4.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 30"	11,400.00000	45,600.00	5,112.00000	20,448.00	22,170.85000	88,683.40
1210 1055 51408 2.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 8"	2,060.00000	4,120.00	897.80000	1,795.60	2,507.80000	5,015.60
1215 1055 51416 2.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 16"	4,420.00000	8,840.00	2,653.65000	5,307.30	4,737.35000	9,474.70
1220 1080 23108 2.000 EA UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 8"	2,720.00000	5,440.00	1,756.10000	3,512.20	14,880.35000	29,760.70
1225 1080 24102 1.000 EA UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 2"	2,560.00000	2,560.00	1,241.30000	1,241.30	1,914.91000	1,914.91
1230 1080 24104 1.000 EA UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 4"	2,430.00000	2,430.00	1,257.65000	1,257.65	2,338.39000	2,338.39
1235 1080 24110 10.000 EA UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 10"	17,300.00000	173,000.00	7,746.50000	77,465.00	22,010.09000	220,100.90

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) BERGERON LAND DEVELOPMENT, INC		(2) WRIGHT CONSTRUCTION GROUP, INC.		(3) IBT CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1240 1080 24124 4.000 EA UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 24"	38,300.00000	153,200.00	32,660.35000	130,641.40	34,450.89000	137,803.56
1245 1080 24500 51.000 EA UTILITY FIXTURE, VALVE ASSEMBLY, ADJUST/MODIFY	1,460.00000	74,460.00	3,363.00000	171,513.00	1,707.68000	87,091.68
1250 1080 26102 1.000 EA UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 2"	5,190.00000	5,190.00	6,245.50000	6,245.50	7,888.65000	7,888.65
1255 1080 27130 4.000 EA UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 30"	31,100.00000	124,400.00	38,500.00000	154,000.00	50,836.55000	203,346.20
1260 1080 33108 2.000 EA UTILITY FIXTURE, PLUG VALVE, FURNISH AND INSTALL 8"	7,460.00000	14,920.00	6,336.35000	12,672.70	5,739.35000	11,478.70
1265 1080 33116 4.000 EA UTILITY FIXTURE, PLUG VALVE, FURNISH AND INSTALL 16"	16,800.00000	67,200.00	17,645.90000	70,583.60	15,634.03000	62,536.12
1270 1644700 1.000 EA FIRE HYDRANT, ADJUST & MODIFY	6,320.00000	6,320.00	23,000.00000	23,000.00	3,072.93000	3,072.93
0005 Utilities Section Totals:		**$1,994,019.60**		**$1,696,859.26**		**$2,248,862.45**

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) BERGERON LAND DEVELOPMENT, INC		(2) WRIGHT CONSTRUCTION GROUP, INC.		(3) IBT CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Intelligent Transportation System						
1275 0630 2 12 4,925.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	16.90000	83,232.50	16.00000	78,800.00	17.01000	83,774.25
1280 0633 1123 5,475.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS	2.90000	15,877.50	2.75000	15,056.25	2.92000	15,987.00
1285 0633 1620 4,914.000 LF FIBER OPTIC CABLE, REMOVE, UNDERGROUND	0.55000	2,702.70	0.50000	2,457.00	0.53000	2,604.42
1290 0633 2 31 192.000 EA FIBER OPTIC CONNECTION, INSTALL, SPLICE	47.40000	9,100.80	45.00000	8,640.00	47.84000	9,185.28
1295 0633 3 51 2.000 EA FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE	1,340.00000	2,680.00	1,275.00000	2,550.00	1,355.61000	2,711.22
1300 0635 2 12 9.000 EA PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	1,360.00000	12,240.00	1,295.00000	11,655.00	1,376.87000	12,391.83
0006 Intelligent Transportation System Section Totals:		**$125,833.50**		**$119,158.25**		**$126,654.00**
Contract Grand Totals:		**$12,256,766.00**		**$13,669,075.87**		**13,898,765.43**

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) RUSSELL ENGINEERING, INC.		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) PEPPER CONTRACTING SERVICES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0110 3 (1758.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 43355035201 Bridge No. 170187	225,000.00000	225,000.00	118,640.78000	118,640.78	225,000.00000	225,000.00
0010 0110 3 (77.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 43355035201 Bridge No. 170015	45,000.00000	45,000.00	7,626.79000	7,626.79	10,000.00000	10,000.00
0015 0400 2 10 113.100 CY CONCRETE CLASS II, APPROACH SLABS	300.00000	33,930.00	603.83000	68,293.17	408.50000	46,201.35
0020 0400 4 4 160.900 CY CONCRETE CLASS IV, SUPERSTRUCTURE	625.00000	100,562.50	819.09000	131,791.58	2,020.00000	325,018.00
0025 0400 4 5 131.800 CY CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE	650.00000	85,670.00	875.39000	115,376.40	1,295.00000	170,681.00
0030 0400 4 8 47.900 CY CONC CLASS IV, BULKHEAD	2,750.00000	131,725.00	3,328.23000	159,422.22	3,191.50000	152,872.85
0035 0400 7 258.000 SY BRIDGE DECK GROOVING, LESS THAN 8.5"	33.00000	8,514.00	23.73000	6,122.34	45.50000	11,739.00
0040 0400143 221.000 SF CLEANING & COATING CONCRETE SURFACE, CLASS 5	5.60000	1,237.60	5.30000	1,171.30	7.00000	1,547.00

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) RUSSELL ENGINEERING, INC.		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) PEPPER CONTRACTING SERVICES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0045 0400147 4.000 CF COMPOSITE NEOPRENE PADS	1,400.00000	5,600.00	1,672.40000	6,689.60	1,575.00000	6,300.00
0050 0415 1 4 776.000 LB REINFORCING STEEL - BRIDGE SUPERSTRUCTURE	1.55000	1,202.80	1.10000	853.60	2.00000	1,552.00
0055 0415 1 5 10,267.000 LB REINFORCING STEEL- BRIDGE SUBSTRUCTURE	1.15000	11,807.05	0.97000	9,958.99	1.50000	15,400.50
0060 0415 1 9 21,354.000 LB REINFORCING STEEL- APPROACH SLABS	1.05000	22,421.70	0.97000	20,713.38	1.00000	21,354.00
0065 0415 10 4 254.000 LF FIBER REINFORCED POLYMER BARS, #4 BAR	5.40000	1,371.60	0.57000	144.78	1.50000	381.00
0070 0415 10 6 6,226.000 LF FIBER REINFORCED POLYMER BARS, #6 BAR	2.40000	14,942.40	1.45000	9,027.70	2.00000	12,452.00
0075 0415 10 8 3,709.000 LF FIBER REINFORCED POLYMER BARS, #8 BAR	3.20000	11,868.80	2.59000	9,606.31	3.00000	11,127.00
0080 0415 10 10 28,497.000 LF FIBER REINFORCED POLYMER BARS, #10 BAR	5.60000	159,583.20	4.07000	115,982.79	3.75000	106,863.75

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RUSSELL ENGINEERING, INC.		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) PEPPER CONTRACTING SERVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0085 0455 34 25 1,751.000 PRESTRESSED CONCRETE PILING, 24" SQ W/FRP OR STAINLESS STEEL STRAND AND REINFORCING LF	350.00000	612,850.00	378.45000	662,665.95	400.00000	700,400.00
0090 0455137 1 27.000 LOAD TEST (DYNAMIC), INTERNAL GAUGES EA	1,600.00000	43,200.00	1,954.99000	52,784.73	2,650.00000	71,550.00
0095 0458 1 11 97.000 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD LF	28.00000	2,716.00	79.48000	7,709.56	52.50000	5,092.50
0100 0515 2311 163.000 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1 LF	37.00000	6,031.00	152.03000	24,780.89	213.00000	34,719.00
0105 0521 5 8 48.000 CONCRETE TRAFFIC RAILING-BRIDGE,RETROFIT-VERTICAL FACE LF	160.00000	7,680.00	193.18000	9,272.64	175.50000	8,424.00
0110 0521 5 13 236.000 CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE LF	86.00000	20,296.00	114.60000	27,045.60	161.50000	38,114.00
0115 0530 1 62.900 RIPRAP, SAND-CEMENT CY	900.00000	56,610.00	800.32000	50,340.13	773.00000	48,621.70
0120 0530 3 3 716.600 RIPRAP- RUBBLE, BANK AND SHORE TN	175.00000	125,405.00	349.93000	250,759.84	375.00000	268,725.00

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RUSSELL ENGINEERING, INC.		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) PEPPER CONTRACTING SERVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0125 0530 74 BEDDING STONE 266.800 TN	200.00000	53,360.00	490.20000	130,785.36	105.00000	28,014.00
0130 0630 2 16 CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS 276.000 LF	55.00000	15,180.00	13.63000	3,761.88	38.00000	10,488.00
0135 0635 3 13 JUNCTION BOX, FURNISH & INSTALL, EMBEDDED 12.000 EA	555.00000	6,660.00	883.11000	10,597.32	701.00000	8,412.00
0001 Structures Section Totals:		**$1,810,424.65**		**$2,011,925.63**		**$2,341,049.65**
SECTION: 0002 Roadway						
0140 0101 1 MOBILIZATION 43355035201 (1.000) LS	1,650,000.00000	1,650,000.00	1,400,000.00000	1,400,000.00	1,640,000.00000	1,640,000.00
0145 0102 1 MAINTENANCE OF TRAFFIC 43355035201 (425.000) DA (LS)	1,059,620.49000	1,059,620.49	775,000.00000	775,000.00	500,000.00000	500,000.00
0150 0102 2 1 SPECIAL DETOUR 1 43355035201 (1.000) LS	230,000.00000	230,000.00	230,000.00000	230,000.00	162,000.00000	162,000.00
0155 0102 3 COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE 484.500 CY	33.00000	15,988.50	79.09000	38,319.11	18.50000	8,963.25

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RUSSELL ENGINEERING, INC.		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) PEPPER CONTRACTING SERVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0160 0102 4 (5.000) SY (LS) PEDESTRIAN SPECIAL DETOUR 43355035201	15,000.00000	15,000.00	14,927.36000	14,927.36	10,000.00000	10,000.00
0165 0102 14 32.000 HR TRAFFIC CONTROL OFFICER	75.00000	2,400.00	66.23000	2,119.36	58.50000	1,872.00
0170 0102 60 43,420.000 ED WORK ZONE SIGN	0.21000	9,118.20	0.24000	10,420.80	0.30000	13,026.00
0175 0102 61 50.000 EA BUSINESS SIGN	26.00000	1,300.00	57.50000	2,875.00	69.00000	3,450.00
0180 0102 71 15 1,615.000 LF TEMPORARY BARRIER, F&I, ANCHORED	39.00000	62,985.00	31.13000	50,274.95	33.00000	53,295.00
0185 0102 71 16 980.000 LF TEMPORARY BARRIER, F&I, FREE STANDING	23.00000	22,540.00	20.47000	20,060.60	24.50000	24,010.00
0190 0102 74 1 102,290.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.11000	11,251.90	0.12000	12,274.80	0.15000	15,343.50
0195 0102 74 2 10,520.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.23000	2,419.60	0.35000	3,682.00	0.40000	4,208.00

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RUSSELL ENGINEERING, INC.		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) PEPPER CONTRACTING SERVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0200 0102 74 7 1,944.000 LF CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	3.25000	6,318.00	4.01000	7,795.44	6.50000	12,636.00
0205 0102 76 850.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.00000	4,250.00	5.96000	5,066.00	7.00000	5,950.00
0210 0102 78 1,600.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3.25000	5,200.00	3.61000	5,776.00	4.50000	7,200.00
0215 0102 89 1 9.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	850.00000	7,650.00	421.48000	3,793.32	1,133.50000	10,201.50
0220 0102 99 3,880.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	10.00000	38,800.00	12.04000	46,715.20	11.00000	42,680.00
0225 0102104 1,700.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	5.00000	8,500.00	6.02000	10,234.00	13.50000	22,950.00
0230 0102107 1 1,700.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	5.00000	8,500.00	6.02000	10,234.00	4.50000	7,650.00
0235 0102911 2 6,883.000 LF PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK,SOLID	2.00000	13,766.00	2.11000	14,523.13	3.00000	20,649.00

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) RUSSELL ENGINEERING, INC.		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) PEPPER CONTRACTING SERVICES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0240 0102912 2 7,261.000 LF PAVEMENT MARKING REMOVABLE TAPE, YELLOW, SOLID	2.00000	14,522.00	2.11000	15,320.71	3.00000	21,783.00
0245 0104 10 3 2,032.000 LF SEDIMENT BARRIER	2.60000	5,283.20	1.26000	2,560.32	1.11000	2,255.52
0250 0104 11 268.000 LF FLOATING TURBIDITY BARRIER	18.50000	4,958.00	20.47000	5,485.96	11.00000	2,948.00
0255 0104 15 3.000 EA SOIL TRACKING PREVENTION DEVICE	1,200.00000	3,600.00	1,806.36000	5,419.08	3,506.00000	10,518.00
0260 0104 18 99.000 EA INLET PROTECTION SYSTEM	180.00000	17,820.00	102.36000	10,133.64	140.00000	13,860.00
0265 0107 1 410.550 AC LITTER REMOVAL	25.00000	10,263.75	59.61000	24,472.89	36.00000	14,779.80
0270 0107 2 273.420 AC MOWING	200.00000	54,684.00	59.61000	16,298.57	40.50000	11,073.51
0275 0108 1 (1.000) LS MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43355035201	17,500.00000	17,500.00	1,800.00000	1,800.00	4,375.50000	4,375.50

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RUSSELL ENGINEERING, INC.		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) PEPPER CONTRACTING SERVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0280 0108 2 (1.000) LS MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 43355035201	35,000.00000	35,000.00	36,000.00000	36,000.00	4,375.50000	4,375.50
0285 0110 1 1 (20.890) AC (LS) CLEARING & GRUBBING 43355035201	650,000.00000	650,000.00	103,407.29000	103,407.29	350,000.00000	350,000.00
0290 0110 4 10 4,059.000 SY REMOVAL OF EXISTING CONCRETE	20.00000	81,180.00	17.24000	69,977.16	13.00000	52,767.00
0295 0110 7 1 37.000 EA MAILBOX, F&I SINGLE	200.00000	7,400.00	227.60000	8,421.20	263.50000	9,749.50
0300 0120 1 11,850.800 CY REGULAR EXCAVATION	16.00000	189,612.80	44.24000	524,279.39	28.00000	331,822.40
0305 0120 6 4,571.600 CY EMBANKMENT	6.25000	28,572.50	35.35000	161,606.06	17.00000	77,717.20
0310 0160 4 23,729.000 SY TYPE B STABILIZATION	3.25000	77,119.25	16.52000	392,003.08	12.00000	284,748.00
0315 0285701 10,948.000 SY OPTIONAL BASE, BASE GROUP 01	35.00000	383,180.00	31.78000	347,927.44	29.00000	317,492.00
0320 0285709 1,646.000 SY OPTIONAL BASE, BASE GROUP 09	63.00000	103,698.00	59.40000	97,772.40	45.00000	74,070.00

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RUSSELL ENGINEERING, INC.		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) PEPPER CONTRACTING SERVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0325 0285713 5,224.000 SY OPTIONAL BASE, BASE GROUP 13	67.00000	350,008.00	62.35000	325,716.40	58.00000	302,992.00
0330 0286 1 3,215.000 SY TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS	23.00000	73,945.00	28.55000	91,788.25	55.00000	176,825.00
0335 0327 70 6 23,296.000 SY MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	4.20000	97,843.20	3.74000	87,127.04	3.50000	81,536.00
0340 0327 70 19 23,321.000 SY MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	3.05000	71,129.05	2.87000	66,931.27	3.50000	81,623.50
0345 0334 1 13 221.500 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	285.00000	63,127.50	273.36000	60,549.24	352.00000	77,968.00
0350 0334 1 53 1,182.100 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22	198.00000	234,055.80	190.36000	225,024.56	215.00000	254,151.50
0355 0337 7 25 1,405.500 TN ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22	238.00000	334,509.00	219.12000	307,973.16	225.00000	316,237.50
0360 0337 7 83 2,343.000 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	156.00000	365,508.00	143.80000	336,923.40	150.00000	351,450.00
0365 0339 1 28.900 TN MISCELLANEOUS ASPHALT PAVEMENT	325.00000	9,392.50	233.35000	6,743.82	493.50000	14,262.15

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RUSSELL ENGINEERING, INC.		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) PEPPER CONTRACTING SERVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0370 0400 1 2 CONCRETE CLASS I, ENDWALLS 4.700 CY	1,100.00000	5,170.00	3,388.49000	15,925.90	1,651.50000	7,762.05
0375 0400 4 11 CONC CLASS IV, RETAINING WALLS 45.900 CY	1,350.00000	61,965.00	803.63000	36,886.62	830.50000	38,119.95
0380 0415 1 3 REINFORCING STEEL- RETAINING WALL 4,763.000 LB	2.20000	10,478.60	1.07000	5,096.41	1.50000	7,144.50
0385 0425 1201 INLETS, CURB, TYPE 9, <10' 1.000 EA	4,800.00000	4,800.00	4,675.81000	4,675.81	4,719.00000	4,719.00
0390 0425 1331 INLETS, CURB, TYPE P-3, <10' 1.000 EA	7,500.00000	7,500.00	5,748.90000	5,748.90	7,864.00000	7,864.00
0395 0425 1341 INLETS, CURB, TYPE P-4, <10' 2.000 EA	7,900.00000	15,800.00	6,403.77000	12,807.54	8,292.00000	16,584.00
0400 0425 1505 INLETS, DT BOT, TYPE A, PARTIAL 1.000 EA	2,300.00000	2,300.00	17,143.92000	17,143.92	7,052.00000	7,052.00
0405 0425 1521 INLETS, DT BOT, TYPE C,<10' 21.000 EA	4,100.00000	86,100.00	5,381.48000	113,011.08	4,566.00000	95,886.00
0410 0425 1529 INLETS, DT BOT, TYPE C, MODIFY 2.000 EA	4,000.00000	8,000.00	4,217.15000	8,434.30	6,073.00000	12,146.00

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) RUSSELL ENGINEERING, INC.		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) PEPPER CONTRACTING SERVICES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0415 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10' 2.000 EA	3,300.00000	6,600.00	3,142.63000	6,285.26	2,818.00000	5,636.00
0420 0425 1541 INLETS, DT BOT, TYPE D, <10' 25.000 EA	4,800.00000	120,000.00	6,172.50000	154,312.50	5,545.00000	138,625.00
0425 0425 1549 INLETS, DT BOT, TYPE D, MODIFY 4.000 EA	4,600.00000	18,400.00	5,943.88000	23,775.52	5,361.50000	21,446.00
0430 0425 1711 INLETS, GUTTER, TYPE V, <10' 1.000 EA	3,600.00000	3,600.00	4,454.88000	4,454.88	6,535.00000	6,535.00
0435 0425 1910 INLETS, CLOSED FLUME 12.000 EA	6,100.00000	73,200.00	7,285.69000	87,428.28	10,526.00000	126,312.00
0440 0425 2 41 MANHOLES, P-7, <10' 5.000 EA	4,700.00000	23,500.00	6,668.08000	33,340.40	3,981.50000	19,907.50
0445 0425 2 61 MANHOLES, P-8, <10' 1.000 EA	5,600.00000	5,600.00	4,570.98000	4,570.98	3,953.50000	3,953.50
0450 0425 2 71 MANHOLES, J-7, <10' 3.000 EA	6,200.00000	18,600.00	5,690.99000	17,072.97	7,955.00000	23,865.00
0455 0425 2 91 MANHOLES, J-8, <10' 1.000 EA	6,300.00000	6,300.00	17,751.44000	17,751.44	8,056.50000	8,056.50

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RUSSELL ENGINEERING, INC.		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) PEPPER CONTRACTING SERVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0460 0425 5 MANHOLE, ADJUST 3.000 EA	950.00000	2,850.00	1,420.53000	4,261.59	3,893.00000	11,679.00
0465 0425 5 1 MANHOLE, ADJUST, UTILITIES 1.000 EA	950.00000	950.00	1,420.53000	1,420.53	5,122.82000	5,122.82
0470 0430174112 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 12"SD 2.000 LF	82.00000	164.00	2,299.06000	4,598.12	312.00000	624.00
0475 0430174115 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD 18.000 LF	49.00000	882.00	425.79000	7,664.22	161.00000	2,898.00
0480 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 120.000 LF	52.00000	6,240.00	406.38000	48,765.60	93.00000	11,160.00
0485 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD 261.000 LF	63.00000	16,443.00	314.08000	81,974.88	116.50000	30,406.50
0490 0430174224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD 19.000 LF	84.00000	1,596.00	1,164.42000	22,123.98	230.50000	4,379.50
0495 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD 37.000 LF	169.00000	6,253.00	208.21000	7,703.77	107.00000	3,959.00
0500 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 2,070.000 LF	53.00000	109,710.00	93.73000	194,021.10	105.00000	217,350.00

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RUSSELL ENGINEERING, INC.		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) PEPPER CONTRACTING SERVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0505 0430175124 2,631.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	67.00000	176,277.00	102.04000	268,467.24	125.00000	328,875.00
0510 0430175130 1,080.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	95.00000	102,600.00	137.34000	148,327.20	142.00000	153,360.00
0515 0430175136 17.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	169.00000	2,873.00	263.39000	4,477.63	475.50000	8,083.50
0520 0430175218 1,493.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD	60.00000	89,580.00	120.34000	179,667.62	125.00000	186,625.00
0525 0430175224 1,167.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	79.00000	92,193.00	128.99000	150,531.33	150.00000	175,050.00
0530 0430175230 122.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	104.00000	12,688.00	181.20000	22,106.40	268.50000	32,757.00
0535 0430963 1 18.000 LF PVC PIPE FOR BACK OF SIDEWALK, 4"	80.00000	1,440.00	38.33000	689.94	27.50000	495.00
0540 0430982123 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 15" CD	1,160.00000	1,160.00	2,802.77000	2,802.77	2,051.00000	2,051.00

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RUSSELL ENGINEERING, INC.		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) PEPPER CONTRACTING SERVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0545 0430984121 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 12" SD	1,160.00000	1,160.00	2,894.53000	2,894.53	2,051.00000	2,051.00
0550 0430984123 2.000 EA MITERED END SECTION, OPTIONAL ROUND, 15" SD	1,160.00000	2,320.00	2,778.15000	5,556.30	2,051.00000	4,102.00
0555 0430984125 16.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" SD	1,250.00000	20,000.00	2,894.11000	46,305.76	2,191.50000	35,064.00
0560 0430984129 3.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" SD	1,350.00000	4,050.00	3,012.28000	9,036.84	2,435.50000	7,306.50
0565 0430984625 21.000 EA MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	1,300.00000	27,300.00	3,251.17000	68,274.57	2,263.00000	47,523.00
0570 0430984629 6.000 EA MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	2,200.00000	13,200.00	5,607.95000	33,647.70	4,395.00000	26,370.00
0575 0430984633 4.000 EA MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD	2,400.00000	9,600.00	6,262.88000	25,051.52	6,661.00000	26,644.00
0580 0515 1 2 11.000 LF PIPE HANDRAIL - GUIDERAIL, ALUMINUM	36.00000	396.00	79.48000	874.28	94.00000	1,034.00
0585 0515 2311 212.000 LF PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1	70.00000	14,840.00	86.71000	18,382.52	150.00000	31,800.00

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RUSSELL ENGINEERING, INC.		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) PEPPER CONTRACTING SERVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0590 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 4,421.000 LF	35.00000	154,735.00	21.31000	94,211.51	62.00000	274,102.00
0595 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 3,023.000 LF	46.00000	139,058.00	34.57000	104,505.11	56.00000	169,288.00
0600 0520 1 12 CONCRETE CURB & GUTTER, TYPE F WITH SPECIAL GUTTER PROFILE 745.000 LF	46.00000	34,270.00	34.58000	25,762.10	70.00000	52,150.00
0605 0520 2 1 CONCRETE CURB, TYPE A 800.000 LF	44.00000	35,200.00	32.30000	25,840.00	40.50000	32,400.00
0610 0520 2 2 CONCRETE CURB, TYPE B 216.000 LF	45.00000	9,720.00	33.64000	7,266.24	44.00000	9,504.00
0615 0520 2 4 CONCRETE CURB, TYPE D 92.000 LF	39.00000	3,588.00	33.28000	3,061.76	46.00000	4,232.00
0620 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH 20.000 SY	120.00000	2,400.00	103.09000	2,061.80	119.00000	2,380.00
0625 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 8,620.000 SY	40.50000	349,110.00	43.18000	372,211.60	51.00000	439,620.00
0630 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 1,590.000 SY	53.25000	84,667.50	56.91000	90,486.90	100.00000	159,000.00

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) RUSSELL ENGINEERING, INC.		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) PEPPER CONTRACTING SERVICES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0635 0522 3 142.000 SY BUS BOARDING PAD- CONCRETE	62.00000	8,804.00	67.90000	9,641.80	111.50000	15,833.00
0640 0522 4 207.000 SY BUS SHELTER PAD- CONCRETE	160.00000	33,120.00	185.08000	38,311.56	197.00000	40,779.00
0645 0524 1 29 1,564.000 SY CONCRETE DITCH PAVEMENT, 4", REINFORCED	60.10000	93,996.40	62.09000	97,108.76	82.00000	128,248.00
0650 0527 2 978.000 SF DETECTABLE WARNINGS	27.00000	26,406.00	32.35000	31,638.30	40.50000	39,609.00
0655 0530 3 4 6.400 TN RIPRAP, RUBBLE, F&I, DITCH LINING	145.00000	928.00	180.64000	1,156.10	308.50000	1,974.40
0660 0530 74 4.500 TN BEDDING STONE	143.00000	643.50	144.51000	650.30	204.00000	918.00
0665 0536 1 1 613.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	20.00000	12,260.00	21.68000	13,289.84	26.50000	16,244.50
0670 0536 1 3 116.000 LF GUARDRAIL- ROADWAY, DOUBLE FACE	29.00000	3,364.00	28.90000	3,352.40	35.50000	4,118.00
0675 0536 6 301.000 LF PIPE RAIL FOR GUARDRAIL	18.00000	5,418.00	16.86000	5,074.86	20.50000	6,170.50

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RUSSELL ENGINEERING, INC.		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) PEPPER CONTRACTING SERVICES, INC.	
( ) indicates item is bid as Lump Sum	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 0002 Roadway						
0680 0536 8 13 3.000 EA APPROACH TRANSITION CONNECTION TO RIGID BARRIER, FURNISH AND INSTALL, TL-3	3,100.00000	9,300.00	3,371.87000	10,115.61	4,125.00000	12,375.00
0685 0536 73 481.000 LF GUARDRAIL REMOVAL	3.50000	1,683.50	2.41000	1,159.21	3.00000	1,443.00
0690 0536 85 20 2.000 EA GUARDRAIL END TREATMENT-TRAILING ANCHORAGE	1,400.00000	2,800.00	1,083.82000	2,167.64	1,326.00000	2,652.00
0695 0536 85 24 3.000 EA GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL	3,300.00000	9,900.00	3,371.87000	10,115.61	4,125.00000	12,375.00
0700 0536 85 27 1.000 EA GUARDRAIL END TREATMENT-DOUBLE FACE APPROACH TERMINAL	8,350.00000	8,350.00	12,042.40000	12,042.40	14,732.50000	14,732.50
0705 0570 1 2 70,993.000 SY PERFORMANCE TURF, SOD	5.40000	383,362.20	2.11000	149,795.23	5.50000	390,461.50
0710 0710 11101 7.560 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	980.00000	7,408.80	1,144.03000	8,648.87	1,388.00000	10,493.28
0715 0710 11102 0.173 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	1,400.00000	242.20	1,204.24000	208.33	1,888.50000	326.71

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RUSSELL ENGINEERING, INC.		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) PEPPER CONTRACTING SERVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0720 0710 11123 5,234.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	0.38000	1,988.92	1.20000	6,280.80	0.50000	2,617.00
0725 0710 11124 905.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	0.56000	506.80	1.32000	1,194.60	0.80000	724.00
0730 0710 11125 1,218.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	0.73000	889.14	1.45000	1,766.10	1.00000	1,218.00
0735 0710 11131 1.238 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	380.00000	470.44	463.63000	573.97	530.50000	656.76
0740 0710 11141 1.974 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	380.00000	750.12	602.12000	1,188.58	533.00000	1,052.14
0745 0710 11160 8.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	46.00000	368.00	36.13000	289.04	64.00000	512.00
0750 0710 11170 95.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	36.00000	3,420.00	30.11000	2,860.45	50.00000	4,750.00

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RUSSELL ENGINEERING, INC.		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) PEPPER CONTRACTING SERVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0755 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 1.678 GM	980.00000	1,644.44	1,144.03000	1,919.68	1,390.00000	2,332.42
0760 0710 11202 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.037 GM	1,400.00000	51.80	1,204.24000	44.56	2,078.00000	76.89
0765 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 628.000 LF	0.60000	376.80	1.32000	828.96	0.80000	502.40
0770 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.231 GM	380.00000	87.78	602.12000	139.09	531.50000	122.78
0775 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43355035201 (1.000) LS	81,640.00000	81,640.00	81,640.00000	81,640.00	81,640.00000	81,640.00
0002 Roadway Section Totals:		**$9,167,127.18**		**$9,142,713.72**		**$9,653,482.43**
SECTION: 0003 Signing						
0780 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 70.000 AS	320.00000	22,400.00	313.10000	21,917.00	442.00000	30,940.00

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) RUSSELL ENGINEERING, INC.		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) PEPPER CONTRACTING SERVICES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0785 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 19.000 AS	1,350.00000	25,650.00	1,637.77000	31,117.63	1,886.00000	35,834.00
0790 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 5.000 AS	1,600.01000	8,000.05	1,914.74000	9,573.70	2,244.00000	11,220.00
0795 0700 1 50 SINGLE POST SIGN, RELOCATE 37.000 AS	190.01000	7,030.37	132.47000	4,901.39	266.50000	9,860.50
0800 0700 1 60 SINGLE POST SIGN, REMOVE 64.000 AS	1.01000	64.64	1.20000	76.80	35.00000	2,240.00
0805 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF 2.000 AS	5,101.00000	10,202.00	6,490.86000	12,981.72	7,152.00000	14,304.00
0810 0700 2 60 MULTI- POST SIGN, REMOVE 4.000 AS	481.00000	1,924.00	963.39000	3,853.56	673.00000	2,692.00
0815 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 2.000 EA	41.00000	82.00	12.04000	24.08	56.00000	112.00
0820 0705 10 1 OBJECT MARKER, TYPE 1 13.000 EA	146.00000	1,898.00	222.78000	2,896.14	262.50000	3,412.50
0825 0705 10 3 OBJECT MARKER, TYPE 3 4.000 EA	186.00000	744.00	301.06000	1,204.24	238.00000	952.00

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RUSSELL ENGINEERING, INC.		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) PEPPER CONTRACTING SERVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0830 0705 11 1 — 17.000 EA DELINEATOR, FLEXIBLE TUBULAR	81.00000	1,377.00	90.32000	1,535.44	80.00000	1,360.00
0835 0710 11190 — 13.000 SF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	2.05000	26.65	2.41000	31.33	3.00000	39.00
0840 0710 11290 — 623.000 SF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	2.05000	1,277.15	2.41000	1,501.43	3.00000	1,869.00
0845 0710 90 — (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43355035201	25,000.00000	25,000.00	36,742.58000	36,742.58	22,381.73000	22,381.73
0850 0711 11123 — 5,234.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	1.60000	8,374.40	3.13000	16,382.42	2.00000	10,468.00
0855 0711 11124 — 905.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	2.50000	2,262.50	4.82000	4,362.10	3.50000	3,167.50
0860 0711 11125 — 1,056.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	3.40000	3,590.40	6.26000	6,610.56	5.00000	5,280.00
0865 0711 11141 — 1.974 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	1,100.00000	2,171.40	3,311.66000	6,537.22	1,541.50000	3,042.92

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RUSSELL ENGINEERING, INC.		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) PEPPER CONTRACTING SERVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0870 0711 11160 8.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	55.00000	440.00	84.30000	674.40	78.50000	628.00
0875 0711 11170 89.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	45.00000	4,005.00	66.23000	5,894.47	64.00000	5,696.00
0880 0711 11224 628.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	2.50000	1,570.00	4.82000	3,026.96	3.50000	2,198.00
0885 0711 11241 0.231 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	1,100.00000	254.10	3,311.66000	764.99	1,538.00000	355.28
0890 0711 14125 2,688.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	14.00000	37,632.00	14.96000	40,212.48	17.00000	45,696.00
0895 0711 14160 66.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	193.00000	12,738.00	204.72000	13,511.52	273.50000	18,051.00
0900 0711 14170 66.000 EA THERMOPLASTIC, PREFORMED, WHITE, ARROW	105.00000	6,930.00	87.91000	5,802.06	142.50000	9,405.00
0905 0711 15101 4.773 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	4,520.00000	21,573.96	5,118.02000	24,428.31	6,417.00000	30,628.34

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RUSSELL ENGINEERING, INC.		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) PEPPER CONTRACTING SERVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0910 0711 15102 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8" 0.173 GM	5,900.00000	1,020.70	6,824.43000	1,180.63	8,184.50000	1,415.92
0915 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 0.334 GM	1,130.00000	377.42	1,276.49000	426.35	1,582.50000	528.56
0920 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" 0.825 GM	4,550.00000	3,753.75	5,118.02000	4,222.37	6,382.00000	5,265.15
0925 0711 15202 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES YELLOW, SOLID, 8" 0.037 GM	5,900.00000	218.30	6,824.43000	252.50	9,004.00000	333.15
0930 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 2.787 GM	3,800.00000	10,590.60	4,395.48000	12,250.20	5,409.00000	15,074.88
0935 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 0.896 GM	940.00000	842.24	1,095.86000	981.89	1,322.50000	1,184.96
0940 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 0.854 GM	4,000.00000	3,416.00	4,395.48000	3,753.74	5,377.50000	4,592.39
0945 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS: NON-CONFLICTING ONLY 129.000 SF	2.00000	258.00	2.41000	310.89	3.00000	387.00

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RUSSELL ENGINEERING, INC.		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) PEPPER CONTRACTING SERVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0950 0713103101 0.022 GM PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES	25,000.00000	550.00	36,127.21000	794.80	22,658.18000	498.48
0955 0713103131 0.008 GM PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES	6,000.00000	48.00	11,440.28000	91.52	7,551.25000	60.41
0960 0713103201 0.011 GM PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	24,550.00000	270.05	36,127.21000	397.40	31,775.50000	349.53
0965 0713103331 0.008 GM PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES	5,700.00000	45.60	11,440.28000	91.52	7,170.00000	57.36
0003 Signing Section Totals:		**$228,608.28**		**$281,318.34**		**$301,580.56**
SECTION: 0004 Signalization						
0970 0630 2 11 1,280.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	10.60000	13,568.00	12.64000	16,179.20	11.50000	14,720.00
0975 0630 2 12 1,530.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	35.00000	53,550.00	42.15000	64,489.50	32.00000	48,960.00
0980 0632 7 1 4.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	6,000.00000	24,000.00	7,105.02000	28,420.08	5,421.50000	21,686.00

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) RUSSELL ENGINEERING, INC.		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) PEPPER CONTRACTING SERVICES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0985 0635 2 11 71.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	710.00000	50,410.00	842.97000	59,850.87	450.00000	31,950.00
0990 0646 1 11 26.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	1,250.00000	32,500.00	1,475.19000	38,354.94	1,400.00000	36,400.00
0995 0646 1 60 12.000 EA ALUMINUM SIGNALS POLE, REMOVE	180.00000	2,160.00	210.74000	2,528.88	418.00000	5,016.00
1000 0649 21 10 1.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'	52,500.00000	52,500.00	60,212.02000	60,212.02	60,000.00000	60,000.00
1005 0649 21 21 1.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'	62,000.00000	62,000.00	72,254.42000	72,254.42	67,000.00000	67,000.00
1010 0649 26 5 2.000 EA STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT	22,000.00000	44,000.00	25,891.17000	51,782.34	10,051.55000	20,103.10
1015 0650 1 14 6.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	1,100.00000	6,600.00	1,264.45000	7,586.70	1,019.50000	6,117.00
1020 0650 2102 23.000 EA VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER	725.00000	16,675.00	842.97000	19,388.31	675.00000	15,525.00

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RUSSELL ENGINEERING, INC.		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) PEPPER CONTRACTING SERVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
1025 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 26.000 AS	600.00000	15,600.00	722.54000	18,786.04	924.00000	24,024.00
1030 0660 3 11 VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT 4.000 EA	6,200.00000	24,800.00	7,406.08000	29,624.32	5,573.50000	22,294.00
1035 0660 3 12 VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT 8.000 EA	7,600.00000	60,800.00	9,031.80000	72,254.40	9,000.00000	72,000.00
1040 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 2.000 EA	3,800.00000	7,600.00	4,515.90000	9,031.80	10,786.50000	21,573.00
1045 0663 1121 SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, REPLACE CABINET ELECTRONICS 2.000 EA	5,650.00000	11,300.00	6,743.75000	13,487.50	14,015.00000	28,030.00
1050 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 27.000 EA	200.00000	5,400.00	234.83000	6,340.41	473.00000	12,771.00
1055 0665 1 60 PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN 1.000 EA	36.00000	36.00	42.15000	42.15	65.00000	65.00
1060 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY 4.000 AS	2,550.00000	10,200.00	3,010.60000	12,042.40	3,614.50000	14,458.00

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) RUSSELL ENGINEERING, INC.		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) PEPPER CONTRACTING SERVICES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
1065 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 1.000 EA	155.00000	155.00	180.64000	180.64	56.00000	56.00
1070 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF 2.000 EA	2,550.00000	5,100.00	3,010.60000	6,021.20	3,934.00000	7,868.00
1075 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 9,231.000 LF	1.00000	9,231.00	1.20000	11,077.20	2.50000	23,077.50
1080 0715 4 12 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT 5.000 EA	5,350.00000	26,750.00	6,382.47000	31,912.35	5,953.50000	29,767.50
1085 0715 4 32 LIGHT POLE COMPLETE, FURNISH & INSTALL UTILITY CONFLICT POLE, INDEX 17515/715-002 FOUNDATION, 35' MOUNTING HEIGHT 2.000 EA	7,300.00000	14,600.00	8,730.74000	17,461.48	6,964.00000	13,928.00
1090 0715 4 42 LIGHT POLE COMPLETE, FURNISH & INSTALL UTILITY CONFLICT POLE, SPECIAL FOUNDATION, 35' MOUNTING HEIGHT 1.000 EA	8,555.00000	8,555.00	10,236.04000	10,236.04	7,396.50000	7,396.50
1095 0715 5 31 LUMINAIRE & BRACKET ARM-ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE 12.000 EA	1,600.00000	19,200.00	1,866.57000	22,398.84	1,846.00000	22,152.00

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RUSSELL ENGINEERING, INC.		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) PEPPER CONTRACTING SERVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
1100 0715 11211 — 9.000 EA LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD	950.00000	8,550.00	1,144.03000	10,296.27	1,207.00000	10,863.00
1105 0715500 1 — 8.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	500.00000	4,000.00	602.12000	4,816.96	780.50000	6,244.00
0004 Signalization Section Totals:		**$589,840.00**		**$697,057.26**		**$644,044.60**
SECTION: 0005 Utilities						
1110 0400 0 11 — 38.400 CY CONCRETE CLASS NS, GRAVITY WALL	1,500.00000	57,600.00	884.96000	33,982.46	708.50000	27,206.40
1115 0425 5 1 — 2.000 EA MANHOLE, ADJUST, UTILITIES	1,811.00000	3,622.00	3,340.06000	6,680.12	3,338.00000	6,676.00
1120 0522 1 — 1,423.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	126.00000	179,298.00	137.57000	195,762.11	57.00000	81,111.00
1125 0999 25 — (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43355035601	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
1130 1050 16004 — 3,351.000 LF UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	43.50000	145,768.50	21.46000	71,912.46	17.00000	56,967.00

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) RUSSELL ENGINEERING, INC.		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) PEPPER CONTRACTING SERVICES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1135 1050 16005 990.000 UTILITY PIPE,REMOVE & DISPOSE, 20-49.9" LF	71.00000	70,290.00	39.21000	38,817.90	21.00000	20,790.00
1140 1050 31202 30.000 UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 2" LF	180.00000	5,400.00	174.06000	5,221.80	119.00000	3,570.00
1145 1050 31204 30.000 UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 4" LF	185.00000	5,550.00	451.65000	13,549.50	151.50000	4,545.00
1150 1050 31208 85.000 UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 8" LF	78.50000	6,672.50	1,189.18000	101,080.30	3,750.00000	318,750.00
1155 1050 31210 470.000 UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 10" LF	100.00000	47,000.00	266.09000	125,062.30	215.00000	101,050.00
1160 1050 31216 270.000 UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 16" LF	145.00000	39,150.00	576.78000	155,730.60	3,150.00000	850,500.00
1165 1050 42210 1,021.000 UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 10" LF	160.00000	163,360.00	157.68000	160,991.28	132.00000	134,772.00
1170 1050 42218 1,508.000 UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 18" LF	280.00000	422,240.00	326.95000	493,040.60	225.00000	339,300.00

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RUSSELL ENGINEERING, INC.		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) PEPPER CONTRACTING SERVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1175 1050 51230 1,030.000 UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 30" LF	350.00000	360,500.00	319.96000	329,558.80	450.00000	463,500.00
1180 1055 11234 5.000 UTILITY FITTING, F&I, PVC, REDUCER, 8.0-19.9" EA	5,300.00000	26,500.00	4,564.47000	22,822.35	2,458.00000	12,290.00
1185 1055 11435 4.000 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 20 - 49.9" EA	13,500.00000	54,000.00	16,275.14000	65,100.56	7,483.50000	29,934.00
1190 1055 51108 11.000 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 8" EA	1,600.00000	17,600.00	1,178.15000	12,959.65	823.00000	9,053.00
1195 1055 51110 8.000 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 10" EA	2,200.00000	17,600.00	1,816.83000	14,534.64	921.00000	7,368.00
1200 1055 51116 10.000 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 16" EA	5,800.00000	58,000.00	4,095.67000	40,956.70	2,986.00000	29,860.00
1205 1055 51130 4.000 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 30" EA	25,000.00000	100,000.00	44,384.27000	177,537.08	12,000.00000	48,000.00
1210 1055 51408 2.000 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 8" EA	835.00000	1,670.00	1,251.96000	2,503.92	1,176.50000	2,353.00

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RUSSELL ENGINEERING, INC.		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) PEPPER CONTRACTING SERVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1215 1055 51416 2.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 16"	4,320.00000	8,640.00	3,504.76000	7,009.52	3,090.50000	6,181.00
1220 1080 23108 2.000 EA UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 8"	4,400.00000	8,800.00	11,027.43000	22,054.86	2,603.50000	5,207.00
1225 1080 24102 1.000 EA UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 2"	5,000.00000	5,000.00	7,630.66000	7,630.66	1,299.50000	1,299.50
1230 1080 24104 1.000 EA UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 4"	5,100.00000	5,100.00	8,027.56000	8,027.56	2,231.00000	2,231.00
1235 1080 24110 10.000 EA UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 10"	26,000.00000	260,000.00	32,425.26000	324,252.60	19,000.00000	190,000.00
1240 1080 24124 4.000 EA UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 24"	32,500.00000	130,000.00	75,985.91000	303,943.64	36,000.00000	144,000.00
1245 1080 24500 51.000 EA UTILITY FIXTURE, VALVE ASSEMBLY, ADJUST/MODIFY	900.00000	45,900.00	1,959.44000	99,931.44	1,256.00000	64,056.00
1250 1080 26102 1.000 EA UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 2"	6,900.00000	6,900.00	9,149.63000	9,149.63	9,825.50000	9,825.50

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RUSSELL ENGINEERING, INC.		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) PEPPER CONTRACTING SERVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Utilities						
1255 1080 27130 4.000 EA UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 30"	47,500.00000	190,000.00	96,584.10000	386,336.40	65,000.00000	260,000.00
1260 1080 33108 2.000 EA UTILITY FIXTURE, PLUG VALVE, FURNISH AND INSTALL 8"	7,100.00000	14,200.00	23,524.34000	47,048.68	3,703.50000	7,407.00
1265 1080 33116 4.000 EA UTILITY FIXTURE, PLUG VALVE, FURNISH AND INSTALL 16"	16,500.00000	66,000.00	28,373.98000	113,495.92	9,408.00000	37,632.00
1270 1644700 1.000 EA FIRE HYDRANT, ADJUST & MODIFY	30,000.00000	30,000.00	8,016.80000	8,016.80	29,143.50000	29,143.50
0005 Utilities Section Totals:		**$2,602,361.00**		**$3,454,702.84**		**$3,354,577.90**
SECTION: 0006 Intelligent Transportation System						
1275 0630 2 12 4,925.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	18.00000	88,650.00	21.07000	103,769.75	17.00000	83,725.00
1280 0633 1123 5,475.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS	3.20000	17,520.00	3.79000	20,750.25	4.00000	21,900.00
1285 0633 1620 4,914.000 LF FIBER OPTIC CABLE, REMOVE, UNDERGROUND	0.56000	2,751.84	0.66000	3,243.24	0.70000	3,439.80

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*		(4) RUSSELL ENGINEERING, INC.		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) PEPPER CONTRACTING SERVICES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Intelligent Transportation System							
1290 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE	192.000 EA	41.00000	7,872.00	48.17000	9,248.64	65.00000	12,480.00
1295 0633 3 51 FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE	2.000 EA	480.00000	960.00	572.02000	1,144.04	1,843.50000	3,687.00
1300 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	9.000 EA	1,180.00000	10,620.00	1,414.99000	12,734.91	1,872.00000	16,848.00
0006 Intelligent Transportation System Section Totals:			**$128,373.84**		**$150,890.83**		**$142,079.80**
Contract Grand Totals:			**$14,526,734.95**		**$15,738,608.62**		**16,436,814.94**

Letting: CT190828 August 28, 2019 **Call Order:** 001 **Contract:** T1747

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office