Vendor Ranking

Letting: CT190828 August 28, 2019 10:30 AM **Call Order:** 004 **Contract:** T2746

District: District 2 **Counties:** MADISON **Fed Aid No:** D219018B

Contract Time: 150 AVAILABLE DAYS **Project(s):** 43761015201 (*)

Contract Desc: SR 6

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	ANDERSON COLUMBIA CO., INC.	Responsive	Winning bid	$3,853,383.13	100.00%
2	SCRUGGS COMPANY (THE)	Responsive	Non-Winning Bid	$4,668,359.32	121.15%
3	CAPITAL ASPHALT INC	Responsive	Non-Winning Bid	$4,684,177.79	121.56%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT190828 August 28, 2019 **Call Order:** 004 **Contract:** T2746

District: District 2 **Counties:** MADISON **Fed Aid No:** D219018B

Contract Time: 150 AVAILABLE DAYS **Project(s):** 43761015201 (*)

Contract Descr: SR 6

The improvements under this contract consist of milling and resurfacing, base work, shoulder treatment, highway signing, guardrail, and other incidental construction on SR 6 from US 90 to the Hamilton County line in Madison County.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) SCRUGGS COMPANY (THE)		(3) CAPITAL ASPHALT INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD 78.000 LF	111.81000	8,721.18	53.71000	4,189.38	51.45000	4,013.10
0010 0460 71 1 METAL TRAFFIC RAILING, THRIE BEAM RETROFIT 1,567.000 LF	196.03000	307,179.01	186.32000	291,963.44	178.50000	279,709.50
0001 Structures Section Totals:		**$315,900.19**		**$296,152.82**		**$283,722.60**
SECTION: 0002 Roadway						
0015 0101 1 MOBILIZATION 43761015201 (1.000) LS	173,653.42000	173,653.42	313,915.94000	313,915.94	350,000.00000	350,000.00
0020 0102 1 MAINTENANCE OF TRAFFIC 43761015201 (150.000) DA (LS)	79,041.51000	79,041.51	156,366.08000	156,366.08	150,000.00000	150,000.00
0025 0102 60 WORK ZONE SIGN 11,580.000 ED	0.27000	3,126.60	0.26000	3,010.80	0.25200	2,918.16

Letting: CT190828 August 28, 2019 **Call Order:** 004 **Contract:** T2746

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) SCRUGGS COMPANY (THE)		(3) CAPITAL ASPHALT INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0030 0102 71 16 TEMPORARY BARRIER, F&I, FREE STANDING 613.000 LF	21.24000	13,020.12	20.82000	12,762.66	19.95000	12,229.35
0035 0102 71 26 TEMPORARY BARRIER, RELOCATE, FREE STANDING 1,439.000 LF	7.83000	11,267.37	7.67000	11,037.13	7.35000	10,576.65
0040 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 20,460.000 ED	0.12000	2,455.20	0.12000	2,455.20	0.11550	2,363.13
0045 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 480.000 ED	0.39000	187.20	0.38000	182.40	0.36750	176.40
0050 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER 7,320.000 EA	3.63000	26,571.60	3.56000	26,059.20	3.41250	24,979.50
0055 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION 8.000 LO	2,313.68000	18,509.44	986.42000	7,891.36	945.00000	7,560.00
0060 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 1,114.000 ED	12.30000	13,702.20	12.06000	13,434.84	11.55000	12,866.70
0065 0102120 TEMPORARY TRAFFIC SIGNALS FOR LANE CLOSURES ON TWO-LANE,TWO-WAY ROADWAYS 180.000 ED	91.69000	16,504.20	89.87000	16,176.60	86.10000	15,498.00

Letting: CT190828 August 28, 2019 **Call Order:** 004 **Contract:** T2746

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) SCRUGGS COMPANY (THE)		(3) CAPITAL ASPHALT INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0070 0102909 TEMPORARY RAISED RUMBLE STRIPS-PER DAY, INCLUDES ALL SETS AND RELOCATIONS 150.000 DA	89.45000	13,417.50	49.32000	7,398.00	47.25000	7,087.50
0075 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK,SOLID 108.000 LF	3.91000	422.28	3.84000	414.72	5.25000	567.00
0080 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS 928.000 SY	1.12000	1,039.36	5.48000	5,085.44	5.00000	4,640.00
0085 0104 10 3 SEDIMENT BARRIER 787.000 LF	4.77000	3,753.99	2.74000	2,156.38	5.00000	3,935.00
0090 0104 18 INLET PROTECTION SYSTEM 5.000 EA	167.73000	838.65	274.01000	1,370.05	250.00000	1,250.00
0095 0107 1 LITTER REMOVAL 360.640 AC	20.13000	7,259.68	19.73000	7,115.43	35.00000	12,622.40
0100 0107 2 MOWING 313.500 AC	36.90000	11,568.15	36.17000	11,339.30	35.00000	10,972.50
0105 0110 1 1 CLEARING & GRUBBING 43761015201 (6.970) AC (LS)	19,966.54000	19,966.54	56,703.70000	56,703.70	75,000.00000	75,000.00

Letting: CT190828 August 28, 2019 **Call Order:** 004 **Contract:** T2746

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) SCRUGGS COMPANY (THE)		(3) CAPITAL ASPHALT INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0110 0110 4 10 REMOVAL OF EXISTING CONCRETE 85.000 SY	46.98000	3,993.30	13.67000	1,161.95	26.81000	2,278.85
0115 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE 5,970.000 CY	13.44000	80,236.80	22.28000	133,011.60	15.00000	89,550.00
0120 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 43761015201 (1.000) LS	93,468.13000	93,468.13	89,247.47000	89,247.47	25,000.00000	25,000.00
0125 0285701 OPTIONAL BASE, BASE GROUP 01 7,034.000 SY	5.52000	38,827.68	13.39000	94,185.26	20.00000	140,680.00
0130 0285713 OPTIONAL BASE, BASE GROUP 13 618.000 SY	18.35000	11,340.30	65.94000	40,750.92	40.00000	24,720.00
0135 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH 21,197.000 SY	1.74000	36,882.78	2.29000	48,541.13	2.00000	42,394.00
0140 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH 105,315.000 SY	1.10000	115,846.50	1.69000	177,982.35	1.75000	184,301.25
0145 0327 70 16 MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH 38,967.000 SY	0.90000	35,070.30	1.62000	63,126.54	1.50000	58,450.50
0150 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 10,063.000 TN	83.40000	839,254.20	95.51000	961,117.13	95.00000	955,985.00

Letting: CT190828 August 28, 2019 **Call Order:** 004 **Contract:** T2746

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) SCRUGGS COMPANY (THE)		(3) CAPITAL ASPHALT INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0155 0337 7 83 — 13,698.900 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	92.96000	1,273,449.74	102.16000	1,399,479.62	105.00000	1,438,384.50
0160 0339 1 — 3.900 TN MISCELLANEOUS ASPHALT PAVEMENT	691.27000	2,695.95	1,100.00000	4,290.00	300.00000	1,170.00
0165 0430174124 — 32.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	51.09000	1,634.88	176.60000	5,651.20	80.00000	2,560.00
0170 0430984125 — 9.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" SD	804.61000	7,241.49	1,693.79000	15,244.11	1,100.00000	9,900.00
0175 0430984129 — 26.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" SD	903.17000	23,482.42	2,060.41000	53,570.66	1,100.00000	28,600.00
0180 0522 2 — 85.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	87.68000	7,452.80	54.80000	4,658.00	75.00000	6,375.00
0185 0536 1 1 — 352.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	19.01000	6,691.52	18.63000	6,557.76	17.00000	5,984.00
0190 0536 73 — 1,911.000 LF GUARDRAIL REMOVAL	2.24000	4,280.64	2.19000	4,185.09	2.00000	3,822.00
0195 0536 85 24 — 2.000 EA GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL	3,130.90000	6,261.80	3,068.86000	6,137.72	2,800.00000	5,600.00

Letting: CT190828 August 28, 2019 **Call Order:** 004 **Contract:** T2746

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) SCRUGGS COMPANY (THE)		(3) CAPITAL ASPHALT INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0200 0570 1 3 — 92,792.000 SY PERFORMANCE TURF, SOD AND SOIL-SHOULDER TREATMENT INDEX 570-010	1.79000	166,097.68	1.75000	162,386.00	2.50000	231,980.00
0205 0710 11101 — 48.213 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	950.45000	45,824.05	931.56000	44,913.30	1,207.50000	58,217.20
0210 0710 11124 — 1,200.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	1.40000	1,680.00	1.37000	1,644.00	0.84000	1,008.00
0215 0710 11125 — 954.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	1.68000	1,602.72	1.64000	1,564.56	1.05000	1,001.70
0220 0710 11141 — 0.432 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	503.18000	217.37	490.93000	212.08	630.00000	272.16
0225 0710 11160 — 18.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	61.50000	1,107.00	60.28000	1,085.04	52.50000	945.00
0230 0710 11170 — 72.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	39.13000	2,817.36	38.36000	2,761.92	31.50000	2,268.00
0235 0710 11201 — 34.680 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	950.45000	32,961.61	931.62000	32,308.58	1,207.50000	41,876.10

Letting: CT190828 August 28, 2019 **Call Order:** 004 **Contract:** T2746

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) SCRUGGS COMPANY (THE)		(3) CAPITAL ASPHALT INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0240 0710 11224 — 1,347.000 LF — PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	1.40000	1,885.80	1.37000	1,845.39	0.84000	1,131.48
0245 0710 11231 — 11.985 GM — PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	503.18000	6,030.61	493.00000	5,908.61	525.00000	6,292.13
0250 0906173 21 — 1,080.000 LB — TWO COMPONENT POLYURETHANE INJECTION, PROJECT 437610-1-52-01	13.42000	14,493.60	15.18000	16,394.40	23.00000	24,840.00
0255 0999 25 — (1.000) LS — INITIAL CONTINGENCY AMOUNT, DO NOT BID 43761015201	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
0002 Roadway Section Totals:		**$3,329,134.04**		**$4,084,797.62**		**$4,150,829.16**
SECTION: 0003 Signing						
0260 0546 72 3 — 21.471 GM — GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL	1,106.99000	23,768.18	1,840.97000	39,527.47	1,276.00000	27,397.00
0265 0700 1 11 — 17.000 AS — SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	352.22000	5,987.74	345.25000	5,869.25	330.75000	5,622.75
0270 0700 1 12 — 6.000 AS — SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	1,006.36000	6,038.16	986.42000	5,918.52	945.00000	5,670.00

Letting: CT190828 August 28, 2019 **Call Order:** 004 **Contract:** T2746

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) SCRUGGS COMPANY (THE)		(3) CAPITAL ASPHALT INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0275 0700 1 60 SINGLE POST SIGN, REMOVE 24.000 AS	11.18000	268.32	10.96000	263.04	10.50000	252.00
0280 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43761015201 (1.000) LS	37,179.35000	37,179.35	36,442.64000	36,442.64	78,015.00000	78,015.00
0285 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 400.000 LF	3.63000	1,452.00	171.73000	68,692.00	5.25000	2,100.00
0290 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 318.000 LF	4.19000	1,332.42	4.11000	1,306.98	6.30000	2,003.40
0295 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.144 GM	2,012.71000	289.83	1,917.99000	276.19	1,890.00000	272.16
0300 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 6.000 EA	111.81000	670.86	109.60000	657.60	152.25000	913.50
0305 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 22.000 EA	72.68000	1,598.96	71.24000	1,567.28	78.75000	1,732.50
0310 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 449.000 LF	4.47000	2,007.03	4.38000	1,966.62	5.25000	2,357.25

Letting: CT190828 August 28, 2019 **Call Order:** 004 **Contract:** T2746

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) SCRUGGS COMPANY (THE)		(3) CAPITAL ASPHALT INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0315 0711 16101 — 16.065 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	4,137.25000	66,464.92	4,054.02000	65,127.83	4,042.50000	64,942.76
0320 0711 16201 — 11.560 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	4,137.25000	47,826.61	4,055.28000	46,879.04	4,042.50000	46,731.30
0325 0711 16231 — 3.995 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	1,900.90000	7,594.10	1,860.90000	7,434.30	1,417.50000	5,662.91
0330 0713103101 — 0.105 GM PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES	27,954.41000	2,935.21	26,095.81000	2,740.06	28,350.00000	2,976.75
0335 0713103201 — 0.105 GM PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	27,954.41000	2,935.21	26,095.81000	2,740.06	28,350.00000	2,976.75
0003 Signing Section Totals:		**$208,348.90**		**$287,408.88**		**$249,626.03**
Contract Grand Totals:		**$3,853,383.13**		**$4,668,359.32**		**4,684,177.79**

Letting: CT190828 August 28, 2019 **Call Order:** 004 **Contract:** T2746

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office