Vendor Ranking

Letting: CT191204 December 04, 2019 10:30 AM **Call Order:** 005 **Contract:** T2752

District: District 2 **Counties:** DIST/ST-WIDE, UNION **Fed Aid No:** D219030B

Contract Time: 400 AVAILABLE DAYS **Project(s):** 43395715201 (*)

Contract Desc: CR 231

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	ANDERSON COLUMBIA CO., INC.	Responsive	Winning bid	$6,416,755.21	100.00%
2	COMMERCIAL INDUSTRIAL CORP.	Responsive	Non-Winning Bid	$6,559,222.59	102.22%
3	VECELLIO & GROGAN, INC.	Responsive	Non-Winning Bid	$8,807,729.25	137.26%
4	GDB-US CONSTRUCTORS, INC.	Responsive	Non-Winning Bid	$8,945,785.20	139.41%
5	SEMA CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$9,230,000.00	143.84%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT191204 December 04, 2019 **Call Order:** 005 **Contract:** T2752

District: District 2 **Counties:** DIST/ST-WIDE, UNION **Fed Aid No:** D219030B

Contract Time: 400 AVAILABLE DAYS **Project(s):** 43395715201 (*)

Contract Descr: CR 231

The improvements under this contract consist of milling and resurfacing, base work, shoulder treatment, drainage improvements, curb and gutters, highway signing, guardrail, box culverts, bridges and other incidental construction on CR 231 over New River in Bradford and Union County.

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ANDERSON COLUMBIA CO., INC.		(2) COMMERCIAL INDUSTRIAL CORP.		(3) VECELLIO & GROGAN, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0103 1 22 (1.000) LS TEMPORARY WORK STRUCTURE, PROJECT NUMBER 433957-1-52-01 43395715201	216,374.27000	216,374.27	150,000.00000	150,000.00	500,400.00000	500,400.00
0010 0110 3 (10525.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 43395715201 390007	216,374.27000	216,374.27	275,000.00000	275,000.00	550,000.00000	550,000.00
0015 0400 2 4 482.900 CY CONC CLASS II, BRIDGE SUPERSTRUCTURE	1,051.83000	507,928.71	640.00000	309,056.00	1,000.00000	482,900.00
0020 0400 2 10 105.500 CY CONCRETE CLASS II, APPROACH SLABS	570.98000	60,238.39	484.00000	51,062.00	1,000.00000	105,500.00
0025 0400 4 1 347.400 CY CONCRETE CLASS IV, CULVERTS	1,229.73000	427,208.20	1,205.00000	418,617.00	1,300.00000	451,620.00
0030 0400 4 5 154.900 CY CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE	1,172.03000	181,547.45	1,080.00000	167,292.00	1,200.00000	185,880.00

Letting: CT191204 December 04, 2019 **Call Order:** 005 **Contract:** T2752

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) COMMERCIAL INDUSTRIAL CORP.		(3) VECELLIO & GROGAN, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0035 0400 9 1,739.000 SY BRIDGE DECK GROOVING & PLANING, DECK 8.5" AND GREATER	10.22000	17,772.58	20.82000	36,205.98	17.00000	29,563.00
0040 0400147 17.400 CF COMPOSITE NEOPRENE PADS	1,202.08000	20,916.19	1,152.00000	20,044.80	1,000.00000	17,400.00
0045 0415 1 1 58,933.000 LB REINFORCING STEEL- ROADWAY	1.39000	81,916.87	1.10000	64,826.30	1.50000	88,399.50
0050 0415 1 4 132,411.000 LB REINFORCING STEEL - BRIDGE SUPERSTRUCTURE	1.20000	158,893.20	1.00000	132,411.00	3.00000	397,233.00
0055 0415 1 5 22,242.000 LB REINFORCING STEEL- BRIDGE SUBSTRUCTURE	1.20000	26,690.40	1.18000	26,245.56	3.00000	66,726.00
0060 0415 1 9 20,536.000 LB REINFORCING STEEL- APPROACH SLABS	1.20000	24,643.20	0.96000	19,714.56	3.00000	61,608.00
0065 0450 1 1 2,489.000 LF PRESTRESSED BEAMS, TYPE II	198.35000	493,693.15	198.00000	492,822.00	150.00000	373,350.00
0070 0455 34 3 2,678.000 LF PRESTRESSED CONCRETE PILING, 18" SQ	102.18000	273,638.04	125.61000	336,383.58	40.00000	107,120.00
0075 0455133 2 13,303.000 SF SHEET PILING STEEL, TEMPORARY-CRITICAL	19.23000	255,816.69	4.00000	53,212.00	50.00000	665,150.00

Letting: CT191204 December 04, 2019 **Call Order:** 005 **Contract:** T2752

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) COMMERCIAL INDUSTRIAL CORP.		(3) VECELLIO & GROGAN, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0080 0455137 1 LOAD TEST (DYNAMIC), INTERNAL GAUGES 42.000 EA	2,283.95000	95,925.90	2,131.00000	89,502.00	2,300.00000	96,600.00
0085 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ 550.000 LF	360.63000	198,346.50	225.00000	123,750.00	200.00000	110,000.00
0090 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD 90.000 LF	57.70000	5,193.00	49.31000	4,437.90	50.00000	4,500.00
0095 0521 5 13 CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE 840.000 LF	120.21000	100,976.40	87.35000	73,374.00	55.00000	46,200.00
0100 0530 1 RIPRAP, SAND-CEMENT 39.800 CY	577.00000	22,964.60	600.00000	23,880.00	250.00000	9,950.00
0105 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE 1,601.500 TN	108.19000	173,266.29	140.00000	224,210.00	100.00000	160,150.00
0110 0530 74 BEDDING STONE 571.500 TN	108.19000	61,830.59	100.81000	57,612.92	100.00000	57,150.00
0115 0630 2 16 CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS 2,520.000 LF	11.42000	28,778.40	12.00000	30,240.00	13.00000	32,760.00

Letting: CT191204 December 04, 2019 **Call Order:** 005 **Contract:** T2752

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) COMMERCIAL INDUSTRIAL CORP.		(3) VECELLIO & GROGAN, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0120 0635 3 13 6.000 EA JUNCTION BOX, FURNISH & INSTALL, EMBEDDED	300.52000	1,803.12	455.00000	2,730.00	600.00000	3,600.00
0001 Structures Section Totals:		**$3,652,736.41**		**$3,182,629.60**		**$4,603,759.50**
SECTION: 0002 Roadway						
0125 0101 1 (1.000) LS MOBILIZATION 43395715201	608,574.11000	608,574.11	750,000.00000	750,000.00	870,000.00000	870,000.00
0130 0102 1 (400.000) DA (LS) MAINTENANCE OF TRAFFIC 43395715201	71,827.59000	71,827.59	125,258.00000	125,258.00	150,000.00000	150,000.00
0135 0102 2 1 (1.000) LS SPECIAL DETOUR 1 43395715201	46,042.62000	46,042.62	141,952.00000	141,952.00	160,000.00000	160,000.00
0140 0102 3 120.000 CY COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	32.90000	3,948.00	40.00000	4,800.00	120.00000	14,400.00
0145 0102 60 13,600.000 ED WORK ZONE SIGN	0.30000	4,080.00	0.26000	3,536.00	0.30000	4,080.00
0150 0102 71 15 600.000 LF TEMPORARY BARRIER, F&I, ANCHORED	31.08000	18,648.00	30.57000	18,342.00	26.00000	15,600.00

Letting: CT191204 December 04, 2019 **Call Order:** 005 **Contract:** T2752

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) COMMERCIAL INDUSTRIAL CORP.		(3) VECELLIO & GROGAN, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0155 0102 71 25 1,326.000 LF TEMPORARY BARRIER, RELOCATE, ANCHORED	11.12000	14,745.12	13.67000	18,126.42	9.50000	12,597.00
0160 0102 74 1 21,133.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.14000	2,958.62	0.13000	2,747.29	0.15000	3,169.95
0165 0102 78 2,117.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	4.21000	8,912.57	4.55000	9,632.35	5.20000	11,008.40
0170 0102 89 1 10.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	1,637.63000	16,376.30	2,472.00000	24,720.00	900.00000	9,000.00
0175 0102 99 800.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	12.02000	9,616.00	12.81000	10,248.00	12.00000	9,600.00
0180 0102909 400.000 DA TEMPORARY RAISED RUMBLE STRIPS-PER DAY, INCLUDES ALL SETS AND RELOCATIONS	12.02000	4,808.00	36.43000	14,572.00	8.00000	3,200.00
0185 0102911 2 840.000 LF PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK,SOLID	2.70000	2,268.00	2.93000	2,461.20	3.50000	2,940.00
0190 0102912 2 840.000 LF PAVEMENT MARKING REMOVABLE TAPE, YELLOW, SOLID	2.70000	2,268.00	2.93000	2,461.20	3.50000	2,940.00

Letting: CT191204 December 04, 2019 **Call Order:** 005 **Contract:** T2752

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ANDERSON COLUMBIA CO., INC.		(2) COMMERCIAL INDUSTRIAL CORP.		(3) VECELLIO & GROGAN, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0195 0104 1 1,664.000 SY ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	3.61000	6,007.04	6.12000	10,183.68	1.30000	2,163.20
0200 0104 10 3 11,543.000 LF SEDIMENT BARRIER	1.69000	19,507.67	1.92000	22,162.56	1.00000	11,543.00
0205 0104 11 572.000 LF FLOATING TURBIDITY BARRIER	16.21000	9,272.12	16.40000	9,380.80	15.00000	8,580.00
0210 0104 12 304.000 LF STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	5.12000	1,556.48	8.46000	2,571.84	9.00000	2,736.00
0215 0108 1 (1.000) LS MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43395715201	24,041.59000	24,041.59	6,505.00000	6,505.00	10,000.00000	10,000.00
0220 0110 1 1 (14.000) AC (LS) CLEARING & GRUBBING 43395715201	105,654.11000	105,654.11	150,000.00000	150,000.00	340,000.00000	340,000.00
0225 0110 4 10 120.000 SY REMOVAL OF EXISTING CONCRETE	17.90000	2,148.00	10.80000	1,296.00	30.00000	3,600.00
0230 0120 1 23,549.900 CY REGULAR EXCAVATION	8.55000	201,351.65	5.00000	117,749.50	15.00000	353,248.50

Letting: CT191204 December 04, 2019 **Call Order:** 005 **Contract:** T2752

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) COMMERCIAL INDUSTRIAL CORP.		(3) VECELLIO & GROGAN, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0235 0120 6 EMBANKMENT 23,797.600 CY	12.47000	296,756.07	12.00000	285,571.20	17.00000	404,559.20
0240 0160 4 TYPE B STABILIZATION 14,254.000 SY	1.00000	14,254.00	4.00000	57,016.00	10.00000	142,540.00
0245 0285701 OPTIONAL BASE, BASE GROUP 01 2,456.000 SY	23.09000	56,709.04	31.92000	78,395.52	30.00000	73,680.00
0250 0285709 OPTIONAL BASE, BASE GROUP 09 9,985.000 SY	30.97000	309,235.45	44.22000	441,536.70	38.00000	379,430.00
0255 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH 2,900.000 SY	3.67000	10,643.00	5.72000	16,588.00	25.00000	72,500.00
0260 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 2,358.100 TN	97.93000	230,928.73	121.00000	285,330.10	115.00000	271,181.50
0265 0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 1,248.600 TN	96.93000	121,026.80	155.00000	193,533.00	150.00000	187,290.00
0270 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 22.200 TN	206.71000	4,588.96	397.00000	8,813.40	400.00000	8,880.00
0275 0400 1 2 CONCRETE CLASS I, ENDWALLS 9.100 CY	961.67000	8,751.20	1,208.00000	10,992.80	1,700.00000	15,470.00

Letting: CT191204 December 04, 2019 **Call Order:** 005 **Contract:** T2752

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) COMMERCIAL INDUSTRIAL CORP.		(3) VECELLIO & GROGAN, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0280 0425 1529 INLETS, DT BOT, TYPE C, MODIFY 1.000 EA	5,769.99000	5,769.99	2,944.00000	2,944.00	7,000.00000	7,000.00
0285 0425 1701 INLETS, GUTTER, TYPE S, <10' 4.000 EA	6,277.26000	25,109.04	3,525.00000	14,100.00	8,000.00000	32,000.00
0290 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 74.000 LF	80.54000	5,959.96	76.50000	5,661.00	100.00000	7,400.00
0295 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 125.000 LF	93.77000	11,721.25	71.65000	8,956.25	150.00000	18,750.00
0300 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD 17.000 LF	376.26000	6,396.42	140.00000	2,380.00	750.00000	12,750.00
0305 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD 2.000 EA	1,081.88000	2,163.76	1,273.00000	2,546.00	2,500.00000	5,000.00
0310 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD 1.000 EA	1,081.88000	1,081.88	1,323.00000	1,323.00	2,200.00000	2,200.00
0315 0520 6 SHOULDER GUTTER- CONCRETE 719.000 LF	32.46000	23,338.74	20.49000	14,732.31	50.00000	35,950.00
0320 0530 1 RIPRAP, SAND-CEMENT 6.700 CY	661.14000	4,429.64	330.00000	2,211.00	250.00000	1,675.00

Letting: CT191204 December 04, 2019 **Call Order:** 005 **Contract:** T2752

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) COMMERCIAL INDUSTRIAL CORP.		(3) VECELLIO & GROGAN, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0325 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE 247.800 TN	151.35000	37,504.53	99.50000	24,656.10	100.00000	24,780.00
0330 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING 5.400 TN	487.08000	2,630.23	94.89000	512.41	100.00000	540.00
0335 0530 74 BEDDING STONE 488.300 TN	127.66000	62,336.38	99.51000	48,590.73	100.00000	48,830.00
0340 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 691.000 LF	24.04000	16,611.64	24.07000	16,632.37	35.00000	24,185.00
0345 0536 8 13 APPROACH TRANSITION CONNECTION TO RIGID BARRIER, FURNISH AND INSTALL, TL-3 4.000 EA	3,606.24000	14,424.96	4,162.00000	16,648.00	4,000.00000	16,000.00
0350 0536 73 GUARDRAIL REMOVAL 800.000 LF	3.00000	2,400.00	2.77000	2,216.00	5.00000	4,000.00
0355 0536 85 24 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL 4.000 EA	3,606.24000	14,424.96	4,162.00000	16,648.00	4,000.00000	16,000.00
0360 0570 1 2 PERFORMANCE TURF, SOD 83,212.000 SY	2.10000	174,745.20	3.00000	249,636.00	3.00000	249,636.00

Letting: CT191204 December 04, 2019 **Call Order:** 005 **Contract:** T2752

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) COMMERCIAL INDUSTRIAL CORP.		(3) VECELLIO & GROGAN, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0365 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 3.041 GM	1,202.08000	3,655.53	1,300.00000	3,953.30	1,500.00000	4,561.50
0370 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 50.000 LF	3.00000	150.00	3.25000	162.50	5.00000	250.00
0375 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 2.747 GM	1,202.08000	3,302.11	1,300.00000	3,571.10	1,500.00000	4,120.50
0380 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43395715201 (1.000) LS	63,600.00000	63,600.00	63,600.00000	63,600.00	63,600.00000	63,600.00
0002 Roadway Section Totals:		**$2,719,261.06**		**$3,328,162.63**		**$4,135,164.75**
SECTION: 0003 Signing						
0385 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 5.000 AS	342.59000	1,712.95	370.00000	1,850.00	600.00000	3,000.00
0390 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 2.000 AS	1,322.29000	2,644.58	1,431.00000	2,862.00	1,000.00000	2,000.00
0395 0700 1 60 SINGLE POST SIGN, REMOVE 10.000 AS	42.08000	420.80	45.53000	455.30	75.00000	750.00

Letting: CT191204 December 04, 2019 **Call Order:** 005 **Contract:** T2752

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) COMMERCIAL INDUSTRIAL CORP.		(3) VECELLIO & GROGAN, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0400 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF 1.000 AS	4,327.49000	4,327.49	4,683.00000	4,683.00	2,200.00000	2,200.00
0405 0700 2 50 MULTI- POST SIGN, GROUND MOUNT, RELOCATE 1.000 AS	3,726.45000	3,726.45	4,032.00000	4,032.00	300.00000	300.00
0410 0700 2 60 MULTI- POST SIGN, REMOVE 1.000 AS	601.04000	601.04	650.00000	650.00	150.00000	150.00
0415 0705 10 1 OBJECT MARKER, TYPE 1 3.000 EA	162.28000	486.84	175.00000	525.00	300.00000	900.00
0420 0705 10 3 OBJECT MARKER, TYPE 3 4.000 EA	330.58000	1,322.32	358.00000	1,432.00	400.00000	1,600.00
0425 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43395715201 (1.000) LS	4,387.59000	4,387.59	4,748.00000	4,748.00	10,000.00000	10,000.00
0430 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 50.000 LF	6.01000	300.50	6.50000	325.00	1.30000	65.00
0435 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 1.350 GM	5,409.37000	7,302.65	5,854.00000	7,902.90	10,000.00000	13,500.00

Letting: CT191204 December 04, 2019 **Call Order:** 005 **Contract:** T2752

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) COMMERCIAL INDUSTRIAL CORP.		(3) VECELLIO & GROGAN, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0440 0711 16201 1.367 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	5,409.37000	7,394.61	5,854.00000	8,002.42	10,000.00000	13,670.00
0445 0713103101 0.159 GM PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES	31,855.09000	5,064.96	34,474.00000	5,481.37	65,000.00000	10,335.00
0450 0713103201 0.159 GM PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	31,855.09000	5,064.96	34,474.00000	5,481.37	65,000.00000	10,335.00
0003 Signing Section Totals:		**$44,757.74**		**$48,430.36**		**$68,805.00**
Contract Grand Totals:		**$6,416,755.21**		**$6,559,222.59**		**8,807,729.25**

Letting: CT191204 December 04, 2019 **Call Order:** 005 **Contract:** T2752

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GDB-US CONSTRUCTORS, INC.		(5) SEMA CONSTRUCTION, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0103 1 22 (1.000) LS TEMPORARY WORK STRUCTURE, PROJECT NUMBER 433957-1-52-01 43395715201	980,000.00000	980,000.00	1,500,000.00000	1,500,000.00		
0010 0110 3 (10525.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 43395715201 390007	340,000.00000	340,000.00	100,000.00000	100,000.00		
0015 0400 2 4 482.900 CY CONC CLASS II, BRIDGE SUPERSTRUCTURE	1,290.00000	622,941.00	1,100.00000	531,190.00		
0020 0400 2 10 105.500 CY CONCRETE CLASS II, APPROACH SLABS	1,100.00000	116,050.00	900.00000	94,950.00		
0025 0400 4 1 347.400 CY CONCRETE CLASS IV, CULVERTS	1,400.00000	486,360.00	1,900.00000	660,060.00		
0030 0400 4 5 154.900 CY CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE	1,320.00000	204,468.00	1,500.00000	232,350.00		
0035 0400 9 1,739.000 SY BRIDGE DECK GROOVING & PLANING, DECK 8.5" AND GREATER	21.00000	36,519.00	15.00000	26,085.00		
0040 0400147 17.400 CF COMPOSITE NEOPRENE PADS	1,400.00000	24,360.00	1,400.00000	24,360.00		

Letting: CT191204 December 04, 2019 **Call Order:** 005 **Contract:** T2752

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GDB-US CONSTRUCTORS, INC.		(5) SEMA CONSTRUCTION, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0045 0415 1 1 REINFORCING STEEL- ROADWAY 58,933.000 LB	1.10000	64,826.30	0.95000	55,986.35		
0050 0415 1 4 REINFORCING STEEL - BRIDGE SUPERSTRUCTURE 132,411.000 LB	1.10000	145,652.10	0.95000	125,790.45		
0055 0415 1 5 REINFORCING STEEL- BRIDGE SUBSTRUCTURE 22,242.000 LB	1.10000	24,466.20	0.95000	21,129.90		
0060 0415 1 9 REINFORCING STEEL- APPROACH SLABS 20,536.000 LB	1.10000	22,589.60	0.85000	17,455.60		
0065 0450 1 1 PRESTRESSED BEAMS, TYPE II 2,489.000 LF	158.00000	393,262.00	140.00000	348,460.00		
0070 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ 2,678.000 LF	180.00000	482,040.00	140.00000	374,920.00		
0075 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL 13,303.000 SF	32.00000	425,696.00	1.00000	13,303.00		
0080 0455137 1 LOAD TEST (DYNAMIC), INTERNAL GAUGES 42.000 EA	2,200.00000	92,400.00	2,200.00000	92,400.00		
0085 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ 550.000 LF	290.00000	159,500.00	250.00000	137,500.00		

Letting: CT191204 December 04, 2019 **Call Order:** 005 **Contract:** T2752

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*			(4) GDB-US CONSTRUCTORS, INC.		(5) SEMA CONSTRUCTION, INC.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures								
0090 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD		90.000 LF	88.00000	7,920.00	51.00000	4,590.00		
0095 0521 5 13 CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE		840.000 LF	160.00000	134,400.00	57.00000	47,880.00		
0100 0530 1 RIPRAP, SAND-CEMENT		39.800 CY	640.00000	25,472.00	800.00000	31,840.00		
0105 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE		1,601.500 TN	108.00000	172,962.00	120.00000	192,180.00		
0110 0530 74 BEDDING STONE		571.500 TN	112.00000	64,008.00	84.00000	48,006.00		
0115 0630 2 16 CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS		2,520.000 LF	24.00000	60,480.00	6.50000	16,380.00		
0120 0635 3 13 JUNCTION BOX, FURNISH & INSTALL, EMBEDDED		6.000 EA	1,200.00000	7,200.00	240.00000	1,440.00		
0001 Structures Section Totals:				**$5,093,572.20**		**$4,698,256.30**		

Letting: CT191204 December 04, 2019 **Call Order:** 005 **Contract:** T2752

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GDB-US CONSTRUCTORS, INC.		(5) SEMA CONSTRUCTION, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0125 0101 1 MOBILIZATION 43395715201 (1.000) LS	480,000.00000	480,000.00	850,000.00000	850,000.00		
0130 0102 1 MAINTENANCE OF TRAFFIC 43395715201 (400.000) DA (LS)	148,000.00000	148,000.00	100,000.00000	100,000.00		
0135 0102 2 1 SPECIAL DETOUR 1 43395715201 (1.000) LS	320,000.00000	320,000.00	250,000.00000	250,000.00		
0140 0102 3 COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE 120.000 CY	60.00000	7,200.00	28.00000	3,360.00		
0145 0102 60 WORK ZONE SIGN 13,600.000 ED	0.30000	4,080.00	0.25000	3,400.00		
0150 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED 600.000 LF	53.00000	31,800.00	27.00000	16,200.00		
0155 0102 71 25 TEMPORARY BARRIER, RELOCATE, ANCHORED 1,326.000 LF	22.00000	29,172.00	10.00000	13,260.00		
0160 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 21,133.000 ED	0.20000	4,226.60	0.15000	3,169.95		

Letting: CT191204 December 04, 2019 **Call Order:** 005 **Contract:** T2752

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GDB-US CONSTRUCTORS, INC.		(5) SEMA CONSTRUCTION, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0165 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER 2,117.000 EA	5.00000	10,585.00	4.20000	8,891.40		
0170 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION 10.000 LO	3,500.00000	35,000.00	850.00000	8,500.00		
0175 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 800.000 ED	18.00000	14,400.00	11.00000	8,800.00		
0180 0102909 TEMPORARY RAISED RUMBLE STRIPS-PER DAY, INCLUDES ALL SETS AND RELOCATIONS 400.000 DA	30.00000	12,000.00	8.00000	3,200.00		
0185 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK,SOLID 840.000 LF	4.00000	3,360.00	2.70000	2,268.00		
0190 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW, SOLID 840.000 LF	4.00000	3,360.00	2.70000	2,268.00		
0195 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS 1,664.000 SY	2.00000	3,328.00	1.10000	1,830.40		
0200 0104 10 3 SEDIMENT BARRIER 11,543.000 LF	6.00000	69,258.00	0.80000	9,234.40		

Letting: CT191204 December 04, 2019 **Call Order:** 005 **Contract:** T2752

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GDB-US CONSTRUCTORS, INC.		(5) SEMA CONSTRUCTION, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0205 0104 11 FLOATING TURBIDITY BARRIER 572.000 LF	24.00000	13,728.00	12.00000	6,864.00		
0210 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC 304.000 LF	12.00000	3,648.00	5.00000	1,520.00		
0215 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43395715201 (1.000) LS	88,000.00000	88,000.00	4,100.00000	4,100.00		
0220 0110 1 1 CLEARING & GRUBBING 43395715201 (14.000) AC (LS)	108,000.00000	108,000.00	1,030,758.21000	1,030,758.21		
0225 0110 4 10 REMOVAL OF EXISTING CONCRETE 120.000 SY	44.00000	5,280.00	23.00000	2,760.00		
0230 0120 1 REGULAR EXCAVATION 23,549.900 CY	16.00000	376,798.40	13.00000	306,148.70		
0235 0120 6 EMBANKMENT 23,797.600 CY	16.00000	380,761.60	25.00000	594,940.00		
0240 0160 4 TYPE B STABILIZATION 14,254.000 SY	10.00000	142,540.00	6.50000	92,651.00		

Letting: CT191204 December 04, 2019 **Call Order:** 005 **Contract:** T2752

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) GDB-US CONSTRUCTORS, INC.		(5) SEMA CONSTRUCTION, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0245 0285701 OPTIONAL BASE, BASE GROUP 01 2,456.000 SY	24.00000	58,944.00	18.00000	44,208.00		
0250 0285709 OPTIONAL BASE, BASE GROUP 09 9,985.000 SY	28.00000	279,580.00	16.00000	159,760.00		
0255 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH 2,900.000 SY	6.00000	17,400.00	3.10000	8,990.00		
0260 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 2,358.100 TN	130.00000	306,553.00	96.00000	226,377.60		
0265 0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 1,248.600 TN	140.00000	174,804.00	120.00000	149,832.00		
0270 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 22.200 TN	260.00000	5,772.00	310.00000	6,882.00		
0275 0400 1 2 CONCRETE CLASS I, ENDWALLS 9.100 CY	3,500.00000	31,850.00	930.00000	8,463.00		
0280 0425 1529 INLETS, DT BOT, TYPE C, MODIFY 1.000 EA	5,500.00000	5,500.00	5,900.00000	5,900.00		
0285 0425 1701 INLETS, GUTTER, TYPE S, <10' 4.000 EA	1,200.00000	4,800.00	5,400.00000	21,600.00		

Letting: CT191204 December 04, 2019 **Call Order:** 005 **Contract:** T2752

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GDB-US CONSTRUCTORS, INC.		(5) SEMA CONSTRUCTION, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0290 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	74.000 LF	140.00000	10,360.00	160.00000	11,840.00	
0295 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	125.000 LF	180.00000	22,500.00	170.00000	21,250.00	
0300 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	17.000 LF	380.00000	6,460.00	260.00000	4,420.00	
0305 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	2.000 EA	6,800.00000	13,600.00	1,900.00000	3,800.00	
0310 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	1.000 EA	4,300.00000	4,300.00	1,900.00000	1,900.00	
0315 0520 6 SHOULDER GUTTER- CONCRETE	719.000 LF	24.00000	17,256.00	29.00000	20,851.00	
0320 0530 1 RIPRAP, SAND-CEMENT	6.700 CY	700.00000	4,690.00	4,400.00000	29,480.00	
0325 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	247.800 TN	120.00000	29,736.00	91.00000	22,549.80	
0330 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	5.400 TN	120.00000	648.00	380.00000	2,052.00	

Letting: CT191204 December 04, 2019 **Call Order:** 005 **Contract:** T2752

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GDB-US CONSTRUCTORS, INC.		(5) SEMA CONSTRUCTION, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0335 0530 74 BEDDING STONE 488.300 TN	110.00000	53,713.00	83.00000	40,528.90		
0340 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 691.000 LF	23.00000	15,893.00	18.00000	12,438.00		
0345 0536 8 13 APPROACH TRANSITION CONNECTION TO RIGID BARRIER, FURNISH AND INSTALL, TL-3 4.000 EA	4,200.00000	16,800.00	2,600.00000	10,400.00		
0350 0536 73 GUARDRAIL REMOVAL 800.000 LF	7.00000	5,600.00	5.00000	4,000.00		
0355 0536 85 24 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL 4.000 EA	4,200.00000	16,800.00	2,900.00000	11,600.00		
0360 0570 1 2 PERFORMANCE TURF, SOD 83,212.000 SY	4.00000	332,848.00	3.20000	266,278.40		
0365 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 3.041 GM	1,300.00000	3,953.30	1,200.00000	3,649.20		
0370 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 50.000 LF	4.00000	200.00	3.00000	150.00		

Letting: CT191204 December 04, 2019 **Call Order:** 005 **Contract:** T2752

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GDB-US CONSTRUCTORS, INC.		(5) SEMA CONSTRUCTION, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0375 0710 11201 2.747 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1,300.00000	3,571.10	1,200.00000	3,296.40		
0380 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43395715201	63,600.00000	63,600.00	63,600.00000	63,600.00		
0002 Roadway Section Totals:		**$3,802,257.00**		**$4,490,220.36**		
SECTION: 0003 Signing						
0385 0700 1 11 5.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	380.00000	1,900.00	300.00000	1,500.00		
0390 0700 1 13 2.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	1,360.00000	2,720.00	1,200.00000	2,400.00		
0395 0700 1 60 10.000 AS SINGLE POST SIGN, REMOVE	50.00000	500.00	37.00000	370.00		
0400 0700 2 13 1.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	4,200.00000	4,200.00	3,800.00000	3,800.00		
0405 0700 2 50 1.000 AS MULTI- POST SIGN, GROUND MOUNT, RELOCATE	3,900.00000	3,900.00	3,200.00000	3,200.00		

Letting: CT191204 December 04, 2019 **Call Order:** 005 **Contract:** T2752

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) GDB-US CONSTRUCTORS, INC.		(5) SEMA CONSTRUCTION, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0410 0700 2 60 MULTI- POST SIGN, REMOVE 1.000 AS	600.00000	600.00	520.00000	520.00		
0415 0705 10 1 OBJECT MARKER, TYPE 1 3.000 EA	150.00000	450.00	140.00000	420.00		
0420 0705 10 3 OBJECT MARKER, TYPE 3 4.000 EA	350.00000	1,400.00	290.00000	1,160.00		
0425 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43395715201 (1.000) LS	5,500.00000	5,500.00	4,400.00000	4,400.00		
0430 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 50.000 LF	8.00000	400.00	6.00000	300.00		
0435 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 1.350 GM	6,000.00000	8,100.00	5,400.00000	7,290.00		
0440 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 1.367 GM	6,000.00000	8,202.00	5,300.00000	7,245.10		
0445 0713103101 PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES 0.159 GM	38,000.00000	6,042.00	28,044.78000	4,459.12		

Letting: CT191204 December 04, 2019 **Call Order:** 005 **Contract:** T2752

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) GDB-US CONSTRUCTORS, INC.		(5) SEMA CONSTRUCTION, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0450 0713103201 0.159 GM PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	38,000.00000	6,042.00	28,044.78000	4,459.12		
0003 Signing Section Totals:		**$49,956.00**		**$41,523.34**		
Contract Grand Totals:		**$8,945,785.20**		**$9,230,000.00**		

Letting: CT191204 December 04, 2019 **Call Order:** 005 **Contract:** T2752

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office