Vendor Ranking

Letting: CT191204 December 04, 2019 10:30 AM **Call Order:** 018 **Contract:** T6482

District: District 6 **Counties:** MIAMI-DADE **Fed Aid No:** D619040B

Contract Time: 240 AVAILABLE DAYS **Project(s):** 44017815201 (*) 44017825201

Contract Desc: SR 907 (ALTON RD) AND SR 934 (NORMANDY DR)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	WEEKLEY ASPHALT PAVING, INC.	Responsive	Winning bid	$996,752.55	100.00%
2	SIGNAL TECHNOLOGY AND INSTALLATION CORP.	Responsive	Non-Winning Bid	$1,168,179.05	117.20%
3	HORSEPOWER ELECTRIC, INC.	Responsive	Non-Winning Bid	$1,248,619.00	125.27%
4	AGC ELECTRIC, INC.	Responsive	Non-Winning Bid	$1,452,623.50	145.74%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT191204 December 04, 2019 **Call Order:** 018 **Contract:** T6482

District: District 6 **Counties:** MIAMI-DADE **Fed Aid No:** D619040B

Contract Time: 240 AVAILABLE DAYS **Project(s):** 44017815201 (*) 44017825201

Contract Descr: SR 907 (ALTON RD) AND SR 934 (NORMANDY DR)

The improvements under this contract consist of Signalized Intersection Lighting along SR 907 (Alton Rd.) and SR 934 (Normandy Dr.).

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(3) HORSEPOWER ELECTRIC, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 44017815201	25,500.00000	25,500.00	35,249.88000	35,249.88	25,000.00000	25,000.00
0010 0101 1 (1.000) LS MOBILIZATION 44017825201	4,500.00000	4,500.00	22,053.81000	22,053.81	25,000.00000	25,000.00
0015 0102 1 (180.000) DA (LS) MAINTENANCE OF TRAFFIC 44017815201	132,799.00000	132,799.00	9,501.18000	9,501.18	35,000.00000	35,000.00
0020 0102 1 (60.000) DA (LS) MAINTENANCE OF TRAFFIC 44017825201	23,435.00000	23,435.00	3,958.83000	3,958.83	35,000.00000	35,000.00
0025 0102 60 7,080.000 ED WORK ZONE SIGN	0.30000	2,124.00	0.56000	3,964.80	0.35000	2,478.00
0030 0102 74 1 11,220.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.19000	2,131.80	0.43000	4,824.60	0.20000	2,244.00
0035 0102 74 2 960.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.50000	480.00	0.66000	633.60	0.35000	336.00

Letting: CT191204 December 04, 2019 **Call Order:** 018 **Contract:** T6482

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(3) HORSEPOWER ELECTRIC, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102 74 7 — 1,340.000 LF CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	6.00000	8,040.00	4.20000	5,628.00	5.50000	7,370.00
0045 0102 76 — 480.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	6.00000	2,880.00	9.45000	4,536.00	10.00000	4,800.00
0050 0102 99 — 564.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	13.00000	7,332.00	17.32000	9,768.48	15.00000	8,460.00
0055 0108 1 — (1.000) LS MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING 44017815201	8,500.00000	8,500.00	2,853.20000	2,853.20	4,000.00000	4,000.00
0060 0108 1 — (1.000) LS MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING 44017825201	1,500.00000	1,500.00	4,565.14000	4,565.14	4,000.00000	4,000.00
0065 0108 2 — (1.000) LS MONITOR EXISTING STRUCTURES- VIBRATION MONITORING 44017815201	6,200.00000	6,200.00	2,046.44000	2,046.44	4,000.00000	4,000.00
0070 0108 2 — (1.000) LS MONITOR EXISTING STRUCTURES- VIBRATION MONITORING 44017825201	1,100.00000	1,100.00	3,274.31132	3,274.31	4,000.00000	4,000.00
0075 0110 1 1 — (0.010) AC (LS) CLEARING & GRUBBING 44017815201	27,000.00000	27,000.00	13,196.09000	13,196.09	10,000.00000	10,000.00

Letting: CT191204 December 04, 2019 **Call Order:** 018 **Contract:** T6482

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(3) HORSEPOWER ELECTRIC, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0080 0110 4 10 REMOVAL OF EXISTING CONCRETE 830.000 SY	15.00000	12,450.00	17.42000	14,458.60	20.00000	16,600.00
0085 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 662.000 SY	49.00000	32,438.00	50.00000	33,100.00	65.00000	43,030.00
0090 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 164.000 SY	54.00000	8,856.00	60.00000	9,840.00	75.00000	12,300.00
0095 0526 1 2 PAVERS, ARCHITECTURAL, SIDEWALK 5.000 SY	130.00000	650.00	182.78000	913.90	125.00000	625.00
0100 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44017815201 (1.000) LS	32,516.00000	32,516.00	32,516.00000	32,516.00	32,516.00000	32,516.00
0105 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44017825201 (1.000) LS	6,742.00000	6,742.00	6,742.00000	6,742.00	6,742.00000	6,742.00
0001 Roadway Section Totals:		**$347,173.80**		**$223,624.86**		**$283,501.00**
SECTION: 0002 Signing						
0110 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 1.000 AS	700.00000	700.00	400.64000	400.64	850.00000	850.00

Letting: CT191204 December 04, 2019 **Call Order:** 018 **Contract:** T6482

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(3) HORSEPOWER ELECTRIC, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0115 0700 1 60 1.000 AS SINGLE POST SIGN, REMOVE	100.00000	100.00	52.79000	52.79	250.00000	250.00
0002 Signing Section Totals:		**$800.00**		**$453.43**		**$1,100.00**
SECTION: 0003 Lighting						
0120 0630 2 12 4,699.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	17.50000	82,232.50	25.19000	118,367.81	18.00000	84,582.00
0125 0635 2 11 83.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	515.00000	42,745.00	730.79000	60,655.57	1,125.00000	93,375.00
0130 0715 1 12 13,973.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	1.50000	20,959.50	3.24000	45,272.52	1.50000	20,959.50
0135 0715 1 13 7,664.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	2.00000	15,328.00	6.88000	52,728.32	2.25000	17,244.00
0140 0715 1 60 13,825.000 LF LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	0.35000	4,838.75	0.53000	7,327.25	0.10000	1,382.50
0145 0715 4 11 2.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT	4,235.00000	8,470.00	6,088.17000	12,176.34	14,350.00000	28,700.00

Letting: CT191204 December 04, 2019 **Call Order:** 018 **Contract:** T6482

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(3) HORSEPOWER ELECTRIC, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0150 0715 4 12 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT 1.000 EA	4,195.00000	4,195.00	6,201.84000	6,201.84	14,400.00000	14,400.00
0155 0715 4 23 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT 2.000 EA	4,900.00000	9,800.00	8,539.16000	17,078.32	9,000.00000	18,000.00
0160 0715 4 24 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 45' MOUNTING HEIGHT 1.000 EA	5,100.00000	5,100.00	8,504.30000	8,504.30	9,500.00000	9,500.00
0165 0715 4 70 LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION 1.000 EA	1,400.00000	1,400.00	791.78000	791.78	1,500.00000	1,500.00
0170 0715 11211 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD 82.000 EA	1,758.00000	144,156.00	2,001.38000	164,113.16	1,500.00000	123,000.00
0175 0715 11213 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, POLE TOP 10.000 EA	1,956.00000	19,560.00	1,965.99000	19,659.90	1,800.00000	18,000.00
0180 0715 11216 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, PENDANT/TEARDROP 5.000 EA	1,835.00000	9,175.00	2,890.22000	14,451.10	1,550.00000	7,750.00

Letting: CT191204 December 04, 2019 **Call Order:** 018 **Contract:** T6482

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) SIGNAL TECHNOLOGY AND INSTALLATION CORP.		(3) HORSEPOWER ELECTRIC, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0185 0715500 11 — 34.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL ALTERNATE SYSTEM, CONVENTIONAL	1,800.00000	61,200.00	1,944.63000	66,117.42	1,500.00000	51,000.00
0190 0715511135 — 23.000 EA LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 35'	8,599.00000	197,777.00	13,784.43000	317,041.89	18,300.00000	420,900.00
0195 0715512140 — 1.000 EA LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, ALUMINUM, 40'	6,417.00000	6,417.00	9,605.39000	9,605.39	17,600.00000	17,600.00
0200 0715516115 — 2.000 EA LIGHT POLE COMPLETE-SPECIAL DESIGN, F&I, POLE TOP MOUNT, ALUMINUM, 15'	5,395.00000	10,790.00	8,715.37000	17,430.74	13,000.00000	26,000.00
0003 Lighting Section Totals:		**$644,143.75**		**$937,523.65**		**$953,893.00**
SECTION: 0004 Signalization						
0205 0635 2 11 — 9.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	515.00000	4,635.00	730.79000	6,577.11	1,125.00000	10,125.00
0004 Signalization Section Totals:		**$4,635.00**		**$6,577.11**		**$10,125.00**
Contract Grand Totals:		**$996,752.55**		**$1,168,179.05**		**1,248,619.00**

Letting: CT191204 December 04, 2019 **Call Order:** 018 **Contract:** T6482

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AGC ELECTRIC, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 44017815201	35,000.00000	35,000.00				
0010 0101 1 (1.000) LS MOBILIZATION 44017825201	30,000.00000	30,000.00				
0015 0102 1 (180.000) DA (LS) MAINTENANCE OF TRAFFIC 44017815201	25,000.00000	25,000.00				
0020 0102 1 (60.000) DA (LS) MAINTENANCE OF TRAFFIC 44017825201	20,000.00000	20,000.00				
0025 0102 60 7,080.000 ED WORK ZONE SIGN	0.50000	3,540.00				
0030 0102 74 1 11,220.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.30000	3,366.00				
0035 0102 74 2 960.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.80000	768.00				
0040 0102 74 7 1,340.000 LF CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	6.00000	8,040.00				

Letting: CT191204 December 04, 2019 **Call Order:** 018 **Contract:** T6482

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AGC ELECTRIC, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 76 480.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	25.00000	12,000.00				
0050 0102 99 564.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	25.00000	14,100.00				
0055 0108 1 (1.000) LS MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 44017815201	25,500.00000	25,500.00				
0060 0108 1 (1.000) LS MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 44017825201	40,900.00000	40,900.00				
0065 0108 2 (1.000) LS MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 44017815201	10,000.00000	10,000.00				
0070 0108 2 (1.000) LS MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 44017825201	16,000.00000	16,000.00				
0075 0110 1 1 (0.010) AC (LS) CLEARING & GRUBBING 44017815201	12,000.00000	12,000.00				
0080 0110 4 10 830.000 SY REMOVAL OF EXISTING CONCRETE	22.00000	18,260.00				

Letting: CT191204 December 04, 2019 **Call Order:** 018 **Contract:** T6482

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AGC ELECTRIC, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 662.000 SY	65.00000	43,030.00				
0090 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 164.000 SY	85.00000	13,940.00				
0095 0526 1 2 PAVERS, ARCHITECTURAL, SIDEWALK 5.000 SY	1,080.00000	5,400.00				
0100 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44017815201 (1.000) LS	32,516.00000	32,516.00				
0105 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44017825201 (1.000) LS	6,742.00000	6,742.00				
0001 Roadway Section Totals:		**$376,102.00**				
SECTION: 0002 Signing						
0110 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 1.000 AS	720.00000	720.00				
0115 0700 1 60 SINGLE POST SIGN, REMOVE 1.000 AS	80.00000	80.00				

Letting: CT191204 December 04, 2019 **Call Order:** 018 **Contract:** T6482

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AGC ELECTRIC, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0002 Signing Section Totals:		**$800.00**				
SECTION: 0003 Lighting						
0120 0630 2 12 — 4,699.000 LF	22.00000	103,378.00				
CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE						
0125 0635 2 11 — 83.000 EA	570.00000	47,310.00				
PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE						
0130 0715 1 12 — 13,973.000 LF	4.00000	55,892.00				
LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6						
0135 0715 1 13 — 7,664.000 LF	5.00000	38,320.00				
LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2						
0140 0715 1 60 — 13,825.000 LF	1.50000	20,737.50				
LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS						
0145 0715 4 11 — 2.000 EA	18,750.00000	37,500.00				
LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT						
0150 0715 4 12 — 1.000 EA	19,000.00000	19,000.00				
LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT						

Letting: CT191204 December 04, 2019 **Call Order:** 018 **Contract:** T6482

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AGC ELECTRIC, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0155 0715 4 23 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT 2.000 EA	12,800.00000	25,600.00				
0160 0715 4 24 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 45' MOUNTING HEIGHT 1.000 EA	12,800.00000	12,800.00				
0165 0715 4 70 LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION 1.000 EA	880.00000	880.00				
0170 0715 11211 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD 82.000 EA	1,630.00000	133,660.00				
0175 0715 11213 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, POLE TOP 10.000 EA	1,662.00000	16,620.00				
0180 0715 11216 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, PENDANT/TEARDROP 5.000 EA	1,705.00000	8,525.00				
0185 0715500 11 POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL ALTERNATE SYSTEM, CONVENTIONAL 34.000 EA	1,700.00000	57,800.00				

Letting: CT191204 December 04, 2019 **Call Order:** 018 **Contract:** T6482

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) AGC ELECTRIC, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0190 0715511135 23.000 EA	20,123.00000	462,829.00				
LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 35'						
0195 0715512140 1.000 EA	10,850.00000	10,850.00				
LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, ALUMINUM, 40'						
0200 0715516115 2.000 EA	9,400.00000	18,800.00				
LIGHT POLE COMPLETE-SPECIAL DESIGN, F&I, POLE TOP MOUNT, ALUMINUM, 15'						
0003 Lighting Section Totals:		**$1,070,501.50**				
SECTION: 0004 Signalization						
0205 0635 2 11 9.000 EA	580.00000	5,220.00				
PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE						
0004 Signalization Section Totals:		**$5,220.00**				
Contract Grand Totals:		**$1,452,623.50**				

Letting: CT191204 December 04, 2019 **Call Order:** 018 **Contract:** T6482

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office