Vendor Ranking

Letting: CT191204 December 04, 2019 10:30 AM
Call Order: 020
Contract: T7440
District: District 7
Counties: PASCO
Fed Aid No: D719038B
Contract Time: 116 AVAILABLE DAYS
Project(s): 44286215201 (*) 44286225201
Contract Desc: SR 700 (US 98)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	C.W. ROBERTS CONTRACTING, INC.	Responsive	Winning bid	$2,725,692.89	100.00%
2	PEPPER CONTRACTING SERVICES, INC.	Responsive	Non-Winning Bid	$2,815,327.30	103.29%
3	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Non-Winning Bid	$3,502,370.62	128.49%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT191204 December 04, 2019 **Call Order:** 020 **Contract:** T7440

District: District 7 **Counties:** PASCO **Fed Aid No:** D719038B

Contract Time: 116 AVAILABLE DAYS **Project(s):** 44286215201 (*) 44286225201

Contract Descr: SR 700 (US 98)

The improvements under this contract consist of reconstruction of intersection for a roundabout, including: temporary traffic control including detours, reconstruction, clearing and grubbing, stabilization, base, widening, drainage improvements, signing, pavement marking, highway lighting, and landscaping at the intersection of SR 700 (US 98) and CR 575 (Trilby Rd.).

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PEPPER CONTRACTING SERVICES, INC.		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 44286215201	302,285.32000	302,285.32	229,808.40000	229,808.40	319,229.25000	319,229.25
0010 0101 1 (1.000) LS MOBILIZATION 44286225201	4,447.84000	4,447.84	40,000.00000	40,000.00	33,601.56000	33,601.56
0015 0102 1 (96.000) DA (LS) MAINTENANCE OF TRAFFIC 44286215201	111,162.95000	111,162.95	90,000.00000	90,000.00	93,172.81000	93,172.81
0020 0102 1 (20.000) DA (LS) MAINTENANCE OF TRAFFIC 44286225201	6,286.64000	6,286.64	19,000.00000	19,000.00	14,398.49000	14,398.49
0025 0102 2 1 (1.000) LS SPECIAL DETOUR 1 44286215201	8,890.94000	8,890.94	30,000.00000	30,000.00	22,019.10000	22,019.10
0030 0102 3 243.200 CY COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	25.03000	6,087.30	60.00000	14,592.00	171.70000	41,757.44
0035 0102 14 200.000 HR TRAFFIC CONTROL OFFICER	53.00000	10,600.00	65.00000	13,000.00	60.44000	12,088.00

Letting: CT191204 December 04, 2019 **Call Order:** 020 **Contract:** T7440

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PEPPER CONTRACTING SERVICES, INC.		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102 60 7,777.000 ED WORK ZONE SIGN	0.24000	1,866.48	0.25000	1,944.25	0.29000	2,255.33
0045 0102 61 2.000 EA BUSINESS SIGN	59.28000	118.56	65.00000	130.00	26.16000	52.32
0050 0102 71 13 1,308.000 LF TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE	34.38000	44,969.04	24.00000	31,392.00	39.24000	51,325.92
0055 0102 71 23 1,932.000 LF TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE	10.67000	20,614.44	12.00000	23,184.00	11.77000	22,739.64
0060 0102 74 1 12,786.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.13000	1,662.18	0.15000	1,917.90	0.14000	1,790.04
0065 0102 74 2 768.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.30000	230.40	0.30000	230.40	0.34000	261.12
0070 0102 78 716.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3.56000	2,548.96	4.00000	2,864.00	4.53000	3,243.48
0075 0102 99 1,478.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	12.45000	18,401.10	15.00000	22,170.00	13.73000	20,292.94
0080 0102150 1 216.000 ED PORTABLE REGULATORY, SIGN	4.68000	1,010.88	6.00000	1,296.00	5.17000	1,116.72

Letting: CT191204 December 04, 2019 **Call Order:** 020 **Contract:** T7440

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PEPPER CONTRACTING SERVICES, INC.		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0102150 2 RADAR SPEED DISPLAY UNIT 216.000 ED	4.68000	1,010.88	6.00000	1,296.00	5.17000	1,116.72
0090 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK,SOLID 16,617.000 LF	2.07000	34,397.19	2.50000	41,542.50	2.18000	36,225.06
0095 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW, SOLID 19,305.000 LF	2.07000	39,961.35	2.50000	48,262.50	2.18000	42,084.90
0100 0104 10 3 SEDIMENT BARRIER 1,457.000 LF	2.52000	3,671.64	4.00000	5,828.00	1.21000	1,762.97
0105 0104 15 SOIL TRACKING PREVENTION DEVICE 2.000 EA	2,999.57000	5,999.14	3,000.00000	6,000.00	5,632.75000	11,265.50
0110 0104 18 INLET PROTECTION SYSTEM 2.000 EA	191.24000	382.48	200.00000	400.00	423.69000	847.38
0115 0107 1 LITTER REMOVAL 28.350 AC	77.05000	2,184.37	50.00000	1,417.50	60.44000	1,713.47
0120 0107 2 MOWING 23.760 AC	77.05000	1,830.71	40.00000	950.40	60.44000	1,436.05
0125 0110 1 1 CLEARING & GRUBBING 44286215201 (6.050) AC (LS)	47,655.45000	47,655.45	140,000.00000	140,000.00	199,878.83000	199,878.83

Letting: CT191204 December 04, 2019 **Call Order:** 020 **Contract:** T7440

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PEPPER CONTRACTING SERVICES, INC.		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0130 0110 2 2 SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN 0.480 AC	17,781.88000	8,535.30	45,000.00000	21,600.00	20,378.51000	9,781.68
0135 0110 4 10 REMOVAL OF EXISTING CONCRETE 146.000 SY	7.93000	1,157.78	20.00000	2,920.00	53.96000	7,878.16
0140 0110 7 1 MAILBOX, F&I SINGLE 7.000 EA	243.97000	1,707.79	185.00000	1,295.00	203.49000	1,424.43
0145 0120 1 REGULAR EXCAVATION 9,078.000 CY	9.46000	85,877.88	10.00000	90,780.00	19.77000	179,472.06
0150 0120 6 EMBANKMENT 2,805.200 CY	12.68000	35,569.94	8.00000	22,441.60	30.33000	85,081.72
0155 0160 4 TYPE B STABILIZATION 14,046.000 SY	2.44000	34,272.24	10.00000	140,460.00	25.27000	354,942.42
0160 0285701 OPTIONAL BASE, BASE GROUP 01 1,539.000 SY	22.61000	34,796.79	25.00000	38,475.00	27.75000	42,707.25
0165 0285706 OPTIONAL BASE, BASE GROUP 06 1,344.000 SY	28.78000	38,680.32	52.00000	69,888.00	43.54000	58,517.76
0170 0285709 OPTIONAL BASE, BASE GROUP 09 7,283.000 SY	32.31000	235,313.73	18.00000	131,094.00	40.81000	297,219.23

Letting: CT191204 December 04, 2019 **Call Order:** 020 **Contract:** T7440

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PEPPER CONTRACTING SERVICES, INC.		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0175 0286 1 — 1,731.000 SY TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS	42.02000	72,736.62	25.00000	43,275.00	23.25000	40,245.75
0180 0334 1 13 — 1,453.000 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	98.68000	143,382.04	120.00000	174,360.00	128.58000	186,826.74
0185 0337 7 83 — 760.700 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	143.39000	109,076.77	150.00000	114,105.00	158.31000	120,426.42
0190 0350 5 — 231.000 LF CLEANING & SEALING JOINTS-CONCRETE PAVEMENT	27.32000	6,310.92	30.00000	6,930.00	34.77000	8,031.87
0195 0350 30 13 — 335.000 SY CONCRETE PAVEMENT FOR ROUNDABOUT APRON, 12" DEPTH	229.79000	76,979.65	115.00000	38,525.00	119.62000	40,072.70
0200 0425 1351 — 2.000 EA INLETS, CURB, TYPE P-5, <10'	5,594.58000	11,189.16	5,000.00000	10,000.00	6,029.88000	12,059.76
0205 0425 1361 — 2.000 EA INLETS, CURB, TYPE P-6, <10'	5,947.85000	11,895.70	6,000.00000	12,000.00	6,179.80000	12,359.60
0210 0425 1521 — 13.000 EA INLETS, DT BOT, TYPE C,<10'	4,552.56000	59,183.28	3,000.00000	39,000.00	3,811.14000	49,544.82
0215 0425 1910 — 9.000 EA INLETS, CLOSED FLUME	3,598.85000	32,389.65	5,500.00000	49,500.00	4,635.31000	41,717.79

Letting: CT191204 December 04, 2019 **Call Order:** 020 **Contract:** T7440

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PEPPER CONTRACTING SERVICES, INC.		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0220 0425 2 61 MANHOLES, P-8, <10' 3.000 EA	4,889.71000	14,669.13	4,000.00000	12,000.00	5,040.37000	15,121.11
0225 0425 6 VALVE BOXES, ADJUST 1.000 EA	354.10000	354.10	600.00000	600.00	286.25000	286.25
0230 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 124.000 LF	100.66000	12,481.84	85.00000	10,540.00	124.31000	15,414.44
0235 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 1,228.000 LF	71.83000	88,207.24	65.00000	79,820.00	120.92000	148,489.76
0240 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 30.000 LF	87.33000	2,619.90	100.00000	3,000.00	140.50000	4,215.00
0245 0430175218 PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD 119.000 LF	86.08000	10,243.52	95.00000	11,305.00	115.68000	13,765.92
0250 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD 54.000 LF	111.08000	5,998.32	100.00000	5,400.00	118.82000	6,416.28
0255 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD 7.000 EA	1,754.68000	12,282.76	2,400.00000	16,800.00	2,076.01000	14,532.07

Letting: CT191204 December 04, 2019 **Call Order:** 020 **Contract:** T7440

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PEPPER CONTRACTING SERVICES, INC.		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0260 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD 1.000 EA	2,076.76000	2,076.76	2,400.00000	2,400.00	3,424.36000	3,424.36
0265 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD 1.000 EA	2,047.12000	2,047.12	2,000.00000	2,000.00	3,372.15000	3,372.15
0270 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD 4.000 EA	1,987.86000	7,951.44	2,000.00000	8,000.00	1,764.68000	7,058.72
0275 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 40.000 LF	50.50000	2,020.00	32.00000	1,280.00	32.38000	1,295.20
0280 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 1,010.000 LF	46.49000	46,954.90	35.00000	35,350.00	24.12000	24,361.20
0285 0520 2 4 CONCRETE CURB, TYPE D 249.000 LF	44.33000	11,038.17	35.00000	8,715.00	35.52000	8,844.48
0290 0520 2 8 CONCRETE CURB, TYPE RA 321.000 LF	43.69000	14,024.49	35.00000	11,235.00	32.31000	10,371.51
0295 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH 505.000 SY	108.61000	54,848.05	72.00000	36,360.00	67.71000	34,193.55
0300 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 56.000 SY	88.20000	4,939.20	62.00000	3,472.00	67.47000	3,778.32

Letting: CT191204 December 04, 2019 **Call Order:** 020 **Contract:** T7440

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PEPPER CONTRACTING SERVICES, INC.		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0305 0522 3 36.000 SY BUS BOARDING PAD- CONCRETE	97.02000	3,492.72	125.00000	4,500.00	97.93000	3,525.48
0310 0522 4 9.000 SY BUS SHELTER PAD- CONCRETE	141.91000	1,277.19	300.00000	2,700.00	116.11000	1,044.99
0315 0524 1 29 598.000 SY CONCRETE DITCH PAVEMENT, 4", REINFORCED	102.71000	61,420.58	132.00000	78,936.00	84.28000	50,399.44
0320 0524 1 49 31.000 SY CONCRETE DITCH PAVEMENT, 6", REINFORCED	101.97000	3,161.07	135.00000	4,185.00	182.64000	5,661.84
0325 0527 2 10.000 SF DETECTABLE WARNINGS	34.47000	344.70	35.00000	350.00	22.36000	223.60
0330 0550 10210 169.000 LF FENCING, TYPE B, 0.0-5.0', STANDARD FEATURES	35.56000	6,009.64	30.00000	5,070.00	26.60000	4,495.40
0335 0550 60211 1.000 EA FENCE GATE, TYPE B, SINGLE, 0- 6.0' OPENING	1,481.82000	1,481.82	1,600.00000	1,600.00	651.72000	651.72
0340 0550 60235 1.000 EA FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING	3,793.47000	3,793.47	4,500.00000	4,500.00	2,816.44000	2,816.44

Letting: CT191204 December 04, 2019 **Call Order:** 020 **Contract:** T7440

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PEPPER CONTRACTING SERVICES, INC.		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0345 0550 60237 1.000 EA FENCE GATE, TYPE B, SLIDING/CANTILEVER, GREATER THAN 30' OPENNING	7,586.94000	7,586.94	9,500.00000	9,500.00	3,022.24000	3,022.24
0350 0570 1 2 15,733.000 SY PERFORMANCE TURF, SOD	4.47000	70,326.51	5.00000	78,665.00	3.32000	52,233.56
0355 0571 1 11 882.000 SY PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1	7.71000	6,800.22	6.00000	5,292.00	7.91000	6,976.62
0360 0710 11124 92.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	0.49000	45.08	1.25000	115.00	1.21000	111.32
0365 0710 11125 45.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	0.65000	29.25	1.60000	72.00	1.45000	65.25
0370 0710 11144 0.064 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-2 DOTTED EXTENSION LINE FOR ROUNDABOUT, 12"	944.69000	60.46	1,500.00000	96.00	725.34000	46.42
0375 0710 11160 8.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	47.42000	379.36	60.00000	480.00	42.31000	338.48

Letting: CT191204 December 04, 2019 **Call Order:** 020 **Contract:** T7440

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PEPPER CONTRACTING SERVICES, INC.		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0380 0710 11224 602.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	0.49000	294.98	1.15000	692.30	1.21000	728.42
0385 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44286215201	45,000.00000	45,000.00	45,000.00000	45,000.00	45,000.00000	45,000.00
0390 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44286225201	5,000.00000	5,000.00	5,000.00000	5,000.00	5,000.00000	5,000.00
0001 Roadway Section Totals:		**$2,186,592.73**		**$2,268,904.75**		**$2,981,266.74**
SECTION: 0002 Signing						
0395 0700 1 11 36.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	444.55000	16,003.80	425.00000	15,300.00	453.34000	16,320.24
0400 0700 1 12 8.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	1,659.64000	13,277.12	1,500.00000	12,000.00	1,692.46000	13,539.68
0405 0700 1 50 1.000 AS SINGLE POST SIGN, RELOCATE	385.27000	385.27	300.00000	300.00	392.89000	392.89
0410 0700 1 60 17.000 AS SINGLE POST SIGN, REMOVE	118.55000	2,015.35	35.00000	595.00	120.89000	2,055.13

Letting: CT191204 December 04, 2019 **Call Order:** 020 **Contract:** T7440

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PEPPER CONTRACTING SERVICES, INC.		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0415 0700 2 12 — 3.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF	3,674.92000	11,024.76	4,600.00000	13,800.00	3,747.58000	11,242.74
0420 0700 2 13 — 1.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	3,912.01000	3,912.01	4,800.00000	4,800.00	3,989.36000	3,989.36
0425 0700 2 60 — 7.000 AS MULTI- POST SIGN, REMOVE	574.95000	4,024.65	750.00000	5,250.00	586.31000	4,104.17
0430 0700 11262 — 2.000 EA ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- SOLAR POWERED, SPEED FEEDBACK W/FLASHING BEACON, 12-20 SF	13,277.14000	26,554.28	15,000.00000	30,000.00	13,539.64000	27,079.28
0435 0700 12 21 — 4.000 AS SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, ONE BEACON	6,223.66000	24,894.64	6,300.00000	25,200.00	6,346.71000	25,386.84
0440 0705 10 1 — 4.000 EA OBJECT MARKER, TYPE 1	160.04000	640.16	225.00000	900.00	163.20000	652.80
0445 0710 11290 — 131.000 SF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	2.37000	310.47	3.50000	458.50	3.63000	475.53
0450 0710 90 — (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 44286215201	4,348.90000	4,348.90	6,000.00000	6,000.00	10,119.67000	10,119.67

Letting: CT191204 December 04, 2019 **Call Order:** 020 **Contract:** T7440

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PEPPER CONTRACTING SERVICES, INC.		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0455 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 46.000 LF	2.43000	111.78	4.00000	184.00	4.47000	205.62
0460 0711 11144 THERMOPLASTIC, STANDARD, WHITE, 2-2 DOTTED EXTENSION LINE, 12" FOR ROUNDABOUT 0.032 GM	4,450.94000	142.43	4,800.00000	153.60	4,231.14000	135.40
0465 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 4.000 EA	59.27000	237.08	133.00000	532.00	90.67000	362.68
0470 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 301.000 LF	2.43000	731.43	6.00000	1,806.00	4.47000	1,345.47
0475 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 0.867 GM	4,292.00000	3,721.16	5,000.00000	4,335.00	4,533.36000	3,930.42
0480 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 1.124 GM	4,311.53000	4,846.16	6,000.00000	6,744.00	4,533.36000	5,095.50
0002 Signing Section Totals:		**$117,181.45**		**$128,358.10**		**$126,433.42**
SECTION: 0003 Lighting						
0485 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 3,069.000 LF	12.14000	37,257.66	9.00000	27,621.00	10.64000	32,654.16

Letting: CT191204 December 04, 2019 **Call Order:** 020 **Contract:** T7440

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PEPPER CONTRACTING SERVICES, INC.		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0490 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 358.000 LF	23.46000	8,398.68	30.00000	10,740.00	20.55000	7,356.90
0495 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 21.000 EA	593.44000	12,462.24	750.00000	15,750.00	519.83000	10,916.43
0500 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 2.000 AS	2,553.16000	5,106.32	3,000.00000	6,000.00	2,236.46000	4,472.92
0505 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 80.000 LF	11.45000	916.00	7.50000	600.00	10.03000	802.40
0510 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 2.000 EA	1,324.88000	2,649.76	1,900.00000	3,800.00	1,160.54000	2,321.08
0515 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 12,496.000 LF	1.24000	15,495.04	1.70000	21,243.20	1.09000	13,620.64
0520 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 369.000 LF	2.76000	1,018.44	2.25000	830.25	2.42000	892.98
0525 0715 4 13 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT 18.000 EA	6,141.39000	110,545.02	5,600.00000	100,800.00	5,379.59000	96,832.62

Letting: CT191204 December 04, 2019 **Call Order:** 020 **Contract:** T7440

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PEPPER CONTRACTING SERVICES, INC.		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 0003 Lighting						
0530 0715 7 11 2.000 EA LOAD CENTER, F&I, SECONDARY VOLTAGE	15,180.95000	30,361.90	14,000.00000	28,000.00	13,297.86000	26,595.72
0535 0715500 1 18.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	724.55000	13,041.90	660.00000	11,880.00	634.67000	11,424.06
0003 Lighting Section Totals:		**$237,252.96**		**$227,264.45**		**$207,889.91**
SECTION: 0004 Signalization						
0540 0639 1610 1.000 AS ELECTRICAL POWER SERVICE, REMOVE OVERHEAD	745.25000	745.25	800.00000	800.00	652.80000	652.80
0545 0641 2 80 2.000 EA PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER	4,968.31000	9,936.62	10,000.00000	20,000.00	4,352.03000	8,704.06
0004 Signalization Section Totals:		**$10,681.87**		**$20,800.00**		**$9,356.86**
SECTION: 0005 Landscape / Peripheral						
0550 0580 1 1 (1.000) LS LANDSCAPE COMPLETE- SMALL PLANTS 44286225201	81,043.90000	81,043.90	80,000.00000	80,000.00	82,646.21000	82,646.21

Letting: CT191204 December 04, 2019 **Call Order:** 020 **Contract:** T7440

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) PEPPER CONTRACTING SERVICES, INC.		(3) AJAX PAVING INDUSTRIES OF FLORIDA LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Landscape / Peripheral						
0555 0580 1 2 (1.000)	92,939.98000	92,939.98	90,000.00000	90,000.00	94,777.48000	94,777.48
LANDSCAPE COMPLETE- LARGE PLANTS 44286225201 LS						
0005 Landscape / Peripheral Section Totals:		**$173,983.88**		**$170,000.00**		**$177,423.69**
Contract Grand Totals:		**$2,725,692.89**		**$2,815,327.30**		**3,502,370.62**

Letting: CT191204 December 04, 2019 **Call Order:** 020 **Contract:** T7440

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office