Vendor Ranking

Letting: CT190227 February 27, 2019 10:30 AM **Call Order:** 003 **Contract:** T1742

District: District 1 **Counties:** CHARLOTTE **Fed Aid No:** D118108B

Contract Time: 350 AVAILABLE DAYS **Project(s):** 43539015201 (*)

Contract Desc: SR 45 (US 41)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	WRIGHT CONSTRUCTION GROUP, INC.	Responsive	Winning bid	$3,732,644.31	100.00%
2	THOMAS MARINE CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$4,087,429.00	109.50%
3	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$4,484,958.70	120.15%
4	ZEP CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$4,564,016.28	122.27%
5	GOSALIA CONCRETE CONSTRUCTORS, INC.	Responsive	Non-Winning Bid	$4,719,533.17	126.44%
6	IBT CONSTRUCTION, LLC	Responsive	Non-Winning Bid	$4,799,876.54	128.59%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT190227 February 27, 2019 **Call Order:** 003 **Contract:** T1742

District: District 1 **Counties:** CHARLOTTE **Fed Aid No:** D118108B

Contract Time: 350 AVAILABLE DAYS **Project(s):** 43539015201 (*)

Contract Descr: SR 45 (US 41)

The improvements under this contract consist of sidewalk construction and the addition of pedestrian bridge no. 019003 over Morning Star Canal, bridge no. 019004 over Sunset Canal and wingwall and headwall retrofit on pedestrian bridge no. 010044, milling and resurfacing, base work, curb and gutter, drainage improvements, guardrail, signing and pavement marking, signalization, intelligent transportation system and lighting on State Road 45, from Midway Boulevard northwesterly 2.772 miles, to Enterprise Drive in Charlotte County.

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WRIGHT CONSTRUCTION GROUP, INC.		(2) THOMAS MARINE CONSTRUCTION, INC.		(3) RUSSELL ENGINEERING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0400 2 10 28.800 CY CONCRETE CLASS II, APPROACH SLABS	750.00000	21,600.00	1,434.00000	41,299.20	575.00000	16,560.00
0010 0400 2 47 74.700 CY CONCRETE CLASS II, CAST-IN-PLACE TOPPING WITH SHRINKAGE REDUCING ADMIXTURE	676.00000	50,497.20	2,047.00000	152,910.90	870.00000	64,989.00
0015 0400 4 5 46.000 CY CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE	970.00000	44,620.00	2,372.00000	109,112.00	1,040.00000	47,840.00
0020 0400 4 11 61.000 CY CONC CLASS IV, RETAINING WALLS	1,460.00000	89,060.00	1,058.00000	64,538.00	930.00000	56,730.00
0025 0400 4 41 3.500 CY CONCRETE CLASS IV, PRECAST DECK OVERLAY	2,673.00000	9,355.50	2,118.00000	7,413.00	3,850.00000	13,475.00
0030 0400148 4.000 CF PLAIN NEOPRENE BEARING PADS	2,782.00000	11,128.00	1,200.00000	4,800.00	1,000.00000	4,000.00

Letting: CT190227 February 27, 2019 **Call Order:** 003 **Contract:** T1742

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WRIGHT CONSTRUCTION GROUP, INC.		(2) THOMAS MARINE CONSTRUCTION, INC.		(3) RUSSELL ENGINEERING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0035 0415 1 3 REINFORCING STEEL- RETAINING WALL 9,205.000 LB	1.00000	9,205.00	1.00000	9,205.00	1.05000	9,665.25
0040 0415 1 4 REINFORCING STEEL - BRIDGE SUPERSTRUCTURE 16,525.000 LB	1.00000	16,525.00	1.00000	16,525.00	0.95000	15,698.75
0045 0415 1 5 REINFORCING STEEL- BRIDGE SUBSTRUCTURE 9,360.000 LB	1.00000	9,360.00	1.00000	9,360.00	0.95000	8,892.00
0050 0415 1 6 REINFORCING STEEL-MISCELLANEOUS 440.000 LB	1.00000	440.00	1.00000	440.00	1.20000	528.00
0055 0415 1 9 REINFORCING STEEL- APPROACH SLABS 5,300.000 LB	1.00000	5,300.00	1.00000	5,300.00	0.95000	5,035.00
0060 0415 10 5 FIBER REINFORCED POLYMER BARS, #5 BAR 1,780.000 LF	3.40000	6,052.00	3.00000	5,340.00	1.25000	2,225.00
0065 0450 8 21 PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 15", WIDTH 48-51" 564.000 LF	583.00000	328,812.00	402.00000	226,728.00	475.00000	267,900.00
0070 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ 900.000 LF	127.00000	114,300.00	206.00000	185,400.00	91.00000	81,900.00
0075 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ 380.000 LF	238.00000	90,440.00	310.00000	117,800.00	162.00000	61,560.00

Letting: CT190227 February 27, 2019 **Call Order:** 003 **Contract:** T1742

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WRIGHT CONSTRUCTION GROUP, INC.		(2) THOMAS MARINE CONSTRUCTION, INC.		(3) RUSSELL ENGINEERING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0080 0458 1 11 86.000 LF BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	45.00000	3,870.00	17.50000	1,505.00	32.00000	2,752.00
0085 0515 4 2 456.000 LF BULLET RAIL, DOUBLE RAIL	70.00000	31,920.00	55.00000	25,080.00	44.00000	20,064.00
0090 0521 6 11 456.000 LF CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 27" HEIGHT	88.00000	40,128.00	191.00000	87,096.00	75.00000	34,200.00
0095 0530 1 40.000 CY RIPRAP, SAND-CEMENT	872.00000	34,880.00	750.00000	30,000.00	505.00000	20,200.00
0100 0530 3 3 1,224.000 TN RIPRAP- RUBBLE, BANK AND SHORE	112.00000	137,088.00	97.00000	118,728.00	152.00000	186,048.00
0105 0530 74 299.000 TN BEDDING STONE	92.00000	27,508.00	84.00000	25,116.00	120.00000	35,880.00
0110 0630 2 16 744.000 LF CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS	12.00000	8,928.00	5.00000	3,720.00	11.25000	8,370.00
0115 0635 3 13 4.000 EA JUNCTION BOX, FURNISH & INSTALL, EMBEDDED	1,500.00000	6,000.00	350.00000	1,400.00	555.00000	2,220.00

Letting: CT190227 February 27, 2019 **Call Order:** 003 **Contract:** T1742

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WRIGHT CONSTRUCTION GROUP, INC.		(2) THOMAS MARINE CONSTRUCTION, INC.		(3) RUSSELL ENGINEERING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0120 0918349 1 ULTRA HIGH PERFORMANCE CONCRETE- UHPC, PROJECT 435390-1-52-01 2.000 CY	17,690.00000	35,380.00	4,520.00000	9,040.00	15,650.00000	31,300.00
0001 Structures Section Totals:		**$1,132,396.70**		**$1,257,856.10**		**$998,032.00**
SECTION: 0002 Roadway						
0125 0101 1 MOBILIZATION 43539015201 (1.000) LS	934,137.00000	934,137.00	485,903.05000	485,903.05	610,000.00000	610,000.00
0130 0102 1 MAINTENANCE OF TRAFFIC 43539015201 (350.000) DA (LS)	67,143.00000	67,143.00	152,702.00000	152,702.00	500,365.59000	500,365.59
0135 0102 3 COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE 255.000 CY	42.57000	10,855.35	51.00000	13,005.00	35.00000	8,925.00
0140 0102 14 TRAFFIC CONTROL OFFICER 168.000 HR	55.00000	9,240.00	64.00000	10,752.00	70.00000	11,760.00
0145 0102 60 WORK ZONE SIGN 33,650.000 ED	0.18000	6,057.00	0.25000	8,412.50	0.25000	8,412.50
0150 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE 816.000 LF	34.00000	27,744.00	39.00000	31,824.00	65.00000	53,040.00

Letting: CT190227 February 27, 2019 **Call Order:** 003 **Contract:** T1742

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WRIGHT CONSTRUCTION GROUP, INC.		(2) THOMAS MARINE CONSTRUCTION, INC.		(3) RUSSELL ENGINEERING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0155 0102 74 1 — 27,300.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.14000	3,822.00	0.15000	4,095.00	0.15000	4,095.00
0160 0102 74 7 — 96.000 LF CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	3.50000	336.00	9.20000	883.20	5.50000	528.00
0165 0102 76 — 360.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.25000	1,890.00	6.30000	2,268.00	7.35000	2,646.00
0170 0102 78 — 51.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3.00000	153.00	4.10000	209.10	4.00000	204.00
0175 0102 99 — 728.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	11.50000	8,372.00	12.65000	9,209.20	14.25000	10,374.00
0180 0102104 — 2,450.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	3.00000	7,350.00	6.00000	14,700.00	7.15000	17,517.50
0185 0102107 1 — 2,450.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	2.00000	4,900.00	6.00000	14,700.00	7.15000	17,517.50
0190 0102911 2 — 1,195.000 LF PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK,SOLID	1.98000	2,366.10	1.75000	2,091.25	1.55000	1,852.25

Letting: CT190227 February 27, 2019 **Call Order:** 003 **Contract:** T1742

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WRIGHT CONSTRUCTION GROUP, INC.		(2) THOMAS MARINE CONSTRUCTION, INC.		(3) RUSSELL ENGINEERING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0195 0102911 3 124.000 SF PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK, OTHER	5.00000	620.00	3.50000	434.00	3.25000	403.00
0200 0104 10 3 11,667.000 LF SEDIMENT BARRIER	0.75000	8,750.25	0.85000	9,916.95	1.70000	19,833.90
0205 0104 11 131.000 LF FLOATING TURBIDITY BARRIER	8.00000	1,048.00	9.20000	1,205.20	15.50000	2,030.50
0210 0104 12 323.000 LF STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	4.00000	1,292.00	4.60000	1,485.80	10.75000	3,472.25
0215 0104 15 3.000 EA SOIL TRACKING PREVENTION DEVICE	900.00000	2,700.00	2,250.00000	6,750.00	1,200.00000	3,600.00
0220 0104 18 95.000 EA INLET PROTECTION SYSTEM	100.00000	9,500.00	139.00000	13,205.00	185.00000	17,575.00
0225 0107 1 207.140 AC LITTER REMOVAL	20.00000	4,142.80	45.00000	9,321.30	22.00000	4,557.08
0230 0107 2 161.400 AC MOWING	25.00000	4,035.00	25.00000	4,035.00	155.00000	25,017.00

Letting: CT190227 February 27, 2019 **Call Order:** 003 **Contract:** T1742

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WRIGHT CONSTRUCTION GROUP, INC.		(2) THOMAS MARINE CONSTRUCTION, INC.		(3) RUSSELL ENGINEERING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0235 0108 1 (1.000) LS MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43539015201	13,500.00000	13,500.00	35,000.00000	35,000.00	11,000.00000	11,000.00
0240 0108 2 (1.000) LS MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 43539015201	13,500.00000	13,500.00	9,600.00000	9,600.00	23,000.00000	23,000.00
0245 0110 1 1 (7.870) AC (LS) CLEARING & GRUBBING 43539015201	52,196.00000	52,196.00	71,350.00000	71,350.00	215,000.00000	215,000.00
0250 0110 4 10 473.000 SY REMOVAL OF EXISTING CONCRETE	22.00000	10,406.00	6.85000	3,240.05	18.30000	8,655.90
0255 0110 7 1 42.000 EA MAILBOX, F&I SINGLE	168.52000	7,077.84	167.00000	7,014.00	200.00000	8,400.00
0260 0120 1 2,675.000 CY REGULAR EXCAVATION	7.45000	19,928.75	9.00000	24,075.00	16.25000	43,468.75
0265 0120 6 3,197.000 CY EMBANKMENT	13.50000	43,159.50	20.90000	66,817.30	13.00000	41,561.00
0270 0160 4 3,227.000 SY TYPE B STABILIZATION	10.77000	34,754.79	12.50000	40,337.50	4.25000	13,714.75

Letting: CT190227 February 27, 2019 **Call Order:** 003 **Contract:** T1742

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WRIGHT CONSTRUCTION GROUP, INC.		(2) THOMAS MARINE CONSTRUCTION, INC.		(3) RUSSELL ENGINEERING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0275 0285701 79.000 OPTIONAL BASE, BASE GROUP 01 SY	21.44000	1,693.76	11.50000	908.50	14.00000	1,106.00
0280 0286 1 2,374.000 TURNOUT CONSTRUCTION SY	29.00000	68,846.00	12.00000	28,488.00	20.50000	48,667.00
0285 0327 70 6 2,558.000 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH SY	10.00000	25,580.00	9.00000	23,022.00	8.25000	21,103.50
0290 0334 1 53 195.900 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 TN	150.00000	29,385.00	310.00000	60,729.00	275.00000	53,872.50
0295 0337 7 83 223.500 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 TN	185.00000	41,347.50	293.00000	65,485.50	260.00000	58,110.00
0300 0339 1 10.000 MISCELLANEOUS ASPHALT PAVEMENT TN	800.00000	8,000.00	403.00000	4,030.00	385.00000	3,850.00
0315 0425 1521 3.000 INLETS, DT BOT, TYPE C,<10' EA	3,227.78000	9,683.34	4,490.00000	13,470.00	4,500.00000	13,500.00
0320 0425 1541 4.000 INLETS, DT BOT, TYPE D, <10' EA	3,458.33000	13,833.32	5,320.00000	21,280.00	5,250.00000	21,000.00
0325 0425 1910 12.000 INLETS, CLOSED FLUME EA	3,000.00000	36,000.00	5,750.00000	69,000.00	7,300.00000	87,600.00

Letting: CT190227 February 27, 2019 **Call Order:** 003 **Contract:** T1742

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WRIGHT CONSTRUCTION GROUP, INC.		(2) THOMAS MARINE CONSTRUCTION, INC.		(3) RUSSELL ENGINEERING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0330 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 8.000 LF	524.17000	4,193.36	480.00000	3,840.00	105.00000	840.00
0335 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD 108.000 LF	90.49000	9,772.92	185.00000	19,980.00	81.00000	8,748.00
0340 0430174215 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 15"SD 8.000 LF	524.17000	4,193.36	500.00000	4,000.00	120.00000	960.00
0345 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 93.000 LF	86.22000	8,018.46	170.00000	15,810.00	80.00000	7,440.00
0350 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 440.000 LF	63.71000	28,032.40	165.00000	72,600.00	82.00000	36,080.00
0355 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD 335.000 LF	71.44000	23,932.40	150.00000	50,250.00	98.00000	32,830.00
0360 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD 3.000 EA	2,527.78000	7,583.34	1,750.00000	5,250.00	950.00000	2,850.00
0365 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD 6.000 EA	2,188.89000	13,133.34	2,100.00000	12,600.00	1,050.00000	6,300.00

Letting: CT190227 February 27, 2019 **Call Order:** 003 **Contract:** T1742

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WRIGHT CONSTRUCTION GROUP, INC.		(2) THOMAS MARINE CONSTRUCTION, INC.		(3) RUSSELL ENGINEERING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0370 0430982629 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD 2.000 EA	3,466.67000	6,933.34	2,100.00000	4,200.00	1,800.00000	3,600.00
0375 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD 2.000 EA	3,794.57000	7,589.14	2,000.00000	4,000.00	1,000.00000	2,000.00
0380 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD 3.000 EA	3,481.78000	10,445.34	2,140.00000	6,420.00	1,100.00000	3,300.00
0385 0430984623 MITERED END SECTION, OPTIONAL OTHER - ELLIP/ARCH, 15" SD 2.000 EA	3,716.67000	7,433.34	1,780.00000	3,560.00	1,500.00000	3,000.00
0390 0515 2311 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1 245.000 LF	64.00000	15,680.00	87.00000	21,315.00	65.00000	15,925.00
0395 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 37.000 LF	16.95000	627.15	45.50000	1,683.50	58.00000	2,146.00
0400 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 316.000 LF	15.02000	4,746.32	31.00000	9,796.00	61.00000	19,276.00
0405 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 9,151.000 SY	33.39000	305,551.89	49.60000	453,889.60	59.00000	539,909.00
0410 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 1,083.000 SY	45.99000	49,807.17	61.00000	66,063.00	91.00000	98,553.00

Letting: CT190227 February 27, 2019 **Call Order:** 003 **Contract:** T1742

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*		(1) WRIGHT CONSTRUCTION GROUP, INC.		(2) THOMAS MARINE CONSTRUCTION, INC.		(3) RUSSELL ENGINEERING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway							
0415 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"	163.000 SY	26.29000	4,285.27	72.60000	11,833.80	135.00000	22,005.00
0420 0527 2 DETECTABLE WARNINGS	962.000 SF	18.00000	17,316.00	60.40000	58,104.80	26.00000	25,012.00
0425 0536 1 0 GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2	288.000 LF	30.00000	8,640.00	38.40000	11,059.20	32.30000	9,302.40
0430 0536 6 PIPE RAIL FOR GUARDRAIL	273.000 LF	11.80000	3,221.40	21.60000	5,896.80	18.50000	5,050.50
0435 0536 7 2 SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT	6.000 EA	500.00000	3,000.00	336.00000	2,016.00	285.00000	1,710.00
0440 0536 73 GUARDRAIL REMOVAL	362.000 LF	3.00000	1,086.00	4.80000	1,737.60	4.00000	1,448.00
0445 0536 85 24 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL	1.000 EA	3,000.00000	3,000.00	3,800.00000	3,800.00	3,230.00000	3,230.00
0450 0536 85 25 GUARDRAIL END TREATMENT-TRAILING ANCHORAGE TYPE II	1.000 EA	825.00000	825.00	1,700.00000	1,700.00	1,450.00000	1,450.00

Letting: CT190227 February 27, 2019 **Call Order:** 003 **Contract:** T1742

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WRIGHT CONSTRUCTION GROUP, INC.		(2) THOMAS MARINE CONSTRUCTION, INC.		(3) RUSSELL ENGINEERING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0455 0570 1 1 PERFORMANCE TURF 2,054.000 SY	2.52000	5,176.08	2.20000	4,518.80	4.85000	9,961.90
0460 0570 1 2 PERFORMANCE TURF, SOD 23,746.000 SY	2.00000	47,492.00	2.20000	52,241.20	4.20000	99,733.20
0465 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 0.002 GM	975.00000	1.95	1,725.00000	3.45	1,550.00000	3.10
0470 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.073 GM	1,350.00000	98.55	2,300.00000	167.90	2,200.00000	160.60
0475 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 7,479.000 LF	0.36000	2,692.44	1.30000	9,722.70	1.15000	8,600.85
0480 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" 222.000 LF	0.55000	122.10	1.40000	310.80	1.25000	277.50
0485 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 181.000 LF	0.72000	130.32	1.50000	271.50	1.40000	253.40
0490 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 1.000 EA	45.00000	45.00	28.75000	28.75	26.00000	26.00

Letting: CT190227 February 27, 2019 **Call Order:** 003 **Contract:** T1742

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WRIGHT CONSTRUCTION GROUP, INC.		(2) THOMAS MARINE CONSTRUCTION, INC.		(3) RUSSELL ENGINEERING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0495 0710 11201 — 0.242 GM — PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	975.00000	235.95	1,725.00000	417.45	1,550.00000	375.10
0500 0710 11224 — 261.000 LF — PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	0.55000	143.55	1.40000	365.40	1.25000	326.25
0505 0999 25 — (1.000) LS — INITIAL CONTINGENCY AMOUNT, DO NOT BID 43539015201	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
0002 Roadway Section Totals:		**$2,200,530.18**		**$2,310,407.65**		**$3,020,018.27**
SECTION: 0003 Signing						
0510 0700 1 11 — 15.000 AS — SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	315.00000	4,725.00	363.00000	5,445.00	275.00000	4,125.00
0515 0700 1 12 — 7.000 AS — SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	1,215.00000	8,505.00	1,400.00000	9,800.00	1,400.00000	9,800.00
0520 0700 1 13 — 5.000 AS — SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	1,355.00000	6,775.00	1,560.00000	7,800.00	1,450.00000	7,250.00
0525 0700 1 50 — 1.000 AS — SINGLE POST SIGN, RELOCATE	205.00000	205.00	235.00000	235.00	115.00000	115.00

Letting: CT190227 February 27, 2019 **Call Order:** 003 **Contract:** T1742

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WRIGHT CONSTRUCTION GROUP, INC.		(2) THOMAS MARINE CONSTRUCTION, INC.		(3) RUSSELL ENGINEERING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0530 0700 1 60 — 33.000 AS SINGLE POST SIGN, REMOVE	25.00000	825.00	29.00000	957.00	1.00000	33.00
0535 0700 2 13 — 1.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	3,570.00000	3,570.00	4,100.00000	4,100.00	3,300.00000	3,300.00
0540 0700 2 14 — 3.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	3,680.00000	11,040.00	4,230.00000	12,690.00	3,500.00000	10,500.00
0545 0700 2 15 — 1.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF	6,485.00000	6,485.00	7,450.00000	7,450.00	5,100.00000	5,100.00
0550 0700 2 60 — 7.000 AS MULTI- POST SIGN, REMOVE	500.00000	3,500.00	575.00000	4,025.00	810.00000	5,670.00
0555 0710 90 — (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43539015201	4,334.98000	4,334.98	11,900.00000	11,900.00	11,000.00000	11,000.00
0560 0711 11123 — 7,479.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	1.40000	10,470.60	2.80000	20,941.20	2.50000	18,697.50
0565 0711 11124 — 222.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	2.25000	499.50	4.25000	943.50	3.70000	821.40

Letting: CT190227 February 27, 2019 **Call Order:** 003 **Contract:** T1742

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WRIGHT CONSTRUCTION GROUP, INC.		(2) THOMAS MARINE CONSTRUCTION, INC.		(3) RUSSELL ENGINEERING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0570 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 181.000 LF	3.05000	552.05	5.60000	1,013.60	5.00000	905.00
0575 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 1.000 EA	55.00000	55.00	48.00000	48.00	42.25000	42.25
0580 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 261.000 LF	2.25000	587.25	4.25000	1,109.25	3.70000	965.70
0585 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 4,588.000 LF	15.05000	69,049.40	15.50000	71,114.00	13.50000	61,938.00
0590 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 0.002 GM	4,150.00000	8.30	7,500.00000	15.00	6,565.00000	13.13
0595 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.073 GM	5,350.00000	390.55	10,000.00000	730.00	8,750.00000	638.75
0600 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 0.242 GM	4,150.00000	1,004.30	7,500.00000	1,815.00	6,600.00000	1,597.20
0003 Signing Section Totals:		**$132,581.93**		**$162,131.55**		**$142,511.93**

Letting: CT190227 February 27, 2019 **Call Order:** 003 **Contract:** T1742

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WRIGHT CONSTRUCTION GROUP, INC.		(2) THOMAS MARINE CONSTRUCTION, INC.		(3) RUSSELL ENGINEERING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
0605 0630 2 11 355.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	5.10000	1,810.50	9.20000	3,266.00	22.00000	7,810.00
0607 0630 2 12 390.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	19.90000	7,761.00	19.50000	7,605.00	26.50000	10,335.00
0610 0635 2 11 53.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	408.00000	21,624.00	949.00000	50,297.00	920.00000	48,760.00
0615 0715 1 12 2,930.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	1.40000	4,102.00	1.75000	5,127.50	1.45000	4,248.50
0620 0715 4 60 2.000 EA LIGHT POLE COMPLETE, RELOCATE	3,217.00000	6,434.00	4,600.00000	9,200.00	2,900.00000	5,800.00
0625 0715 4 70 1.000 EA LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION	433.00000	433.00	1,525.00000	1,525.00	400.00000	400.00
0004 Lighting Section Totals:		**$42,164.50**		**$77,020.50**		**$77,353.50**
SECTION: 0005 Signalization						
0630 0630 2 11 342.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	6.10000	2,086.20	28.75000	9,832.50	22.15000	7,575.30

Letting: CT190227 February 27, 2019 **Call Order:** 003 **Contract:** T1742

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WRIGHT CONSTRUCTION GROUP, INC.		(2) THOMAS MARINE CONSTRUCTION, INC.		(3) RUSSELL ENGINEERING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0635 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 132.000 LF	31.15000	4,111.80	28.75000	3,795.00	30.30000	3,999.60
0640 0632 7 2 SIGNAL CABLE-REPAIR/REPLACE/OTHER, FURNISH & INSTALL 256.000 LF	5.60000	1,433.60	6.00000	1,536.00	3.65000	934.40
0645 0632 7 6 SIGNAL CABLE, REMOVE-INTERSECTION 1.000 PI	350.00000	350.00	520.00000	520.00	770.00000	770.00
0650 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 32.000 EA	517.00000	16,544.00	1,150.00000	36,800.00	865.00000	27,680.00
0655 0639 1112 ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY 1.000 AS	2,375.00000	2,375.00	2,170.00000	2,170.00	2,250.00000	2,250.00
0660 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 8.000 LF	2.90000	23.20	11.50000	92.00	5.50000	44.00
0665 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 1.000 EA	1,283.00000	1,283.00	1,550.00000	1,550.00	2,200.00000	2,200.00
0670 0641 2 60 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE 1.000 EA	275.00000	275.00	750.00000	750.00	360.00000	360.00

Letting: CT190227 February 27, 2019 **Call Order:** 003 **Contract:** T1742

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WRIGHT CONSTRUCTION GROUP, INC.		(2) THOMAS MARINE CONSTRUCTION, INC.		(3) RUSSELL ENGINEERING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0675 0646 1 11 4.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	1,325.00000	5,300.00	1,720.00000	6,880.00	1,350.00000	5,400.00
0680 0646 1 12 7.000 EA ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST	1,308.00000	9,156.00	1,510.00000	10,570.00	1,220.00000	8,540.00
0685 0646 1 60 3.000 EA ALUMINUM SIGNALS POLE, REMOVE	233.00000	699.00	230.00000	690.00	93.00000	279.00
0690 0653 1 11 4.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	742.00000	2,968.00	720.00000	2,880.00	445.00000	1,780.00
0695 0660 1109 6.000 EA LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	471.00000	2,826.00	315.00000	1,890.00	170.00000	1,020.00
0700 0665 1 11 11.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	250.00000	2,750.00	270.00000	2,970.00	116.00000	1,276.00
0705 0665 1 60 4.000 EA PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN	29.00000	116.00	46.00000	184.00	27.00000	108.00
0710 0670 5110 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	35,458.00000	35,458.00	38,500.00000	38,500.00	30,000.00000	30,000.00

Letting: CT190227 February 27, 2019 **Call Order:** 003 **Contract:** T1742

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WRIGHT CONSTRUCTION GROUP, INC.		(2) THOMAS MARINE CONSTRUCTION, INC.		(3) RUSSELL ENGINEERING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0715 0670 5400 3.000 AS TRAFFIC CONTROLLER ASSEMBLY, MODIFY	2,250.00000	6,750.00	1,437.00000	4,311.00	765.00000	2,295.00
0720 0670 5600 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	350.00000	350.00	633.00000	633.00	1,600.00000	1,600.00
0725 0685 1 11 1.000 EA UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE	8,242.00000	8,242.00	8,500.00000	8,500.00	5,400.00000	5,400.00
0005 Signalization Section Totals:		**$103,096.80**		**$135,053.50**		**$103,511.30**
SECTION: 0006 Intelligent Transportation System						
0730 0630 2 11 387.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	5.10000	1,973.70	19.50000	7,546.50	21.50000	8,320.50
0735 0630 2 12 881.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	20.10000	17,708.10	19.50000	17,179.50	23.00000	20,263.00
0740 0633 1121 322.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS	2.90000	933.80	3.00000	966.00	2.75000	885.50
0745 0633 1122 82.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS	3.35000	274.70	3.00000	246.00	2.75000	225.50

Letting: CT190227 February 27, 2019 **Call Order:** 003 **Contract:** T1742

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WRIGHT CONSTRUCTION GROUP, INC.		(2) THOMAS MARINE CONSTRUCTION, INC.		(3) RUSSELL ENGINEERING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Intelligent Transportation System						
0750 0633 1123 16,162.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS	3.35000	54,142.70	3.20000	51,718.40	3.05000	49,294.10
0755 0633 1420 665.000 LF FIBER OPTIC CABLE, RELOCATE, UNDERGROUND	4.20000	2,793.00	2.50000	1,662.50	2.42000	1,609.30
0760 0633 1620 19,243.000 LF FIBER OPTIC CABLE, REMOVE, UNDERGROUND	0.40000	7,697.20	0.60000	11,545.80	0.60000	11,545.80
0765 0633 2 31 224.000 EA FIBER OPTIC CONNECTION, INSTALL, SPLICE	42.00000	9,408.00	45.00000	10,080.00	43.00000	9,632.00
0770 0633 2 32 108.000 EA FIBER OPTIC CONNECTION, INSTALL, TERMINATION	33.00000	3,564.00	95.00000	10,260.00	92.00000	9,936.00
0775 0633 3 11 6.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	683.00000	4,098.00	880.00000	5,280.00	847.00000	5,082.00
0780 0633 3 14 9.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT	300.00000	2,700.00	95.00000	855.00	92.00000	828.00
0785 0633 3 16 2.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED	400.00000	800.00	1,640.00000	3,280.00	1,555.00000	3,110.00

Letting: CT190227 February 27, 2019 **Call Order:** 003 **Contract:** T1742

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WRIGHT CONSTRUCTION GROUP, INC.		(2) THOMAS MARINE CONSTRUCTION, INC.		(3) RUSSELL ENGINEERING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Intelligent Transportation System						
0790 0633 3 51 FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE 1.000 EA	550.00000	550.00	600.00000	600.00	580.00000	580.00
0795 0633 3 56 FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY PATCH PANEL 4.000 EA	317.00000	1,268.00	350.00000	1,400.00	340.00000	1,360.00
0800 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 12.000 EA	1,108.00000	13,296.00	1,620.00000	19,440.00	1,710.00000	20,520.00
0805 0684 1 4 MANAGED FIELD ETHERNET SWITCH, RELOCATE 1.000 EA	667.00000	667.00	2,900.00000	2,900.00	340.00000	340.00
0006 Intelligent Transportation System Section Totals:		**$121,874.20**		**$144,959.70**		**$143,531.70**
Contract Grand Totals:		**$3,732,644.31**		**$4,087,429.00**		**4,484,958.70**

Letting: CT190227 February 27, 2019 **Call Order:** 003 **Contract:** T1742

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) ZEP CONSTRUCTION, INC.		(5) GOSALIA CONCRETE CONSTRUCTORS, INC.		(6) IBT CONSTRUCTION, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0400 2 10 28.800 CY CONCRETE CLASS II, APPROACH SLABS	756.00000	21,772.80	1,200.00000	34,560.00	731.00000	21,052.80
0010 0400 2 47 74.700 CY CONCRETE CLASS II, CAST-IN-PLACE TOPPING WITH SHRINKAGE REDUCING ADMIXTURE	682.00000	50,945.40	3,000.00000	224,100.00	689.00000	51,468.30
0015 0400 4 5 46.000 CY CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE	980.00000	45,080.00	3,700.00000	170,200.00	1,930.00000	88,780.00
0020 0400 4 11 61.000 CY CONC CLASS IV, RETAINING WALLS	1,474.00000	89,914.00	1,950.00000	118,950.00	1,210.00000	73,810.00
0025 0400 4 41 3.500 CY CONCRETE CLASS IV, PRECAST DECK OVERLAY	2,698.00000	9,443.00	1,150.00000	4,025.00	3,560.00000	12,460.00
0030 0400148 4.000 CF PLAIN NEOPRENE BEARING PADS	2,808.00000	11,232.00	4,650.00000	18,600.00	2,560.00000	10,240.00
0035 0415 1 3 9,205.000 LB REINFORCING STEEL- RETAINING WALL	1.00000	9,205.00	1.00000	9,205.00	1.80000	16,569.00
0040 0415 1 4 16,525.000 LB REINFORCING STEEL - BRIDGE SUPERSTRUCTURE	1.00000	16,525.00	1.00000	16,525.00	1.50000	24,787.50

Letting: CT190227 February 27, 2019 **Call Order:** 003 **Contract:** T1742

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) ZEP CONSTRUCTION, INC.		(5) GOSALIA CONCRETE CONSTRUCTORS, INC.		(6) IBT CONSTRUCTION, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0045 0415 1 5 9,360.000 LB REINFORCING STEEL- BRIDGE SUBSTRUCTURE	1.00000	9,360.00	1.00000	9,360.00	1.60000	14,976.00
0050 0415 1 6 440.000 LB REINFORCING STEEL- MISCELLANEOUS	1.00000	440.00	1.00000	440.00	4.30000	1,892.00
0055 0415 1 9 5,300.000 LB REINFORCING STEEL- APPROACH SLABS	1.00000	5,300.00	1.00000	5,300.00	1.50000	7,950.00
0060 0415 10 5 1,780.000 LF FIBER REINFORCED POLYMER BARS, #5 BAR	3.47000	6,176.60	10.00000	17,800.00	10.70000	19,046.00
0065 0450 8 21 564.000 LF PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 15", WIDTH 48-51"	589.00000	332,196.00	300.00000	169,200.00	365.00000	205,860.00
0070 0455 34 3 900.000 LF PRESTRESSED CONCRETE PILING, 18" SQ	128.00000	115,200.00	200.00000	180,000.00	178.00000	160,200.00
0075 0455143 3 380.000 LF TEST PILES-PRESTRESSED CONCRETE,18" SQ	240.00000	91,200.00	750.00000	285,000.00	239.00000	90,820.00
0080 0458 1 11 86.000 LF BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	45.00000	3,870.00	10.00000	860.00	49.80000	4,282.80

Letting: CT190227 February 27, 2019 **Call Order:** 003 **Contract:** T1742

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ZEP CONSTRUCTION, INC.		(5) GOSALIA CONCRETE CONSTRUCTORS, INC.		(6) IBT CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0085 0515 4 2 BULLET RAIL, DOUBLE RAIL 456.000 LF	70.00000	31,920.00	55.00000	25,080.00	58.80000	26,812.80
0090 0521 6 11 CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 27" HEIGHT 456.000 LF	89.00000	40,584.00	115.00000	52,440.00	164.00000	74,784.00
0095 0530 1 RIPRAP, SAND-CEMENT 40.000 CY	879.00000	35,160.00	900.00000	36,000.00	939.00000	37,560.00
0100 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE 1,224.000 TN	113.00000	138,312.00	105.00000	128,520.00	140.00000	171,360.00
0105 0530 74 BEDDING STONE 299.000 TN	93.00000	27,807.00	130.00000	38,870.00	273.00000	81,627.00
0110 0630 2 16 CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS 744.000 LF	11.50000	8,556.00	16.50000	12,276.00	21.20000	15,772.80
0115 0635 3 13 JUNCTION BOX, FURNISH & INSTALL, EMBEDDED 4.000 EA	1,532.00000	6,128.00	1,000.00000	4,000.00	379.00000	1,516.00
0120 0918349 1 ULTRA HIGH PERFORMANCE CONCRETE- UHPC, PROJECT 435390-1-52-01 2.000 CY	17,850.00000	35,700.00	10,000.00000	20,000.00	16,300.00000	32,600.00

Letting: CT190227 February 27, 2019 **Call Order:** 003 **Contract:** T1742

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ZEP CONSTRUCTION, INC.		(5) GOSALIA CONCRETE CONSTRUCTORS, INC.		(6) IBT CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0001 Structures Section Totals:		**$1,142,026.80**		**$1,581,311.00**		**$1,246,227.00**
SECTION: 0002 Roadway						
0125 0101 1 (1.000) LS MOBILIZATION 43539015201	733,043.00000	733,043.00	470,000.00000	470,000.00	479,803.12000	479,803.12
0130 0102 1 (350.000) DA (LS) MAINTENANCE OF TRAFFIC 43539015201	295,060.00000	295,060.00	39,000.00000	39,000.00	140,000.00000	140,000.00
0135 0102 3 255.000 CY COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	57.50000	14,662.50	45.00000	11,475.00	49.30000	12,571.50
0140 0102 14 168.000 HR TRAFFIC CONTROL OFFICER	70.20000	11,793.60	55.00000	9,240.00	74.00000	12,432.00
0145 0102 60 33,650.000 ED WORK ZONE SIGN	0.28000	9,422.00	0.24000	8,076.00	0.30000	10,095.00
0150 0102 71 13 816.000 LF TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE	43.40000	35,414.40	35.50000	28,968.00	61.90000	50,510.40
0155 0102 74 1 27,300.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.15000	4,095.00	0.12000	3,276.00	0.20000	5,460.00

Letting: CT190227 February 27, 2019 **Call Order:** 003 **Contract:** T1742

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ZEP CONSTRUCTION, INC.		(5) GOSALIA CONCRETE CONSTRUCTORS, INC.		(6) IBT CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0160 0102 74 7 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 96.000 LF	10.21000	980.16	6.45000	619.20	10.80000	1,036.80
0165 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 360.000 ED	7.00000	2,520.00	4.80000	1,728.00	7.40000	2,664.00
0170 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER 51.000 EA	4.80000	244.80	3.75000	191.25	4.00000	204.00
0175 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 728.000 ED	14.05000	10,228.40	12.00000	8,736.00	14.80000	10,774.40
0180 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 2,450.000 ED	7.66000	18,767.00	6.00000	14,700.00	8.80000	21,560.00
0185 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 2,450.000 ED	6.38000	15,631.00	5.00000	12,250.00	8.80000	21,560.00
0190 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK,SOLID 1,195.000 LF	1.91000	2,282.45	1.50000	1,792.50	2.70000	3,226.50
0195 0102911 3 PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK, OTHER 124.000 SF	3.83000	474.92	3.00000	372.00	6.70000	830.80

Letting: CT190227 February 27, 2019 **Call Order:** 003 **Contract:** T1742

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) ZEP CONSTRUCTION, INC.		(5) GOSALIA CONCRETE CONSTRUCTORS, INC.		(6) IBT CONSTRUCTION, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0200 0104 10 3 SEDIMENT BARRIER 11,667.000 LF	2.16000	25,200.72	1.00000	11,667.00	1.30000	15,167.10
0205 0104 11 FLOATING TURBIDITY BARRIER 131.000 LF	18.00000	2,358.00	12.00000	1,572.00	13.50000	1,768.50
0210 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC 323.000 LF	9.23000	2,981.29	4.00000	1,292.00	5.40000	1,744.20
0215 0104 15 SOIL TRACKING PREVENTION DEVICE 3.000 EA	4,468.00000	13,404.00	2,900.00000	8,700.00	3,240.00000	9,720.00
0220 0104 18 INLET PROTECTION SYSTEM 95.000 EA	142.00000	13,490.00	85.00000	8,075.00	119.00000	11,305.00
0225 0107 1 LITTER REMOVAL 207.140 AC	12.76000	2,643.11	26.00000	5,385.64	33.60000	6,959.90
0230 0107 2 MOWING 161.400 AC	17.87000	2,884.22	45.00000	7,263.00	53.80000	8,683.32
0235 0108 1 MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING 43539015201 (1.000) LS	87,635.00000	87,635.00	8,500.00000	8,500.00	121,000.00000	121,000.00

Letting: CT190227 February 27, 2019 **Call Order:** 003 **Contract:** T1742

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) ZEP CONSTRUCTION, INC.		(5) GOSALIA CONCRETE CONSTRUCTORS, INC.		(6) IBT CONSTRUCTION, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0240 0108 2 (1.000) LS MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 43539015201	34,464.00000	34,464.00	30,180.00000	30,180.00	52,700.00000	52,700.00
0245 0110 1 1 (7.870) AC (LS) CLEARING & GRUBBING 43539015201	15,100.00000	15,100.00	40,000.00000	40,000.00	205,000.00000	205,000.00
0250 0110 4 10 473.000 SY REMOVAL OF EXISTING CONCRETE	17.24000	8,154.52	25.00000	11,825.00	23.90000	11,304.70
0255 0110 7 1 42.000 EA MAILBOX, F&I SINGLE	210.61000	8,845.62	450.00000	18,900.00	178.00000	7,476.00
0260 0120 1 2,675.000 CY REGULAR EXCAVATION	10.86000	29,050.50	22.00000	58,850.00	8.60000	23,005.00
0265 0120 6 3,197.000 CY EMBANKMENT	14.40000	46,036.80	30.00000	95,910.00	20.20000	64,579.40
0270 0160 4 3,227.000 SY TYPE B STABILIZATION	31.27000	100,908.29	15.00000	48,405.00	15.30000	49,373.10
0275 0285701 79.000 SY OPTIONAL BASE, BASE GROUP 01	102.11000	8,066.69	20.00000	1,580.00	68.10000	5,379.90
0280 0286 1 2,374.000 SY TURNOUT CONSTRUCTION	114.90000	272,772.60	30.00000	71,220.00	29.20000	69,320.80

Letting: CT190227 February 27, 2019 **Call Order:** 003 **Contract:** T1742

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ZEP CONSTRUCTION, INC.		(5) GOSALIA CONCRETE CONSTRUCTORS, INC.		(6) IBT CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0285 0327 70 6 — 2,558.000 SY MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	12.78000	32,691.24	13.00000	33,254.00	10.80000	27,626.40
0290 0334 1 53 — 195.900 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22	191.48000	37,510.93	370.00000	72,483.00	383.00000	75,029.70
0295 0337 7 83 — 223.500 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	236.15000	52,779.53	275.00000	61,462.50	249.00000	55,651.50
0300 0339 1 — 10.000 TN MISCELLANEOUS ASPHALT PAVEMENT	1,021.15000	10,211.50	600.00000	6,000.00	659.00000	6,590.00
0315 0425 1521 — 3.000 EA INLETS, DT BOT, TYPE C,<10'	2,807.00000	8,421.00	9,200.00000	27,600.00	2,540.00000	7,620.00
0320 0425 1541 — 4.000 EA INLETS, DT BOT, TYPE D, <10'	3,038.00000	12,152.00	9,400.00000	37,600.00	2,560.00000	10,240.00
0325 0425 1910 — 12.000 EA INLETS, CLOSED FLUME	2,792.00000	33,504.00	9,500.00000	114,000.00	6,720.00000	80,640.00
0330 0430174118 — 8.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	155.30000	1,242.40	500.00000	4,000.00	167.00000	1,336.00
0335 0430174124 — 108.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	129.35000	13,969.80	175.00000	18,900.00	175.00000	18,900.00

Letting: CT190227 February 27, 2019 **Call Order:** 003 **Contract:** T1742

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) ZEP CONSTRUCTION, INC.		(5) GOSALIA CONCRETE CONSTRUCTORS, INC.		(6) IBT CONSTRUCTION, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0340 0430174215 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 15"SD 8.000 LF	162.77000	1,302.16	550.00000	4,400.00	166.00000	1,328.00
0345 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 93.000 LF	126.25000	11,741.25	190.00000	17,670.00	168.00000	15,624.00
0350 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 440.000 LF	110.15000	48,466.00	200.00000	88,000.00	175.00000	77,000.00
0355 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD 335.000 LF	134.47000	45,047.45	175.00000	58,625.00	200.00000	67,000.00
0360 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD 3.000 EA	1,292.30000	3,876.90	6,500.00000	19,500.00	1,940.00000	5,820.00
0365 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD 6.000 EA	1,436.00000	8,616.00	6,500.00000	39,000.00	2,430.00000	14,580.00
0370 0430982629 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD 2.000 EA	1,950.00000	3,900.00	4,500.00000	9,000.00	2,370.00000	4,740.00
0375 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD 2.000 EA	1,623.00000	3,246.00	4,000.00000	8,000.00	1,940.00000	3,880.00

Letting: CT190227 February 27, 2019 **Call Order:** 003 **Contract:** T1742

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ZEP CONSTRUCTION, INC.		(5) GOSALIA CONCRETE CONSTRUCTORS, INC.		(6) IBT CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0380 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD 3.000 EA	1,434.00000	4,302.00	4,500.00000	13,500.00	2,430.00000	7,290.00
0385 0430984623 MITERED END SECTION, OPTIONAL OTHER - ELLIP/ARCH, 15" SD 2.000 EA	1,641.00000	3,282.00	6,700.00000	13,400.00	1,960.00000	3,920.00
0390 0515 2311 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1 245.000 LF	108.50000	26,582.50	85.00000	20,825.00	99.30000	24,328.50
0395 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 37.000 LF	31.30000	1,158.10	120.00000	4,440.00	93.20000	3,448.40
0400 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 316.000 LF	32.56000	10,288.96	112.00000	35,392.00	90.20000	28,503.20
0405 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 9,151.000 SY	43.63000	399,258.13	80.00000	732,080.00	61.00000	558,211.00
0410 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 1,083.000 SY	49.38000	53,478.54	80.00000	86,640.00	118.00000	127,794.00
0415 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED, 4" 163.000 SY	40.86000	6,660.18	83.00000	13,529.00	188.00000	30,644.00
0420 0527 2 DETECTABLE WARNINGS 962.000 SF	59.79000	57,517.98	30.00000	28,860.00	33.60000	32,323.20

Letting: CT190227 February 27, 2019 **Call Order:** 003 **Contract:** T1742

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) ZEP CONSTRUCTION, INC.		(5) GOSALIA CONCRETE CONSTRUCTORS, INC.		(6) IBT CONSTRUCTION, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0425 0536 1 0 GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2 288.000 LF	40.85000	11,764.80	32.00000	9,216.00	40.30000	11,606.40
0430 0536 6 PIPE RAIL FOR GUARDRAIL 273.000 LF	23.00000	6,279.00	18.00000	4,914.00	15.90000	4,340.70
0435 0536 7 2 SPECIAL GUARDRAIL POST- SPECIAL STEEL POST FOR CONCRETE STRUCTURE MOUNT 6.000 EA	358.00000	2,148.00	280.00000	1,680.00	672.00000	4,032.00
0440 0536 73 GUARDRAIL REMOVAL 362.000 LF	5.12000	1,853.44	4.00000	1,448.00	4.00000	1,448.00
0445 0536 85 24 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL 1.000 EA	4,085.00000	4,085.00	3,200.00000	3,200.00	4,030.00000	4,030.00
0450 0536 85 25 GUARDRAIL END TREATMENT-TRAILING ANCHORAGE TYPE II 1.000 EA	1,787.00000	1,787.00	1,400.00000	1,400.00	1,110.00000	1,110.00
0455 0570 1 1 PERFORMANCE TURF 2,054.000 SY	6.25000	12,837.50	2.07000	4,251.78	5.40000	11,091.60
0460 0570 1 2 PERFORMANCE TURF, SOD 23,746.000 SY	3.15000	74,799.90	2.07000	49,154.22	6.40000	151,974.40

Letting: CT190227 February 27, 2019 **Call Order:** 003 **Contract:** T1742

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ZEP CONSTRUCTION, INC.		(5) GOSALIA CONCRETE CONSTRUCTORS, INC.		(6) IBT CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0465 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 0.002 GM	1,915.00000	3.83	975.00000	1.95	6,560.00000	13.12
0470 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.073 GM	2,553.00000	186.37	1,290.00000	94.17	1,740.00000	127.02
0475 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 7,479.000 LF	1.41000	10,545.39	0.35000	2,617.65	0.50000	3,739.50
0480 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" 222.000 LF	1.53000	339.66	0.55000	122.10	0.70000	155.40
0485 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 181.000 LF	1.66000	300.46	0.70000	126.70	1.00000	181.00
0490 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 1.000 EA	31.91000	31.91	45.00000	45.00	60.50000	60.50
0495 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 0.242 GM	1,915.00000	463.43	965.00000	233.53	1,300.00000	314.60
0500 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 261.000 LF	1.53000	399.33	0.55000	143.55	0.70000	182.70

Letting: CT190227 February 27, 2019 **Call Order:** 003 **Contract:** T1742

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ZEP CONSTRUCTION, INC.		(5) GOSALIA CONCRETE CONSTRUCTORS, INC.		(6) IBT CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0505 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43539015201	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
0002 Roadway Section Totals:		**$2,897,646.16**		**$2,736,557.74**		**$2,971,690.28**
SECTION: 0003 Signing						
0510 0700 1 11 15.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	403.00000	6,045.00	270.00000	4,050.00	424.00000	6,360.00
0515 0700 1 12 7.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	1,551.00000	10,857.00	1,350.00000	9,450.00	1,630.00000	11,410.00
0520 0700 1 13 5.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	1,730.00000	8,650.00	1,425.00000	7,125.00	1,820.00000	9,100.00
0525 0700 1 50 1.000 AS SINGLE POST SIGN, RELOCATE	262.00000	262.00	110.00000	110.00	276.00000	276.00
0530 0700 1 60 33.000 AS SINGLE POST SIGN, REMOVE	32.00000	1,056.00	1.00000	33.00	33.60000	1,108.80
0535 0700 2 13 1.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	4,557.00000	4,557.00	3,230.00000	3,230.00	4,800.00000	4,800.00

Letting: CT190227 February 27, 2019 **Call Order:** 003 **Contract:** T1742

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) ZEP CONSTRUCTION, INC.		(5) GOSALIA CONCRETE CONSTRUCTORS, INC.		(6) IBT CONSTRUCTION, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0540 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF 3.000 AS	4,698.00000	14,094.00	3,450.00000	10,350.00	4,950.00000	14,850.00
0545 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF 1.000 AS	8,278.00000	8,278.00	5,050.00000	5,050.00	8,720.00000	8,720.00
0550 0700 2 60 MULTI- POST SIGN, REMOVE 7.000 AS	639.00000	4,473.00	800.00000	5,600.00	672.00000	4,704.00
0555 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43539015201 (1.000) LS	13,215.00000	13,215.00	4,335.00000	4,335.00	5,830.00000	5,830.00
0560 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 7,479.000 LF	3.13000	23,409.27	1.40000	10,470.60	1.90000	14,210.10
0565 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 222.000 LF	4.70000	1,043.40	2.25000	499.50	3.00000	666.00
0570 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 181.000 LF	6.25000	1,131.25	3.05000	552.05	4.10000	742.10
0575 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 1.000 EA	53.61000	53.61	55.00000	55.00	74.00000	74.00

Letting: CT190227 February 27, 2019 **Call Order:** 003 **Contract:** T1742

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ZEP CONSTRUCTION, INC.		(5) GOSALIA CONCRETE CONSTRUCTORS, INC.		(6) IBT CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0580 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 261.000 LF	4.70000	1,226.70	2.25000	587.25	3.00000	783.00
0585 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 4,588.000 LF	17.17000	78,775.96	15.05000	69,049.40	20.20000	92,677.60
0590 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 0.002 GM	8,366.00000	16.73	3,456.00000	6.91	27,900.00000	55.80
0595 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.073 GM	11,154.00000	814.24	5,130.00000	374.49	6,900.00000	503.70
0600 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 0.242 GM	8,365.00000	2,024.33	4,115.00000	995.83	5,530.00000	1,338.26
0003 Signing Section Totals:		**$179,982.49**		**$131,924.03**		**$178,209.36**
SECTION: 0004 Lighting						
0605 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 355.000 LF	10.22000	3,628.10	8.00000	2,840.00	27.10000	9,620.50
0607 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 390.000 LF	21.70000	8,463.00	17.00000	6,630.00	32.70000	12,753.00

Letting: CT190227 February 27, 2019 **Call Order:** 003 **Contract:** T1742

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ZEP CONSTRUCTION, INC.		(5) GOSALIA CONCRETE CONSTRUCTORS, INC.		(6) IBT CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
0610 0635 2 11 53.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	670.12000	35,516.36	525.00000	27,825.00	1,150.00000	60,950.00
0615 0715 1 12 2,930.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	1.85000	5,420.50	1.45000	4,248.50	1.80000	5,274.00
0620 0715 4 60 2.000 EA LIGHT POLE COMPLETE, RELOCATE	2,872.00000	5,744.00	2,250.00000	4,500.00	3,590.00000	7,180.00
0625 0715 4 70 1.000 EA LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION	1,117.00000	1,117.00	875.00000	875.00	466.00000	466.00
0004 Lighting Section Totals:		**$59,888.96**		**$46,918.50**		**$96,243.50**
SECTION: 0005 Signalization						
0630 0630 2 11 342.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	10.21000	3,491.82	8.00000	2,736.00	27.70000	9,473.40
0635 0630 2 12 132.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	28.08000	3,706.56	22.00000	2,904.00	37.80000	4,989.60
0640 0632 7 2 256.000 LF SIGNAL CABLE-REPAIR/REPLACE/OTHER, FURNISH & INSTALL	5.74000	1,469.44	4.50000	1,152.00	4.50000	1,152.00

Letting: CT190227 February 27, 2019 **Call Order:** 003 **Contract:** T1742

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) ZEP CONSTRUCTION, INC.		(5) GOSALIA CONCRETE CONSTRUCTORS, INC.		(6) IBT CONSTRUCTION, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0645 0632 7 6 1.000 PI SIGNAL CABLE, REMOVE-INTERSECTION	639.00000	639.00	500.00000	500.00	963.00000	963.00
0650 0635 2 11 32.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	861.58000	27,570.56	675.00000	21,600.00	1,070.00000	34,240.00
0655 0639 1112 1.000 AS ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY	2,916.61000	2,916.61	2,285.00000	2,285.00	2,770.00000	2,770.00
0660 0639 2 1 8.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	12.76000	102.08	10.00000	80.00	6.30000	50.40
0665 0641 2 12 1.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1,628.00000	1,628.00	1,275.00000	1,275.00	2,710.00000	2,710.00
0670 0641 2 60 1.000 EA PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE	479.00000	479.00	375.00000	375.00	447.00000	447.00
0675 0646 1 11 4.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	1,500.00000	6,000.00	1,175.00000	4,700.00	1,640.00000	6,560.00
0680 0646 1 12 7.000 EA ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST	1,411.00000	9,877.00	1,105.00000	7,735.00	1,510.00000	10,570.00

Letting: CT190227 February 27, 2019 **Call Order:** 003 **Contract:** T1742

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) ZEP CONSTRUCTION, INC.		(5) GOSALIA CONCRETE CONSTRUCTORS, INC.		(6) IBT CONSTRUCTION, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0685 0646 1 60 3.000 EA ALUMINUM SIGNALS POLE, REMOVE	160.00000	480.00	125.00000	375.00	116.00000	348.00
0690 0653 1 11 4.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	671.00000	2,684.00	525.00000	2,100.00	554.00000	2,216.00
0695 0660 1109 6.000 EA LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	357.00000	2,142.00	280.00000	1,680.00	208.00000	1,248.00
0700 0665 1 11 11.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	288.00000	3,168.00	225.00000	2,475.00	145.00000	1,595.00
0705 0665 1 60 4.000 EA PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN	64.00000	256.00	50.00000	200.00	33.40000	133.60
0710 0670 5110 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	39,260.00000	39,260.00	30,760.00000	30,760.00	36,900.00000	36,900.00
0715 0670 5400 3.000 AS TRAFFIC CONTROLLER ASSEMBLY, MODIFY	3,510.00000	10,530.00	2,750.00000	8,250.00	957.00000	2,871.00
0720 0670 5600 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	958.00000	958.00	750.00000	750.00	1,950.00000	1,950.00

Letting: CT190227 February 27, 2019 **Call Order:** 003 **Contract:** T1742

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ZEP CONSTRUCTION, INC.		(5) GOSALIA CONCRETE CONSTRUCTORS, INC.		(6) IBT CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0725 0685 1 11 1.000 EA UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE	8,621.00000	8,621.00	6,754.00000	6,754.00	6,740.00000	6,740.00
0005 Signalization Section Totals:		**$125,979.07**		**$98,686.00**		**$127,927.00**
SECTION: 0006 Intelligent Transportation System						
0730 0630 2 11 387.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	10.22000	3,955.14	8.00000	3,096.00	26.50000	10,255.50
0735 0630 2 12 881.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	21.70000	19,117.70	17.00000	14,977.00	28.30000	24,932.30
0740 0633 1121 322.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS	2.50000	805.00	1.95000	627.90	3.40000	1,094.80
0745 0633 1122 82.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS	4.00000	328.00	3.10000	254.20	3.40000	278.80
0750 0633 1123 16,162.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS	3.70000	59,799.40	2.90000	46,869.80	3.80000	61,415.60
0755 0633 1420 665.000 LF FIBER OPTIC CABLE, RELOCATE, UNDERGROUND	3.20000	2,128.00	2.50000	1,662.50	3.00000	1,995.00

Letting: CT190227 February 27, 2019 **Call Order:** 003 **Contract:** T1742

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ZEP CONSTRUCTION, INC.		(5) GOSALIA CONCRETE CONSTRUCTORS, INC.		(6) IBT CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Intelligent Transportation System						
0760 0633 1620 19,243.000 LF FIBER OPTIC CABLE, REMOVE, UNDERGROUND	0.64000	12,315.52	0.50000	9,621.50	0.80000	15,394.40
0765 0633 2 31 224.000 EA FIBER OPTIC CONNECTION, INSTALL, SPLICE	53.61000	12,008.64	42.00000	9,408.00	53.50000	11,984.00
0770 0633 2 32 108.000 EA FIBER OPTIC CONNECTION, INSTALL, TERMINATION	86.80000	9,374.40	68.00000	7,344.00	115.00000	12,420.00
0775 0633 3 11 6.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	1,309.00000	7,854.00	1,025.00000	6,150.00	1,060.00000	6,360.00
0780 0633 3 14 9.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT	224.00000	2,016.00	175.00000	1,575.00	115.00000	1,035.00
0785 0633 3 16 2.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED	1,628.00000	3,256.00	1,275.00000	2,550.00	1,950.00000	3,900.00
0790 0633 3 51 1.000 EA FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE	383.00000	383.00	300.00000	300.00	724.00000	724.00
0795 0633 3 56 4.000 EA FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY PATCH PANEL	383.00000	1,532.00	300.00000	1,200.00	422.00000	1,688.00

Letting: CT190227 February 27, 2019 **Call Order:** 003 **Contract:** T1742

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) ZEP CONSTRUCTION, INC.		(5) GOSALIA CONCRETE CONSTRUCTORS, INC.		(6) IBT CONSTRUCTION, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Intelligent Transportation System						
0800 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 12.000 EA	1,947.00000	23,364.00	1,525.00000	18,300.00	2,140.00000	25,680.00
0805 0684 1 4 MANAGED FIELD ETHERNET SWITCH, RELOCATE 1.000 EA	256.00000	256.00	200.00000	200.00	422.00000	422.00
0006 Intelligent Transportation System Section Totals:		**$158,492.80**		**$124,135.90**		**$179,579.40**
Contract Grand Totals:		**$4,564,016.28**		**$4,719,533.17**		**4,799,876.54**

Letting: CT190227 February 27, 2019 **Call Order:** 003 **Contract:** T1742

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office