Vendor Ranking

Letting: CT190227 February 27, 2019 10:30 AM **Call Order:** 001
Contract: T2732
District: District 2
Counties: PUTNAM
Fed Aid No: 4002027P
Contract Time: 700 AVAILABLE DAYS
Project(s): 21002455201 (*) 21002455602
Contract Desc: SR 20

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	P & S PAVING, INC.	Responsive	Winning bid	$23,611,051.86	100.00%
2	ANDERSON COLUMBIA CO., INC.	Responsive	Non-Winning Bid	$23,965,103.56	101.50%
3	COMMERCIAL INDUSTRIAL CORP.	Responsive	Non-Winning Bid	$24,835,072.77	105.18%
4	SEMA CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$24,890,000.00	105.42%
5	WATSON CIVIL CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$24,894,385.00	105.44%
6	GLF CONSTRUCTION CORPORATION	Responsive	Non-Winning Bid	$25,245,145.45	106.92%
7	LANZO CONSTRUCTION CO FLORIDA	Responsive	Non-Winning Bid	$25,409,350.13	107.62%
8	COXWELL, J.B. CONTRACTING, INC.	Responsive	Non-Winning Bid	$25,477,884.89	107.91%
9	WHITEHURST, V. E. & SONS, INC.	Responsive	Non-Winning Bid	$26,124,233.55	110.64%
10	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$26,862,457.73	113.77%
11	HALIFAX PAVING, INC.	Responsive	Non-Winning Bid	$26,873,573.58	113.82%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

District: District 2 **Counties:** PUTNAM **Fed Aid No:** 4002027P

Contract Time: 700 AVAILABLE DAYS **Project(s):** 21002455201 (*) 21002455602

Contract Descr: SR 20

JEA Standards. Table A -- Schedule of Values is required to be submitted with the bid, as per Technical Special Provision T1000-17.

Please upload completed Table A as a zip file within your EBS File using the "File Attachment Upload" tab before submitting your bid.

The improvements under this contract consist of milling and resurfacing, base work, shoulder treatment, drainage improvements, curb and gutters, traffic signals, highway signing guardrail, sidewalks/Bicycle Path and other incidental construction on SR 20 from SW 56th Ave to CR 315 in Interlachen, in Putnam County.

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) P & S PAVING, INC.		(2) ANDERSON COLUMBIA CO., INC.		(3) COMMERCIAL INDUSTRIAL CORP.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 21002455201	1,798,000.00000	1,798,000.00	2,002,074.33000	2,002,074.33	1,900,000.00000	1,900,000.00
0010 0102 1 (700.000) DA (LS) MAINTENANCE OF TRAFFIC 21002455201	332,500.00000	332,500.00	620,454.77000	620,454.77	830,000.00000	830,000.00
0015 0102 2 1 (1.000) LS SPECIAL DETOUR 1 21002455201	37,000.00000	37,000.00	79,196.01000	79,196.01	66,000.00000	66,000.00
0020 0102 2 2 (1.000) LS SPECIAL DETOUR 2 21002455201	107,000.00000	107,000.00	77,640.73000	77,640.73	108,000.00000	108,000.00
0025 0102 2 3 (1.000) LS SPECIAL DETOUR 3 21002455201	71,000.00000	71,000.00	51,571.65000	51,571.65	77,000.00000	77,000.00

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate *( ) indicates item is bid as Lump Sum*	Quantity / Units	(1) P & S PAVING, INC.		(2) ANDERSON COLUMBIA CO., INC.		(3) COMMERCIAL INDUSTRIAL CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway							
0030 0102 2 4 SPECIAL DETOUR 4 21002455201	(1.000) LS	39,000.00000	39,000.00	38,405.14000	38,405.14	50,000.00000	50,000.00
0035 0102 2 5 SPECIAL DETOUR 5 21002455201	(1.000) LS	18,000.00000	18,000.00	16,945.06000	16,945.06	11,000.00000	11,000.00
0040 0102 2 6 SPECIAL DETOUR 6 21002455201	(1.000) LS	28,000.00000	28,000.00	18,673.16000	18,673.16	32,000.00000	32,000.00
0045 0102 3 COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	676.000 CY	40.00000	27,040.00	30.49000	20,611.24	34.00000	22,984.00
0050 0102 14 TRAFFIC CONTROL OFFICER	80.000 HR	60.00000	4,800.00	62.98000	5,038.40	48.00000	3,840.00
0055 0102 60 WORK ZONE SIGN	41,103.000 ED	0.20000	8,220.60	0.25000	10,275.75	0.27000	11,097.81
0060 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE	309.000 LF	25.00000	7,725.00	29.43000	9,093.87	44.00000	13,596.00
0065 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED	287.000 LF	27.50000	7,892.50	31.68000	9,092.16	36.00000	10,332.00

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) P & S PAVING, INC.		(2) ANDERSON COLUMBIA CO., INC.		(3) COMMERCIAL INDUSTRIAL CORP.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0070 0102 71 16 — 530.000 LF TEMPORARY BARRIER, F&I, FREE STANDING	16.00000	8,480.00	34.31000	18,184.30	28.00000	14,840.00
0075 0102 71 23 — 246.000 LF TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE	7.00000	1,722.00	13.78000	3,389.88	14.00000	3,444.00
0080 0102 74 1 — 307,674.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.15000	46,151.10	0.14000	43,074.36	0.15000	46,151.10
0085 0102 74 2 — 19,064.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.40000	7,625.60	0.23000	4,384.72	0.24000	4,575.36
0090 0102 74 7 — 762.000 LF CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.60000	457.20	5.73000	4,366.26	6.00000	4,572.00
0095 0102 76 — 324.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	6.00000	1,944.00	8.02000	2,598.48	8.50000	2,754.00
0100 0102 78 — 2,355.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3.40000	8,007.00	3.61000	8,501.55	4.20000	9,891.00
0105 0102 89 1 — 3.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	3,300.00000	9,900.00	2,347.58000	7,042.74	1,500.00000	4,500.00

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) P & S PAVING, INC.		(2) ANDERSON COLUMBIA CO., INC.		(3) COMMERCIAL INDUSTRIAL CORP.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0110 0102 99 3,168.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	11.50000	36,432.00	17.18000	54,426.24	12.00000	38,016.00
0115 0102104 700.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	9.50000	6,650.00	11.45000	8,015.00	34.00000	23,800.00
0120 0102107 1 700.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	9.90000	6,930.00	11.45000	8,015.00	31.00000	21,700.00
0125 0104 1 2,813.000 SY ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	1.40000	3,938.20	1.88000	5,288.44	2.60000	7,313.80
0130 0104 10 3 15,347.000 LF SEDIMENT BARRIER	1.30000	19,951.10	1.29000	19,797.63	1.00000	15,347.00
0135 0104 12 316.000 LF STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	3.40000	1,074.40	9.73000	3,074.68	7.30000	2,306.80
0140 0104 15 4.000 EA SOIL TRACKING PREVENTION DEVICE	4,500.00000	18,000.00	2,624.99000	10,499.96	1,700.00000	6,800.00
0145 0104 18 278.000 EA INLET PROTECTION SYSTEM	80.00000	22,240.00	108.79000	30,243.62	103.00000	28,634.00
0150 0107 1 1,358.240 AC LITTER REMOVAL	17.00000	23,090.08	18.32000	24,882.96	10.00000	13,582.40

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) P & S PAVING, INC.		(2) ANDERSON COLUMBIA CO., INC.		(3) COMMERCIAL INDUSTRIAL CORP.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0155 0107 2 MOWING 884.910 AC	50.00000	44,245.50	91.61000	81,066.61	18.00000	15,928.38
0160 0110 1 1 CLEARING & GRUBBING 21002455201 (122.080) AC (LS)	990,000.00000	990,000.00	484,650.72000	484,650.72	900,000.00000	900,000.00
0165 0110 4 10 REMOVAL OF EXISTING CONCRETE 1,421.000 SY	8.00000	11,368.00	28.81000	40,939.01	8.40000	11,936.40
0170 0110 7 1 MAILBOX, F&I SINGLE 47.000 EA	200.00000	9,400.00	171.77000	8,073.19	180.00000	8,460.00
0175 0120 1 REGULAR EXCAVATION 395,882.600 CY	5.00000	1,979,413.00	5.13000	2,030,877.74	4.00000	1,583,530.40
0180 0120 4 SUBSOIL EXCAVATION 14,564.200 CY	9.20000	133,990.64	8.30000	120,882.86	7.00000	101,949.40
0185 0120 6 EMBANKMENT 188,106.200 CY	4.65000	874,693.83	4.49000	844,596.84	3.00000	564,318.60
0190 0160 4 TYPE B STABILIZATION 231,674.000 SY	3.10000	718,189.40	2.60000	602,352.40	3.20000	741,356.80
0200 0285701 OPTIONAL BASE, BASE GROUP 01 20,048.000 SY	7.60000	152,364.80	8.10000	162,388.80	6.70000	134,321.60

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) P & S PAVING, INC.		(2) ANDERSON COLUMBIA CO., INC.		(3) COMMERCIAL INDUSTRIAL CORP.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0205 0285712 180,676.000 SY OPTIONAL BASE, BASE GROUP 12	17.20000	3,107,627.20	15.90000	2,872,748.40	17.00000	3,071,492.00
0210 0286 1 5,648.000 SY TURNOUT CONSTRUCTION	12.70000	71,729.60	18.99000	107,255.52	18.00000	101,664.00
0215 0327 70 5 20,571.000 SY MILLING EXIST ASPH PAVT, 2" AVG DEPTH	2.50000	51,427.50	3.75000	77,141.25	3.00000	61,713.00
0220 0334 1 13 1,460.400 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	95.00000	138,738.00	107.98000	157,693.99	101.63000	148,420.45
0225 0334 1 53 19,839.000 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22	114.00000	2,261,646.00	106.47000	2,112,258.33	105.24000	2,087,856.36
0230 0337 7 83 22,902.500 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	113.00000	2,587,982.50	107.56000	2,463,392.90	106.26000	2,433,619.65
0235 0400 0 11 451.900 CY CONCRETE CLASS NS, GRAVITY WALL	630.00000	284,697.00	839.78000	379,496.58	563.00000	254,419.70
0240 0400 1 2 30.500 CY CONCRETE CLASS I, ENDWALLS	1,450.00000	44,225.00	1,184.61000	36,130.61	1,300.00000	39,650.00
0245 0425 1311 104.000 EA INLETS, CURB, TYPE P-1, <10'	5,600.00000	582,400.00	4,389.46000	456,503.84	4,200.00000	436,800.00

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) P & S PAVING, INC.		(2) ANDERSON COLUMBIA CO., INC.		(3) COMMERCIAL INDUSTRIAL CORP.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0250 0425 1312 INLETS, CURB TYPE P-1, >10' 3.000 EA	7,200.00000	21,600.00	5,757.82000	17,273.46	4,900.00000	14,700.00
0255 0425 1341 INLETS, CURB, TYPE P-4, <10' 6.000 EA	6,300.00000	37,800.00	5,708.52000	34,251.12	6,100.00000	36,600.00
0260 0425 1342 INLETS, CURB, TYPE P-4, >10' 2.000 EA	7,300.00000	14,600.00	8,310.28000	16,620.56	7,400.00000	14,800.00
0265 0425 1411 INLETS, CURB TYPE J-1, <10' 43.000 EA	5,900.00000	253,700.00	8,715.45000	374,764.35	6,400.00000	275,200.00
0270 0425 1412 INLETS, CURB, TYPE J-1, >10' 7.000 EA	6,300.00000	44,100.00	12,010.87000	84,076.09	10,100.00000	70,700.00
0275 0425 1441 INLETS, CURB, TYPE J-4, <10' 4.000 EA	7,500.00000	30,000.00	9,860.66000	39,442.64	8,600.00000	34,400.00
0280 0425 1521 INLETS, DT BOT, TYPE C,<10' 1.000 EA	3,300.00000	3,300.00	3,002.04000	3,002.04	3,600.00000	3,600.00
0285 0425 1523 INLETS, DT BOT, TYPE C,JBOT, <10' 2.000 EA	4,500.00000	9,000.00	4,931.93000	9,863.86	5,800.00000	11,600.00
0290 0425 1541 INLETS, DT BOT, TYPE D, <10' 20.000 EA	3,700.00000	74,000.00	3,589.92000	71,798.40	4,100.00000	82,000.00

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) P & S PAVING, INC.		(2) ANDERSON COLUMBIA CO., INC.		(3) COMMERCIAL INDUSTRIAL CORP.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0295 0425 1542 INLETS, DT BOT, TYPE D, >10' 1.000 EA	5,100.00000	5,100.00	9,105.03000	9,105.03	9,600.00000	9,600.00
0300 0425 1544 INLETS, DITCH BOTTOM, TYPE D, J BOT, >10' 1.000 EA	5,500.00000	5,500.00	9,141.79000	9,141.79	9,700.00000	9,700.00
0305 0425 1549 INLETS, DT BOT, TYPE D, MODIFY 4.000 EA	6,200.00000	24,800.00	6,629.30000	26,517.20	6,300.00000	25,200.00
0310 0425 1581 INLETS, DT BOT, TYPE H, <10' 11.000 EA	4,500.00000	49,500.00	6,906.72000	75,973.92	6,200.00000	68,200.00
0315 0425 1583 INLETS, DT BOT, TYPE H, J BOTTOM <10' 1.000 EA	7,200.00000	7,200.00	12,525.12000	12,525.12	8,900.00000	8,900.00
0320 0425 1589 INLETS, DT BOT, TYPE H, MODIFY 1.000 EA	8,100.00000	8,100.00	9,621.10000	9,621.10	9,600.00000	9,600.00
0325 0425 2 61 MANHOLES, P-8, <10' 1.000 EA	4,500.00000	4,500.00	3,454.57000	3,454.57	3,500.00000	3,500.00
0330 0425 2 63 MANHOLES, P-8, PARTIAL 1.000 EA	3,800.00000	3,800.00	3,177.36000	3,177.36	2,300.00000	2,300.00
0335 0425 2 91 MANHOLES, J-8, <10' 7.000 EA	5,200.00000	36,400.00	5,878.09000	41,146.63	6,600.00000	46,200.00

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) P & S PAVING, INC.		(2) ANDERSON COLUMBIA CO., INC.		(3) COMMERCIAL INDUSTRIAL CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0340 0425 2 92 MANHOLES, J-8, >10' 9.000 EA	6,300.00000	56,700.00	11,269.45000	101,425.05	9,600.00000	86,400.00
0345 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 330.000 LF	89.00000	29,370.00	52.56000	17,344.80	59.00000	19,470.00
0350 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD 705.000 LF	85.00000	59,925.00	66.01000	46,537.05	68.00000	47,940.00
0355 0430174130 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD 50.000 LF	130.00000	6,500.00	110.57000	5,528.50	85.00000	4,250.00
0360 0430174136 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD 93.000 LF	108.00000	10,044.00	106.70000	9,923.10	103.00000	9,579.00
0365 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD 31.000 LF	230.00000	7,130.00	50.89000	1,577.59	48.00000	1,488.00
0370 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 15,093.000 LF	51.00000	769,743.00	39.42000	594,966.06	59.00000	890,487.00
0375 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 7,809.000 LF	59.00000	460,731.00	50.07000	390,996.63	68.00000	531,012.00
0380 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD 7,802.000 LF	71.00000	553,942.00	85.92000	670,347.84	89.00000	694,378.00

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) P & S PAVING, INC.		(2) ANDERSON COLUMBIA CO., INC.		(3) COMMERCIAL INDUSTRIAL CORP.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0385 0430175136 1,579.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	89.00000	140,531.00	89.09000	140,673.11	120.00000	189,480.00
0390 0430175142 2,894.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	115.00000	332,810.00	97.25000	281,441.50	137.00000	396,478.00
0395 0430175230 45.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	98.00000	4,410.00	152.90000	6,880.50	130.00000	5,850.00
0400 0430175242 181.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD	155.00000	28,055.00	167.18000	30,259.58	154.00000	27,874.00
0405 0430982125 4.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" CD	1,240.00000	4,960.00	1,033.39000	4,133.56	1,100.00000	4,400.00
0410 0430982129 7.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" CD	1,375.00000	9,625.00	1,229.38000	8,605.66	1,200.00000	8,400.00
0415 0430982133 14.000 EA MITERED END SECTION, OPTIONAL ROUND, 30" CD	2,050.00000	28,700.00	1,689.95000	23,659.30	1,400.00000	19,600.00
0420 0430982138 2.000 EA MITERED END SECTION, OPTIONAL ROUND, 36" CD	2,500.00000	5,000.00	2,815.44000	5,630.88	2,100.00000	4,200.00
0425 0430982140 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 42" CD	3,000.00000	3,000.00	3,326.08000	3,326.08	2,400.00000	2,400.00

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) P & S PAVING, INC.		(2) ANDERSON COLUMBIA CO., INC.		(3) COMMERCIAL INDUSTRIAL CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0430 0430982633 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 30" CD 1.000 EA	1,600.00000	1,600.00	4,689.52000	4,689.52	1,400.00000	1,400.00
0435 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD 16.000 EA	1,250.00000	20,000.00	1,044.84000	16,717.44	1,300.00000	20,800.00
0440 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD 30.000 EA	1,350.00000	40,500.00	1,222.50000	36,675.00	1,400.00000	42,000.00
0445 0430984133 MITERED END SECTION , OPTIONAL ROUND, 30" SD 2.000 EA	1,950.00000	3,900.00	3,505.99000	7,011.98	1,400.00000	2,800.00
0450 0430984138 MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN 1.000 EA	2,350.00000	2,350.00	4,077.40000	4,077.40	3,400.00000	3,400.00
0455 0436 1 1 TRENCH DRAIN, STANDARD 379.000 LF	166.00000	62,914.00	300.81000	114,006.99	304.00000	115,216.00
0460 0440 1 20 UNDERDRAIN, TYPE II 2,694.000 LF	48.00000	129,312.00	24.32000	65,518.08	20.00000	53,880.00
0465 0440 70 UNDERDRAIN INSPECTION BOX 9.000 EA	1,950.00000	17,550.00	2,557.70000	23,019.30	645.00000	5,805.00
0470 0440 73 2 UNDERDRAIN OUTLET PIPE, 6" 43.000 LF	30.00000	1,290.00	25.28000	1,087.04	23.00000	989.00

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) P & S PAVING, INC.		(2) ANDERSON COLUMBIA CO., INC.		(3) COMMERCIAL INDUSTRIAL CORP.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0475 0515 2311 1,233.000 LF PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1	75.00000	92,475.00	80.16000	98,837.28	77.00000	94,941.00
0480 0520 1 7 70,132.000 LF CONCRETE CURB & GUTTER, TYPE E	13.50000	946,782.00	18.11000	1,270,090.52	22.00000	1,542,904.00
0485 0520 1 10 122.000 LF CONCRETE CURB & GUTTER, TYPE F	14.40000	1,756.80	37.28000	4,548.16	20.00000	2,440.00
0490 0520 2 4 108.000 LF CONCRETE CURB, TYPE D	13.80000	1,490.40	41.00000	4,428.00	18.00000	1,944.00
0495 0522 1 9,179.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	27.00000	247,833.00	54.79000	502,917.41	46.00000	422,234.00
0500 0522 2 7,543.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	36.00000	271,548.00	66.95000	505,003.85	55.00000	414,865.00
0505 0524 1 4 503.000 SY CONCRETE DITCH PAVEMENT, NON REINFORCED, 6"	50.00000	25,150.00	73.43000	36,935.29	90.00000	45,270.00
0510 0527 2 1,315.000 SF DETECTABLE WARNINGS	26.00000	34,190.00	28.63000	37,648.45	30.00000	39,450.00
0515 0530 3 3 80.700 TN RIPRAP- RUBBLE, BANK AND SHORE	108.00000	8,715.60	118.10000	9,530.67	80.00000	6,456.00

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) P & S PAVING, INC.		(2) ANDERSON COLUMBIA CO., INC.		(3) COMMERCIAL INDUSTRIAL CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0520 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING 674.200 TN	103.00000	69,442.60	106.24000	71,627.01	76.00000	51,239.20
0525 0530 74 BEDDING STONE 328.000 TN	105.00000	34,440.00	111.55000	36,588.40	70.00000	22,960.00
0530 0542 70 BUMPER GUARDS, CONCRETE 5.000 EA	170.00000	850.00	332.83000	1,664.15	103.00000	515.00
0535 0570 1 1 PERFORMANCE TURF 18,876.000 SY	0.50000	9,438.00	0.38000	7,172.88	0.61000	11,514.36
0540 0570 1 2 PERFORMANCE TURF, SOD 273,497.000 SY	2.10000	574,343.70	1.86000	508,704.42	3.00000	820,491.00
0545 0590 70 IRRIGATION SYSTEM 21002455201 (1.000) LS	31,000.00000	31,000.00	45,869.07000	45,869.07	47,000.00000	47,000.00
0550 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 28.972 GM	1,020.00000	29,551.44	882.01000	25,553.59	1,100.00000	31,869.20
0555 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 2.758 GM	1,420.00000	3,916.36	904.20000	2,493.78	1,540.00000	4,247.32

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) P & S PAVING, INC.		(2) ANDERSON COLUMBIA CO., INC.		(3) COMMERCIAL INDUSTRIAL CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0560 0710 11123 5,516.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	0.40000	2,206.40	1.05000	5,791.80	0.41000	2,261.56
0565 0710 11124 2,268.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	0.60000	1,360.80	1.44000	3,265.92	0.62000	1,406.16
0570 0710 11125 1,205.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	0.80000	964.00	1.72000	2,072.60	0.84000	1,012.20
0575 0710 11131 7.344 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	390.00000	2,864.16	482.61000	3,544.29	420.00000	3,084.48
0580 0710 11141 1.841 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	390.00000	717.99	549.17000	1,011.02	420.00000	773.22
0585 0710 11160 2.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	50.00000	100.00	83.21000	166.42	54.00000	108.00
0590 0710 11170 148.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	40.00000	5,920.00	32.34000	4,786.32	42.00000	6,216.00

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) P & S PAVING, INC.		(2) ANDERSON COLUMBIA CO., INC.		(3) COMMERCIAL INDUSTRIAL CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0595 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 22.189 GM	1,020.00000	22,632.78	882.01000	19,570.92	1,100.00000	24,407.90
0600 0710 11202 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.199 GM	1,360.00000	270.64	882.01000	175.52	1,540.00000	306.46
0605 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 668.000 LF	0.60000	400.80	1.50000	1,002.00	0.62000	414.16
0610 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.689 GM	380.00000	261.82	482.61000	332.52	420.00000	289.38
0615 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21002455201 (1.000) LS	150,000.00000	150,000.00	150,000.00000	150,000.00	150,000.00000	150,000.00
0001 Roadway Section Totals:		**$22,747,123.04**		**$23,072,454.72**		**$23,748,909.61**
SECTION: 0002 Signing						
0620 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 132.000 AS	380.00000	50,160.00	365.01000	48,181.32	347.00000	45,804.00

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) P & S PAVING, INC.		(2) ANDERSON COLUMBIA CO., INC.		(3) COMMERCIAL INDUSTRIAL CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0625 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 26.000 AS	1,300.00000	33,800.00	465.97000	12,115.22	1,662.00000	43,212.00
0630 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 20.000 AS	1,520.00000	30,400.00	1,109.44000	22,188.80	1,960.00000	39,200.00
0635 0700 1 50 SINGLE POST SIGN, RELOCATE 22.000 AS	85.00000	1,870.00	166.42000	3,661.24	182.00000	4,004.00
0640 0700 1 60 SINGLE POST SIGN, REMOVE 98.000 AS	11.30000	1,107.40	55.47000	5,436.06	1.22000	119.56
0645 0700 2 60 MULTI- POST SIGN, REMOVE 2.000 AS	560.00000	1,120.00	221.89000	443.78	365.00000	730.00
0650 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 1.000 EA	170.00000	170.00	355.02000	355.02	182.00000	182.00
0655 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF 2.000 EA	56.00000	112.00	166.42000	332.84	30.00000	60.00
0660 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 9.000 EA	28.00000	252.00	55.47000	499.23	13.00000	117.00
0665 0700 12 12 SIGN BEACON, F&I GROUND MOUNT-AC POWERED, TWO BEACONS 2.000 AS	4,200.00000	8,400.00	3,883.05000	7,766.10	4,000.00000	8,000.00

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) P & S PAVING, INC.		(2) ANDERSON COLUMBIA CO., INC.		(3) COMMERCIAL INDUSTRIAL CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0670 0700 12 21 — 1.000 AS SIGN BEACON, F&I GROUND MOUNT-SOLAR POWERED, ONE BEACON	6,320.00000	6,320.00	7,211.37000	7,211.37	5,900.00000	5,900.00
0675 0705 10 1 — 35.000 EA OBJECT MARKER, TYPE 1	198.00000	6,930.00	88.76000	3,106.60	225.00000	7,875.00
0680 0705 11 1 — 32.000 EA DELINEATOR, FLEXIBLE TUBULAR	56.00000	1,792.00	88.76000	2,840.32	91.00000	2,912.00
0685 0710 90 — (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21002455201	48,500.00000	48,500.00	61,019.31000	61,019.31	52,000.00000	52,000.00
0690 0711 11123 — 4,397.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	1.50000	6,595.50	3.22000	14,158.34	1.60000	7,035.20
0695 0711 11124 — 2,110.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	2.45000	5,169.50	4.49000	9,473.90	2.60000	5,486.00
0700 0711 11125 — 894.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	3.30000	2,950.20	6.93000	6,195.42	3.60000	3,218.40
0705 0711 11141 — 1.523 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	1,080.00000	1,644.84	2,196.70000	3,345.57	1,200.00000	1,827.60

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) P & S PAVING, INC.		(2) ANDERSON COLUMBIA CO., INC.		(3) COMMERCIAL INDUSTRIAL CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0710 0711 11160 2.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	630.00000	1,260.00	144.23000	288.46	67.00000	134.00
0715 0711 11170 115.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	51.00000	5,865.00	72.11000	8,292.65	55.00000	6,325.00
0720 0711 11180 145.000 LF THERMOPLASTIC, STANDARD, WHITE, YIELD LINE	2.25000	326.25	17.75000	2,573.75	2.50000	362.50
0725 0711 11224 425.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	2.50000	1,062.50	4.49000	1,908.25	2.60000	1,105.00
0730 0711 11241 0.622 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	1,070.00000	665.54	3,050.97000	1,897.70	1,100.00000	684.20
0735 0711 14125 1,999.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	16.60000	33,183.40	19.19000	38,360.81	18.00000	35,982.00
0740 0711 14160 37.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	230.00000	8,510.00	249.62000	9,235.94	250.00000	9,250.00
0745 0711 14170 37.000 EA THERMOPLASTIC, PREFORMED, WHITE, ARROW	118.00000	4,366.00	127.59000	4,720.83	1.70000	62.90

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) P & S PAVING, INC.		(2) ANDERSON COLUMBIA CO., INC.		(3) COMMERCIAL INDUSTRIAL CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0750 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 12.903 GM	3,940.00000	50,837.82	4,437.77000	57,260.55	4,250.00000	54,837.75
0755 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 2.693 GM	5,240.00000	14,111.32	8,986.48000	24,200.59	5,600.00000	15,080.80
0760 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 7.180 GM	975.00000	7,000.50	1,353.52000	9,718.27	1,050.00000	7,539.00
0765 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 9.175 GM	3,950.00000	36,241.25	4,437.77000	40,716.54	4,250.00000	38,993.75
0002 Signing Section Totals:		**$370,723.02**		**$407,504.78**		**$398,039.66**
SECTION: 0003 Signalization						
0770 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 942.000 LF	7.70000	7,253.40	6.66000	6,273.72	8.70000	8,195.40
0775 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 784.000 LF	17.50000	13,720.00	27.74000	21,748.16	25.50000	19,992.00
0780 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND 12.000 LF	29.00000	348.00	27.74000	332.88	28.00000	336.00

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) P & S PAVING, INC.		(2) ANDERSON COLUMBIA CO., INC.		(3) COMMERCIAL INDUSTRIAL CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0785 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 2.000 PI	4,900.00000	9,800.00	4,992.49000	9,984.98	7,200.00000	14,400.00
0790 0632 7 2 SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL 828.000 LF	4.80000	3,974.40	8.88000	7,352.64	5.30000	4,388.40
0795 0632 7 6 SIGNAL CABLE, REMOVE- INTERSECTION 1.000 PI	920.00000	920.00	443.78000	443.78	1,330.00000	1,330.00
0800 0634 4142 SPAN WIRE ASSEMBLY, F&I, SINGLE POINT, DIAGONAL 1.000 PI	2,700.00000	2,700.00	1,997.00000	1,997.00	2,600.00000	2,600.00
0805 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX 1.000 PI	7,000.00000	7,000.00	5,325.32000	5,325.32	13,000.00000	13,000.00
0810 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 34.000 EA	720.00000	24,480.00	615.74000	20,935.16	780.00000	26,520.00
0815 0639 1121 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY 2.000 AS	1,900.00000	3,800.00	1,664.16000	3,328.32	3,200.00000	6,400.00
0820 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 1.000 AS	2,100.00000	2,100.00	1,886.05000	1,886.05	3,400.00000	3,400.00

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) P & S PAVING, INC.		(2) ANDERSON COLUMBIA CO., INC.		(3) COMMERCIAL INDUSTRIAL CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0825 0639 1610 ELECTRICAL POWER SERVICE, REMOVE OVERHEAD 2.000 AS	480.00000	960.00	221.89000	443.78	1,100.00000	2,200.00
0830 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 120.000 LF	7.00000	840.00	2.22000	266.40	5.80000	696.00
0835 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 3.000 EA	1,450.00000	4,350.00	1,109.44000	3,328.32	1,500.00000	4,500.00
0840 0641 2 18 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII 6.000 EA	10,100.00000	60,600.00	10,539.70000	63,238.20	11,600.00000	69,600.00
0845 0641 2 80 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER 2.000 EA	3,600.00000	7,200.00	2,218.88000	4,437.76	5,300.00000	10,600.00
0850 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 8.000 EA	1,400.00000	11,200.00	943.03000	7,544.24	1,900.00000	15,200.00
0855 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 3.000 EA	220.00000	660.00	110.94000	332.82	530.00000	1,590.00
0860 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 17.000 AS	1,160.00000	19,720.00	943.03000	16,031.51	1,280.00000	21,760.00

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) P & S PAVING, INC.		(2) ANDERSON COLUMBIA CO., INC.		(3) COMMERCIAL INDUSTRIAL CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0865 0650 1 16 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY 2.000 AS	1,400.00000	2,800.00	1,109.44000	2,218.88	1,600.00000	3,200.00
0870 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 8.000 AS	705.00000	5,640.00	859.82000	6,878.56	720.00000	5,760.00
0875 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10 5.000 EA	290.00000	1,450.00	249.62000	1,248.10	300.00000	1,500.00
0880 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 14.000 AS	940.00000	13,160.00	1,109.44000	15,532.16	930.00000	13,020.00
0885 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 8.000 EA	230.00000	1,840.00	277.36000	2,218.88	720.00000	5,760.00
0890 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA 1.000 AS	32,500.00000	32,500.00	25,517.17000	25,517.17	32,800.00000	32,800.00
0895 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION 1.000 AS	32,500.00000	32,500.00	24,407.73000	24,407.73	32,800.00000	32,800.00
0900 0670 5500 TRAFFIC CONTROLLER ASSEMBLY, RELOCATE CONTROLLER WITH CABINET 1.000 AS	3,400.00000	3,400.00	1,220.39000	1,220.39	3,500.00000	3,500.00

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) P & S PAVING, INC.		(2) ANDERSON COLUMBIA CO., INC.		(3) COMMERCIAL INDUSTRIAL CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0905 0670 5600 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	850.00000	850.00	499.25000	499.25	1,500.00000	1,500.00
0910 0671 2 50 1.000 EA TRAFFIC CONTROLLER, RELOCATE-WITHOUT CABINET	940.00000	940.00	443.78000	443.78	1,700.00000	1,700.00
0915 0685 1 11 1.000 EA UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE	4,700.00000	4,700.00	8,320.82000	8,320.82	8,500.00000	8,500.00
0920 0700 3201 4.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	550.00000	2,200.00	554.72000	2,218.88	700.00000	2,800.00
0925 0700 5 22 4.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	4,400.00000	17,600.00	4,659.66000	18,638.64	5,700.00000	22,800.00
0003 Signalization Section Totals:		**$301,205.80**		**$284,594.28**		**$362,347.80**
SECTION: 0004 Utilities						
0930 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 21002455602	10,000.00000	10,000.00	10,000.00000	10,000.00	10,000.00000	10,000.00
0935 1000 6 (1.000) LS UTILITY WORK- JPA/UTILITY AGREEMENT, WATER 21002455602	182,000.00000	182,000.00	190,549.78000	190,549.78	315,775.70000	315,775.70

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(1) P & S PAVING, INC.		(2) ANDERSON COLUMBIA CO., INC.		(3) COMMERCIAL INDUSTRIAL CORP.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Utilities								
0004 Utilities Section Totals:				**$192,000.00**		**$200,549.78**		**$325,775.70**
Contract Grand Totals:				**$23,611,051.86**		**$23,965,103.56**		**24,835,072.77**

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) SEMA CONSTRUCTION, INC.		(5) WATSON CIVIL CONSTRUCTION, INC.		(6) GLF CONSTRUCTION CORPORATION	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) MOBILIZATION 21002455201 LS	2,400,000.00000	2,400,000.00	2,462,100.24000	2,462,100.24	2,150,000.00000	2,150,000.00
0010 0102 1 (700.000) MAINTENANCE OF TRAFFIC 21002455201 DA (LS)	400,000.00000	400,000.00	200,000.00000	200,000.00	350,000.00000	350,000.00
0015 0102 2 1 (1.000) SPECIAL DETOUR 1 21002455201 LS	100,000.00000	100,000.00	75,000.00000	75,000.00	50,000.00000	50,000.00
0020 0102 2 2 (1.000) SPECIAL DETOUR 2 21002455201 LS	200,000.00000	200,000.00	133,000.00000	133,000.00	120,000.00000	120,000.00
0025 0102 2 3 (1.000) SPECIAL DETOUR 3 21002455201 LS	150,000.00000	150,000.00	65,000.00000	65,000.00	85,000.00000	85,000.00
0030 0102 2 4 (1.000) SPECIAL DETOUR 4 21002455201 LS	100,000.00000	100,000.00	91,000.00000	91,000.00	60,000.00000	60,000.00
0035 0102 2 5 (1.000) SPECIAL DETOUR 5 21002455201 LS	10,000.00000	10,000.00	17,000.00000	17,000.00	15,000.00000	15,000.00
0040 0102 2 6 (1.000) SPECIAL DETOUR 6 21002455201 LS	50,000.00000	50,000.00	27,000.00000	27,000.00	15,000.00000	15,000.00

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) SEMA CONSTRUCTION, INC.		(5) WATSON CIVIL CONSTRUCTION, INC.		(6) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 3 676.000 CY COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	67.00000	45,292.00	50.00000	33,800.00	40.00000	27,040.00
0050 0102 14 80.000 HR TRAFFIC CONTROL OFFICER	65.00000	5,200.00	65.00000	5,200.00	60.00000	4,800.00
0055 0102 60 41,103.000 ED WORK ZONE SIGN	0.25000	10,275.75	0.30000	12,330.90	0.30000	12,330.90
0060 0102 71 13 309.000 LF TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE	60.00000	18,540.00	25.00000	7,725.00	40.00000	12,360.00
0065 0102 71 15 287.000 LF TEMPORARY BARRIER, F&I, ANCHORED	40.00000	11,480.00	28.00000	8,036.00	30.00000	8,610.00
0070 0102 71 16 530.000 LF TEMPORARY BARRIER, F&I, FREE STANDING	35.00000	18,550.00	16.00000	8,480.00	20.00000	10,600.00
0075 0102 71 23 246.000 LF TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE	30.00000	7,380.00	6.50000	1,599.00	15.00000	3,690.00
0080 0102 74 1 307,674.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.12000	36,920.88	0.20000	61,534.80	0.11000	33,844.14

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) SEMA CONSTRUCTION, INC.		(5) WATSON CIVIL CONSTRUCTION, INC.		(6) GLF CONSTRUCTION CORPORATION	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0102 74 2 19,064.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.20000	3,812.80	0.42000	8,006.88	0.24000	4,575.36
0090 0102 74 7 762.000 LF CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	5.00000	3,810.00	0.65000	495.30	4.95000	3,771.90
0095 0102 76 324.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	7.00000	2,268.00	6.00000	1,944.00	4.80000	1,555.20
0100 0102 78 2,355.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3.10000	7,300.50	3.80000	8,949.00	4.00000	9,420.00
0105 0102 89 1 3.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	3,100.00000	9,300.00	1,200.00000	3,600.00	2,000.00000	6,000.00
0110 0102 99 3,168.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	10.00000	31,680.00	12.00000	38,016.00	15.00000	47,520.00
0115 0102104 700.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	9.00000	6,300.00	10.00000	7,000.00	10.00000	7,000.00
0120 0102107 1 700.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	9.00000	6,300.00	9.00000	6,300.00	2.00000	1,400.00

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) SEMA CONSTRUCTION, INC.		(5) WATSON CIVIL CONSTRUCTION, INC.		(6) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0125 0104 1 2,813.000 SY ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	1.40000	3,938.20	1.00000	2,813.00	2.00000	5,626.00
0130 0104 10 3 15,347.000 LF SEDIMENT BARRIER	0.70000	10,742.90	3.50000	53,714.50	1.00000	15,347.00
0135 0104 12 316.000 LF STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	5.50000	1,738.00	5.00000	1,580.00	4.00000	1,264.00
0140 0104 15 4.000 EA SOIL TRACKING PREVENTION DEVICE	4,500.00000	18,000.00	2,500.00000	10,000.00	4,000.00000	16,000.00
0145 0104 18 278.000 EA INLET PROTECTION SYSTEM	67.00000	18,626.00	100.00000	27,800.00	85.00000	23,630.00
0150 0107 1 1,358.240 AC LITTER REMOVAL	10.00000	13,582.40	20.00000	27,164.80	15.00000	20,373.60
0155 0107 2 884.910 AC MOWING	30.00000	26,547.30	60.00000	53,094.60	25.00000	22,122.75
0160 0110 1 1 (122.080) AC (LS) CLEARING & GRUBBING 21002455201	903,507.25000	903,507.25	760,000.00000	760,000.00	1,650,000.00000	1,650,000.00
0165 0110 4 10 1,421.000 SY REMOVAL OF EXISTING CONCRETE	28.00000	39,788.00	15.50000	22,025.50	15.00000	21,315.00

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) SEMA CONSTRUCTION, INC.		(5) WATSON CIVIL CONSTRUCTION, INC.		(6) GLF CONSTRUCTION CORPORATION	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0170 0110 7 1 MAILBOX, F&I SINGLE 47.000 EA	150.00000	7,050.00	150.00000	7,050.00	450.00000	21,150.00
0175 0120 1 REGULAR EXCAVATION 395,882.600 CY	6.00000	2,375,295.60	4.50000	1,781,471.70	4.50000	1,781,471.70
0180 0120 4 SUBSOIL EXCAVATION 14,564.200 CY	7.00000	101,949.40	10.00000	145,642.00	14.00000	203,898.80
0185 0120 6 EMBANKMENT 188,106.200 CY	3.00000	564,318.60	6.00000	1,128,637.20	7.00000	1,316,743.40
0190 0160 4 TYPE B STABILIZATION 231,674.000 SY	3.58000	829,392.92	4.00000	926,696.00	2.50000	579,185.00
0200 0285701 OPTIONAL BASE, BASE GROUP 01 20,048.000 SY	9.00000	180,432.00	8.00000	160,384.00	8.00000	160,384.00
0205 0285712 OPTIONAL BASE, BASE GROUP 12 180,676.000 SY	17.95000	3,243,134.20	16.50000	2,981,154.00	16.00000	2,890,816.00
0210 0286 1 TURNOUT CONSTRUCTION 5,648.000 SY	26.00000	146,848.00	19.00000	107,312.00	30.00000	169,440.00
0215 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH 20,571.000 SY	3.90000	80,226.90	3.00000	61,713.00	3.00000	61,713.00

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) SEMA CONSTRUCTION, INC.		(5) WATSON CIVIL CONSTRUCTION, INC.		(6) GLF CONSTRUCTION CORPORATION	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0220 0334 1 13 1,460.400 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	95.00000	138,738.00	106.00000	154,802.40	105.00000	153,342.00
0225 0334 1 53 19,839.000 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22	95.00000	1,884,705.00	115.00000	2,281,485.00	110.00000	2,182,290.00
0230 0337 7 83 22,902.500 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	100.00000	2,290,250.00	114.00000	2,610,885.00	112.00000	2,565,080.00
0235 0400 0 11 451.900 CY CONCRETE CLASS NS, GRAVITY WALL	560.00000	253,064.00	600.00000	271,140.00	750.00000	338,925.00
0240 0400 1 2 30.500 CY CONCRETE CLASS I, ENDWALLS	810.00000	24,705.00	1,100.00000	33,550.00	1,200.00000	36,600.00
0245 0425 1311 104.000 EA INLETS, CURB, TYPE P-1, <10'	5,600.00000	582,400.00	5,450.00000	566,800.00	3,400.00000	353,600.00
0250 0425 1312 3.000 EA INLETS, CURB TYPE P-1, >10'	6,900.00000	20,700.00	8,050.00000	24,150.00	6,500.00000	19,500.00
0255 0425 1341 6.000 EA INLETS, CURB, TYPE P-4, <10'	4,300.00000	25,800.00	4,725.00000	28,350.00	4,800.00000	28,800.00
0260 0425 1342 2.000 EA INLETS, CURB, TYPE P-4, >10'	5,900.00000	11,800.00	8,200.00000	16,400.00	8,400.00000	16,800.00

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) SEMA CONSTRUCTION, INC.		(5) WATSON CIVIL CONSTRUCTION, INC.		(6) GLF CONSTRUCTION CORPORATION	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0265 0425 1411 INLETS, CURB TYPE J-1, <10' 43.000 EA	6,700.00000	288,100.00	7,400.00000	318,200.00	6,200.00000	266,600.00
0270 0425 1412 INLETS, CURB, TYPE J-1, >10' 7.000 EA	8,600.00000	60,200.00	12,100.00000	84,700.00	8,800.00000	61,600.00
0275 0425 1441 INLETS, CURB, TYPE J-4, <10' 4.000 EA	6,400.00000	25,600.00	7,860.00000	31,440.00	8,500.00000	34,000.00
0280 0425 1521 INLETS, DT BOT, TYPE C,<10' 1.000 EA	2,400.00000	2,400.00	2,640.00000	2,640.00	2,400.00000	2,400.00
0285 0425 1523 INLETS, DT BOT, TYPE C,JBOT, <10' 2.000 EA	4,100.00000	8,200.00	4,900.00000	9,800.00	6,400.00000	12,800.00
0290 0425 1541 INLETS, DT BOT, TYPE D, <10' 20.000 EA	2,900.00000	58,000.00	2,990.00000	59,800.00	4,500.00000	90,000.00
0295 0425 1542 INLETS, DT BOT, TYPE D, >10' 1.000 EA	3,600.00000	3,600.00	4,450.00000	4,450.00	6,400.00000	6,400.00
0300 0425 1544 INLETS, DITCH BOTTOM, TYPE D, J BOT, >10' 1.000 EA	6,400.00000	6,400.00	7,500.00000	7,500.00	6,500.00000	6,500.00
0305 0425 1549 INLETS, DT BOT, TYPE D, MODIFY 4.000 EA	5,100.00000	20,400.00	4,625.00000	18,500.00	6,300.00000	25,200.00

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) SEMA CONSTRUCTION, INC.		(5) WATSON CIVIL CONSTRUCTION, INC.		(6) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0310 0425 1581 INLETS, DT BOT, TYPE H, <10' 11.000 EA	3,400.00000	37,400.00	3,700.00000	40,700.00	4,400.00000	48,400.00
0315 0425 1583 INLETS, DT BOT, TYPE H, J BOTTOM <10' 1.000 EA	7,400.00000	7,400.00	10,000.00000	10,000.00	11,600.00000	11,600.00
0320 0425 1589 INLETS, DT BOT, TYPE H, MODIFY 1.000 EA	7,000.00000	7,000.00	8,800.00000	8,800.00	1,000.00000	1,000.00
0325 0425 2 61 MANHOLES, P-8, <10' 1.000 EA	4,300.00000	4,300.00	5,100.00000	5,100.00	4,500.00000	4,500.00
0330 0425 2 63 MANHOLES, P-8, PARTIAL 1.000 EA	3,900.00000	3,900.00	3,700.00000	3,700.00	4,000.00000	4,000.00
0335 0425 2 91 MANHOLES, J-8, <10' 7.000 EA	7,100.00000	49,700.00	8,400.00000	58,800.00	11,000.00000	77,000.00
0340 0425 2 92 MANHOLES, J-8, >10' 9.000 EA	7,400.00000	66,600.00	10,800.00000	97,200.00	10,000.00000	90,000.00
0345 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 330.000 LF	110.00000	36,300.00	63.00000	20,790.00	50.00000	16,500.00
0350 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD 705.000 LF	87.00000	61,335.00	78.00000	54,990.00	65.00000	45,825.00

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) SEMA CONSTRUCTION, INC.		(5) WATSON CIVIL CONSTRUCTION, INC.		(6) GLF CONSTRUCTION CORPORATION	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0355 0430174130 50.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD	180.00000	9,000.00	100.00000	5,000.00	100.00000	5,000.00
0360 0430174136 93.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD	110.00000	10,230.00	118.00000	10,974.00	110.00000	10,230.00
0365 0430175115 31.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	340.00000	10,540.00	260.00000	8,060.00	50.00000	1,550.00
0370 0430175118 15,093.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	52.00000	784,836.00	48.50000	732,010.50	55.00000	830,115.00
0375 0430175124 7,809.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	64.00000	499,776.00	64.00000	499,776.00	65.00000	507,585.00
0380 0430175130 7,802.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	78.00000	608,556.00	85.00000	663,170.00	100.00000	780,200.00
0385 0430175136 1,579.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	100.00000	157,900.00	115.00000	181,585.00	115.00000	181,585.00
0390 0430175142 2,894.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	130.00000	376,220.00	133.00000	384,902.00	130.00000	376,220.00
0395 0430175230 45.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	160.00000	7,200.00	139.00000	6,255.00	160.00000	7,200.00

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) SEMA CONSTRUCTION, INC.		(5) WATSON CIVIL CONSTRUCTION, INC.		(6) GLF CONSTRUCTION CORPORATION	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0400 0430175242 181.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD	150.00000	27,150.00	241.00000	43,621.00	250.00000	45,250.00
0405 0430982125 4.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" CD	1,300.00000	5,200.00	1,700.00000	6,800.00	1,500.00000	6,000.00
0410 0430982129 7.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" CD	1,400.00000	9,800.00	1,890.00000	13,230.00	1,500.00000	10,500.00
0415 0430982133 14.000 EA MITERED END SECTION, OPTIONAL ROUND, 30" CD	2,100.00000	29,400.00	2,700.00000	37,800.00	2,200.00000	30,800.00
0420 0430982138 2.000 EA MITERED END SECTION, OPTIONAL ROUND, 36" CD	2,400.00000	4,800.00	3,060.00000	6,120.00	3,200.00000	6,400.00
0425 0430982140 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 42" CD	2,700.00000	2,700.00	4,320.00000	4,320.00	3,500.00000	3,500.00
0430 0430982633 1.000 EA MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 30" CD	1,700.00000	1,700.00	2,260.00000	2,260.00	2,300.00000	2,300.00
0435 0430984125 16.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" SD	1,200.00000	19,200.00	1,450.00000	23,200.00	1,500.00000	24,000.00
0440 0430984129 30.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" SD	1,400.00000	42,000.00	1,625.00000	48,750.00	1,600.00000	48,000.00

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) SEMA CONSTRUCTION, INC.		(5) WATSON CIVIL CONSTRUCTION, INC.		(6) GLF CONSTRUCTION CORPORATION	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0445 0430984133 MITERED END SECTION , OPTIONAL ROUND, 30" SD 2.000 EA	3,300.00000	6,600.00	2,770.00000	5,540.00	2,000.00000	4,000.00
0450 0430984138 MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN 1.000 EA	4,100.00000	4,100.00	2,900.00000	2,900.00	4,200.00000	4,200.00
0455 0436 1 1 TRENCH DRAIN, STANDARD 379.000 LF	100.00000	37,900.00	175.00000	66,325.00	130.00000	49,270.00
0460 0440 1 20 UNDERDRAIN, TYPE II 2,694.000 LF	38.00000	102,372.00	29.00000	78,126.00	26.00000	70,044.00
0465 0440 70 UNDERDRAIN INSPECTION BOX 9.000 EA	2,900.00000	26,100.00	895.00000	8,055.00	700.00000	6,300.00
0470 0440 73 2 UNDERDRAIN OUTLET PIPE, 6" 43.000 LF	99.00000	4,257.00	38.00000	1,634.00	15.00000	645.00
0475 0515 2311 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1 1,233.000 LF	57.00000	70,281.00	66.00000	81,378.00	65.00000	80,145.00
0480 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 70,132.000 LF	16.00000	1,122,112.00	15.75000	1,104,579.00	16.00000	1,122,112.00
0485 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 122.000 LF	32.00000	3,904.00	26.00000	3,172.00	25.00000	3,050.00

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) SEMA CONSTRUCTION, INC.		(5) WATSON CIVIL CONSTRUCTION, INC.		(6) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0490 0520 2 4 108.000 LF CONCRETE CURB, TYPE D	33.00000	3,564.00	27.00000	2,916.00	20.00000	2,160.00
0495 0522 1 9,179.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	43.00000	394,697.00	38.00000	348,802.00	45.00000	413,055.00
0500 0522 2 7,543.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	48.00000	362,064.00	44.00000	331,892.00	54.00000	407,322.00
0505 0524 1 4 503.000 SY CONCRETE DITCH PAVEMENT, NON REINFORCED, 6"	64.00000	32,192.00	60.00000	30,180.00	80.00000	40,240.00
0510 0527 2 1,315.000 SF DETECTABLE WARNINGS	20.00000	26,300.00	28.00000	36,820.00	26.00000	34,190.00
0515 0530 3 3 80.700 TN RIPRAP- RUBBLE, BANK AND SHORE	160.00000	12,912.00	175.00000	14,122.50	100.00000	8,070.00
0520 0530 3 4 674.200 TN RIPRAP, RUBBLE, F&I, DITCH LINING	160.00000	107,872.00	140.00000	94,388.00	100.00000	67,420.00
0525 0530 74 328.000 TN BEDDING STONE	190.00000	62,320.00	100.00000	32,800.00	100.00000	32,800.00
0530 0542 70 5.000 EA BUMPER GUARDS, CONCRETE	260.00000	1,300.00	65.00000	325.00	100.00000	500.00

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) SEMA CONSTRUCTION, INC.		(5) WATSON CIVIL CONSTRUCTION, INC.		(6) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0535 0570 1 1 PERFORMANCE TURF 18,876.000 SY	1.10000	20,763.60	0.33000	6,229.08	0.50000	9,438.00
0540 0570 1 2 PERFORMANCE TURF, SOD 273,497.000 SY	2.65000	724,767.05	2.00000	546,994.00	1.60000	437,595.20
0545 0590 70 IRRIGATION SYSTEM 21002455201 (1.000) LS	20,500.00000	20,500.00	44,000.00000	44,000.00	50,000.00000	50,000.00
0550 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 28.972 GM	950.00000	27,523.40	900.00000	26,074.80	1,000.00000	28,972.00
0555 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 2.758 GM	1,300.00000	3,585.40	1,100.00000	3,033.80	1,200.00000	3,309.60
0560 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 5,516.000 LF	0.35000	1,930.60	1.75000	9,653.00	1.00000	5,516.00
0565 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" 2,268.000 LF	0.55000	1,247.40	1.85000	4,195.80	1.00000	2,268.00
0570 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 1,205.000 LF	0.70000	843.50	2.00000	2,410.00	1.00000	1,205.00

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) SEMA CONSTRUCTION, INC.		(5) WATSON CIVIL CONSTRUCTION, INC.		(6) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0575 0710 11131 7.344 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	360.00000	2,643.84	475.00000	3,488.40	400.00000	2,937.60
0580 0710 11141 1.841 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	360.00000	662.76	465.00000	856.07	400.00000	736.40
0585 0710 11160 2.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	47.00000	94.00	53.00000	106.00	50.00000	100.00
0590 0710 11170 148.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	37.00000	5,476.00	32.00000	4,736.00	50.00000	7,400.00
0595 0710 11201 22.189 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	950.00000	21,079.55	900.00000	19,970.10	1,000.00000	22,189.00
0600 0710 11202 0.199 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	1,265.83000	251.90	1,000.00000	199.00	1,200.00000	238.80
0605 0710 11224 668.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	0.55000	367.40	1.80000	1,202.40	1.00000	668.00

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) SEMA CONSTRUCTION, INC.		(5) WATSON CIVIL CONSTRUCTION, INC.		(6) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0610 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.689 GM	356.85000	245.87	500.00000	344.50	500.00000	344.50
0615 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21002455201 (1.000) LS	150,000.00000	150,000.00	150,000.00000	150,000.00	150,000.00000	150,000.00
0001 Roadway Section Totals:		**$24,147,561.87**		**$24,111,322.77**		**$24,444,135.85**
SECTION: 0002 Signing						
0620 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 132.000 AS	340.00000	44,880.00	350.00000	46,200.00	380.00000	50,160.00
0625 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 26.000 AS	1,200.00000	31,200.00	1,200.00000	31,200.00	1,365.00000	35,490.00
0630 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 20.000 AS	1,400.00000	28,000.00	1,400.00000	28,000.00	1,450.00000	29,000.00
0635 0700 1 50 SINGLE POST SIGN, RELOCATE 22.000 AS	77.00000	1,694.00	80.00000	1,760.00	150.00000	3,300.00
0640 0700 1 60 SINGLE POST SIGN, REMOVE 98.000 AS	10.00000	980.00	10.50000	1,029.00	40.00000	3,920.00

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) SEMA CONSTRUCTION, INC.		(5) WATSON CIVIL CONSTRUCTION, INC.		(6) GLF CONSTRUCTION CORPORATION	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0645 0700 2 60 MULTI- POST SIGN, REMOVE 2.000 AS	510.00000	1,020.00	530.00000	1,060.00	300.00000	600.00
0650 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 1.000 EA	150.00000	150.00	160.00000	160.00	150.00000	150.00
0655 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF 2.000 EA	51.00000	102.00	53.00000	106.00	25.00000	50.00
0660 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 9.000 EA	26.00000	234.00	27.00000	243.00	11.00000	99.00
0665 0700 12 12 SIGN BEACON, F&I GROUND MOUNT-AC POWERED, TWO BEACONS 2.000 AS	3,900.00000	7,800.00	4,000.00000	8,000.00	3,800.00000	7,600.00
0670 0700 12 21 SIGN BEACON, F&I GROUND MOUNT-SOLAR POWERED, ONE BEACON 1.000 AS	5,900.00000	5,900.00	6,000.00000	6,000.00	5,500.00000	5,500.00
0675 0705 10 1 OBJECT MARKER, TYPE 1 35.000 EA	180.00000	6,300.00	175.00000	6,125.00	185.00000	6,475.00
0680 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR 32.000 EA	51.00000	1,632.00	50.00000	1,600.00	75.00000	2,400.00
0685 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21002455201 (1.000) LS	45,100.00000	45,100.00	68,475.00000	68,475.00	40,000.00000	40,000.00

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) SEMA CONSTRUCTION, INC.		(5) WATSON CIVIL CONSTRUCTION, INC.		(6) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0690 0711 11123 4,397.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	1.40000	6,155.80	2.06000	9,057.82	1.50000	6,595.50
0695 0711 11124 2,110.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	2.30000	4,853.00	3.09000	6,519.90	3.00000	6,330.00
0700 0711 11125 894.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	3.10000	2,771.40	4.15000	3,710.10	3.00000	2,682.00
0705 0711 11141 1.523 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	1,000.00000	1,523.00	1,595.00000	2,429.19	1,000.00000	1,523.00
0710 0711 11160 2.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	58.00000	116.00	206.00000	412.00	60.00000	120.00
0715 0711 11170 115.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	47.00000	5,405.00	103.00000	11,845.00	50.00000	5,750.00
0720 0711 11180 145.000 LF THERMOPLASTIC, STANDARD, WHITE, YIELD LINE	2.10000	304.50	3.10000	449.50	3.00000	435.00
0725 0711 11224 425.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	2.30000	977.50	3.10000	1,317.50	3.00000	1,275.00

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) SEMA CONSTRUCTION, INC.		(5) WATSON CIVIL CONSTRUCTION, INC.		(6) GLF CONSTRUCTION CORPORATION	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0730 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.622 GM	997.60000	620.51	1,593.00000	990.85	1,000.00000	622.00
0735 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 1,999.000 LF	15.00000	29,985.00	10.35000	20,689.65	15.00000	29,985.00
0740 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 37.000 EA	210.00000	7,770.00	206.00000	7,622.00	210.00000	7,770.00
0745 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 37.000 EA	110.00000	4,070.00	103.00000	3,811.00	110.00000	4,070.00
0750 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 12.903 GM	3,700.00000	47,741.10	4,330.00000	55,869.99	3,500.00000	45,160.50
0755 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 2.693 GM	4,900.00000	13,195.70	5,360.00000	14,434.48	4,700.00000	12,657.10
0760 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 7.180 GM	910.00000	6,533.80	1,600.00000	11,488.00	1,000.00000	7,180.00
0765 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 9.175 GM	3,700.00000	33,947.50	4,330.00000	39,727.75	3,500.00000	32,112.50

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) SEMA CONSTRUCTION, INC.		(5) WATSON CIVIL CONSTRUCTION, INC.		(6) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0002 Signing Section Totals:		**$340,961.81**		**$390,332.73**		**$349,011.60**
SECTION: 0003 Signalization						
0770 0630 2 11 942.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	7.00000	6,594.00	7.00000	6,594.00	6.00000	5,652.00
0775 0630 2 12 784.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	16.00000	12,544.00	16.00000	12,544.00	22.00000	17,248.00
0780 0630 2 14 12.000 LF CONDUIT, FURNISH & INSTALL, ABOVEGROUND	27.00000	324.00	26.00000	312.00	25.00000	300.00
0785 0632 7 1 2.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	4,500.00000	9,000.00	4,400.00000	8,800.00	3,300.00000	6,600.00
0790 0632 7 2 828.000 LF SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL	4.40000	3,643.20	4.30000	3,560.40	3.00000	2,484.00
0795 0632 7 6 1.000 PI SIGNAL CABLE, REMOVE- INTERSECTION	860.00000	860.00	832.00000	832.00	400.00000	400.00
0800 0634 4142 1.000 PI SPAN WIRE ASSEMBLY, F&I, SINGLE POINT, DIAGONAL	2,500.00000	2,500.00	2,425.00000	2,425.00	3,500.00000	3,500.00

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) SEMA CONSTRUCTION, INC.		(5) WATSON CIVIL CONSTRUCTION, INC.		(6) GLF CONSTRUCTION CORPORATION	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0805 0634 4153 1.000 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX PI	6,500.00000	6,500.00	6,320.00000	6,320.00	5,000.00000	5,000.00
0810 0635 2 11 34.000 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE EA	670.00000	22,780.00	645.00000	21,930.00	900.00000	30,600.00
0815 0639 1121 2.000 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY AS	1,800.00000	3,600.00	1,700.00000	3,400.00	1,600.00000	3,200.00
0820 0639 1122 1.000 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR AS	1,900.00000	1,900.00	1,885.00000	1,885.00	1,600.00000	1,600.00
0825 0639 1610 2.000 ELECTRICAL POWER SERVICE, REMOVE OVERHEAD AS	450.00000	900.00	435.00000	870.00	400.00000	800.00
0830 0639 2 1 120.000 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL LF	6.50000	780.00	6.25000	750.00	2.00000	240.00
0835 0641 2 12 3.000 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE EA	1,400.00000	4,200.00	1,320.00000	3,960.00	1,000.00000	3,000.00
0840 0641 2 18 6.000 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII EA	9,500.00000	57,000.00	9,175.00000	55,050.00	12,000.00000	72,000.00

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) SEMA CONSTRUCTION, INC.		(5) WATSON CIVIL CONSTRUCTION, INC.		(6) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0845 0641 2 80 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER 2.000 EA	3,400.00000	6,800.00	3,260.00000	6,520.00	2,600.00000	5,200.00
0850 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 8.000 EA	1,300.00000	10,400.00	1,250.00000	10,000.00	1,300.00000	10,400.00
0855 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 3.000 EA	200.00000	600.00	200.00000	600.00	300.00000	900.00
0860 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 17.000 AS	1,100.00000	18,700.00	1,050.00000	17,850.00	1,000.00000	17,000.00
0865 0650 1 16 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY 2.000 AS	1,300.00000	2,600.00	1,255.00000	2,510.00	1,600.00000	3,200.00
0870 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 8.000 AS	650.00000	5,200.00	635.00000	5,080.00	600.00000	4,800.00
0875 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10 5.000 EA	270.00000	1,350.00	265.00000	1,325.00	230.00000	1,150.00
0880 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 14.000 AS	870.00000	12,180.00	850.00000	11,900.00	500.00000	7,000.00

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) SEMA CONSTRUCTION, INC.		(5) WATSON CIVIL CONSTRUCTION, INC.		(6) GLF CONSTRUCTION CORPORATION	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0885 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 8.000 EA	220.00000	1,760.00	210.00000	1,680.00	200.00000	1,600.00
0890 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA 1.000 AS	30,200.00000	30,200.00	29,300.00000	29,300.00	25,000.00000	25,000.00
0895 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION 1.000 AS	30,200.00000	30,200.00	29,300.00000	29,300.00	2,600.00000	2,600.00
0900 0670 5500 TRAFFIC CONTROLLER ASSEMBLY, RELOCATE CONTROLLER WITH CABINET 1.000 AS	3,200.00000	3,200.00	3,100.00000	3,100.00	3,000.00000	3,000.00
0905 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 1.000 AS	790.00000	790.00	770.00000	770.00	400.00000	400.00
0910 0671 2 50 TRAFFIC CONTROLLER, RELOCATE-WITHOUT CABINET 1.000 EA	870.00000	870.00	850.00000	850.00	1,300.00000	1,300.00
0915 0685 1 11 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE 1.000 EA	4,400.00000	4,400.00	4,300.00000	4,300.00	5,000.00000	5,000.00
0920 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 4.000 EA	500.00000	2,000.00	485.00000	1,940.00	700.00000	2,800.00

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) SEMA CONSTRUCTION, INC.		(5) WATSON CIVIL CONSTRUCTION, INC.		(6) GLF CONSTRUCTION CORPORATION	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0925 0700 5 22 4.000 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF EA	4,100.00000	16,400.00	4,000.00000	16,000.00	4,000.00000	16,000.00
0003 Signalization Section Totals:		**$280,775.20**		**$272,257.40**		**$259,974.00**
SECTION: 0004 Utilities						
0930 0999 25 (1.000) INITIAL CONTINGENCY AMOUNT, DO NOT BID 21002455602 LS	10,000.00000	10,000.00	10,000.00000	10,000.00	10,000.00000	10,000.00
0935 1000 6 (1.000) UTILITY WORK- JPA/UTILITY AGREEMENT, WATER 21002455602 LS	110,701.12000	110,701.12	110,472.10000	110,472.10	182,024.00000	182,024.00
0004 Utilities Section Totals:		**$120,701.12**		**$120,472.10**		**$192,024.00**
Contract Grand Totals:		**$24,890,000.00**		**$24,894,385.00**		**25,245,145.45**

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) LANZO CONSTRUCTION CO FLORIDA		(8) COXWELL, J.B. CONTRACTING, INC.		(9) WHITEHURST, V. E. & SONS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) MOBILIZATION 21002455201 LS	1,590,000.00000	1,590,000.00	2,360,662.33000	2,360,662.33	2,459,267.51000	2,459,267.51
0010 0102 1 (700.000) MAINTENANCE OF TRAFFIC 21002455201 DA (LS)	172,000.00000	172,000.00	226,000.00000	226,000.00	1,918,175.00000	1,918,175.00
0015 0102 2 1 (1.000) SPECIAL DETOUR 1 21002455201 LS	81,000.00000	81,000.00	60,300.00000	60,300.00	51,264.95000	51,264.95
0020 0102 2 2 (1.000) SPECIAL DETOUR 2 21002455201 LS	190,000.00000	190,000.00	130,000.00000	130,000.00	111,915.00000	111,915.00
0025 0102 2 3 (1.000) SPECIAL DETOUR 3 21002455201 LS	133,000.00000	133,000.00	90,000.00000	90,000.00	77,964.84000	77,964.84
0030 0102 2 4 (1.000) SPECIAL DETOUR 4 21002455201 LS	85,000.00000	85,000.00	65,000.00000	65,000.00	64,756.80000	64,756.80
0035 0102 2 5 (1.000) SPECIAL DETOUR 5 21002455201 LS	34,000.00000	34,000.00	22,500.00000	22,500.00	45,523.00000	45,523.00
0040 0102 2 6 (1.000) SPECIAL DETOUR 6 21002455201 LS	28,000.00000	28,000.00	24,000.00000	24,000.00	33,667.23000	33,667.23

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) LANZO CONSTRUCTION CO FLORIDA		(8) COXWELL, J.B. CONTRACTING, INC.		(9) WHITEHURST, V. E. & SONS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 3 676.000 CY COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	37.00000	25,012.00	50.00000	33,800.00	24.20000	16,359.20
0050 0102 14 80.000 HR TRAFFIC CONTROL OFFICER	55.00000	4,400.00	50.00000	4,000.00	75.00000	6,000.00
0055 0102 60 41,103.000 ED WORK ZONE SIGN	0.20000	8,220.60	0.20000	8,220.60	0.24000	9,864.72
0060 0102 71 13 309.000 LF TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE	36.60000	11,309.40	25.00000	7,725.00	40.26000	12,440.34
0065 0102 71 15 287.000 LF TEMPORARY BARRIER, F&I, ANCHORED	29.95000	8,595.65	34.00000	9,758.00	32.95000	9,456.65
0070 0102 71 16 530.000 LF TEMPORARY BARRIER, F&I, FREE STANDING	23.75000	12,587.50	27.00000	14,310.00	26.15000	13,859.50
0075 0102 71 23 246.000 LF TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE	11.70000	2,878.20	12.00000	2,952.00	12.87000	3,166.02
0080 0102 74 1 307,674.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.11000	33,844.14	0.14000	43,074.36	0.13000	39,997.62

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) LANZO CONSTRUCTION CO FLORIDA		(8) COXWELL, J.B. CONTRACTING, INC.		(9) WHITEHURST, V. E. & SONS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 19,064.000 ED	0.24000	4,575.36	0.22000	4,194.08	0.22000	4,194.08
0090 0102 74 7 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 762.000 LF	4.95000	3,771.90	5.50000	4,191.00	5.50000	4,191.00
0095 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 324.000 ED	4.80000	1,555.20	7.40000	2,397.60	7.70000	2,494.80
0100 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER 2,355.000 EA	4.00000	9,420.00	3.20000	7,536.00	3.39000	7,983.45
0105 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION 3.000 LO	1,300.00000	3,900.00	900.00000	2,700.00	1,430.00000	4,290.00
0110 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 3,168.000 ED	12.00000	38,016.00	10.25000	32,472.00	11.00000	34,848.00
0115 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 700.000 ED	8.43000	5,901.00	9.00000	6,300.00	9.35000	6,545.00
0120 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 700.000 ED	8.79000	6,153.00	9.00000	6,300.00	1.10000	770.00

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) LANZO CONSTRUCTION CO FLORIDA		(8) COXWELL, J.B. CONTRACTING, INC.		(9) WHITEHURST, V. E. & SONS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0125 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS 2,813.000 SY	1.91000	5,372.83	4.00000	11,252.00	3.50000	9,845.50
0130 0104 10 3 SEDIMENT BARRIER 15,347.000 LF	1.50000	23,020.50	4.00000	61,388.00	1.85000	28,391.95
0135 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC 316.000 LF	3.10000	979.60	7.00000	2,212.00	6.50000	2,054.00
0140 0104 15 SOIL TRACKING PREVENTION DEVICE 4.000 EA	3,100.00000	12,400.00	6,000.00000	24,000.00	2,500.00000	10,000.00
0145 0104 18 INLET PROTECTION SYSTEM 278.000 EA	133.00000	36,974.00	100.00000	27,800.00	150.00000	41,700.00
0150 0107 1 LITTER REMOVAL 1,358.240 AC	50.00000	67,912.00	26.00000	35,314.24	29.50000	40,068.08
0155 0107 2 MOWING 884.910 AC	50.00000	44,245.50	41.00000	36,281.31	72.00000	63,713.52
0160 0110 1 1 CLEARING & GRUBBING 21002455201 (122.080) AC (LS)	1,796,019.00000	1,796,019.00	1,297,809.00000	1,297,809.00	1,232,645.00000	1,232,645.00
0165 0110 4 10 REMOVAL OF EXISTING CONCRETE 1,421.000 SY	2.62000	3,723.02	19.50000	27,709.50	8.10000	11,510.10

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) LANZO CONSTRUCTION CO FLORIDA		(8) COXWELL, J.B. CONTRACTING, INC.		(9) WHITEHURST, V. E. & SONS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0170 0110 7 1 MAILBOX, F&I SINGLE 47.000 EA	165.00000	7,755.00	250.00000	11,750.00	175.00000	8,225.00
0175 0120 1 REGULAR EXCAVATION 395,882.600 CY	3.00000	1,187,647.80	4.20000	1,662,706.92	3.96000	1,567,695.10
0180 0120 4 SUBSOIL EXCAVATION 14,564.200 CY	6.50000	94,667.30	6.12500	89,205.73	5.28000	76,898.98
0185 0120 6 EMBANKMENT 188,106.200 CY	3.00000	564,318.60	2.50000	470,265.50	3.96000	744,900.55
0190 0160 4 TYPE B STABILIZATION 231,674.000 SY	3.00000	695,022.00	3.65000	845,610.10	2.94000	681,121.56
0200 0285701 OPTIONAL BASE, BASE GROUP 01 20,048.000 SY	6.56000	131,514.88	11.00000	220,528.00	7.07000	141,739.36
0205 0285712 OPTIONAL BASE, BASE GROUP 12 180,676.000 SY	15.76000	2,847,453.76	16.60000	2,999,221.60	20.29000	3,665,916.04
0210 0286 1 TURNOUT CONSTRUCTION 5,648.000 SY	20.02000	113,072.96	24.00000	135,552.00	17.50000	98,840.00
0215 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH 20,571.000 SY	2.67000	54,924.57	2.75000	56,570.25	2.55000	52,456.05

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) LANZO CONSTRUCTION CO FLORIDA		(8) COXWELL, J.B. CONTRACTING, INC.		(9) WHITEHURST, V. E. & SONS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0220 0334 1 13 1,460.400 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	105.81000	154,524.92	107.00000	156,262.80	95.71000	139,774.88
0225 0334 1 53 19,839.000 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22	114.23000	2,266,208.97	115.00000	2,281,485.00	100.02000	1,984,296.78
0230 0337 7 83 22,902.500 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	115.21000	2,638,597.03	116.00000	2,656,690.00	100.08000	2,292,082.20
0235 0400 0 11 451.900 CY CONCRETE CLASS NS, GRAVITY WALL	510.00000	230,469.00	800.00000	361,520.00	462.25000	208,890.78
0240 0400 1 2 30.500 CY CONCRETE CLASS I, ENDWALLS	1,600.00000	48,800.00	835.00000	25,467.50	930.00000	28,365.00
0245 0425 1311 104.000 EA INLETS, CURB, TYPE P-1, <10'	6,813.35000	708,588.40	5,800.00000	603,200.00	4,515.00000	469,560.00
0250 0425 1312 3.000 EA INLETS, CURB TYPE P-1, >10'	9,459.95000	28,379.85	7,600.00000	22,800.00	6,020.00000	18,060.00
0255 0425 1341 6.000 EA INLETS, CURB, TYPE P-4, <10'	6,425.03000	38,550.18	6,750.00000	40,500.00	4,800.00000	28,800.00
0260 0425 1342 2.000 EA INLETS, CURB, TYPE P-4, >10'	9,945.47000	19,890.94	8,350.00000	16,700.00	7,310.00000	14,620.00

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) LANZO CONSTRUCTION CO FLORIDA		(8) COXWELL, J.B. CONTRACTING, INC.		(9) WHITEHURST, V. E. & SONS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0265 0425 1411 INLETS, CURB TYPE J-1, <10' 43.000 EA	7,685.96000	330,496.28	6,800.00000	292,400.00	6,450.00000	277,350.00
0270 0425 1412 INLETS, CURB, TYPE J-1, >10' 7.000 EA	11,871.04000	83,097.28	8,600.00000	60,200.00	8,815.00000	61,705.00
0275 0425 1441 INLETS, CURB, TYPE J-4, <10' 4.000 EA	7,566.98000	30,267.92	8,800.00000	35,200.00	7,310.00000	29,240.00
0280 0425 1521 INLETS, DT BOT, TYPE C,<10' 1.000 EA	3,497.85000	3,497.85	2,300.00000	2,300.00	2,150.00000	2,150.00
0285 0425 1523 INLETS, DT BOT, TYPE C,JBOT, <10' 2.000 EA	5,763.12000	11,526.24	4,400.00000	8,800.00	3,870.00000	7,740.00
0290 0425 1541 INLETS, DT BOT, TYPE D, <10' 20.000 EA	4,518.60000	90,372.00	2,800.00000	56,000.00	3,010.00000	60,200.00
0295 0425 1542 INLETS, DT BOT, TYPE D, >10' 1.000 EA	9,759.47000	9,759.47	5,000.00000	5,000.00	4,945.00000	4,945.00
0300 0425 1544 INLETS, DITCH BOTTOM, TYPE D, J BOT, >10' 1.000 EA	7,575.42000	7,575.42	5,200.00000	5,200.00	5,375.00000	5,375.00
0305 0425 1549 INLETS, DT BOT, TYPE D, MODIFY 4.000 EA	5,542.93000	22,171.72	7,100.00000	28,400.00	4,837.50000	19,350.00

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) LANZO CONSTRUCTION CO FLORIDA		(8) COXWELL, J.B. CONTRACTING, INC.		(9) WHITEHURST, V. E. & SONS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0310 0425 1581 INLETS, DT BOT, TYPE H, <10' 11.000 EA	7,277.87000	80,056.57	4,100.00000	45,100.00	4,837.50000	53,212.50
0315 0425 1583 INLETS, DT BOT, TYPE H, J BOTTOM <10' 1.000 EA	12,915.23000	12,915.23	8,200.00000	8,200.00	10,642.50000	10,642.50
0320 0425 1589 INLETS, DT BOT, TYPE H, MODIFY 1.000 EA	9,713.16000	9,713.16	10,400.00000	10,400.00	6,772.50000	6,772.50
0325 0425 2 61 MANHOLES, P-8, <10' 1.000 EA	5,850.65000	5,850.65	4,200.00000	4,200.00	4,837.50000	4,837.50
0330 0425 2 63 MANHOLES, P-8, PARTIAL 1.000 EA	4,550.06000	4,550.06	3,450.00000	3,450.00	3,225.00000	3,225.00
0335 0425 2 91 MANHOLES, J-8, <10' 7.000 EA	8,457.28000	59,200.96	5,100.00000	35,700.00	6,987.50000	48,912.50
0340 0425 2 92 MANHOLES, J-8, >10' 9.000 EA	11,514.09000	103,626.81	6,900.00000	62,100.00	7,847.50000	70,627.50
0345 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 330.000 LF	71.44000	23,575.20	90.00000	29,700.00	51.60000	17,028.00
0350 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD 705.000 LF	80.02000	56,414.10	107.00000	75,435.00	58.05000	40,925.25

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) LANZO CONSTRUCTION CO FLORIDA		(8) COXWELL, J.B. CONTRACTING, INC.		(9) WHITEHURST, V. E. & SONS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0355 0430174130 50.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD	97.81000	4,890.50	127.00000	6,350.00	91.38000	4,569.00
0360 0430174136 93.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD	120.21000	11,179.53	151.00000	14,043.00	95.68000	8,898.24
0365 0430175115 31.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	49.21000	1,525.51	103.00000	3,193.00	70.95000	2,199.45
0370 0430175118 15,093.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	73.60000	1,110,844.80	57.00000	860,301.00	62.35000	941,048.55
0375 0430175124 7,809.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	82.84000	646,897.56	69.00000	538,821.00	79.55000	621,205.95
0380 0430175130 7,802.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	98.02000	764,752.04	88.00000	686,576.00	93.53000	729,721.06
0385 0430175136 1,579.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	121.93000	192,527.47	117.00000	184,743.00	107.50000	169,742.50
0390 0430175142 2,894.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	222.35000	643,480.90	135.00000	390,690.00	145.13000	420,006.22
0395 0430175230 45.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	108.25000	4,871.25	145.00000	6,525.00	118.25000	5,321.25

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) LANZO CONSTRUCTION CO FLORIDA		(8) COXWELL, J.B. CONTRACTING, INC.		(9) WHITEHURST, V. E. & SONS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0400 0430175242 181.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD	239.05000	43,268.05	265.00000	47,965.00	148.35000	26,851.35
0405 0430982125 4.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" CD	1,393.85000	5,575.40	1,100.00000	4,400.00	860.00000	3,440.00
0410 0430982129 7.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" CD	1,597.27000	11,180.89	1,350.00000	9,450.00	860.00000	6,020.00
0415 0430982133 14.000 EA MITERED END SECTION, OPTIONAL ROUND, 30" CD	1,937.29000	27,122.06	2,400.00000	33,600.00	1,395.00000	19,530.00
0420 0430982138 2.000 EA MITERED END SECTION, OPTIONAL ROUND, 36" CD	2,722.03000	5,444.06	3,200.00000	6,400.00	1,720.50000	3,441.00
0425 0430982140 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 42" CD	2,766.47000	2,766.47	4,000.00000	4,000.00	2,800.00000	2,800.00
0430 0430982633 1.000 EA MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 30" CD	3,600.92000	3,600.92	1,600.00000	1,600.00	1,505.00000	1,505.00
0435 0430984125 16.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" SD	1,393.85000	22,301.60	1,150.00000	18,400.00	860.00000	13,760.00
0440 0430984129 30.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" SD	1,597.27000	47,918.10	1,350.00000	40,500.00	860.00000	25,800.00

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) LANZO CONSTRUCTION CO FLORIDA		(8) COXWELL, J.B. CONTRACTING, INC.		(9) WHITEHURST, V. E. & SONS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0445 0430984133 MITERED END SECTION , OPTIONAL ROUND, 30" SD 2.000 EA	1,937.29000	3,874.58	4,200.00000	8,400.00	2,580.00000	5,160.00
0450 0430984138 MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN 1.000 EA	2,723.73000	2,723.73	6,030.00000	6,030.00	3,225.00000	3,225.00
0455 0436 1 1 TRENCH DRAIN, STANDARD 379.000 LF	283.03000	107,268.37	160.00000	60,640.00	167.50000	63,482.50
0460 0440 1 20 UNDERDRAIN, TYPE II 2,694.000 LF	41.20000	110,992.80	34.00000	91,596.00	16.15000	43,508.10
0465 0440 70 UNDERDRAIN INSPECTION BOX 9.000 EA	3,705.44000	33,348.96	2,440.00000	21,960.00	1,720.00000	15,480.00
0470 0440 73 2 UNDERDRAIN OUTLET PIPE, 6" 43.000 LF	34.14000	1,468.02	40.50000	1,741.50	16.15000	694.45
0475 0515 2311 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1 1,233.000 LF	60.00000	73,980.00	58.00000	71,514.00	65.63000	80,921.79
0480 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 70,132.000 LF	26.02000	1,824,834.64	15.60000	1,094,059.20	15.27000	1,070,915.64
0485 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 122.000 LF	27.73000	3,383.06	26.00000	3,172.00	33.33000	4,066.26

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) LANZO CONSTRUCTION CO FLORIDA		(8) COXWELL, J.B. CONTRACTING, INC.		(9) WHITEHURST, V. E. & SONS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0490 0520 2 4 108.000 LF CONCRETE CURB, TYPE D	25.38000	2,741.04	23.00000	2,484.00	33.35000	3,601.80
0495 0522 1 9,179.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	40.00000	367,160.00	39.00000	357,981.00	32.25000	296,022.75
0500 0522 2 7,543.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	55.00000	414,865.00	56.00000	422,408.00	47.30000	356,783.90
0505 0524 1 4 503.000 SY CONCRETE DITCH PAVEMENT, NON REINFORCED, 6"	60.00000	30,180.00	90.00000	45,270.00	47.30000	23,791.90
0510 0527 2 1,315.000 SF DETECTABLE WARNINGS	27.00000	35,505.00	32.00000	42,080.00	23.90000	31,428.50
0515 0530 3 3 80.700 TN RIPRAP- RUBBLE, BANK AND SHORE	109.46000	8,833.42	123.00000	9,926.10	118.50000	9,562.95
0520 0530 3 4 674.200 TN RIPRAP, RUBBLE, F&I, DITCH LINING	109.45000	73,791.19	124.00000	83,600.80	108.58000	73,204.64
0525 0530 74 328.000 TN BEDDING STONE	52.20000	17,121.60	130.00000	42,640.00	104.28000	34,203.84
0530 0542 70 5.000 EA BUMPER GUARDS, CONCRETE	246.15000	1,230.75	200.00000	1,000.00	201.03000	1,005.15

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) LANZO CONSTRUCTION CO FLORIDA		(8) COXWELL, J.B. CONTRACTING, INC.		(9) WHITEHURST, V. E. & SONS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0535 0570 1 1 PERFORMANCE TURF 18,876.000 SY	0.25000	4,719.00	1.80000	33,976.80	0.31000	5,851.56
0540 0570 1 2 PERFORMANCE TURF, SOD 273,497.000 SY	1.60000	437,595.20	3.60000	984,589.20	1.82000	497,764.54
0545 0590 70 IRRIGATION SYSTEM 21002455201 (1.000) LS	81,330.43000	81,330.43	24,750.00000	24,750.00	74,085.00000	74,085.00
0550 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 28.972 GM	1,099.92000	31,866.88	810.00000	23,467.32	834.75000	24,184.38
0555 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 2.758 GM	1,401.02000	3,864.01	825.00000	2,275.35	855.75000	2,360.16
0560 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 5,516.000 LF	0.80000	4,412.80	0.97000	5,350.52	1.05000	5,791.80
0565 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" 2,268.000 LF	1.00000	2,268.00	1.30000	2,948.40	1.43000	3,243.24
0570 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 1,205.000 LF	1.50000	1,807.50	1.60000	1,928.00	1.71000	2,060.55

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) LANZO CONSTRUCTION CO FLORIDA		(8) COXWELL, J.B. CONTRACTING, INC.		(9) WHITEHURST, V. E. & SONS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0575 0710 11131 7.344 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	424.77000	3,119.51	440.00000	3,231.36	456.75000	3,354.37
0580 0710 11141 1.841 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	569.69000	1,048.80	505.00000	929.71	519.75000	956.86
0585 0710 11160 2.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	50.00000	100.00	76.00000	152.00	82.50000	165.00
0590 0710 11170 148.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	30.00000	4,440.00	30.10000	4,454.80	31.35000	4,639.80
0595 0710 11201 22.189 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1,000.05000	22,190.11	815.00000	18,084.04	834.75000	18,522.27
0600 0710 11202 0.199 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	1,507.54000	300.00	775.00000	154.23	834.75000	166.12
0605 0710 11224 668.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	1.50000	1,002.00	1.40000	935.20	1.49000	995.32

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) LANZO CONSTRUCTION CO FLORIDA		(8) COXWELL, J.B. CONTRACTING, INC.		(9) WHITEHURST, V. E. & SONS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0610 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.689 GM	751.09000	517.50	435.00000	299.72	478.50000	329.69
0615 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21002455201 (1.000) LS	150,000.00000	150,000.00	150,000.00000	150,000.00	150,000.00000	150,000.00
0001 Roadway Section Totals:		**$24,672,870.49**		**$24,597,565.67**		**$25,242,792.79**
SECTION: 0002 Signing						
0620 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 132.000 AS	285.00000	37,620.00	290.00000	38,280.00	407.40000	53,776.80
0625 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 26.000 AS	1,365.00000	35,490.00	1,400.00000	36,400.00	1,965.00000	51,090.00
0630 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 20.000 AS	1,610.00000	32,200.00	1,650.00000	33,000.00	2,182.00000	43,640.00
0635 0700 1 50 SINGLE POST SIGN, RELOCATE 22.000 AS	150.00000	3,300.00	155.00000	3,410.00	220.00000	4,840.00
0640 0700 1 60 SINGLE POST SIGN, REMOVE 98.000 AS	1.00000	98.00	1.02000	99.96	16.10000	1,577.80

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) LANZO CONSTRUCTION CO FLORIDA		(8) COXWELL, J.B. CONTRACTING, INC.		(9) WHITEHURST, V. E. & SONS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0645 0700 2 60 MULTI- POST SIGN, REMOVE 2.000 AS	25.00000	50.00	310.00000	620.00	161.25000	322.50
0650 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 1.000 EA	225.00000	225.00	155.00000	155.00	166.65000	166.65
0655 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF 2.000 EA	25.00000	50.00	26.00000	52.00	80.65000	161.30
0660 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 9.000 EA	11.00000	99.00	11.20000	100.80	16.15000	145.35
0665 0700 12 12 SIGN BEACON, F&I GROUND MOUNT-AC POWERED, TWO BEACONS 2.000 AS	6,500.00000	13,000.00	3,850.00000	7,700.00	9,750.00000	19,500.00
0670 0700 12 21 SIGN BEACON, F&I GROUND MOUNT-SOLAR POWERED, ONE BEACON 1.000 AS	6,500.00000	6,500.00	5,750.00000	5,750.00	9,650.00000	9,650.00
0675 0705 10 1 OBJECT MARKER, TYPE 1 35.000 EA	185.00000	6,475.00	190.00000	6,650.00	260.00000	9,100.00
0680 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR 32.000 EA	60.00000	1,920.00	77.00000	2,464.00	79.50000	2,544.00
0685 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21002455201 (1.000) LS	25,000.00000	25,000.00	56,000.00000	56,000.00	59,125.00000	59,125.00

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) LANZO CONSTRUCTION CO FLORIDA		(8) COXWELL, J.B. CONTRACTING, INC.		(9) WHITEHURST, V. E. & SONS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0690 0711 11123 4,397.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	2.50000	10,992.50	3.00000	13,191.00	3.19000	14,026.43
0695 0711 11124 2,110.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	3.50000	7,385.00	4.15000	8,756.50	4.46000	9,410.60
0700 0711 11125 894.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	5.00000	4,470.00	6.35000	5,676.90	6.88000	6,150.72
0705 0711 11141 1.523 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	2,095.86000	3,191.99	2,050.00000	3,122.15	2,079.00000	3,166.32
0710 0711 11160 2.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	120.00000	240.00	133.00000	266.00	195.00000	390.00
0715 0711 11170 115.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	65.00000	7,475.00	67.00000	7,705.00	70.00000	8,050.00
0720 0711 11180 145.000 LF THERMOPLASTIC, STANDARD, WHITE, YIELD LINE	6.00000	870.00	16.25000	2,356.25	17.00000	2,465.00
0725 0711 11224 425.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	4.00000	1,700.00	4.10000	1,742.50	4.46000	1,895.50

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) LANZO CONSTRUCTION CO FLORIDA		(8) COXWELL, J.B. CONTRACTING, INC.		(9) WHITEHURST, V. E. & SONS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0730 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.622 GM	2,292.60000	1,426.00	2,750.00000	1,710.50	2,900.00000	1,803.80
0735 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 1,999.000 LF	16.00000	31,984.00	18.00000	35,982.00	18.60000	37,181.40
0740 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 37.000 EA	250.00000	9,250.00	230.00000	8,510.00	242.00000	8,954.00
0745 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 37.000 EA	150.00000	5,550.00	118.00000	4,366.00	123.65000	4,575.05
0750 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 12.903 GM	4,199.02000	54,179.96	4,050.00000	52,257.15	4,200.00000	54,192.60
0755 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 2.693 GM	5,693.65000	15,333.00	8,200.00000	22,082.60	8,505.00000	22,903.97
0760 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 7.180 GM	1,600.00000	11,488.00	1,250.00000	8,975.00	1,281.00000	9,197.58
0765 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 9.175 GM	4,102.23000	37,637.96	4,000.00000	36,700.00	4,200.00000	38,535.00

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) LANZO CONSTRUCTION CO FLORIDA		(8) COXWELL, J.B. CONTRACTING, INC.		(9) WHITEHURST, V. E. & SONS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0002 Signing Section Totals:		**$365,200.41**		**$404,081.31**		**$478,537.37**
SECTION: 0003 Signalization						
0770 0630 2 11 942.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	6.80000	6,405.60	7.00000	6,594.00	6.00000	5,652.00
0775 0630 2 12 784.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	15.65000	12,269.60	16.10000	12,622.40	23.50000	18,424.00
0780 0630 2 14 12.000 LF CONDUIT, FURNISH & INSTALL, ABOVEGROUND	25.74000	308.88	26.50000	318.00	26.50000	318.00
0785 0632 7 1 2.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	4,333.77000	8,667.54	4,400.00000	8,800.00	3,575.00000	7,150.00
0790 0632 7 2 828.000 LF SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL	4.24000	3,510.72	4.35000	3,601.80	3.25000	2,691.00
0795 0632 7 6 1.000 PI SIGNAL CABLE, REMOVE- INTERSECTION	819.36000	819.36	830.00000	830.00	385.00000	385.00
0800 0634 4142 1.000 PI SPAN WIRE ASSEMBLY, F&I, SINGLE POINT, DIAGONAL	2,387.62000	2,387.62	2,400.00000	2,400.00	3,825.00000	3,825.00

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) LANZO CONSTRUCTION CO FLORIDA		(8) COXWELL, J.B. CONTRACTING, INC.		(9) WHITEHURST, V. E. & SONS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0805 0634 4153 1.000 PI SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX	6,219.20000	6,219.20	6,300.00000	6,300.00	5,450.00000	5,450.00
0810 0635 2 11 34.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	636.28000	21,633.52	650.00000	22,100.00	985.00000	33,490.00
0815 0639 1121 2.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY	1,674.21000	3,348.42	1,720.00000	3,440.00	1,800.00000	3,600.00
0820 0639 1122 1.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	1,854.65000	1,854.65	1,900.00000	1,900.00	1,800.00000	1,800.00
0825 0639 1610 2.000 AS ELECTRICAL POWER SERVICE, REMOVE OVERHEAD	427.28000	854.56	435.00000	870.00	385.00000	770.00
0830 0639 2 1 120.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	6.13000	735.60	6.25000	750.00	2.00000	240.00
0835 0641 2 12 3.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1,296.65000	3,889.95	1,310.00000	3,930.00	1,083.50000	3,250.50
0840 0641 2 18 6.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII	9,036.66000	54,219.96	9,250.00000	55,500.00	13,000.00000	78,000.00

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) LANZO CONSTRUCTION CO FLORIDA		(8) COXWELL, J.B. CONTRACTING, INC.		(9) WHITEHURST, V. E. & SONS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0845 0641 2 80 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER 2.000 EA	3,211.51000	6,423.02	3,250.00000	6,500.00	2,900.00000	5,800.00
0850 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 8.000 EA	1,220.33000	9,762.64	1,250.00000	10,000.00	1,420.00000	11,360.00
0855 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 3.000 EA	193.10000	579.30	195.00000	585.00	275.00000	825.00
0860 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 17.000 AS	1,031.31000	17,532.27	1,060.00000	18,020.00	1,080.00000	18,360.00
0865 0650 1 16 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY 2.000 AS	1,234.68000	2,469.36	1,250.00000	2,500.00	1,750.00000	3,500.00
0870 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 8.000 AS	624.52000	4,996.16	630.00000	5,040.00	650.00000	5,200.00
0875 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10 5.000 EA	258.22000	1,291.10	265.00000	1,325.00	250.00000	1,250.00
0880 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 14.000 AS	833.59000	11,670.26	835.00000	11,690.00	550.00000	7,700.00

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) LANZO CONSTRUCTION CO FLORIDA		(8) COXWELL, J.B. CONTRACTING, INC.		(9) WHITEHURST, V. E. & SONS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0885 0665 1 11 — 8.000 EA — PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	205.44000	1,643.52	206.00000	1,648.00	215.00000	1,720.00
0890 0670 5110 — 1.000 AS — TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	28,838.92000	28,838.92	29,200.00000	29,200.00	28,000.00000	28,000.00
0895 0670 5111 — 1.000 AS — TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	28,838.92000	28,838.92	29,200.00000	29,200.00	28,500.00000	28,500.00
0900 0670 5500 — 1.000 AS — TRAFFIC CONTROLLER ASSEMBLY, RELOCATE CONTROLLER WITH CABINET	3,025.22000	3,025.22	3,050.00000	3,050.00	3,135.00000	3,135.00
0905 0670 5600 — 1.000 AS — TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	757.01000	757.01	770.00000	770.00	385.00000	385.00
0910 0671 2 50 — 1.000 EA — TRAFFIC CONTROLLER, RELOCATE-WITHOUT CABINET	833.72000	833.72	850.00000	850.00	1,375.00000	1,375.00
0915 0685 1 11 — 1.000 EA — UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE	4,230.20000	4,230.20	4,441.71000	4,441.71	5,475.00000	5,475.00
0920 0700 3201 — 4.000 EA — SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	477.92000	1,911.68	480.00000	1,920.00	695.00000	2,780.00

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) LANZO CONSTRUCTION CO FLORIDA		(8) COXWELL, J.B. CONTRACTING, INC.		(9) WHITEHURST, V. E. & SONS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0925 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF 4.000 EA	3,866.70000	15,466.80	3,880.00000	15,520.00	4,365.00000	17,460.00
0003 Signalization Section Totals:		**$267,395.28**		**$272,215.91**		**$307,870.50**
SECTION: 0004 Utilities						
0930 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21002455602 (1.000) LS	10,000.00000	10,000.00	10,000.00000	10,000.00	10,000.00000	10,000.00
0935 1000 6 UTILITY WORK- JPA/UTILITY AGREEMENT, WATER 21002455602 (1.000) LS	93,883.95000	93,883.95	194,022.00000	194,022.00	85,032.89000	85,032.89
0004 Utilities Section Totals:		**$103,883.95**		**$204,022.00**		**$95,032.89**
Contract Grand Totals:		**$25,409,350.13**		**$25,477,884.89**		**26,124,233.55**

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) RANGER CONSTRUCTION INDUSTRIES, INC.		(11) HALIFAX PAVING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 21002455201 (1.000) LS	2,700,000.00000	2,700,000.00	1,720,000.00000	1,720,000.00		
0010 0102 1 MAINTENANCE OF TRAFFIC 21002455201 (700.000) DA (LS)	850,000.00000	850,000.00	500,000.00000	500,000.00		
0015 0102 2 1 SPECIAL DETOUR 1 21002455201 (1.000) LS	50,000.00000	50,000.00	350,000.00000	350,000.00		
0020 0102 2 2 SPECIAL DETOUR 2 21002455201 (1.000) LS	103,000.00000	103,000.00	50,000.00000	50,000.00		
0025 0102 2 3 SPECIAL DETOUR 3 21002455201 (1.000) LS	81,000.00000	81,000.00	30,000.00000	30,000.00		
0030 0102 2 4 SPECIAL DETOUR 4 21002455201 (1.000) LS	58,000.00000	58,000.00	25,000.00000	25,000.00		
0035 0102 2 5 SPECIAL DETOUR 5 21002455201 (1.000) LS	18,220.00000	18,220.00	25,000.00000	25,000.00		
0040 0102 2 6 SPECIAL DETOUR 6 21002455201 (1.000) LS	51,000.00000	51,000.00	20,000.00000	20,000.00		

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) RANGER CONSTRUCTION INDUSTRIES, INC.		(11) HALIFAX PAVING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 3 676.000 CY COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	95.30000	64,422.80	35.00000	23,660.00		
0050 0102 14 80.000 HR TRAFFIC CONTROL OFFICER	72.20000	5,776.00	60.00000	4,800.00		
0055 0102 60 41,103.000 ED WORK ZONE SIGN	0.25000	10,275.75	0.18000	7,398.54		
0060 0102 71 13 309.000 LF TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE	56.60000	17,489.40	22.00000	6,798.00		
0065 0102 71 15 287.000 LF TEMPORARY BARRIER, F&I, ANCHORED	47.15000	13,532.05	30.00000	8,610.00		
0070 0102 71 16 530.000 LF TEMPORARY BARRIER, F&I, FREE STANDING	44.60000	23,638.00	14.00000	7,420.00		
0075 0102 71 23 246.000 LF TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE	13.00000	3,198.00	6.00000	1,476.00		
0080 0102 74 1 307,674.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.15000	46,151.10	0.12000	36,920.88		

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) RANGER CONSTRUCTION INDUSTRIES, INC.		(11) HALIFAX PAVING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 19,064.000 ED	0.20000	3,812.80	0.35000	6,672.40		
0090 0102 74 7 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 762.000 LF	5.55000	4,229.10	0.55000	419.10		
0095 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 324.000 ED	7.80000	2,527.20	5.25000	1,701.00		
0100 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER 2,355.000 EA	3.50000	8,242.50	3.50000	8,242.50		
0105 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION 3.000 LO	2,611.00000	7,833.00	1,500.00000	4,500.00		
0110 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 3,168.000 ED	11.10000	35,164.80	10.25000	32,472.00		
0115 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 700.000 ED	9.35000	6,545.00	8.43000	5,901.00		
0120 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 700.000 ED	9.75000	6,825.00	8.79000	6,153.00		

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) RANGER CONSTRUCTION INDUSTRIES, INC.		(11) HALIFAX PAVING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0125 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS 2,813.000 SY	1.50000	4,219.50	1.75000	4,922.75		
0130 0104 10 3 SEDIMENT BARRIER 15,347.000 LF	1.45000	22,253.15	1.00000	15,347.00		
0135 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC 316.000 LF	7.80000	2,464.80	4.00000	1,264.00		
0140 0104 15 SOIL TRACKING PREVENTION DEVICE 4.000 EA	2,950.00000	11,800.00	3,000.00000	12,000.00		
0145 0104 18 INLET PROTECTION SYSTEM 278.000 EA	96.80000	26,910.40	90.00000	25,020.00		
0150 0107 1 LITTER REMOVAL 1,358.240 AC	17.80000	24,176.67	50.00000	67,912.00		
0155 0107 2 MOWING 884.910 AC	58.30000	51,590.25	50.00000	44,245.50		
0160 0110 1 1 CLEARING & GRUBBING 21002455201 (122.080) AC (LS)	1,008,000.00000	1,008,000.00	800,000.00000	800,000.00		
0165 0110 4 10 REMOVAL OF EXISTING CONCRETE 1,421.000 SY	24.80000	35,240.80	20.00000	28,420.00		

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(10) RANGER CONSTRUCTION INDUSTRIES, INC.		(11) HALIFAX PAVING, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0170 0110 7 1 MAILBOX, F&I SINGLE 47.000 EA	194.50000	9,141.50	165.00000	7,755.00		
0175 0120 1 REGULAR EXCAVATION 395,882.600 CY	4.90000	1,939,824.74	6.20000	2,454,472.12		
0180 0120 4 SUBSOIL EXCAVATION 14,564.200 CY	13.80000	200,985.96	10.00000	145,642.00		
0185 0120 6 EMBANKMENT 188,106.200 CY	2.85000	536,102.67	6.00000	1,128,637.20		
0190 0160 4 TYPE B STABILIZATION 231,674.000 SY	3.40000	787,691.60	6.00000	1,390,044.00		
0200 0285701 OPTIONAL BASE, BASE GROUP 01 20,048.000 SY	8.95000	179,429.60	6.00000	120,288.00		
0205 0285712 OPTIONAL BASE, BASE GROUP 12 180,676.000 SY	17.80000	3,216,032.80	23.00000	4,155,548.00		
0210 0286 1 TURNOUT CONSTRUCTION 5,648.000 SY	14.05000	79,354.40	25.00000	141,200.00		
0215 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH 20,571.000 SY	3.10000	63,770.10	2.50000	51,427.50		

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) RANGER CONSTRUCTION INDUSTRIES, INC.		(11) HALIFAX PAVING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0220 0334 1 13 — 1,460.400 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	113.75000	166,120.50	125.00000	182,550.00		
0225 0334 1 53 — 19,839.000 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22	121.50000	2,410,438.50	115.00000	2,281,485.00		
0230 0337 7 83 — 22,902.500 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	127.25000	2,914,343.13	122.50000	2,805,556.25		
0235 0400 0 11 — 451.900 CY CONCRETE CLASS NS, GRAVITY WALL	632.00000	285,600.80	600.00000	271,140.00		
0240 0400 1 2 — 30.500 CY CONCRETE CLASS I, ENDWALLS	1,111.00000	33,885.50	1,300.00000	39,650.00		
0245 0425 1311 — 104.000 EA INLETS, CURB, TYPE P-1, <10'	4,778.00000	496,912.00	4,627.00000	481,208.00		
0250 0425 1312 — 3.000 EA INLETS, CURB TYPE P-1, >10'	6,330.00000	18,990.00	5,578.00000	16,734.00		
0255 0425 1341 — 6.000 EA INLETS, CURB, TYPE P-4, <10'	5,110.00000	30,660.00	4,900.00000	29,400.00		
0260 0425 1342 — 2.000 EA INLETS, CURB, TYPE P-4, >10'	7,670.00000	15,340.00	7,650.00000	15,300.00		

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(10) RANGER CONSTRUCTION INDUSTRIES, INC.		(11) HALIFAX PAVING, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0265 0425 1411 INLETS, CURB TYPE J-1, <10' 43.000 EA	6,780.00000	291,540.00	6,100.00000	262,300.00		
0270 0425 1412 INLETS, CURB, TYPE J-1, >10' 7.000 EA	9,220.00000	64,540.00	9,100.00000	63,700.00		
0275 0425 1441 INLETS, CURB, TYPE J-4, <10' 4.000 EA	7,670.00000	30,680.00	7,000.00000	28,000.00		
0280 0425 1521 INLETS, DT BOT, TYPE C,<10' 1.000 EA	2,333.00000	2,333.00	2,500.00000	2,500.00		
0285 0425 1523 INLETS, DT BOT, TYPE C,JBOT, <10' 2.000 EA	4,111.00000	8,222.00	5,200.00000	10,400.00		
0290 0425 1541 INLETS, DT BOT, TYPE D, <10' 20.000 EA	3,222.00000	64,440.00	3,000.00000	60,000.00		
0295 0425 1542 INLETS, DT BOT, TYPE D, >10' 1.000 EA	5,110.00000	5,110.00	5,120.00000	5,120.00		
0300 0425 1544 INLETS, DITCH BOTTOM, TYPE D, J BOT, >10' 1.000 EA	5,670.00000	5,670.00	7,400.00000	7,400.00		
0305 0425 1549 INLETS, DT BOT, TYPE D, MODIFY 4.000 EA	5,110.00000	20,440.00	5,100.00000	20,400.00		

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) RANGER CONSTRUCTION INDUSTRIES, INC.		(11) HALIFAX PAVING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0310 0425 1581 INLETS, DT BOT, TYPE H, <10' 11.000 EA	5,110.00000	56,210.00	4,000.00000	44,000.00		
0315 0425 1583 INLETS, DT BOT, TYPE H, J BOTTOM <10' 1.000 EA	11,110.00000	11,110.00	12,850.00000	12,850.00		
0320 0425 1589 INLETS, DT BOT, TYPE H, MODIFY 1.000 EA	7,110.00000	7,110.00	7,100.00000	7,100.00		
0325 0425 2 61 MANHOLES, P-8, <10' 1.000 EA	5,110.00000	5,110.00	4,800.00000	4,800.00		
0330 0425 2 63 MANHOLES, P-8, PARTIAL 1.000 EA	3,444.00000	3,444.00	3,100.00000	3,100.00		
0335 0425 2 91 MANHOLES, J-8, <10' 7.000 EA	7,330.00000	51,310.00	6,500.00000	45,500.00		
0340 0425 2 92 MANHOLES, J-8, >10' 9.000 EA	8,220.00000	73,980.00	7,810.00000	70,290.00		
0345 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 330.000 LF	55.60000	18,348.00	63.00000	20,790.00		
0350 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD 705.000 LF	61.10000	43,075.50	77.00000	54,285.00		

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) RANGER CONSTRUCTION INDUSTRIES, INC.		(11) HALIFAX PAVING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0355 0430174130 50.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD	95.60000	4,780.00	105.00000	5,250.00		
0360 0430174136 93.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD	100.00000	9,300.00	125.00000	11,625.00		
0365 0430175115 31.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	74.40000	2,306.40	61.00000	1,891.00		
0370 0430175118 15,093.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	65.60000	990,100.80	63.00000	950,859.00		
0375 0430175124 7,809.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	82.20000	641,899.80	77.00000	601,293.00		
0380 0430175130 7,802.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	97.80000	763,035.60	105.00000	819,210.00		
0385 0430175136 1,579.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	112.25000	177,242.75	125.00000	197,375.00		
0390 0430175142 2,894.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	151.00000	436,994.00	157.00000	454,358.00		
0395 0430175230 45.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	123.25000	5,546.25	133.00000	5,985.00		

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) RANGER CONSTRUCTION INDUSTRIES, INC.		(11) HALIFAX PAVING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0400 0430175242 181.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD	154.50000	27,964.50	205.00000	37,105.00		
0405 0430982125 4.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" CD	1,111.00000	4,444.00	1,500.00000	6,000.00		
0410 0430982129 7.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" CD	1,111.00000	7,777.00	1,800.00000	12,600.00		
0415 0430982133 14.000 EA MITERED END SECTION, OPTIONAL ROUND, 30" CD	1,667.00000	23,338.00	3,000.00000	42,000.00		
0420 0430982138 2.000 EA MITERED END SECTION, OPTIONAL ROUND, 36" CD	2,000.00000	4,000.00	3,800.00000	7,600.00		
0425 0430982140 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 42" CD	2,667.00000	2,667.00	3,200.00000	3,200.00		
0430 0430982633 1.000 EA MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 30" CD	2,000.00000	2,000.00	2,500.00000	2,500.00		
0435 0430984125 16.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" SD	1,111.00000	17,776.00	1,800.00000	28,800.00		
0440 0430984129 30.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" SD	1,111.00000	33,330.00	1,800.00000	54,000.00		

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) RANGER CONSTRUCTION INDUSTRIES, INC.		(11) HALIFAX PAVING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0445 0430984133 MITERED END SECTION , OPTIONAL ROUND, 30" SD 2.000 EA	2,889.00000	5,778.00	2,000.00000	4,000.00		
0450 0430984138 MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN 1.000 EA	3,556.00000	3,556.00	2,000.00000	2,000.00		
0455 0436 1 1 TRENCH DRAIN, STANDARD 379.000 LF	194.50000	73,715.50	225.00000	85,275.00		
0460 0440 1 20 UNDERDRAIN, TYPE II 2,694.000 LF	17.80000	47,953.20	50.00000	134,700.00		
0465 0440 70 UNDERDRAIN INSPECTION BOX 9.000 EA	2,000.00000	18,000.00	2,200.00000	19,800.00		
0470 0440 73 2 UNDERDRAIN OUTLET PIPE, 6" 43.000 LF	17.80000	765.40	38.00000	1,634.00		
0475 0515 2311 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1 1,233.000 LF	68.90000	84,953.70	60.00000	73,980.00		
0480 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 70,132.000 LF	13.80000	967,821.60	11.75000	824,051.00		
0485 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 122.000 LF	33.30000	4,062.60	11.75000	1,433.50		

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) RANGER CONSTRUCTION INDUSTRIES, INC.		(11) HALIFAX PAVING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0490 0520 2 4 108.000 LF CONCRETE CURB, TYPE D	33.70000	3,639.60	11.75000	1,269.00		
0495 0522 1 9,179.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	41.75000	383,223.25	25.02000	229,658.58		
0500 0522 2 7,543.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	52.00000	392,236.00	39.00000	294,177.00		
0505 0524 1 4 503.000 SY CONCRETE DITCH PAVEMENT, NON REINFORCED, 6"	79.50000	39,988.50	63.00000	31,689.00		
0510 0527 2 1,315.000 SF DETECTABLE WARNINGS	30.00000	39,450.00	20.00000	26,300.00		
0515 0530 3 3 80.700 TN RIPRAP- RUBBLE, BANK AND SHORE	111.00000	8,957.70	85.00000	6,859.50		
0520 0530 3 4 674.200 TN RIPRAP, RUBBLE, F&I, DITCH LINING	111.00000	74,836.20	78.00000	52,587.60		
0525 0530 74 328.000 TN BEDDING STONE	111.00000	36,408.00	65.00000	21,320.00		
0530 0542 70 5.000 EA BUMPER GUARDS, CONCRETE	277.75000	1,388.75	325.00000	1,625.00		

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) RANGER CONSTRUCTION INDUSTRIES, INC.		(11) HALIFAX PAVING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0535 0570 1 1 PERFORMANCE TURF 18,876.000 SY	2.80000	52,852.80	0.25000	4,719.00		
0540 0570 1 2 PERFORMANCE TURF, SOD 273,497.000 SY	3.15000	861,515.55	1.60000	437,595.20		
0545 0590 70 IRRIGATION SYSTEM 21002455201 (1.000) LS	66,700.00000	66,700.00	50,000.00000	50,000.00		
0550 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 28.972 GM	1,000.00000	28,972.00	850.00000	24,626.20		
0555 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 2.758 GM	2,659.00000	7,333.52	1,000.00000	2,758.00		
0560 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 5,516.000 LF	1.05000	5,791.80	1.60000	8,825.60		
0565 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" 2,268.000 LF	1.65000	3,742.20	1.70000	3,855.60		
0570 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 1,205.000 LF	2.20000	2,651.00	1.80000	2,169.00		

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) RANGER CONSTRUCTION INDUSTRIES, INC.		(11) HALIFAX PAVING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0575 0710 11131 7.344 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	555.00000	4,075.92	450.00000	3,304.80		
0580 0710 11141 1.841 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	722.00000	1,329.20	450.00000	828.45		
0585 0710 11160 2.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	88.90000	177.80	50.00000	100.00		
0590 0710 11170 148.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	72.20000	10,685.60	30.00000	4,440.00		
0595 0710 11201 22.189 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1,000.00000	22,189.00	850.00000	18,860.65		
0600 0710 11202 0.199 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	2,546.00000	506.65	1,000.00000	199.00		
0605 0710 11224 668.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	1.65000	1,102.20	1.70000	1,135.60		

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) RANGER CONSTRUCTION INDUSTRIES, INC.		(11) HALIFAX PAVING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0610 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.689 GM	713.00000	491.26	450.00000	310.05		
0615 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21002455201 (1.000) LS	150,000.00000	150,000.00	150,000.00000	150,000.00		
0001 Roadway Section Totals:		**$26,066,186.97**		**$26,090,585.07**		
SECTION: 0002 Signing						
0620 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 132.000 AS	372.25000	49,137.00	335.00000	44,220.00		
0625 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 26.000 AS	1,278.00000	33,228.00	1,150.00000	29,900.00		
0630 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 20.000 AS	1,500.00000	30,000.00	1,350.00000	27,000.00		
0635 0700 1 50 SINGLE POST SIGN, RELOCATE 22.000 AS	83.30000	1,832.60	75.00000	1,650.00		
0640 0700 1 60 SINGLE POST SIGN, REMOVE 98.000 AS	11.10000	1,087.80	10.00000	980.00		

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) RANGER CONSTRUCTION INDUSTRIES, INC.		(11) HALIFAX PAVING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0645 0700 2 60 MULTI- POST SIGN, REMOVE 2.000 AS	556.00000	1,112.00	500.00000	1,000.00		
0650 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 1.000 EA	166.75000	166.75	150.00000	150.00		
0655 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF 2.000 EA	55.60000	111.20	50.00000	100.00		
0660 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 9.000 EA	27.80000	250.20	25.00000	225.00		
0665 0700 12 12 SIGN BEACON, F&I GROUND MOUNT-AC POWERED, TWO BEACONS 2.000 AS	4,142.00000	8,284.00	3,727.82000	7,455.64		
0670 0700 12 21 SIGN BEACON, F&I GROUND MOUNT-SOLAR POWERED, ONE BEACON 1.000 AS	6,230.00000	6,230.00	5,602.64000	5,602.64		
0675 0705 10 1 OBJECT MARKER, TYPE 1 35.000 EA	194.50000	6,807.50	175.00000	6,125.00		
0680 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR 32.000 EA	55.60000	1,779.20	50.00000	1,600.00		
0685 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21002455201 (1.000) LS	61,100.00000	61,100.00	70,000.00000	70,000.00		

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) RANGER CONSTRUCTION INDUSTRIES, INC.		(11) HALIFAX PAVING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0690 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 4,397.000 LF	2.95000	12,971.15	2.00000	8,794.00		
0695 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 2,110.000 LF	4.10000	8,651.00	3.00000	6,330.00		
0700 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 894.000 LF	6.35000	5,676.90	4.00000	3,576.00		
0705 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 1.523 GM	1,996.00000	3,039.91	1,550.00000	2,360.65		
0710 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 2.000 EA	133.25000	266.50	200.00000	400.00		
0715 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 115.000 EA	66.70000	7,670.50	100.00000	11,500.00		
0720 0711 11180 THERMOPLASTIC, STANDARD, WHITE, YIELD LINE 145.000 LF	16.65000	2,414.25	3.00000	435.00		
0725 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 425.000 LF	4.10000	1,742.50	3.00000	1,275.00		

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(10) RANGER CONSTRUCTION INDUSTRIES, INC.		(11) HALIFAX PAVING, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0730 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.622 GM	2,769.00000	1,722.32	1,550.00000	964.10		
0735 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 1,999.000 LF	17.80000	35,582.20	10.00000	19,990.00		
0740 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 37.000 EA	227.75000	8,426.75	200.00000	7,400.00		
0745 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 37.000 EA	116.75000	4,319.75	100.00000	3,700.00		
0750 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 12.903 GM	4,221.00000	54,463.56	4,200.00000	54,192.60		
0755 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 2.693 GM	8,320.00000	22,405.76	5,200.00000	14,003.60		
0760 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 7.180 GM	1,222.00000	8,773.96	1,550.00000	11,129.00		
0765 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 9.175 GM	4,220.00000	38,718.50	4,200.00000	38,535.00		

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) RANGER CONSTRUCTION INDUSTRIES, INC.		(11) HALIFAX PAVING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0002 Signing Section Totals:		**$417,971.76**		**$380,593.23**		
SECTION: 0003 Signalization						
0770 0630 2 11 942.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	7.55000	7,112.10	6.80000	6,405.60		
0775 0630 2 12 784.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	17.40000	13,641.60	15.65000	12,269.60		
0780 0630 2 14 12.000 LF CONDUIT, FURNISH & INSTALL, ABOVEGROUND	28.60000	343.20	25.74000	308.88		
0785 0632 7 1 2.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	4,815.00000	9,630.00	4,333.77000	8,667.54		
0790 0632 7 2 828.000 LF SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL	4.70000	3,891.60	4.24000	3,510.72		
0795 0632 7 6 1.000 PI SIGNAL CABLE, REMOVE- INTERSECTION	910.00000	910.00	819.36000	819.36		
0800 0634 4142 1.000 PI SPAN WIRE ASSEMBLY, F&I, SINGLE POINT, DIAGONAL	2,653.00000	2,653.00	2,387.62000	2,387.62		

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(10) RANGER CONSTRUCTION INDUSTRIES, INC.		(11) HALIFAX PAVING, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0805 0634 4153 1.000 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX PI	6,910.00000	6,910.00	6,219.20000	6,219.20		
0810 0635 2 11 34.000 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE EA	707.00000	24,038.00	636.28000	21,633.52		
0815 0639 1121 2.000 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY AS	1,860.00000	3,720.00	1,674.21000	3,348.42		
0820 0639 1122 1.000 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR AS	2,061.00000	2,061.00	1,854.65000	1,854.65		
0825 0639 1610 2.000 ELECTRICAL POWER SERVICE, REMOVE OVERHEAD AS	474.75000	949.50	427.28000	854.56		
0830 0639 2 1 120.000 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL LF	6.80000	816.00	6.13000	735.60		
0835 0641 2 12 3.000 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE EA	1,441.00000	4,323.00	1,296.65000	3,889.95		
0840 0641 2 18 6.000 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII EA	10,040.00000	60,240.00	9,036.66000	54,219.96		

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) RANGER CONSTRUCTION INDUSTRIES, INC.		(11) HALIFAX PAVING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0845 0641 2 80 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER 2.000 EA	3,568.00000	7,136.00	3,211.51000	6,423.02		
0850 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 8.000 EA	1,356.00000	10,848.00	1,220.33000	9,762.64		
0855 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 3.000 EA	214.50000	643.50	193.10000	579.30		
0860 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 17.000 AS	1,146.00000	19,482.00	1,031.31000	17,532.27		
0865 0650 1 16 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY 2.000 AS	1,372.00000	2,744.00	1,234.68000	2,469.36		
0870 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 8.000 AS	694.00000	5,552.00	624.52000	4,996.16		
0875 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10 5.000 EA	287.00000	1,435.00	258.22000	1,291.10		
0880 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 14.000 AS	926.00000	12,964.00	833.59000	11,670.26		

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) RANGER CONSTRUCTION INDUSTRIES, INC.		(11) HALIFAX PAVING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0885 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 8.000 EA	228.25000	1,826.00	205.44000	1,643.52		
0890 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA 1.000 AS	32,000.00000	32,000.00	28,838.92000	28,838.92		
0895 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION 1.000 AS	32,000.00000	32,000.00	28,838.92000	28,838.92		
0900 0670 5500 TRAFFIC CONTROLLER ASSEMBLY, RELOCATE CONTROLLER WITH CABINET 1.000 AS	3,361.00000	3,361.00	3,025.22000	3,025.22		
0905 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 1.000 AS	841.00000	841.00	757.01000	757.01		
0910 0671 2 50 TRAFFIC CONTROLLER, RELOCATE-WITHOUT CABINET 1.000 EA	926.00000	926.00	833.72000	833.72		
0915 0685 1 11 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE 1.000 EA	4,700.00000	4,700.00	4,230.20000	4,230.20		
0920 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 4.000 EA	531.00000	2,124.00	477.92000	1,911.68		

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) RANGER CONSTRUCTION INDUSTRIES, INC.		(11) HALIFAX PAVING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0925 0700 5 22 4.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	4,296.00000	17,184.00	3,866.70000	15,466.80		
0003 Signalization Section Totals:		**$297,005.50**		**$267,395.28**		
SECTION: 0004 Utilities						
0930 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 21002455602	10,000.00000	10,000.00	10,000.00000	10,000.00		
0935 1000 6 (1.000) LS UTILITY WORK- JPA/UTILITY AGREEMENT, WATER 21002455602	71,293.50000	71,293.50	125,000.00000	125,000.00		
0004 Utilities Section Totals:		**$81,293.50**		**$135,000.00**		
Contract Grand Totals:		**$26,862,457.73**		**$26,873,573.58**		

Letting: CT190227 February 27, 2019 **Call Order:** 001 **Contract:** T2732

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office