Vendor Ranking

Letting: CT190227 February 27, 2019 10:30 AM **Call Order:** 011
Contract: T3688
District: District 3
Counties: LEON
Fed Aid No: D318074B
Contract Time: 120 AVAILABLE DAYS
Project(s): 44038315201 (*)
Contract Desc: SR 63 (US 27)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	PYRAMID EXCAVATION, INC	Responsive	Winning bid	$354,899.00	100.00%
2	HALE CONTRACTING, INC.	Responsive	Non-Winning Bid	$367,777.00	103.63%
3	PEAVY & SON CONSTRUCTION CO., INC.	Responsive	Non-Winning Bid	$526,649.00	148.39%
4	C.W. ROBERTS CONTRACTING, INC.	Responsive	Non-Winning Bid	$617,240.74	173.92%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT190227 February 27, 2019 **Call Order:** 011 **Contract:** T3688

District: District 3 **Counties:** LEON **Fed Aid No:** D318074B

Contract Time: 120 AVAILABLE DAYS **Project(s):** 44038315201 (*)

Contract Descr: SR 63 (US 27)

The improvements under this contract consist of drainage improvements, curb and gutters, traffic signals, highway signing, sidewalks/bicycle path and other incidental construction on SR 63 (US 27) Monroe Street from Clara Kee Boulevard To Harriet Drive in Leon County, Florida.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PYRAMID EXCAVATION, INC		(2) HALE CONTRACTING, INC.		(3) PEAVY & SON CONSTRUCTION CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 44038315201	19,560.00000	19,560.00	30,000.00000	30,000.00	51,000.06000	51,000.06
0010 0102 1 (120.000) DA (LS) MAINTENANCE OF TRAFFIC 44038315201	15,000.36000	15,000.36	10,690.16000	10,690.16	100,000.00000	100,000.00
0015 0102 3 32.600 CY COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	57.00000	1,858.20	60.00000	1,956.00	100.00000	3,260.00
0020 0102 60 2,400.000 ED WORK ZONE SIGN	0.50000	1,200.00	0.50000	1,200.00	0.35000	840.00
0025 0102 74 1 8,936.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.35000	3,127.60	0.20000	1,787.20	0.20000	1,787.20
0030 0102 74 2 60.000 ED CHANNELIZING DEVICE, TYPE III, 6'	2.00000	120.00	0.50000	30.00	0.50000	30.00

Letting: CT190227 February 27, 2019 **Call Order:** 011 **Contract:** T3688

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PYRAMID EXCAVATION, INC		(2) HALE CONTRACTING, INC.		(3) PEAVY & SON CONSTRUCTION CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0035 0102 74 7 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 206.000 LF	4.00000	824.00	3.60000	741.60	10.00000	2,060.00
0040 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 60.000 ED	8.00000	480.00	8.50000	510.00	7.00000	420.00
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 254.000 ED	12.50000	3,175.00	13.00000	3,302.00	15.00000	3,810.00
0050 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 120.000 ED	12.00000	1,440.00	12.00000	1,440.00	20.00000	2,400.00
0055 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 120.000 ED	23.00000	2,760.00	22.00000	2,640.00	20.00000	2,400.00
0060 0104 10 3 SEDIMENT BARRIER 1,337.000 LF	3.30000	4,412.10	2.80000	3,743.60	3.00000	4,011.00
0065 0104 18 INLET PROTECTION SYSTEM 10.000 EA	100.00000	1,000.00	150.00000	1,500.00	200.00000	2,000.00
0070 0107 1 LITTER REMOVAL 6.820 AC	300.00000	2,046.00	25.00000	170.50	50.00000	341.00

Letting: CT190227 February 27, 2019 **Call Order:** 011 **Contract:** T3688

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PYRAMID EXCAVATION, INC		(2) HALE CONTRACTING, INC.		(3) PEAVY & SON CONSTRUCTION CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0075 0107 2 MOWING 5.420 AC	300.00000	1,626.00	30.00000	162.60	50.00000	271.00
0080 0110 1 1 CLEARING & GRUBBING 44038315201 (1.400) AC (LS)	14,500.65000	14,500.65	20,000.00000	20,000.00	30,000.00000	30,000.00
0085 0110 4 10 REMOVAL OF EXISTING CONCRETE 193.000 SY	25.00000	4,825.00	25.00000	4,825.00	30.00000	5,790.00
0090 0110 7 1 MAILBOX, F&I SINGLE 4.000 EA	140.00000	560.00	150.00000	600.00	150.00000	600.00
0095 0120 1 REGULAR EXCAVATION 252.000 CY	17.00000	4,284.00	11.00000	2,772.00	10.00000	2,520.00
0100 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE 2,242.100 CY	14.00000	31,389.40	16.00000	35,873.60	15.00000	33,631.50
0105 0286 2 TURNOUT CONSTRUCTION-ASPHALT 43.100 TN	295.00000	12,714.50	300.00000	12,930.00	200.00000	8,620.00
0110 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B 10.800 TN	190.00000	2,052.00	300.00000	3,240.00	200.00000	2,160.00
0115 0425 1311 INLETS, CURB, TYPE P-1, <10' 3.000 EA	4,800.00000	14,400.00	3,000.00000	9,000.00	5,500.00000	16,500.00

Letting: CT190227 February 27, 2019 **Call Order:** 011 **Contract:** T3688

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PYRAMID EXCAVATION, INC		(2) HALE CONTRACTING, INC.		(3) PEAVY & SON CONSTRUCTION CO., INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0120 0425 1521 3.000 EA INLETS, DT BOT, TYPE C,<10'	2,200.00000	6,600.00	3,000.00000	9,000.00	3,000.00000	9,000.00
0125 0425 1531 2.000 EA INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'	2,500.00000	5,000.00	4,500.00000	9,000.00	3,000.00000	6,000.00
0130 0425 1541 1.000 EA INLETS, DT BOT, TYPE D, <10'	3,490.00000	3,490.00	4,000.00000	4,000.00	3,700.00000	3,700.00
0135 0425 6 1.000 EA VALVE BOXES, ADJUST	900.00000	900.00	400.00000	400.00	700.00000	700.00
0140 0430174118 38.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	54.00000	2,052.00	55.00000	2,090.00	100.00000	3,800.00
0145 0430175118 92.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	60.00000	5,520.00	55.00000	5,060.00	125.00000	11,500.00
0150 0430175124 186.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	79.00000	14,694.00	75.00000	13,950.00	100.00000	18,600.00
0155 0430175218 35.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD	70.00000	2,450.00	75.00000	2,625.00	100.00000	3,500.00
0160 0430830 4.600 CY PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	295.00000	1,357.00	500.00000	2,300.00	400.00000	1,840.00

Letting: CT190227 February 27, 2019 **Call Order:** 011 **Contract:** T3688

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PYRAMID EXCAVATION, INC		(2) HALE CONTRACTING, INC.		(3) PEAVY & SON CONSTRUCTION CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0165 0430963 1 PVC PIPE FOR BACK OF SIDEWALK, 4" 27.000 LF	90.00000	2,430.00	20.00000	540.00	15.00000	405.00
0170 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD 3.000 EA	1,000.00000	3,000.00	1,500.00000	4,500.00	500.00000	1,500.00
0175 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD 1.000 EA	1,100.00000	1,100.00	1,500.00000	1,500.00	550.00000	550.00
0180 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD 3.000 EA	1,020.00000	3,060.00	1,500.00000	4,500.00	550.00000	1,650.00
0185 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM 9.000 LF	120.00000	1,080.00	100.00000	900.00	150.00000	1,350.00
0190 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 704.000 LF	17.25000	12,144.00	25.00000	17,600.00	28.00000	19,712.00
0195 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 69.000 LF	22.00000	1,518.00	25.00000	1,725.00	60.00000	4,140.00
0200 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 1,050.000 SY	49.00000	51,450.00	45.00000	47,250.00	60.00000	63,000.00
0205 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 222.000 SY	68.00000	15,096.00	65.00000	14,430.00	80.00000	17,760.00

Letting: CT190227 February 27, 2019 **Call Order:** 011 **Contract:** T3688

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PYRAMID EXCAVATION, INC		(2) HALE CONTRACTING, INC.		(3) PEAVY & SON CONSTRUCTION CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0210 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3" 7.000 SY	135.00000	945.00	70.00000	490.00	80.00000	560.00
0215 0527 2 DETECTABLE WARNINGS 291.000 SF	22.20000	6,460.20	28.00000	8,148.00	30.00000	8,730.00
0220 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING 14.200 TN	100.00000	1,420.00	150.00000	2,130.00	100.00000	1,420.00
0225 0530 74 BEDDING STONE 10.200 TN	125.00000	1,275.00	150.00000	1,530.00	75.00000	765.00
0230 0570 1 2 PERFORMANCE TURF, SOD 4,593.000 SY	3.05000	14,008.65	3.50000	16,075.50	3.00000	13,779.00
0235 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44038315201 (1.000) LS	18,499.24000	18,499.24	18,499.24000	18,499.24	18,499.24000	18,499.24
0001 Roadway Section Totals:		**$318,903.90**		**$337,357.00**		**$486,912.00**
SECTION: 0002 Signing						
0240 0700 1 50 SINGLE POST SIGN, RELOCATE 5.000 AS	50.00000	250.00	100.00000	500.00	120.00000	600.00

Letting: CT190227 February 27, 2019 **Call Order:** 011 **Contract:** T3688

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PYRAMID EXCAVATION, INC		(2) HALE CONTRACTING, INC.		(3) PEAVY & SON CONSTRUCTION CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0245 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 1,109.000 LF	3.10000	3,437.90	3.50000	3,881.50	3.50000	3,881.50
0250 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 61.000 LF	6.00000	366.00	5.50000	335.50	8.50000	518.50
0255 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 526.000 LF	18.70000	9,836.20	15.00000	7,890.00	22.00000	11,572.00
0260 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS: NON-CONFLICTING ONLY 1,148.000 SF	6.00000	6,888.00	2.50000	2,870.00	2.50000	2,870.00
0002 Signing Section Totals:		**$20,778.10**		**$15,477.00**		**$19,442.00**
SECTION: 0003 Signalization						
0265 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 19.000 LF	23.00000	437.00	22.00000	418.00	30.00000	570.00
0270 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 1.000 PI	3,000.00000	3,000.00	2,805.00000	2,805.00	4,000.00000	4,000.00

Letting: CT190227 February 27, 2019 **Call Order:** 011 **Contract:** T3688

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PYRAMID EXCAVATION, INC		(2) HALE CONTRACTING, INC.		(3) PEAVY & SON CONSTRUCTION CO., INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0275 0635 2 11 1.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	600.00000	600.00	610.00000	610.00	800.00000	800.00
0280 0639 1123 1.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED	1,300.00000	1,300.00	1,320.00000	1,320.00	4,000.00000	4,000.00
0285 0646 1 11 1.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	1,700.00000	1,700.00	1,710.00000	1,710.00	2,000.00000	2,000.00
0290 0646 1 40 1.000 EA ALUMINUM SIGNALS POLE, RELOCATE	1,100.00000	1,100.00	1,075.00000	1,075.00	1,500.00000	1,500.00
0295 0653 1 11 1.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	950.00000	950.00	935.00000	935.00	1,200.00000	1,200.00
0300 0653 1 12 2.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	1,300.00000	2,600.00	1,320.00000	2,640.00	1,500.00000	3,000.00
0305 0653 1 40 1.000 AS PEDESTRIAN SIGNAL, RELOCATE	350.00000	350.00	330.00000	330.00	825.00000	825.00
0310 0653 1 60 1.000 AS PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN	120.00000	120.00	110.00000	110.00	300.00000	300.00

Letting: CT190227 February 27, 2019 **Call Order:** 011 **Contract:** T3688

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PYRAMID EXCAVATION, INC		(2) HALE CONTRACTING, INC.		(3) PEAVY & SON CONSTRUCTION CO., INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0315 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 4.000 EA	280.00000	1,120.00	280.00000	1,120.00	250.00000	1,000.00
0320 0665 1 40 PEDESTRIAN DETECTOR, RELOCATE 2.000 EA	120.00000	240.00	110.00000	220.00	200.00000	400.00
0325 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY 1.000 AS	1,700.00000	1,700.00	1,650.00000	1,650.00	700.00000	700.00
0003 Signalization Section Totals:		**$15,217.00**		**$14,943.00**		**$20,295.00**
Contract Grand Totals:		**$354,899.00**		**$367,777.00**		**526,649.00**

Letting: CT190227 February 27, 2019 **Call Order:** 011 **Contract:** T3688

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 44038315201	(1.000) LS	117,000.00000	117,000.00			
0010 0102 1 MAINTENANCE OF TRAFFIC 44038315201	(120.000) DA (LS)	65,000.00000	65,000.00			
0015 0102 3 COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	32.600 CY	125.00000	4,075.00			
0020 0102 60 WORK ZONE SIGN	2,400.000 ED	0.35000	840.00			
0025 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	8,936.000 ED	0.15000	1,340.40			
0030 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	60.000 ED	1.15000	69.00			
0035 0102 74 7 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	206.000 LF	25.00000	5,150.00			
0040 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	60.000 ED	6.00000	360.00			

Letting: CT190227 February 27, 2019 **Call Order:** 011 **Contract:** T3688

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 254.000 ED	14.00000	3,556.00				
0050 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 120.000 ED	17.00000	2,040.00				
0055 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 120.000 ED	17.00000	2,040.00				
0060 0104 10 3 SEDIMENT BARRIER 1,337.000 LF	10.00000	13,370.00				
0065 0104 18 INLET PROTECTION SYSTEM 10.000 EA	300.00000	3,000.00				
0070 0107 1 LITTER REMOVAL 6.820 AC	280.00000	1,909.60				
0075 0107 2 MOWING 5.420 AC	280.00000	1,517.60				
0080 0110 1 1 CLEARING & GRUBBING 44038315201 (1.400) AC (LS)	49,000.00000	49,000.00				
0085 0110 4 10 REMOVAL OF EXISTING CONCRETE 193.000 SY	27.00000	5,211.00				

Letting: CT190227 February 27, 2019 **Call Order:** 011 **Contract:** T3688

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0090 0110 7 1 MAILBOX, F&I SINGLE 4.000 EA	400.00000	1,600.00				
0095 0120 1 REGULAR EXCAVATION 252.000 CY	19.00000	4,788.00				
0100 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE 2,242.100 CY	22.50000	50,447.25				
0105 0286 2 TURNOUT CONSTRUCTION-ASPHALT 43.100 TN	170.00000	7,327.00				
0110 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B 10.800 TN	485.00000	5,238.00				
0115 0425 1311 INLETS, CURB, TYPE P-1, <10' 3.000 EA	4,900.00000	14,700.00				
0120 0425 1521 INLETS, DT BOT, TYPE C,<10' 3.000 EA	3,200.00000	9,600.00				
0125 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10' 2.000 EA	4,600.00000	9,200.00				
0130 0425 1541 INLETS, DT BOT, TYPE D, <10' 1.000 EA	5,300.00000	5,300.00				

Letting: CT190227 February 27, 2019 **Call Order:** 011 **Contract:** T3688

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0135 0425 6 VALVE BOXES, ADJUST 1.000 EA	775.00000	775.00				
0140 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 38.000 LF	165.00000	6,270.00				
0145 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 92.000 LF	92.00000	8,464.00				
0150 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 186.000 LF	82.00000	15,252.00				
0155 0430175218 PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD 35.000 LF	220.00000	7,700.00				
0160 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE 4.600 CY	650.00000	2,990.00				
0165 0430963 1 PVC PIPE FOR BACK OF SIDEWALK, 4" 27.000 LF	90.00000	2,430.00				
0170 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD 3.000 EA	1,200.00000	3,600.00				
0175 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD 1.000 EA	1,600.00000	1,600.00				

Letting: CT190227 February 27, 2019 **Call Order:** 011 **Contract:** T3688

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0180 0430984625 3.000 EA MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	1,500.00000	4,500.00				
0185 0515 1 2 9.000 LF PIPE HANDRAIL - GUIDERAIL, ALUMINUM	345.00000	3,105.00				
0190 0520 1 7 704.000 LF CONCRETE CURB & GUTTER, TYPE E	25.00000	17,600.00				
0195 0520 1 10 69.000 LF CONCRETE CURB & GUTTER, TYPE F	30.00000	2,070.00				
0200 0522 1 1,050.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	47.00000	49,350.00				
0205 0522 2 222.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	62.00000	13,764.00				
0210 0524 1 1 7.000 SY CONCRETE DITCH PAVT, NON REINFORCED, 3"	95.00000	665.00				
0215 0527 2 291.000 SF DETECTABLE WARNINGS	25.00000	7,275.00				
0220 0530 3 4 14.200 TN RIPRAP, RUBBLE, F&I, DITCH LINING	195.00000	2,769.00				

Letting: CT190227 February 27, 2019 **Call Order:** 011 **Contract:** T3688

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0225 0530 74 10.200 TN BEDDING STONE	210.00000	2,142.00				
0230 0570 1 2 4,593.000 SY PERFORMANCE TURF, SOD	5.55000	25,491.15				
0235 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44038315201	18,499.24000	18,499.24				
0001 Roadway Section Totals:		**$579,990.24**				
SECTION: 0002 Signing						
0240 0700 1 50 5.000 AS SINGLE POST SIGN, RELOCATE	115.00000	575.00				
0245 0711 11123 1,109.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	4.50000	4,990.50				
0250 0711 11125 61.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	5.60000	341.60				
0255 0711 14125 526.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	17.00000	8,942.00				

Letting: CT190227 February 27, 2019 **Call Order:** 011 **Contract:** T3688

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C.W. ROBERTS CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0260 0711 17 1,148.000 SF THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS: NON-CONFLICTING ONLY	2.80000	3,214.40				
0002 Signing Section Totals:		**$18,063.50**				
SECTION: 0003 Signalization						
0265 0630 2 11 19.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	28.00000	532.00				
0270 0632 7 1 1.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	3,900.00000	3,900.00				
0275 0635 2 11 1.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	850.00000	850.00				
0280 0639 1123 1.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED	3,900.00000	3,900.00				
0285 0646 1 11 1.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	1,700.00000	1,700.00				
0290 0646 1 40 1.000 EA ALUMINUM SIGNALS POLE, RELOCATE	1,350.00000	1,350.00				

Letting: CT190227 February 27, 2019 **Call Order:** 011 **Contract:** T3688

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) C.W. ROBERTS CONTRACTING, INC.					
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0295 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 1.000 AS	1,120.00000	1,120.00				
0300 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 2.000 AS	1,450.00000	2,900.00				
0305 0653 1 40 PEDESTRIAN SIGNAL, RELOCATE 1.000 AS	850.00000	850.00				
0310 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 1.000 AS	280.00000	280.00				
0315 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 4.000 EA	225.00000	900.00				
0320 0665 1 40 PEDESTRIAN DETECTOR, RELOCATE 2.000 EA	115.00000	230.00				
0325 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY 1.000 AS	675.00000	675.00				
0003 Signalization Section Totals:		**$19,187.00**				
Contract Grand Totals:		**$617,240.74**				

Letting: CT190227 February 27, 2019 **Call Order:** 011 **Contract:** T3688

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office