Vendor Ranking

Letting: CT190227 February 27, 2019 10:30 AM **Call Order:** 017
Contract: T6449
District: District 6
Counties: MIAMI-DADE
Fed Aid No: D618059B
Contract Time: 280 AVAILABLE DAYS
Project(s): 43345545201 (*)
43791815201
43791815202
43791815203
Contract Desc: SR 5 (US 1)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	H & R PAVING, INC.	Responsive	Winning bid	$2,745,126.53	100.00%
2	ROADWAY CONSTRUCTION, LLC	Responsive	Non-Winning Bid	$2,840,998.34	103.49%
3	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bid	$2,848,282.83	103.76%
4	HALLEY ENGINEERING CONTRACTORS, INC.	Responsive	Non-Winning Bid	$2,963,506.32	107.96%
5	GENERAL ASPHALT CO., INC.	Responsive	Non-Winning Bid	$2,969,342.80	108.17%
6	H & J ASPHALT, INC.	Responsive	Non-Winning Bid	$3,048,632.66	111.06%
7	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$3,216,234.87	117.16%
8	HORIZON CONTRACTORS, INC.	Responsive	Non-Winning Bid	$3,232,767.91	117.76%
9	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$3,387,602.27	123.40%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT190227 February 27, 2019 **Call Order:** 017 **Contract:** T6449

District: District 6 **Counties:** MIAMI-DADE **Fed Aid No:** D618059B

Contract Time: 280 AVAILABLE DAYS **Project(s):** 43345545201 (*)
43791815201
43791815202
43791815203

Contract Descr: SR 5 (US 1)

The improvements under this contract consist of milling and resurfacing and intersection improvement along SR 5 (US 1).

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) H & R PAVING, INC.		(2) ROADWAY CONSTRUCTION, LLC		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 43345545201 (1.000) LS	200,000.00000	200,000.00	193,597.67000	193,597.67	82,580.00000	82,580.00
0010 0101 1 MOBILIZATION 43791815201 (1.000) LS	189,000.00000	189,000.00	127,618.40000	127,618.40	93,126.00000	93,126.00
0015 0102 1 MAINTENANCE OF TRAFFIC 43345545201 (280.000) DA (LS)	56,967.68000	56,967.68	32,761.02000	32,761.02	102,900.00000	102,900.00
0020 0102 1 MAINTENANCE OF TRAFFIC 43791815201 (150.000) DA (LS)	22,902.92000	22,902.92	11,832.54000	11,832.54	109,868.00000	109,868.00
0025 0102 14 TRAFFIC CONTROL OFFICER 432.000 HR	60.00000	25,920.00	66.09000	28,550.88	40.00000	17,280.00
0030 0102 60 WORK ZONE SIGN 18,790.000 ED	0.22000	4,133.80	0.24000	4,509.60	0.22000	4,133.80
0035 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 33,730.000 ED	0.12000	4,047.60	0.13000	4,384.90	0.12000	4,047.60

Letting: CT190227 February 27, 2019 **Call Order:** 017 **Contract:** T6449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) H & R PAVING, INC.		(2) ROADWAY CONSTRUCTION, LLC		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102 74 2 1,820.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.27000	491.40	0.30000	546.00	0.27000	491.40
0045 0102 74 7 988.000 LF CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	5.00000	4,940.00	5.51000	5,443.88	5.00000	4,940.00
0050 0102 76 1,290.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.00000	6,450.00	5.51000	7,107.90	5.00000	6,450.00
0055 0102 78 594.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3.00000	1,782.00	3.30000	1,960.20	3.25000	1,930.50
0060 0102 99 1,180.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	11.00000	12,980.00	12.12000	14,301.60	11.00000	12,980.00
0065 0102104 1,270.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	9.50000	12,065.00	5.75000	7,302.50	7.00000	8,890.00
0070 0102107 1 990.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	9.50000	9,405.00	13.67000	13,533.30	7.00000	6,930.00
0075 0104 18 45.000 EA INLET PROTECTION SYSTEM	65.00000	2,925.00	143.76000	6,469.20	134.00000	6,030.00

Letting: CT190227 February 27, 2019 **Call Order:** 017 **Contract:** T6449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) H & R PAVING, INC.		(2) ROADWAY CONSTRUCTION, LLC		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0080 0107 1 LITTER REMOVAL 48.960 AC	0.01000	0.49	30.80000	1,507.97	35.00000	1,713.60
0085 0107 2 MOWING 37.650 AC	1.00000	37.65	0.01000	0.38	35.00000	1,317.75
0090 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43345545201 (1.000) LS	9,030.00000	9,030.00	3,758.78000	3,758.78	4,438.00000	4,438.00
0095 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43791815201 (1.000) LS	3,882.00000	3,882.00	3,758.78000	3,758.78	5,290.00000	5,290.00
0100 0108 2 MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 43345545201 (1.000) LS	1,907.50000	1,907.50	3,758.78000	3,758.78	7,000.00000	7,000.00
0105 0108 2 MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 43791815201 (1.000) LS	817.50000	817.50	3,758.78000	3,758.78	7,607.00000	7,607.00
0110 0110 1 1 CLEARING & GRUBBING 43345545201 (0.560) AC (LS)	16,680.00000	16,680.00	12,204.22000	12,204.22	52,800.00000	52,800.00
0115 0110 1 1 CLEARING & GRUBBING 43791815201 (0.060) AC (LS)	25,640.00000	25,640.00	10,494.36000	10,494.36	72,086.00000	72,086.00

Letting: CT190227 February 27, 2019 **Call Order:** 017 **Contract:** T6449

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) H & R PAVING, INC.		(2) ROADWAY CONSTRUCTION, LLC		(3) WEEKLEY ASPHALT PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0120 0110 1 1 CLEARING & GRUBBING 43791815202 (0.040) AC (LS)	1,200.00000	1,200.00	8,088.89000	8,088.89	16,900.00000	16,900.00
0125 0110 4 10 REMOVAL OF EXISTING CONCRETE 1,738.000 SY	27.00000	46,926.00	13.76000	23,914.88	15.00000	26,070.00
0130 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE 1,573.300 CY	18.00000	28,319.40	24.57000	38,655.98	17.00000	26,746.10
0135 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 43345545201 (1.000) LS	3,280.00000	3,280.00	4,631.07000	4,631.07	6,800.00000	6,800.00
0140 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 43791815201 (1.000) LS	5,600.00000	5,600.00	7,854.70000	7,854.70	9,300.00000	9,300.00
0145 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 43791815202 (1.000) LS	1,640.00000	1,640.00	2,360.95000	2,360.95	3,500.00000	3,500.00
0150 0160 4 TYPE B STABILIZATION 1,583.000 SY	10.00000	15,830.00	14.03000	22,209.49	6.90000	10,922.70
0155 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6" 591.000 SY	20.00000	11,820.00	5.93000	3,504.63	7.00000	4,137.00
0160 0285701 OPTIONAL BASE, BASE GROUP 01 758.000 SY	8.00000	6,064.00	18.22000	13,810.76	13.48000	10,217.84

Letting: CT190227 February 27, 2019 **Call Order:** 017 **Contract:** T6449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) H & R PAVING, INC.		(2) ROADWAY CONSTRUCTION, LLC		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0165 0285706 OPTIONAL BASE, BASE GROUP 06 28.000 SY	80.00000	2,240.00	48.82000	1,366.96	83.90000	2,349.20
0170 0285709 OPTIONAL BASE, BASE GROUP 09 503.000 SY	35.00000	17,605.00	31.97000	16,080.91	25.70000	12,927.10
0175 0285715 OPTIONAL BASE, BASE GROUP 15 436.000 SY	50.00000	21,800.00	98.87000	43,107.32	69.00000	30,084.00
0180 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH 68,702.000 SY	7.05000	484,349.10	2.75000	188,930.50	2.75000	188,930.50
0185 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A 64.100 TN	180.00000	11,538.00	275.37000	17,651.22	250.00000	16,025.00
0190 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 64.400 TN	180.00000	11,592.00	275.37000	17,733.83	250.00000	16,100.00
0195 0334 1 53 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 16.000 TN	180.00000	2,880.00	275.37000	4,405.92	300.00000	4,800.00
0200 0337 7 82 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22 5,684.000 TN	70.00000	397,880.00	148.70000	845,210.80	136.75000	777,287.00
0205 0425 1201 INLETS, CURB, TYPE 9, <10' 1.000 EA	4,444.00000	4,444.00	5,453.12000	5,453.12	6,545.00000	6,545.00

Letting: CT190227 February 27, 2019 **Call Order:** 017 **Contract:** T6449

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) H & R PAVING, INC.		(2) ROADWAY CONSTRUCTION, LLC		(3) WEEKLEY ASPHALT PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0210 0425 1365 INLETS, CURB, TYPE P-6, PARTIAL 5.000 EA	3,382.00000	16,910.00	3,342.52000	16,712.60	4,080.00000	20,400.00
0215 0425 1545 INLETS, DITCH BOTTOM, TYPE D, PARTIAL 1.000 EA	2,732.00000	2,732.00	2,623.39000	2,623.39	2,100.00000	2,100.00
0220 0425 2 43 MANHOLES, P-7, PARTIAL 1.000 EA	3,353.00000	3,353.00	4,362.94000	4,362.94	2,650.00000	2,650.00
0225 0425 2 63 MANHOLES, P-8, PARTIAL 1.000 EA	2,878.00000	2,878.00	3,155.39000	3,155.39	2,700.00000	2,700.00
0230 0425 5 MANHOLE, ADJUST 29.000 EA	450.00000	13,050.00	468.13000	13,575.77	612.00000	17,748.00
0235 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 4.000 LF	450.00000	1,800.00	389.33000	1,557.32	361.00000	1,444.00
0240 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 37.000 LF	20.00000	740.00	26.77000	990.49	22.75000	841.75
0245 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 1,826.000 LF	20.00000	36,520.00	24.60000	44,919.60	24.25000	44,280.50
0250 0520 2 4 CONCRETE CURB, TYPE D 181.000 LF	14.00000	2,534.00	20.78000	3,761.18	21.20000	3,837.20

Letting: CT190227 February 27, 2019 **Call Order:** 017 **Contract:** T6449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) H & R PAVING, INC.		(2) ROADWAY CONSTRUCTION, LLC		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0255 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE 216.000 LF	40.00000	8,640.00	33.30000	7,192.80	63.00000	13,608.00
0260 0520 5 41 TRAFFIC SEPARATOR CONCRETE-TYPE IV, 4' WIDE 165.000 LF	40.00000	6,600.00	35.74000	5,897.10	62.90000	10,378.50
0265 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH 14.000 SY	165.00000	2,310.00	41.63000	582.82	94.95000	1,329.30
0270 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 774.000 SY	31.50000	24,381.00	34.46000	26,672.04	39.55000	30,611.70
0275 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 1,399.000 SY	38.25000	53,511.75	40.38000	56,491.62	48.35000	67,641.65
0280 0523 1 3 PATTERNED PAVEMENT, VEHICULAR AREAS- GREEN BIKE LANE 206.000 SY	90.00000	18,540.00	99.13000	20,420.78	100.00000	20,600.00
0285 0527 2 DETECTABLE WARNINGS 726.000 SF	23.00000	16,698.00	20.93000	15,195.18	39.50000	28,677.00
0290 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 1,644.000 LF	21.36000	35,115.84	25.33000	41,642.52	23.75000	39,045.00
0295 0536 73 GUARDRAIL REMOVAL 1,065.000 LF	2.21000	2,353.65	1.10000	1,171.50	2.46000	2,619.90

Letting: CT190227 February 27, 2019 **Call Order:** 017 **Contract:** T6449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) H & R PAVING, INC.		(2) ROADWAY CONSTRUCTION, LLC		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0300 0536 85 24 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL 4.000 EA	2,836.00000	11,344.00	3,029.05000	12,116.20	3,152.00000	12,608.00
0305 0536 85 25 GUARDRAIL END TREATMENT-TRAILING ANCHORAGE TYPE II 2.000 EA	778.00000	1,556.00	991.33000	1,982.66	863.00000	1,726.00
0310 0570 1 2 PERFORMANCE TURF, SOD 815.000 SY	5.75000	4,686.25	6.33000	5,158.95	3.20000	2,608.00
0315 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 3.419 GM	800.00000	2,735.20	911.82000	3,117.51	1,000.00000	3,419.00
0320 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.010 GM	1,000.00000	10.00	1,278.00000	12.78	1,500.00000	15.00
0325 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 2,809.000 LF	0.60000	1,685.40	0.34000	955.06	0.75000	2,106.75
0330 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 1,688.000 LF	1.00000	1,688.00	0.68000	1,147.84	1.65000	2,785.20
0335 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 2.000 GM	300.00000	600.00	380.01000	760.02	350.00000	700.00

Letting: CT190227 February 27, 2019 **Call Order:** 017 **Contract:** T6449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) H & R PAVING, INC.		(2) ROADWAY CONSTRUCTION, LLC		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0340 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 16.000 EA	20.00000	320.00	44.06000	704.96	30.00000	480.00
0345 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 3.806 GM	800.00000	3,044.80	912.78000	3,474.04	1,000.00000	3,806.00
0350 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 264.000 LF	1.00000	264.00	0.50000	132.00	1.35000	356.40
0355 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43345545201 (1.000) LS	36,000.00000	36,000.00	36,000.00000	36,000.00	36,000.00000	36,000.00
0360 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43791815201 (1.000) LS	9,500.00000	9,500.00	9,500.00000	9,500.00	9,500.00000	9,500.00
0365 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43791815202 (1.000) LS	4,100.00000	4,100.00	4,100.00000	4,100.00	4,100.00000	4,100.00
0001 Roadway Section Totals:		**$2,013,213.93**		**$2,110,220.63**		**$2,175,193.94**
SECTION: 0002 Signing						
0370 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 33.000 AS	325.00000	10,725.00	357.98000	11,813.34	375.00000	12,375.00

Letting: CT190227 February 27, 2019 **Call Order:** 017 **Contract:** T6449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) H & R PAVING, INC.		(2) ROADWAY CONSTRUCTION, LLC		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0375 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 11.000 AS	900.00000	9,900.00	991.33000	10,904.63	950.00000	10,450.00
0380 0700 1 50 SINGLE POST SIGN, RELOCATE 5.000 AS	500.00000	2,500.00	550.74000	2,753.70	300.00000	1,500.00
0385 0700 1 60 SINGLE POST SIGN, REMOVE 19.000 AS	10.00000	190.00	11.01000	209.19	15.00000	285.00
0390 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF 1.000 AS	3,500.00000	3,500.00	3,855.16000	3,855.16	4,800.00000	4,800.00
0395 0700 3502 SIGN PANEL, RELOCATE, 12-20 SF 5.000 EA	100.00000	500.00	110.15000	550.75	85.00000	425.00
0400 0700 3604 SIGN PANEL, REMOVE, 31-50 SF 1.000 EA	300.00000	300.00	330.44000	330.44	340.00000	340.00
0405 0700 4610 OVERHEAD STATIC SIGN STRUCTURE, REMOVE CANTILEVER 1.000 EA	6,000.00000	6,000.00	7,022.20000	7,022.20	5,800.00000	5,800.00
0410 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN 13.000 EA	50.00000	650.00	55.07000	715.91	130.00000	1,690.00
0415 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE 68.000 SF	2.00000	136.00	2.20000	149.60	4.00000	272.00

Letting: CT190227 February 27, 2019 **Call Order:** 017 **Contract:** T6449

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) H & R PAVING, INC.		(2) ROADWAY CONSTRUCTION, LLC		(3) WEEKLEY ASPHALT PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0420 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43345545201	12,400.00000	12,400.00	12,686.23000	12,686.23	16,000.00000	16,000.00
0425 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43791815201	2,250.00000	2,250.00	2,453.38000	2,453.38	3,500.00000	3,500.00
0430 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43791815202	750.00000	750.00	660.51000	660.51	1,250.00000	1,250.00
0435 0711 11123 247.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	2.00000	494.00	1.42000	350.74	2.00000	494.00
0440 0711 11124 386.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	3.00000	1,158.00	2.26000	872.36	3.25000	1,254.50
0445 0711 11125 589.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	3.00000	1,767.00	3.08000	1,814.12	4.00000	2,356.00
0450 0711 11141 0.007 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	1,000.00000	7.00	1,441.43000	10.09	2,250.00000	15.75
0455 0711 11160 4.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	100.00000	400.00	60.58000	242.32	300.00000	1,200.00

Letting: CT190227 February 27, 2019 **Call Order:** 017 **Contract:** T6449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) H & R PAVING, INC.		(2) ROADWAY CONSTRUCTION, LLC		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0460 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 38.000 EA	45.00000	1,710.00	49.57000	1,883.66	80.00000	3,040.00
0465 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 20.000 LF	3.00000	60.00	2.26000	45.20	3.25000	65.00
0470 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.085 GM	1,000.00000	85.00	948.59000	80.63	2,250.00000	191.25
0475 0711 14001 THERMOPLASTIC, PREFORMED, WHITE, 1-1 DOTTED 12" WIDE, CONTRACT T6449 0.137 GM	40,000.00000	5,480.00	24,300.73000	3,329.20	55,000.00000	7,535.00
0480 0711 14123 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK 2,046.000 LF	15.00000	30,690.00	9.64000	19,723.44	8.25000	16,879.50
0485 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 1,662.000 LF	18.00000	29,916.00	17.18000	28,553.16	15.50000	25,761.00
0490 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 4.117 GM	3,500.00000	14,409.50	4,013.55000	16,523.79	4,400.00000	18,114.80
0495 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.269 GM	5,000.00000	1,345.00	5,163.42000	1,388.96	6,600.00000	1,775.40

Letting: CT190227 February 27, 2019 **Call Order:** 017 **Contract:** T6449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) H & R PAVING, INC.		(2) ROADWAY CONSTRUCTION, LLC		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0500 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 6.277 GM	1,000.00000	6,277.00	995.72000	6,250.13	1,300.00000	8,160.10
0505 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 3.405 GM	3,500.00000	11,917.50	4,014.48000	13,669.30	4,400.00000	14,982.00
0002 Signing Section Totals:		**$155,517.00**		**$148,842.14**		**$160,511.30**
SECTION: 0003 Lighting						
0510 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 117.000 LF	6.00000	702.00	7.34000	858.78	20.00000	2,340.00
0515 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 1,163.000 LF	17.50000	20,352.50	19.93000	23,178.59	16.00000	18,608.00
0520 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 20.000 EA	650.00000	13,000.00	931.59000	18,631.80	650.00000	13,000.00
0525 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 6,056.000 LF	1.70000	10,295.20	1.76000	10,658.56	1.90000	11,506.40
0530 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS 3,867.000 LF	0.30000	1,160.10	0.57000	2,204.19	0.30000	1,160.10

Letting: CT190227 February 27, 2019 **Call Order:** 017 **Contract:** T6449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) H & R PAVING, INC.		(2) ROADWAY CONSTRUCTION, LLC		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0535 0715 4 11 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT 5.000 EA	5,132.00000	25,660.00	5,659.68000	28,298.40	5,313.30000	26,566.50
0540 0715 4 12 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT 1.000 EA	5,500.00000	5,500.00	6,082.64000	6,082.64	5,647.89000	5,647.89
0545 0715 4 13 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT 2.000 EA	5,843.00000	11,686.00	6,546.79000	13,093.58	6,021.03000	12,042.06
0550 0715 4 70 LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION 3.000 EA	500.00000	1,500.00	460.13000	1,380.39	650.00000	1,950.00
0555 0715 11211 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD 9.000 EA	1,501.00000	13,509.00	1,054.90000	9,494.10	1,125.00000	10,125.00
0560 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL 12.000 EA	1,281.00000	15,372.00	928.77000	11,145.24	1,200.00000	14,400.00
0565 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43791815203 (1.000) LS	400.00000	400.00	400.00000	400.00	400.00000	400.00
0003 Lighting Section Totals:		**$119,136.80**		**$125,426.27**		**$117,745.95**

Letting: CT190227 February 27, 2019 **Call Order:** 017 **Contract:** T6449

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) H & R PAVING, INC.		(2) ROADWAY CONSTRUCTION, LLC		(3) WEEKLEY ASPHALT PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0570 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 2,317.000 LF	25.00000	57,925.00	24.47000	56,696.99	19.00000	44,023.00
0575 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 1.000 PI	5,823.00000	5,823.00	6,196.83000	6,196.83	6,000.00000	6,000.00
0580 0632 7 2 SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL 924.000 LF	6.00000	5,544.00	4.10000	3,788.40	6.50000	6,006.00
0585 0632 7 6 SIGNAL CABLE, REMOVE- INTERSECTION 4.000 PI	500.00000	2,000.00	1,380.40000	5,521.60	565.00000	2,260.00
0590 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 80.000 EA	650.00000	52,000.00	834.47000	66,757.60	600.00000	48,000.00
0595 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 1.000 AS	3,996.00000	3,996.00	2,828.75000	2,828.75	3,124.64000	3,124.64
0600 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 669.000 LF	6.20000	4,147.80	5.68000	3,799.92	5.10000	3,411.90
0605 0639 2 6 ELECTRICAL SERVICE WIRE, REMOVE 500.000 LF	0.60000	300.00	0.57000	285.00	0.50000	250.00

Letting: CT190227 February 27, 2019 **Call Order:** 017 **Contract:** T6449

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) H & R PAVING, INC.		(2) ROADWAY CONSTRUCTION, LLC		(3) WEEKLEY ASPHALT PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0610 0639 3 60 ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN 1.000 EA	535.00000	535.00	345.10000	345.10	125.00000	125.00
0615 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 1.000 EA	1,505.00000	1,505.00	1,288.01000	1,288.01	1,325.00000	1,325.00
0620 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 13.000 EA	1,800.00000	23,400.00	1,284.85000	16,703.05	927.84000	12,061.92
0625 0649 21 6 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50' 1.000 EA	38,752.00000	38,752.00	43,605.72000	43,605.72	33,948.50000	33,948.50
0630 0649 21 10 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60' 1.000 EA	45,062.00000	45,062.00	48,998.06000	48,998.06	39,879.32000	39,879.32
0635 0649 21 21 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78' 1.000 EA	53,684.00000	53,684.00	60,172.62000	60,172.62	45,631.01000	45,631.01
0640 0649 26 3 STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION-BOLT ON ATTACHMENT 3.000 EA	3,449.00000	10,347.00	2,506.23000	7,518.69	2,500.00000	7,500.00
0645 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 4.000 AS	1,000.00000	4,000.00	936.09000	3,744.36	859.00000	3,436.00

Letting: CT190227 February 27, 2019 **Call Order:** 017 **Contract:** T6449

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) H & R PAVING, INC.		(2) ROADWAY CONSTRUCTION, LLC		(3) WEEKLEY ASPHALT PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0650 0650 1 18 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY 6.000 AS	1,465.00000	8,790.00	1,285.58000	7,713.48	859.00000	5,154.00
0655 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 15.000 AS	873.00000	13,095.00	638.28000	9,574.20	895.00000	13,425.00
0660 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 2.000 AS	1,100.00000	2,200.00	1,201.12000	2,402.24	1,254.00000	2,508.00
0665 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 7.000 AS	55.00000	385.00	230.07000	1,610.49	35.00000	245.00
0670 0660 1600 LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN 8.000 EA	300.00000	2,400.00	57.52000	460.16	45.00000	360.00
0675 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 4.000 EA	8,794.00000	35,176.00	8,380.68000	33,522.72	12,000.00000	48,000.00
0680 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 8.000 EA	3,955.00000	31,640.00	2,266.38000	18,131.04	2,560.00000	20,480.00
0685 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 22.000 EA	300.00000	6,600.00	241.76000	5,318.72	250.00000	5,500.00

Letting: CT190227 February 27, 2019 **Call Order:** 017 **Contract:** T6449

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) H & R PAVING, INC.		(2) ROADWAY CONSTRUCTION, LLC		(3) WEEKLEY ASPHALT PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0690 0665 1 60 PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN 4.000 EA	52.50000	210.00	57.52000	230.08	25.00000	100.00
0695 0670 5140 TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL MODEL 2070 1.000 AS	28,887.00000	28,887.00	32,759.91000	32,759.91	23,500.00000	23,500.00
0700 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY 3.000 AS	2,104.00000	6,312.00	1,776.42000	5,329.26	2,025.00000	6,075.00
0705 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 1.000 AS	685.00000	685.00	920.25000	920.25	560.00000	560.00
0710 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 5.000 EA	595.00000	2,975.00	500.63000	2,503.15	596.00000	2,980.00
0715 0700 5 21 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 3.000 EA	2,961.00000	8,883.00	2,594.30000	7,782.90	2,987.45000	8,962.35
0004 Signalization Section Totals:		**$457,258.80**		**$456,509.30**		**$394,831.64**
Contract Grand Totals:		**$2,745,126.53**		**$2,840,998.34**		**2,848,282.83**

Letting: CT190227 February 27, 2019 **Call Order:** 017 **Contract:** T6449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) GENERAL ASPHALT CO., INC.		(6) H & J ASPHALT, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 43345545201 (1.000) LS	250,000.00000	250,000.00	175,000.00000	175,000.00	98,997.80340	98,997.80
0010 0101 1 MOBILIZATION 43791815201 (1.000) LS	45,000.00000	45,000.00	25,000.00000	25,000.00	68,397.80340	68,397.80
0015 0102 1 MAINTENANCE OF TRAFFIC 43345545201 (280.000) DA (LS)	170,000.00000	170,000.00	250,000.00000	250,000.00	81,198.95640	81,198.96
0020 0102 1 MAINTENANCE OF TRAFFIC 43791815201 (150.000) DA (LS)	40,000.00000	40,000.00	29,000.00000	29,000.00	60,798.95640	60,798.96
0025 0102 14 TRAFFIC CONTROL OFFICER 432.000 HR	65.00000	28,080.00	60.50000	26,136.00	54.06000	23,353.92
0030 0102 60 WORK ZONE SIGN 18,790.000 ED	0.27000	5,073.30	0.24000	4,509.60	0.40800	7,666.32
0035 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 33,730.000 ED	0.16000	5,396.80	0.13000	4,384.90	0.25500	8,601.15
0040 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 1,820.000 ED	0.27000	491.40	0.30000	546.00	0.40800	742.56

Letting: CT190227 February 27, 2019 **Call Order:** 017 **Contract:** T6449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) GENERAL ASPHALT CO., INC.		(6) H & J ASPHALT, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 74 7 988.000 LF CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	3.50000	3,458.00	5.50000	5,434.00	5.10000	5,038.80
0050 0102 76 1,290.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	6.00000	7,740.00	5.50000	7,095.00	9.69000	12,500.10
0055 0102 78 594.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3.00000	1,782.00	3.14000	1,865.16	2.99250	1,777.55
0060 0102 99 1,180.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	14.00000	16,520.00	12.10000	14,278.00	20.40000	24,072.00
0065 0102104 1,270.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	9.50000	12,065.00	5.74000	7,289.80	9.97500	12,668.25
0070 0102107 1 990.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	9.50000	9,405.00	13.65000	13,513.50	9.97500	9,875.25
0075 0104 18 45.000 EA INLET PROTECTION SYSTEM	50.00000	2,250.00	99.00000	4,455.00	142.80000	6,426.00
0080 0107 1 48.960 AC LITTER REMOVAL	1.00000	48.96	1.10000	53.86	122.40000	5,992.70

Letting: CT190227 February 27, 2019 **Call Order:** 017 **Contract:** T6449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) GENERAL ASPHALT CO., INC.		(6) H & J ASPHALT, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0107 2 MOWING 37.650 AC	1.00000	37.65	1.10000	41.42	122.40000	4,608.36
0090 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43345545201 (1.000) LS	1.00000	1.00	1.10000	1.10	8,160.00000	8,160.00
0095 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43791815201 (1.000) LS	1.00000	1.00	1.10000	1.10	8,160.00000	8,160.00
0100 0108 2 MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 43345545201 (1.000) LS	1.00000	1.00	1.10000	1.10	8,160.00000	8,160.00
0105 0108 2 MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 43791815201 (1.000) LS	1.00000	1.00	1.10000	1.10	8,160.00000	8,160.00
0110 0110 1 1 CLEARING & GRUBBING 43345545201 (0.560) AC (LS)	150,000.00000	150,000.00	50,600.00000	50,600.00	35,700.00000	35,700.00
0115 0110 1 1 CLEARING & GRUBBING 43791815201 (0.060) AC (LS)	40,000.00000	40,000.00	12,100.00000	12,100.00	15,300.00000	15,300.00
0120 0110 1 1 CLEARING & GRUBBING 43791815202 (0.040) AC (LS)	25,000.00000	25,000.00	12,100.00000	12,100.00	5,100.00000	5,100.00

Letting: CT190227 February 27, 2019 **Call Order:** 017 **Contract:** T6449

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) GENERAL ASPHALT CO., INC.		(6) H & J ASPHALT, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0125 0110 4 10 REMOVAL OF EXISTING CONCRETE 1,738.000 SY	28.50000	49,533.00	22.00000	38,236.00	20.40000	35,455.20
0130 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE 1,573.300 CY	0.01000	15.73	16.50000	25,959.45	15.30000	24,071.49
0135 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 43345545201 (1.000) LS	79,500.00000	79,500.00	2,640.00000	2,640.00	13,000.00000	13,000.00
0140 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 43791815201 (1.000) LS	49,500.00000	49,500.00	4,400.00000	4,400.00	20,245.00000	20,245.00
0145 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 43791815202 (1.000) LS	34,500.00000	34,500.00	2,200.00000	2,200.00	6,000.00000	6,000.00
0150 0160 4 TYPE B STABILIZATION 1,583.000 SY	0.01000	15.83	3.30000	5,223.90	6.12000	9,687.96
0155 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6" 591.000 SY	1.00000	591.00	6.60000	3,900.60	10.20000	6,028.20
0160 0285701 OPTIONAL BASE, BASE GROUP 01 758.000 SY	1.00000	758.00	14.00000	10,612.00	25.50000	19,329.00
0165 0285706 OPTIONAL BASE, BASE GROUP 06 28.000 SY	1.00000	28.00	22.00000	616.00	60.00000	1,680.00

Letting: CT190227 February 27, 2019 **Call Order:** 017 **Contract:** T6449

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) GENERAL ASPHALT CO., INC.		(6) H & J ASPHALT, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0170 0285709 503.000 SY OPTIONAL BASE, BASE GROUP 09	1.00000	503.00	34.00000	17,102.00	33.66000	16,930.98
0175 0285715 436.000 SY OPTIONAL BASE, BASE GROUP 15	1.00000	436.00	144.00000	62,784.00	37.74000	16,454.64
0180 0327 70 6 68,702.000 SY MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	4.00000	274,808.00	2.34000	160,762.68	3.31500	227,747.13
0185 0334 1 11 64.100 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC A	200.00000	12,820.00	235.00000	15,063.50	255.00000	16,345.50
0190 0334 1 13 64.400 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	200.00000	12,880.00	235.00000	15,134.00	255.00000	16,422.00
0195 0334 1 53 16.000 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22	200.00000	3,200.00	380.00000	6,080.00	306.00000	4,896.00
0200 0337 7 82 5,684.000 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22	100.00000	568,400.00	136.00000	773,024.00	122.40000	695,721.60
0205 0425 1201 1.000 EA INLETS, CURB, TYPE 9, <10'	5,000.00000	5,000.00	7,700.00000	7,700.00	9,975.00000	9,975.00
0210 0425 1365 5.000 EA INLETS, CURB, TYPE P-6, PARTIAL	3,000.00000	15,000.00	6,600.00000	33,000.00	6,825.00000	34,125.00

Letting: CT190227 February 27, 2019 **Call Order:** 017 **Contract:** T6449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) GENERAL ASPHALT CO., INC.		(6) H & J ASPHALT, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0215 0425 1545 INLETS, DITCH BOTTOM, TYPE D, PARTIAL 1.000 EA	3,000.00000	3,000.00	7,150.00000	7,150.00	5,250.00000	5,250.00
0220 0425 2 43 MANHOLES, P-7, PARTIAL 1.000 EA	1,500.00000	1,500.00	5,500.00000	5,500.00	3,675.00000	3,675.00
0225 0425 2 63 MANHOLES, P-8, PARTIAL 1.000 EA	1,500.00000	1,500.00	5,500.00000	5,500.00	3,150.00000	3,150.00
0230 0425 5 MANHOLE, ADJUST 29.000 EA	400.00000	11,600.00	412.50000	11,962.50	816.00000	23,664.00
0235 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 4.000 LF	300.00000	1,200.00	660.00000	2,640.00	1,050.00000	4,200.00
0240 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 37.000 LF	21.00000	777.00	33.00000	1,221.00	70.00000	2,590.00
0245 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 1,826.000 LF	17.25000	31,498.50	38.50000	70,301.00	23.76000	43,385.76
0250 0520 2 4 CONCRETE CURB, TYPE D 181.000 LF	15.00000	2,715.00	33.00000	5,973.00	70.00000	12,670.00
0255 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE 216.000 LF	39.00000	8,424.00	55.00000	11,880.00	64.80000	13,996.80

Letting: CT190227 February 27, 2019 **Call Order:** 017 **Contract:** T6449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) GENERAL ASPHALT CO., INC.		(6) H & J ASPHALT, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0260 0520 5 41 TRAFFIC SEPARATOR CONCRETE-TYPE IV, 4' WIDE 165.000 LF	38.00000	6,270.00	66.00000	10,890.00	64.80000	10,692.00
0265 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH 14.000 SY	100.00000	1,400.00	143.00000	2,002.00	130.00000	1,820.00
0270 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 774.000 SY	38.00000	29,412.00	44.00000	34,056.00	48.60000	37,616.40
0275 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 1,399.000 SY	48.00000	67,152.00	55.00000	76,945.00	59.40000	83,100.60
0280 0523 1 3 PATTERNED PAVEMENT, VEHICULAR AREAS- GREEN BIKE LANE 206.000 SY	100.00000	20,600.00	104.50000	21,527.00	367.50000	75,705.00
0285 0527 2 DETECTABLE WARNINGS 726.000 SF	25.00000	18,150.00	33.00000	23,958.00	32.40000	23,522.40
0290 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 1,644.000 LF	21.45000	35,263.80	23.50000	38,634.00	91.80000	150,919.20
0295 0536 73 GUARDRAIL REMOVAL 1,065.000 LF	2.20000	2,343.00	2.43000	2,587.95	9.18000	9,776.70
0300 0536 85 24 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL 4.000 EA	3,190.00000	12,760.00	3,119.50000	12,478.00	6,264.00000	25,056.00

Letting: CT190227 February 27, 2019 **Call Order:** 017 **Contract:** T6449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) GENERAL ASPHALT CO., INC.		(6) H & J ASPHALT, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0305 0536 85 25 GUARDRAIL END TREATMENT-TRAILING ANCHORAGE TYPE II 2.000 EA	1,045.00000	2,090.00	854.01000	1,708.02	1,306.80000	2,613.60
0310 0570 1 2 PERFORMANCE TURF, SOD 815.000 SY	5.00000	4,075.00	6.33000	5,158.95	6.30000	5,134.50
0315 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 3.419 GM	700.00000	2,393.30	825.00000	2,820.68	787.50000	2,692.46
0320 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.010 GM	850.00000	8.50	1,210.00000	12.10	1,155.00000	11.55
0325 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 2,809.000 LF	0.60000	1,685.40	0.55000	1,544.95	0.52500	1,474.73
0330 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 1,688.000 LF	1.10000	1,856.80	1.10000	1,856.80	1.05000	1,772.40
0335 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 2.000 GM	350.00000	700.00	330.00000	660.00	315.00000	630.00
0340 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 16.000 EA	25.00000	400.00	33.00000	528.00	31.50000	504.00

Letting: CT190227 February 27, 2019 **Call Order:** 017 **Contract:** T6449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) GENERAL ASPHALT CO., INC.		(6) H & J ASPHALT, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0345 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 3.806 GM	700.00000	2,664.20	825.00000	3,139.95	787.50000	2,997.23
0350 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 264.000 LF	0.90000	237.60	0.99000	261.36	0.94500	249.48
0355 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43345545201 (1.000) LS	36,000.00000	36,000.00	36,000.00000	36,000.00	36,000.00000	36,000.00
0360 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43791815201 (1.000) LS	9,500.00000	9,500.00	9,500.00000	9,500.00	9,500.00000	9,500.00
0365 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43791815202 (1.000) LS	4,100.00000	4,100.00	4,100.00000	4,100.00	4,100.00000	4,100.00
0001 Roadway Section Totals:		**$2,241,116.77**		**$2,240,341.03**		**$2,294,040.99**
SECTION: 0002 Signing						
0370 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 33.000 AS	330.00000	10,890.00	379.50000	12,523.50	315.00000	10,395.00
0375 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 11.000 AS	1,100.00000	12,100.00	1,265.00000	13,915.00	1,044.75000	11,492.25

Letting: CT190227 February 27, 2019 **Call Order:** 017 **Contract:** T6449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) GENERAL ASPHALT CO., INC.		(6) H & J ASPHALT, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0380 0700 1 50 SINGLE POST SIGN, RELOCATE 5.000 AS	220.00000	1,100.00	330.00000	1,650.00	273.00000	1,365.00
0385 0700 1 60 SINGLE POST SIGN, REMOVE 19.000 AS	22.00000	418.00	27.50000	522.50	15.75000	299.25
0390 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF 1.000 AS	4,400.00000	4,400.00	5,390.00000	5,390.00	4,515.00000	4,515.00
0395 0700 3502 SIGN PANEL, RELOCATE, 12-20 SF 5.000 EA	308.00000	1,540.00	385.00000	1,925.00	472.50000	2,362.50
0400 0700 3604 SIGN PANEL, REMOVE, 31-50 SF 1.000 EA	200.00000	200.00	330.00000	330.00	210.00000	210.00
0405 0700 4610 OVERHEAD STATIC SIGN STRUCTURE, REMOVE CANTILEVER 1.000 EA	6,000.00000	6,000.00	7,590.00000	7,590.00	4,725.00000	4,725.00
0410 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN 13.000 EA	77.00000	1,001.00	181.50000	2,359.50	78.75000	1,023.75
0415 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE 68.000 SF	2.90000	197.20	2.20000	149.60	2.10000	142.80
0420 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43345545201 (1.000) LS	4,529.20000	4,529.20	12,051.60000	12,051.60	11,503.80000	11,503.80

Letting: CT190227 February 27, 2019 **Call Order:** 017 **Contract:** T6449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) GENERAL ASPHALT CO., INC.		(6) H & J ASPHALT, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0425 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43791815201	1,260.10000	1,260.10	2,333.65000	2,333.65	2,227.57500	2,227.58
0430 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43791815202	17,361.10000	17,361.10	652.30000	652.30	622.65000	622.65
0435 0711 11123 247.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	1.60000	395.20	1.76000	434.72	1.68000	414.96
0440 0711 11124 386.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	2.50000	965.00	2.48000	957.28	2.36250	911.93
0445 0711 11125 589.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	3.15000	1,855.35	3.30000	1,943.70	3.15000	1,855.35
0450 0711 11141 0.007 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	1,350.00000	9.45	1,100.00000	7.70	1,050.00000	7.35
0455 0711 11160 4.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	100.00000	400.00	110.00000	440.00	105.00000	420.00
0460 0711 11170 38.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	50.00000	1,900.00	55.00000	2,090.00	52.50000	1,995.00

Letting: CT190227 February 27, 2019 **Call Order:** 017 **Contract:** T6449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) GENERAL ASPHALT CO., INC.		(6) H & J ASPHALT, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0465 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 20.000 LF	2.50000	50.00	2.48000	49.60	2.36250	47.25
0470 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.085 GM	1,350.00000	114.75	1,100.00000	93.50	1,050.00000	89.25
0475 0711 14001 THERMOPLASTIC, PREFORMED, WHITE, 1-1 DOTTED 12" WIDE, CONTRACT T6449 0.137 GM	1,250.00000	171.25	26,136.00000	3,580.63	24,948.00000	3,417.88
0480 0711 14123 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK 2,046.000 LF	10.00000	20,460.00	9.90000	20,255.40	9.45000	19,334.70
0485 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 1,662.000 LF	15.00000	24,930.00	17.60000	29,251.20	16.80000	27,921.60
0490 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 4.117 GM	3,100.00000	12,762.70	4,125.00000	16,982.63	3,937.50000	16,210.69
0495 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.269 GM	4,100.00000	1,102.90	4,510.00000	1,213.19	4,305.00000	1,158.05
0500 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 6.277 GM	1,250.00000	7,846.25	1,320.00000	8,285.64	1,260.00000	7,909.02

Letting: CT190227 February 27, 2019 **Call Order:** 017 **Contract:** T6449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) GENERAL ASPHALT CO., INC.		(6) H & J ASPHALT, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0505 0711 16201 3.405 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	3,100.00000	10,555.50	4,125.00000	14,045.63	3,937.50000	13,407.19
0002 Signing Section Totals:		**$144,514.95**		**$161,023.47**		**$145,984.80**
SECTION: 0003 Lighting						
0510 0630 2 11 117.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	6.00000	702.00	7.33000	857.61	6.30000	737.10
0515 0630 2 12 1,163.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	17.50000	20,352.50	19.90000	23,143.70	18.37500	21,370.13
0520 0635 2 11 20.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	650.00000	13,000.00	270.35000	5,407.00	682.50000	13,650.00
0525 0715 1 12 6,056.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	1.70000	10,295.20	1.76000	10,658.56	1.78500	10,809.96
0530 0715 1 60 3,867.000 LF LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	0.30000	1,160.10	0.57000	2,204.19	0.31500	1,218.11
0535 0715 4 11 5.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT	5,131.50000	25,657.50	5,652.11000	28,260.55	5,388.07500	26,940.38

Letting: CT190227 February 27, 2019 **Call Order:** 017 **Contract:** T6449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) GENERAL ASPHALT CO., INC.		(6) H & J ASPHALT, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0540 0715 4 12 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT 1.000 EA	5,500.00000	5,500.00	6,074.50000	6,074.50	5,775.00000	5,775.00
0545 0715 4 13 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT 2.000 EA	5,842.50000	11,685.00	6,538.03000	13,076.06	6,134.62500	12,269.25
0550 0715 4 70 LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION 3.000 EA	1,000.00000	3,000.00	459.51000	1,378.53	1,669.50000	5,008.50
0555 0715 11211 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD 9.000 EA	1,501.00000	13,509.00	1,053.49000	9,481.41	1,576.05000	14,184.45
0560 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL 12.000 EA	1,280.50000	15,366.00	927.53000	11,130.36	1,344.52500	16,134.30
0565 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43791815203 (1.000) LS	400.00000	400.00	400.00000	400.00	400.00000	400.00
0003 Lighting Section Totals:		**$120,627.30**		**$112,072.47**		**$128,497.18**
SECTION: 0004 Signalization						
0570 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 2,317.000 LF	25.00000	57,925.00	24.44000	56,627.48	26.25000	60,821.25

Letting: CT190227 February 27, 2019 **Call Order:** 017 **Contract:** T6449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) GENERAL ASPHALT CO., INC.		(6) H & J ASPHALT, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0575 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 1.000 PI	5,823.00000	5,823.00	6,188.53000	6,188.53	6,114.15000	6,114.15
0580 0632 7 2 SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL 924.000 LF	6.00000	5,544.00	4.09000	3,779.16	6.30000	5,821.20
0585 0632 7 6 SIGNAL CABLE, REMOVE- INTERSECTION 4.000 PI	500.00000	2,000.00	1,378.55000	5,514.20	525.00000	2,100.00
0590 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 80.000 EA	650.00000	52,000.00	833.35000	66,668.00	682.50000	54,600.00
0595 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 1.000 AS	3,996.00000	3,996.00	2,824.97000	2,824.97	4,195.80000	4,195.80
0600 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 669.000 LF	6.20000	4,147.80	5.68000	3,799.92	6.51000	4,355.19
0605 0639 2 6 ELECTRICAL SERVICE WIRE, REMOVE 500.000 LF	0.60000	300.00	0.57000	285.00	0.63000	315.00
0610 0639 3 60 ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN 1.000 EA	535.00000	535.00	344.64000	344.64	561.75000	561.75

Letting: CT190227 February 27, 2019 **Call Order:** 017 **Contract:** T6449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) GENERAL ASPHALT CO., INC.		(6) H & J ASPHALT, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0615 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 1.000 EA	1,505.00000	1,505.00	1,286.29000	1,286.29	1,580.25000	1,580.25
0620 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 13.000 EA	1,800.00000	23,400.00	1,283.13000	16,680.69	1,890.00000	24,570.00
0625 0649 21 6 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50' 1.000 EA	38,752.00000	38,752.00	43,547.36000	43,547.36	40,689.60000	40,689.60
0630 0649 21 10 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60' 1.000 EA	45,061.50000	45,061.50	48,932.48000	48,932.48	47,314.57500	47,314.58
0635 0649 21 21 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78' 1.000 EA	53,684.00000	53,684.00	60,092.09000	60,092.09	56,368.20000	56,368.20
0640 0649 26 3 STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION-BOLT ON ATTACHMENT 3.000 EA	3,448.50000	10,345.50	2,502.87000	7,508.61	3,620.92500	10,862.78
0645 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 4.000 AS	1,000.00000	4,000.00	934.84000	3,739.36	1,050.00000	4,200.00
0650 0650 1 18 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY 6.000 AS	1,465.00000	8,790.00	1,283.85000	7,703.10	1,538.25000	9,229.50

Letting: CT190227 February 27, 2019 **Call Order:** 017 **Contract:** T6449

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) GENERAL ASPHALT CO., INC.		(6) H & J ASPHALT, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0655 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 15.000 AS	873.00000	13,095.00	637.43000	9,561.45	916.65000	13,749.75
0660 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 2.000 AS	1,100.00000	2,200.00	1,199.52000	2,399.04	1,155.00000	2,310.00
0665 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 7.000 AS	55.00000	385.00	229.76000	1,608.32	57.75000	404.25
0670 0660 1600 LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN 8.000 EA	300.00000	2,400.00	57.44000	459.52	315.00000	2,520.00
0675 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 4.000 EA	8,793.50000	35,174.00	8,369.46000	33,477.84	9,233.17500	36,932.70
0680 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 8.000 EA	3,954.50000	31,636.00	2,263.35000	18,106.80	4,152.22500	33,217.80
0685 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 22.000 EA	300.00000	6,600.00	241.44000	5,311.68	315.00000	6,930.00
0690 0665 1 60 PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN 4.000 EA	52.50000	210.00	57.44000	229.76	55.12500	220.50

Letting: CT190227 February 27, 2019 **Call Order:** 017 **Contract:** T6449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) GENERAL ASPHALT CO., INC.		(6) H & J ASPHALT, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0695 0670 5140 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL MODEL 2070	28,886.50000	28,886.50	32,716.07000	32,716.07	30,330.82500	30,330.83
0700 0670 5400 3.000 AS TRAFFIC CONTROLLER ASSEMBLY, MODIFY	2,103.50000	6,310.50	1,774.05000	5,322.15	2,208.67500	6,626.03
0705 0670 5600 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	685.00000	685.00	919.03000	919.03	719.25000	719.25
0710 0700 3201 5.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	595.00000	2,975.00	499.96000	2,499.80	624.75000	3,123.75
0715 0700 5 21 3.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	2,960.50000	8,881.50	2,590.83000	7,772.49	3,108.52500	9,325.58
0004 Signalization Section Totals:		**$457,247.30**		**$455,905.83**		**$480,109.69**
Contract Grand Totals:		**$2,963,506.32**		**$2,969,342.80**		**3,048,632.66**

Letting: CT190227 February 27, 2019 **Call Order:** 017 **Contract:** T6449

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) COMMUNITY ASPHALT CORP.		(8) HORIZON CONTRACTORS, INC.		(9) RANGER CONSTRUCTION INDUSTRIES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 43345545201	239,139.87000	239,139.87	187,000.00000	187,000.00	334,000.00000	334,000.00
0010 0101 1 (1.000) LS MOBILIZATION 43791815201	148,788.48000	148,788.48	39,000.00000	39,000.00	83,000.00000	83,000.00
0015 0102 1 (280.000) DA (LS) MAINTENANCE OF TRAFFIC 43345545201	152,627.82000	152,627.82	114,000.00000	114,000.00	200,000.00000	200,000.00
0020 0102 1 (150.000) DA (LS) MAINTENANCE OF TRAFFIC 43791815201	64,626.20000	64,626.20	28,000.00000	28,000.00	50,000.00000	50,000.00
0025 0102 14 432.000 HR TRAFFIC CONTROL OFFICER	74.09000	32,006.88	65.00000	28,080.00	64.40000	27,820.80
0030 0102 60 18,790.000 ED WORK ZONE SIGN	0.23000	4,321.70	0.30000	5,637.00	0.20000	3,758.00
0035 0102 74 1 33,730.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.12000	4,047.60	0.20000	6,746.00	0.10000	3,373.00
0040 0102 74 2 1,820.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.28000	509.60	0.40000	728.00	0.30000	546.00

Letting: CT190227 February 27, 2019 **Call Order:** 017 **Contract:** T6449

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*		(7) COMMUNITY ASPHALT CORP.		(8) HORIZON CONTRACTORS, INC.		(9) RANGER CONSTRUCTION INDUSTRIES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway							
0045 0102 74 7 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	988.000 LF	5.15000	5,088.20	7.00000	6,916.00	5.60000	5,532.80
0050 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	1,290.000 ED	5.15000	6,643.50	7.00000	9,030.00	5.60000	7,224.00
0055 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	594.000 EA	2.94000	1,746.36	4.00000	2,376.00	3.30000	1,960.20
0060 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1,180.000 ED	11.33000	13,369.40	15.00000	17,700.00	12.20000	14,396.00
0065 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	1,270.000 ED	7.21000	9,156.70	10.00000	12,700.00	5.80000	7,366.00
0070 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	990.000 ED	7.21000	7,137.90	10.00000	9,900.00	13.80000	13,662.00
0075 0104 18 INLET PROTECTION SYSTEM	45.000 EA	106.51000	4,792.95	110.00000	4,950.00	111.00000	4,995.00
0080 0107 1 LITTER REMOVAL	48.960 AC	77.25000	3,782.16	1.00000	48.96	83.30000	4,078.37

Letting: CT190227 February 27, 2019 **Call Order:** 017 **Contract:** T6449

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) COMMUNITY ASPHALT CORP.		(8) HORIZON CONTRACTORS, INC.		(9) RANGER CONSTRUCTION INDUSTRIES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0107 2 MOWING 37.650 AC	489.24000	18,419.89	1.00000	37.65	611.00000	23,004.15
0090 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43345545201 (1.000) LS	1,274.59000	1,274.59	5,500.00000	5,500.00	3,300.00000	3,300.00
0095 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43791815201 (1.000) LS	1,274.59000	1,274.59	5,500.00000	5,500.00	5,600.00000	5,600.00
0100 0108 2 MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 43345545201 (1.000) LS	1,274.59000	1,274.59	5,500.00000	5,500.00	3,000.00000	3,000.00
0105 0108 2 MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 43791815201 (1.000) LS	1,274.59000	1,274.59	5,500.00000	5,500.00	5,000.00000	5,000.00
0110 0110 1 1 CLEARING & GRUBBING 43345545201 (0.560) AC (LS)	87,353.13000	87,353.13	46,000.00000	46,000.00	48,000.00000	48,000.00
0115 0110 1 1 CLEARING & GRUBBING 43791815201 (0.060) AC (LS)	84,188.99000	84,188.99	11,000.00000	11,000.00	9,000.00000	9,000.00
0120 0110 1 1 CLEARING & GRUBBING 43791815202 (0.040) AC (LS)	82,606.92000	82,606.92	11,000.00000	11,000.00	7,500.00000	7,500.00

Letting: CT190227 February 27, 2019 **Call Order:** 017 **Contract:** T6449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COMMUNITY ASPHALT CORP.		(8) HORIZON CONTRACTORS, INC.		(9) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0125 0110 4 10 REMOVAL OF EXISTING CONCRETE 1,738.000 SY	9.27000	16,111.26	20.00000	34,760.00	30.50000	53,009.00
0130 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE 1,573.300 CY	15.95000	25,094.14	15.00000	23,599.50	23.50000	36,972.55
0135 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 43345545201 (1.000) LS	7,026.95000	7,026.95	2,400.00000	2,400.00	3,600.00000	3,600.00
0140 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 43791815201 (1.000) LS	4,746.21000	4,746.21	4,000.00000	4,000.00	5,200.00000	5,200.00
0145 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 43791815202 (1.000) LS	3,164.14000	3,164.14	2,000.00000	2,000.00	2,000.00000	2,000.00
0150 0160 4 TYPE B STABILIZATION 1,583.000 SY	17.03000	26,958.49	3.00000	4,749.00	17.00000	26,911.00
0155 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6" 591.000 SY	3.13000	1,849.83	6.00000	3,546.00	4.00000	2,364.00
0160 0285701 OPTIONAL BASE, BASE GROUP 01 758.000 SY	37.04000	28,076.32	12.00000	9,096.00	22.00000	16,676.00
0165 0285706 OPTIONAL BASE, BASE GROUP 06 28.000 SY	69.11000	1,935.08	19.00000	532.00	44.50000	1,246.00

Letting: CT190227 February 27, 2019 **Call Order:** 017 **Contract:** T6449

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) COMMUNITY ASPHALT CORP.		(8) HORIZON CONTRACTORS, INC.		(9) RANGER CONSTRUCTION INDUSTRIES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0170 0285709 503.000 OPTIONAL BASE, BASE GROUP 09 SY	22.05000	11,091.15	30.00000	15,090.00	47.50000	23,892.50
0175 0285715 436.000 OPTIONAL BASE, BASE GROUP 15 SY	61.97000	27,018.92	80.00000	34,880.00	95.00000	41,420.00
0180 0327 70 6 68,702.000 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH SY	2.81000	193,052.62	2.90000	199,235.80	2.90000	199,235.80
0185 0334 1 11 64.100 SUPERPAVE ASPHALTIC CONC, TRAFFIC A TN	294.57000	18,881.94	300.00000	19,230.00	206.00000	13,204.60
0190 0334 1 13 64.400 SUPERPAVE ASPHALTIC CONC, TRAFFIC C TN	294.86000	18,988.98	300.00000	19,320.00	206.00000	13,266.40
0195 0334 1 53 16.000 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 TN	415.92000	6,654.72	500.00000	8,000.00	124.00000	1,984.00
0200 0337 7 82 5,684.000 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22 TN	140.85000	800,591.40	165.00000	937,860.00	162.00000	920,808.00
0205 0425 1201 1.000 INLETS, CURB, TYPE 9, <10' EA	4,943.85000	4,943.85	7,000.00000	7,000.00	7,340.00000	7,340.00
0210 0425 1365 5.000 INLETS, CURB, TYPE P-6, PARTIAL EA	3,295.90000	16,479.50	6,000.00000	30,000.00	4,500.00000	22,500.00

Letting: CT190227 February 27, 2019 **Call Order:** 017 **Contract:** T6449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COMMUNITY ASPHALT CORP.		(8) HORIZON CONTRACTORS, INC.		(9) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0215 0425 1545 INLETS, DITCH BOTTOM, TYPE D, PARTIAL 1.000 EA	3,707.89000	3,707.89	6,500.00000	6,500.00	3,530.00000	3,530.00
0220 0425 2 43 MANHOLES, P-7, PARTIAL 1.000 EA	4,634.86000	4,634.86	5,000.00000	5,000.00	5,870.00000	5,870.00
0225 0425 2 63 MANHOLES, P-8, PARTIAL 1.000 EA	3,295.90000	3,295.90	5,000.00000	5,000.00	4,250.00000	4,250.00
0230 0425 5 MANHOLE, ADJUST 29.000 EA	617.98000	17,921.42	700.00000	20,300.00	630.00000	18,270.00
0235 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 4.000 LF	823.98000	3,295.92	600.00000	2,400.00	524.00000	2,096.00
0240 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 37.000 LF	65.80000	2,434.60	30.00000	1,110.00	16.50000	610.50
0245 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 1,826.000 LF	22.79000	41,614.54	35.00000	63,910.00	27.60000	50,397.60
0250 0520 2 4 CONCRETE CURB, TYPE D 181.000 LF	35.76000	6,472.56	30.00000	5,430.00	14.70000	2,660.70
0255 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE 216.000 LF	56.10000	12,117.60	50.00000	10,800.00	54.80000	11,836.80

Letting: CT190227 February 27, 2019 **Call Order:** 017 **Contract:** T6449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COMMUNITY ASPHALT CORP.		(8) HORIZON CONTRACTORS, INC.		(9) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0260 0520 5 41 TRAFFIC SEPARATOR CONCRETE-TYPE IV, 4' WIDE 165.000 LF	61.25000	10,106.25	60.00000	9,900.00	54.80000	9,042.00
0265 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH 14.000 SY	108.05000	1,512.70	130.00000	1,820.00	55.60000	778.40
0270 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 774.000 SY	43.06000	33,328.44	40.00000	30,960.00	35.60000	27,554.40
0275 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 1,399.000 SY	47.40000	66,312.60	50.00000	69,950.00	44.40000	62,115.60
0280 0523 1 3 PATTERNED PAVEMENT, VEHICULAR AREAS- GREEN BIKE LANE 206.000 SY	92.70000	19,096.20	90.00000	18,540.00	106.00000	21,836.00
0285 0527 2 DETECTABLE WARNINGS 726.000 SF	19.57000	14,207.82	30.00000	21,780.00	39.40000	28,604.40
0290 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 1,644.000 LF	22.00000	36,168.00	32.00000	52,608.00	29.80000	48,991.20
0295 0536 73 GUARDRAIL REMOVAL 1,065.000 LF	2.28000	2,428.20	2.00000	2,130.00	2.50000	2,662.50
0300 0536 85 24 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL 4.000 EA	2,920.90000	11,683.60	4,000.00000	16,000.00	3,150.00000	12,600.00

Letting: CT190227 February 27, 2019 **Call Order:** 017 **Contract:** T6449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COMMUNITY ASPHALT CORP.		(8) HORIZON CONTRACTORS, INC.		(9) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0305 0536 85 25 GUARDRAIL END TREATMENT-TRAILING ANCHORAGE TYPE II 2.000 EA	799.64000	1,599.28	1,300.00000	2,600.00	862.00000	1,724.00
0310 0570 1 2 PERFORMANCE TURF, SOD 815.000 SY	7.01000	5,713.15	8.00000	6,520.00	21.40000	17,441.00
0315 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 3.419 GM	772.48000	2,641.11	1,200.00000	4,102.80	920.00000	3,145.48
0320 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.010 GM	1,132.97000	11.33	1,600.00000	16.00	1,290.00000	12.90
0325 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 2,809.000 LF	0.51000	1,432.59	0.50000	1,404.50	0.30000	842.70
0330 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 1,688.000 LF	1.03000	1,738.64	0.90000	1,519.20	0.70000	1,181.60
0335 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 2.000 GM	308.99000	617.98	500.00000	1,000.00	383.00000	766.00
0340 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 16.000 EA	30.90000	494.40	55.00000	880.00	44.40000	710.40

Letting: CT190227 February 27, 2019 **Call Order:** 017 **Contract:** T6449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COMMUNITY ASPHALT CORP.		(8) HORIZON CONTRACTORS, INC.		(9) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0345 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 3.806 GM	772.48000	2,940.06	1,200.00000	4,567.20	921.00000	3,505.33
0350 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 264.000 LF	0.93000	245.52	0.60000	158.40	0.50000	132.00
0355 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43345545201 (1.000) LS	36,000.00000	36,000.00	36,000.00000	36,000.00	36,000.00000	36,000.00
0360 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43791815201 (1.000) LS	9,500.00000	9,500.00	9,500.00000	9,500.00	9,500.00000	9,500.00
0365 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43791815202 (1.000) LS	4,100.00000	4,100.00	4,100.00000	4,100.00	4,100.00000	4,100.00
0001 Roadway Section Totals:		**$2,545,491.27**		**$2,334,654.01**		**$2,650,513.68**
SECTION: 0002 Signing						
0370 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 33.000 AS	334.74000	11,046.42	500.00000	16,500.00	361.00000	11,913.00
0375 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 11.000 AS	926.97000	10,196.67	2,000.00000	22,000.00	1,000.00000	11,000.00

Letting: CT190227 February 27, 2019 **Call Order:** 017 **Contract:** T6449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COMMUNITY ASPHALT CORP.		(8) HORIZON CONTRACTORS, INC.		(9) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0380 0700 1 50 SINGLE POST SIGN, RELOCATE 5.000 AS	514.98000	2,574.90	300.00000	1,500.00	556.00000	2,780.00
0385 0700 1 60 SINGLE POST SIGN, REMOVE 19.000 AS	10.30000	195.70	35.00000	665.00	11.10000	210.90
0390 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF 1.000 AS	3,604.89000	3,604.89	5,000.00000	5,000.00	3,890.00000	3,890.00
0395 0700 3502 SIGN PANEL, RELOCATE, 12-20 SF 5.000 EA	103.00000	515.00	200.00000	1,000.00	111.00000	555.00
0400 0700 3604 SIGN PANEL, REMOVE, 31-50 SF 1.000 EA	308.99000	308.99	280.00000	280.00	333.00000	333.00
0405 0700 4610 OVERHEAD STATIC SIGN STRUCTURE, REMOVE CANTILEVER 1.000 EA	6,179.81000	6,179.81	8,000.00000	8,000.00	6,670.00000	6,670.00
0410 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN 13.000 EA	51.50000	669.50	250.00000	3,250.00	55.60000	722.80
0415 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE 68.000 SF	2.06000	140.08	3.00000	204.00	2.20000	149.60
0420 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43345545201 (1.000) LS	11,284.34000	11,284.34	16,000.00000	16,000.00	12,800.00000	12,800.00

Letting: CT190227 February 27, 2019 **Call Order:** 017 **Contract:** T6449

Line No / Item ID / Item Description / Alternate / Quantity / Units ( ) indicates item is bid as Lump Sum	(7) COMMUNITY ASPHALT CORP.		(8) HORIZON CONTRACTORS, INC.		(9) RANGER CONSTRUCTION INDUSTRIES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0425 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43791815201	2,185.08000	2,185.08	3,000.00000	3,000.00	2,470.00000	2,470.00
0430 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43791815202	610.77000	610.77	1,000.00000	1,000.00	667.00000	667.00
0435 0711 11123 247.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	1.65000	407.55	2.00000	494.00	1.40000	345.80
0440 0711 11124 386.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	2.32000	895.52	3.00000	1,158.00	2.30000	887.80
0445 0711 11125 589.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	3.09000	1,820.01	4.00000	2,356.00	3.10000	1,825.90
0450 0711 11141 0.007 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	1,029.97000	7.21	10,000.00000	70.00	1,450.00000	10.15
0455 0711 11160 4.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	103.00000	412.00	80.00000	320.00	61.10000	244.40
0460 0711 11170 38.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	51.50000	1,957.00	70.00000	2,660.00	50.00000	1,900.00

Letting: CT190227 February 27, 2019 **Call Order:** 017 **Contract:** T6449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COMMUNITY ASPHALT CORP.		(8) HORIZON CONTRACTORS, INC.		(9) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0465 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 20.000 LF	2.32000	46.40	3.00000	60.00	2.30000	46.00
0470 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.085 GM	1,029.97000	87.55	10,000.00000	850.00	957.00000	81.35
0475 0711 14001 THERMOPLASTIC, PREFORMED, WHITE, 1-1 DOTTED 12" WIDE, CONTRACT T6449 0.137 GM	24,472.07000	3,352.67	32,000.00000	4,384.00	26,400.00000	3,616.80
0480 0711 14123 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK 2,046.000 LF	9.27000	18,966.42	12.00000	24,552.00	9.70000	19,846.20
0485 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 1,662.000 LF	16.48000	27,389.76	22.00000	36,564.00	17.30000	28,752.60
0490 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 4.117 GM	3,862.38000	15,901.42	4,900.00000	20,173.30	4,050.00000	16,673.85
0495 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.269 GM	4,222.87000	1,135.95	6,600.00000	1,775.40	5,210.00000	1,401.49
0500 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 6.277 GM	1,235.96000	7,758.12	1,200.00000	7,532.40	1,000.00000	6,277.00

Letting: CT190227 February 27, 2019 **Call Order:** 017 **Contract:** T6449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COMMUNITY ASPHALT CORP.		(8) HORIZON CONTRACTORS, INC.		(9) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0505 0711 16201 3.405 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	3,862.38000	13,151.40	5,000.00000	17,025.00	4,050.00000	13,790.25
0002 Signing Section Totals:		**$142,801.13**		**$198,373.10**		**$149,860.89**
SECTION: 0003 Lighting						
0510 0630 2 11 117.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	20.60000	2,410.20	27.00000	3,159.00	7.40000	865.80
0515 0630 2 12 1,163.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	16.48000	19,166.24	22.00000	25,586.00	20.10000	23,376.30
0520 0635 2 11 20.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	669.48000	13,389.60	900.00000	18,000.00	940.00000	18,800.00
0525 0715 1 12 6,056.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	1.96000	11,869.76	3.00000	18,168.00	1.80000	10,900.80
0530 0715 1 60 3,867.000 LF LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	0.31000	1,198.77	0.40000	1,546.80	0.60000	2,320.20
0535 0715 4 11 5.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT	5,472.53000	27,362.65	7,200.00000	36,000.00	5,710.00000	28,550.00

Letting: CT190227 February 27, 2019 **Call Order:** 017 **Contract:** T6449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COMMUNITY ASPHALT CORP.		(8) HORIZON CONTRACTORS, INC.		(9) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0540 0715 4 12 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT 1.000 EA	5,817.15000	5,817.15	7,600.00000	7,600.00	6,140.00000	6,140.00
0545 0715 4 13 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT 2.000 EA	6,201.47000	12,402.94	8,000.00000	16,000.00	6,600.00000	13,200.00
0550 0715 4 70 LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION 3.000 EA	669.48000	2,008.44	900.00000	2,700.00	464.00000	1,392.00
0555 0715 11211 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD 9.000 EA	1,158.72000	10,428.48	1,600.00000	14,400.00	1,060.00000	9,540.00
0560 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL 12.000 EA	1,235.96000	14,831.52	1,700.00000	20,400.00	937.00000	11,244.00
0565 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43791815203 (1.000) LS	400.00000	400.00	400.00000	400.00	400.00000	400.00
0003 Lighting Section Totals:		**$121,285.75**		**$163,959.80**		**$126,729.10**
SECTION: 0004 Signalization						
0570 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 2,317.000 LF	19.57000	45,343.69	26.00000	60,242.00	24.70000	57,229.90

Letting: CT190227 February 27, 2019 **Call Order:** 017 **Contract:** T6449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COMMUNITY ASPHALT CORP.		(8) HORIZON CONTRACTORS, INC.		(9) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0575 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 1.000 PI	6,179.81000	6,179.81	9,000.00000	9,000.00	6,250.00000	6,250.00
0580 0632 7 2 SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL 924.000 LF	6.69000	6,181.56	9.00000	8,316.00	4.10000	3,788.40
0585 0632 7 6 SIGNAL CABLE, REMOVE- INTERSECTION 4.000 PI	581.93000	2,327.72	800.00000	3,200.00	1,390.00000	5,560.00
0590 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 80.000 EA	617.98000	49,438.40	750.00000	60,000.00	842.00000	67,360.00
0595 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 1.000 AS	3,218.28000	3,218.28	4,200.00000	4,200.00	2,850.00000	2,850.00
0600 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 669.000 LF	5.25000	3,512.25	7.00000	4,683.00	5.70000	3,813.30
0605 0639 2 6 ELECTRICAL SERVICE WIRE, REMOVE 500.000 LF	0.51000	255.00	1.00000	500.00	0.60000	300.00
0610 0639 3 60 ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN 1.000 EA	128.75000	128.75	200.00000	200.00	348.00000	348.00

Letting: CT190227 February 27, 2019 **Call Order:** 017 **Contract:** T6449

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*		(7) COMMUNITY ASPHALT CORP.		(8) HORIZON CONTRACTORS, INC.		(9) RANGER CONSTRUCTION INDUSTRIES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization							
0615 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	1,364.71000	1,364.71	1,900.00000	1,900.00	1,300.00000	1,300.00
0620 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	13.000 EA	955.65000	12,423.45	1,300.00000	16,900.00	1,300.00000	16,900.00
0625 0649 21 6 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'	1.000 EA	34,965.91000	34,965.91	48,000.00000	48,000.00	44,000.00000	44,000.00
0630 0649 21 10 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'	1.000 EA	41,074.47000	41,074.47	53,000.00000	53,000.00	49,400.00000	49,400.00
0635 0649 21 21 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'	1.000 EA	46,998.53000	46,998.53	59,000.00000	59,000.00	60,700.00000	60,700.00
0640 0649 26 3 STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION-BOLT ON ATTACHMENT	3.000 EA	2,574.92000	7,724.76	3,500.00000	10,500.00	2,530.00000	7,590.00
0645 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	4.000 AS	884.74000	3,538.96	1,200.00000	4,800.00	944.00000	3,776.00
0650 0650 1 18 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY	6.000 AS	884.74000	5,308.44	1,200.00000	7,200.00	1,300.00000	7,800.00

Letting: CT190227 February 27, 2019 **Call Order:** 017 **Contract:** T6449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COMMUNITY ASPHALT CORP.		(8) HORIZON CONTRACTORS, INC.		(9) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0655 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 15.000 AS	921.82000	13,827.30	1,300.00000	19,500.00	644.00000	9,660.00
0660 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 2.000 AS	1,291.58000	2,583.16	1,800.00000	3,600.00	1,210.00000	2,420.00
0665 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 7.000 AS	36.05000	252.35	48.00000	336.00	232.00000	1,624.00
0670 0660 1600 LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN 8.000 EA	46.35000	370.80	61.00000	488.00	58.00000	464.00
0675 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 4.000 EA	12,359.63000	49,438.52	17,000.00000	68,000.00	8,450.00000	33,800.00
0680 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 8.000 EA	2,636.72000	21,093.76	3,500.00000	28,000.00	2,285.00000	18,280.00
0685 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 22.000 EA	257.49000	5,664.78	340.00000	7,480.00	244.00000	5,368.00
0690 0665 1 60 PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN 4.000 EA	25.75000	103.00	34.00000	136.00	58.00000	232.00

Letting: CT190227 February 27, 2019 **Call Order:** 017 **Contract:** T6449

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) COMMUNITY ASPHALT CORP.		(8) HORIZON CONTRACTORS, INC.		(9) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0695 0670 5140 1.000 TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL MODEL 2070 AS	24,204.27000	24,204.27	32,000.00000	32,000.00	33,000.00000	33,000.00
0700 0670 5400 3.000 TRAFFIC CONTROLLER ASSEMBLY, MODIFY AS	2,085.69000	6,257.07	2,800.00000	8,400.00	1,790.00000	5,370.00
0705 0670 5600 1.000 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET AS	576.78000	576.78	800.00000	800.00	945.00000	945.00
0710 0700 3201 5.000 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF EA	613.86000	3,069.30	800.00000	4,000.00	505.00000	2,525.00
0715 0700 5 21 3.000 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF EA	3,076.98000	9,230.94	3,800.00000	11,400.00	2,615.00000	7,845.00
0004 Signalization Section Totals:		**$406,656.72**		**$535,781.00**		**$460,498.60**
Contract Grand Totals:		**$3,216,234.87**		**$3,232,767.91**		**3,387,602.27**

Letting: CT190227 February 27, 2019 **Call Order:** 017 **Contract:** T6449

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office