Vendor Ranking

Letting: CT190130 January 30, 2019 10:30 AM **Call Order:** 006 **Contract:** T3695

District: District 3 **Counties:** WALTON **Fed Aid No:** D318055B

Contract Time: 270 AVAILABLE DAYS **Project(s):** 43775315201
43775415201 (*)

Contract Desc: SR 20

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	C.W. ROBERTS CONTRACTING, INC.	Responsive	Winning bid	$9,989,122.29	100.00%
2	MIDSOUTH PAVING, INC.	Responsive	Non-Winning Bid	$11,191,873.13	112.04%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT190130 January 30, 2019 **Call Order:** 006 **Contract:** T3695

District: District 3 **Counties:** WALTON **Fed Aid No:** D318055B

Contract Time: 270 AVAILABLE DAYS **Project(s):** 43775315201
43775415201 (*)

Contract Descr: SR 20

The improvements under this contract consist of milling/resurfacing and incidental work includes guardrail resetting, minor drainage improvements and signing and pavement marking on SR 20 from SR 81 to Choctawhatchee River Bridge. Goes with 437753-1-52-01 milling/resurfacing and incidental work includes Bridge repairs on existing Bridges No's 600101, 600102, and 600103, guardrail installation, minor drainage and signing and pavement marking on SR 81 from SR 20 to the Holmes County Line in Walton County.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) MIDSOUTH PAVING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0401 70 3 — 10.000 CF RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- ACRYLIC	712.25000	7,122.50	1,100.00000	11,000.00		
0010 0458 1 21 — 1,310.000 LF BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	38.25000	50,107.50	39.00000	51,090.00		
0015 0458 2 — 273.000 CF POLYMER NOSING FOR BRIDGE DECK EXPANSION JOINT	712.25000	194,444.25	479.00000	130,767.00		
0001 Structures Section Totals:		**$251,674.25**		**$192,857.00**		
SECTION: 0002 Roadway						
0020 0101 1 — (1.000) LS MOBILIZATION 43775315201	325,600.00000	325,600.00	250,000.00000	250,000.00		
0025 0101 1 — (1.000) LS MOBILIZATION 43775415201	66,300.00000	66,300.00	50,000.00000	50,000.00		

Letting: CT190130 January 30, 2019 **Call Order:** 006 **Contract:** T3695

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) MIDSOUTH PAVING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0030 0102 1 MAINTENANCE OF TRAFFIC 43775315201	(270.000) DA (LS)	267,800.00000	267,800.00	275,000.00000	275,000.00	
0035 0102 1 MAINTENANCE OF TRAFFIC 43775415201	(270.000) DA (LS)	49,500.00000	49,500.00	50,000.00000	50,000.00	
0040 0102 2 1 SPECIAL DETOUR 1 43775315201	(1.000) LS	20,700.00000	20,700.00	50,000.00000	50,000.00	
0045 0102 2 2 SPECIAL DETOUR 2 43775315201	(1.000) LS	18,700.00000	18,700.00	75,000.00000	75,000.00	
0050 0102 3 COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	478.200 CY	77.75000	37,180.05	89.15000	42,631.53	
0055 0102 14 TRAFFIC CONTROL OFFICER	80.000 HR	37.50000	3,000.00	50.00000	4,000.00	
0060 0102 60 WORK ZONE SIGN	26,280.000 ED	0.25000	6,570.00	0.50000	13,140.00	
0065 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED	380.000 LF	42.25000	16,055.00	39.50000	15,010.00	

Letting: CT190130 January 30, 2019 **Call Order:** 006 **Contract:** T3695

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) MIDSOUTH PAVING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0070 0102 71 25 TEMPORARY BARRIER, RELOCATE, ANCHORED	380.000 LF	16.00000	6,080.00	15.00000	5,700.00	
0075 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	81,570.000 ED	0.15000	12,235.50	0.25000	20,392.50	
0080 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	90.000 ED	0.35000	31.50	0.50000	45.00	
0085 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	8,606.000 EA	3.50000	30,121.00	3.50000	30,121.00	
0090 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	8.000 LO	1,015.00000	8,120.00	1,500.00000	12,000.00	
0095 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	661.000 ED	11.00000	7,271.00	25.00000	16,525.00	
0100 0102150 1 PORTABLE REGULATORY, SIGN	580.000 ED	5.00000	2,900.00	4.75000	2,755.00	
0105 0102150 2 RADAR SPEED DISPLAY UNIT	580.000 ED	5.00000	2,900.00	4.75000	2,755.00	
0110 0104 10 3 SEDIMENT BARRIER	33,357.000 LF	2.20000	73,385.40	1.10000	36,692.70	

Letting: CT190130 January 30, 2019 **Call Order:** 006 **Contract:** T3695

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) MIDSOUTH PAVING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0115 0104 11 FLOATING TURBIDITY BARRIER 57.000 LF	16.25000	926.25	15.00000	855.00		
0120 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC 206.000 LF	8.00000	1,648.00	3.10000	638.60		
0125 0104 18 INLET PROTECTION SYSTEM 2.000 EA	235.65000	471.30	78.00000	156.00		
0130 0107 1 LITTER REMOVAL 1,863.300 AC	26.75000	49,843.28	14.00000	26,086.20		
0135 0107 2 MOWING 1,654.800 AC	26.75000	44,265.90	45.00000	74,466.00		
0140 0110 1 1 CLEARING & GRUBBING 43775315201 (11.400) AC (LS)	53,000.00000	53,000.00	125,000.00000	125,000.00		
0145 0110 1 1 CLEARING & GRUBBING 43775415201 (0.030) AC (LS)	17,000.00000	17,000.00	15,000.00000	15,000.00		
0150 0110 4 10 REMOVAL OF EXISTING CONCRETE 75.000 SY	30.25000	2,268.75	81.85000	6,138.75		
0155 0110 7 1 MAILBOX, F&I SINGLE 20.000 EA	144.25000	2,885.00	135.00000	2,700.00		

Letting: CT190130 January 30, 2019 **Call Order:** 006 **Contract:** T3695

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) MIDSOUTH PAVING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0160 0120 2 2 — 24,777.000 CY BORROW EXCAVATION, TRUCK MEASURE	14.50000	359,266.50	25.00000	619,425.00		
0165 0120 71 — (1.000) LS REGULAR EXCAVATION (3-R PROJECTS ONLY) 43775315201	110,000.00000	110,000.00	125,000.00000	125,000.00		
0170 0162 1 11 — 51,920.000 SY PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	0.05000	2,596.00	1.65000	85,668.00		
0175 0285709 — 730.000 SY OPTIONAL BASE, BASE GROUP 09	44.00000	32,120.00	53.45000	39,018.50		
0180 0285711 — 203.000 SY OPTIONAL BASE, BASE GROUP 11	35.75000	7,257.25	93.25000	18,929.75		
0185 0286 1 — 1,218.000 SY TURNOUT CONSTRUCTION	19.00000	23,142.00	51.90000	63,214.20		
0190 0327 70 6 — 300,636.000 SY MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	0.40000	120,254.40	1.10000	330,699.60		
0195 0327 70 12 — 6,905.000 SY MILLING EXIST ASPH PAVT, 1 1/4" AVG DEPTH	2.50000	17,262.50	1.10000	7,595.50		
0200 0327 70 16 — 2,340.000 SY MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH	1.25000	2,925.00	1.10000	2,574.00		

Letting: CT190130 January 30, 2019 **Call Order:** 006 **Contract:** T3695

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) MIDSOUTH PAVING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0205 0327 70 19 — 5,774.000 SY MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	1.75000	10,104.50	1.10000	6,351.40		
0210 0327 70 32 — 730.000 SY MILLING EXIST ASPH PAVT, 8 1/2" AVG DEPTH	10.00000	7,300.00	15.00000	10,950.00		
0215 0334 1 52 — 26,758.500 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22	99.00000	2,649,091.50	106.25000	2,843,090.63		
0220 0337 7 80 — 5,878.500 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC B, FC-9.5, PG 76-22	104.00000	611,364.00	120.25000	706,889.63		
0225 0337 7 90 — 23,531.900 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC B, FC-9.5, HIGH POLYMER	136.75000	3,217,987.33	147.75000	3,476,838.23		
0230 0339 1 — 211.700 TN MISCELLANEOUS ASPHALT PAVEMENT	220.50000	46,679.85	268.60000	56,862.62		
0235 0400 1 2 — 6.500 CY CONCRETE CLASS I, ENDWALLS	1,990.00000	12,935.00	3,701.00000	24,056.50		
0240 0400 4 1 — 10.000 CY CONCRETE CLASS IV, CULVERTS	3,600.00000	36,000.00	3,243.00000	32,430.00		

Letting: CT190130 January 30, 2019 **Call Order:** 006 **Contract:** T3695

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) MIDSOUTH PAVING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0245 0425 1521 INLETS, DT BOT, TYPE C,<10' 1.000 EA	4,730.00000	4,730.00	7,984.00000	7,984.00		
0250 0425 2 71 MANHOLES, J-7, <10' 1.000 EA	6,015.00000	6,015.00	11,553.00000	11,553.00		
0255 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 496.000 LF	66.50000	32,984.00	143.11000	70,982.56		
0260 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD 72.000 LF	54.50000	3,924.00	198.74000	14,309.28		
0265 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 112.000 LF	71.00000	7,952.00	174.93000	19,592.16		
0270 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD 81.000 LF	148.00000	11,988.00	475.78000	38,538.18		
0275 0430821 33 CLEANING & SEALING EXISTING PIPE JOINT, 30" STORM SEWER 1.000 EA	4,070.00000	4,070.00	3,500.00000	3,500.00		
0280 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD 2.000 EA	1,200.00000	2,400.00	2,345.00000	4,690.00		
0285 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD 1.000 EA	2,200.00000	2,200.00	4,842.00000	4,842.00		

Letting: CT190130 January 30, 2019 **Call Order:** 006 **Contract:** T3695

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) MIDSOUTH PAVING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0290 0430984125 31.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" SD	1,225.00000	37,975.00	2,345.00000	72,695.00		
0295 0430984129 2.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" SD	1,350.00000	2,700.00	2,765.00000	5,530.00		
0300 0430991 2.000 EA MITERED END SECT, REPLACE SLAB-CONSTRUCTION USE	1,010.00000	2,020.00	1,444.00000	2,888.00		
0305 0431 1206 105.000 LF PIPE LINING- SPRAY APPLIED, 84” x 108” CMP ARCH, PROJECT 437754-1-52-01	1,265.00000	132,825.00	899.00000	94,395.00		
0310 0520 6 169.000 LF SHOULDER GUTTER- CONCRETE	60.25000	10,182.25	20.00000	3,380.00		
0315 0524 1 2 1,370.000 SY CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"	70.75000	96,927.50	48.00000	65,760.00		
0320 0536 1 1 600.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	18.75000	11,250.00	17.50000	10,500.00		
0325 0536 8 11 7.000 EA APPROACH TRANSITION TO RIGID BARRIER CONNECTION, FURNISH & INSTALL	2,600.00000	18,200.00	2,400.00000	16,800.00		

Letting: CT190130 January 30, 2019 **Call Order:** 006 **Contract:** T3695

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) MIDSOUTH PAVING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0330 0536 73 GUARDRAIL REMOVAL 264.000 LF	4.30000	1,135.20	4.00000	1,056.00		
0335 0536 85 24 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL 3.000 EA	4,575.00000	13,725.00	4,250.00000	12,750.00		
0340 0536 85 26 GUARDRAIL END TREATMENT- TYPE CRT 1.000 EA	2,700.00000	2,700.00	2,500.00000	2,500.00		
0345 0538 1 GUARDRAIL RESET 2,048.000 LF	13.50000	27,648.00	12.50000	25,600.00		
0350 0546 71 1 RAISED RUMBLE STRIP SET-PERMANENT 4.000 EA	375.00000	1,500.00	450.00000	1,800.00		
0355 0570 1 1 PERFORMANCE TURF 23,751.000 SY	0.75000	17,813.25	0.36000	8,550.36		
0360 0570 1 2 PERFORMANCE TURF, SOD 83,317.000 SY	1.75000	145,804.75	1.60000	133,307.20		
0365 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 87.541 GM	725.00000	63,467.23	725.00000	63,467.23		

Letting: CT190130 January 30, 2019 **Call Order:** 006 **Contract:** T3695

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) MIDSOUTH PAVING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0370 0710 11125 17.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	3.00000	51.00	2.40000	40.80		
0375 0710 11201 50.848 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	950.00000	48,305.60	850.00000	43,220.80		
0380 0710 11231 49.296 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	600.00000	29,577.60	525.00000	25,880.40		
0385 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43775315201	91,506.58000	91,506.58	91,506.58000	91,506.58		
0390 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43775415201	19,507.64000	19,507.64	19,507.64000	19,507.64		
0002 Roadway Section Totals:		**$9,244,128.36**		**$10,529,528.03**		
SECTION: 0003 Signing						
0395 0700 1 11 40.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	320.75000	12,830.00	300.00000	12,000.00		
0400 0700 1 12 1.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	535.00000	535.00	500.00000	500.00		

Letting: CT190130 January 30, 2019 **Call Order:** 006 **Contract:** T3695

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) MIDSOUTH PAVING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0405 0700 1 50 SINGLE POST SIGN, RELOCATE 10.000 AS	53.50000	535.00	50.00000	500.00		
0410 0700 1 60 SINGLE POST SIGN, REMOVE 61.000 AS	10.75000	655.75	10.00000	610.00		
0415 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 2.000 EA	80.00000	160.00	75.00000	150.00		
0420 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF 6.000 EA	26.75000	160.50	25.00000	150.00		
0425 0701 18101 PROFILED THERMOPLASTIC,STANDARD-ASPHALT SURFACES, WHITE, SOLID,6" 42.330 GM	5,600.00000	237,048.00	5,300.00000	224,349.00		
0430 0701 18201 PROFILED THERMOPLASTIC,STANDARD-ASPHALT SURFACES, YELLOW, SOLID,6" 9.071 GM	5,500.00000	49,890.50	5,300.00000	48,076.30		
0435 0705 10 1 OBJECT MARKER, TYPE 1 18.000 EA	187.25000	3,370.50	175.00000	3,150.00		
0440 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43775315201 (1.000) LS	69,400.00000	69,400.00	66,850.00000	66,850.00		

Letting: CT190130 January 30, 2019 **Call Order:** 006 **Contract:** T3695

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) MIDSOUTH PAVING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0445 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43775415201	12,400.00000	12,400.00	12,625.00000	12,625.00		
0450 0711 11102 0.095 GM THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND	3,950.00000	375.25	3,800.00000	361.00		
0455 0711 11124 106.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	3.20000	339.20	3.00000	318.00		
0460 0711 11125 585.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	4.30000	2,515.50	4.00000	2,340.00		
0465 0711 11160 15.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	96.25000	1,443.75	90.00000	1,350.00		
0470 0711 11224 63.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	3.20000	201.60	3.00000	189.00		
0475 0711 16101 1.272 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	3,660.00000	4,655.52	3,600.00000	4,579.20		
0480 0711 16201 7.649 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	3,660.00000	27,995.34	3,600.00000	27,536.40		

Letting: CT190130 January 30, 2019 **Call Order:** 006 **Contract:** T3695

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) MIDSOUTH PAVING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0485 0711 16231 — 16.432 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	1,820.00000	29,906.24	1,700.00000	27,934.40		
0490 0711 17 — 3,630.000 SF THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS: NON-CONFLICTING ONLY	2.00000	7,260.00	1.75000	6,352.50		
0495 0713103101 — 1.231 GM PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES	21,200.00000	26,097.20	19,800.00000	24,373.80		
0500 0713103231 — 0.611 GM PERMANENT TAPE, YELLOW, 10-30 SKIP/ 3-9 DOTTED, 6" FOR CONCRETE SURFACES	9,075.00000	5,544.83	8,500.00000	5,193.50		
0003 Signing Section Totals:		**$493,319.68**		**$469,488.10**		
Contract Grand Totals:		**$9,989,122.29**		**$11,191,873.13**		

Letting: CT190130 January 30, 2019 **Call Order:** 006 **Contract:** T3695

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office