Vendor Ranking

Letting: CT190130 January 30, 2019 10:30 AM **Call Order:** 007 **Contract:** T4490
District: District 4 **Counties:** BROWARD **Fed Aid No:** D418078B
Contract Time: 246 AVAILABLE DAYS **Project(s):** 43467415201 (*) 43469915201
Contract Desc: NE 10TH ST, NE 5TH AVE AND SE 2ND ST

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	ROADWAY CONSTRUCTION, LLC	Responsive	Winning bid	$1,487,249.82	100.00%
2	HORIZON CONTRACTORS, INC.	Responsive	Non-Winning Bid	$1,654,664.90	111.26%
3	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$1,672,127.57	112.43%
4	CONSTRUCT GROUP CORP.	Responsive	Non-Winning Bid	$1,706,719.11	114.76%
5	DP DEVELOPMENT OF THE TREASURE COAST, LLC	Responsive	Non-Winning Bid	$1,725,719.25	116.03%
6	GENERAL ASPHALT CO., INC.	Responsive	Non-Winning Bid	$1,823,420.56	122.60%
7	THE STOUT GROUP LLC	Responsive	Non-Winning Bid	$1,854,654.24	124.70%
8	HARDRIVES OF DELRAY, INC.	Responsive	Non-Winning Bid	$1,906,118.80	128.16%
9	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bid	$2,070,563.73	139.22%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT190130 January 30, 2019 **Call Order:** 007 **Contract:** T4490

District: District 4 **Counties:** BROWARD **Fed Aid No:** D418078B

Contract Time: 246 AVAILABLE DAYS **Project(s):** 43467415201 (*) 43469915201

Contract Descr: NE 10TH ST, NE 5TH AVE AND SE 2ND ST

BROWARD MOBILITY PROJECT - POMPANO BEACH BIKE LANES

The improvements under this contract consist of sidewalk and shared use path construction and reconstruction, milling and resurfacing of existing pathways, selective clearing and grubbing including tree protection, driveway reconstruction, concrete curb, patterned pavement, pavers, detectable warnings, signing and pavement markings, and sod along NE 10th Street from NE 1st Avenue to State Road 5 (US-1/N. Federal Highway) for 1.31 miles, and additional Construction Limits along NE 5th Avenue from NE 10th Street to E. Copans Road; and along SE 2nd Street from SE 11th Avenue to State Road 5 (US-1/N. Federal Highway) for 0.59 miles, in the City of Pompano Beach, Broward County.

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(1) ROADWAY CONSTRUCTION, LLC		(2) HORIZON CONTRACTORS, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway								
0005 0101 1 MOBILIZATION 43467415201		(1.000) LS	187,476.36000	187,476.36	77,000.00000	77,000.00	100,200.00000	100,200.00
0010 0101 1 MOBILIZATION 43469915201		(1.000) LS	77,779.78000	77,779.78	18,000.00000	18,000.00	67,000.00000	67,000.00
0015 0102 1 MAINTENANCE OF TRAFFIC 43467415201		(246.000) DA (LS)	40,852.28000	40,852.28	30,000.00000	30,000.00	144,500.00000	144,500.00
0020 0102 1 MAINTENANCE OF TRAFFIC 43469915201		(148.000) DA (LS)	21,259.29000	21,259.29	17,000.00000	17,000.00	45,000.00000	45,000.00
0025 0102 60 WORK ZONE SIGN		12,768.000 ED	0.26000	3,319.68	0.25000	3,192.00	0.30000	3,830.40
0030 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD		35,962.000 ED	0.13000	4,675.06	15.00000	539,430.00	0.15000	5,394.30

Letting: CT190130 January 30, 2019 **Call Order:** 007 **Contract:** T4490

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROADWAY CONSTRUCTION, LLC		(2) HORIZON CONTRACTORS, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0035 0102 74 7 — 360.000 LF CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	6.73000	2,422.80	7.00000	2,520.00	3.40000	1,224.00
0040 0102 76 — 174.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	6.73000	1,171.02	7.00000	1,218.00	6.75000	1,174.50
0045 0102 99 — 844.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	13.46000	11,360.24	14.00000	11,816.00	12.95000	10,929.80
0050 0104 10 3 — 23,650.000 LF SEDIMENT BARRIER	1.22000	28,853.00	1.50000	35,475.00	1.88000	44,462.00
0055 0104 18 — 10.000 EA INLET PROTECTION SYSTEM	99.19000	991.90	90.00000	900.00	96.00000	960.00
0060 0110 1 1 — (6.440) AC (LS) CLEARING & GRUBBING 43467415201	66,026.53000	66,026.53	22,000.00000	22,000.00	90,000.00000	90,000.00
0065 0110 1 1 — (1.130) AC (LS) CLEARING & GRUBBING 43469915201	10,723.03000	10,723.03	9,000.00000	9,000.00	50,000.00000	50,000.00
0070 0110 2 2 — 1.350 AC SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN	7,294.62000	9,847.74	7,500.00000	10,125.00	75,000.00000	101,250.00

Letting: CT190130 January 30, 2019 **Call Order:** 007 **Contract:** T4490

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROADWAY CONSTRUCTION, LLC		(2) HORIZON CONTRACTORS, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0075 0110 4 10 REMOVAL OF EXISTING CONCRETE 384.000 SY	9.09000	3,490.56	16.00000	6,144.00	22.00000	8,448.00
0080 0120 1 REGULAR EXCAVATION 344.400 CY	24.81000	8,544.56	5.00000	1,722.00	47.00000	16,186.80
0085 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE 1,944.300 CY	18.35000	35,677.91	14.00000	27,220.20	5.95000	11,568.59
0090 0120 6 EMBANKMENT 85.400 CY	70.53000	6,023.26	35.00000	2,989.00	49.00000	4,184.60
0095 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 43467415201 (1.000) LS	85,332.59000	85,332.59	20,000.00000	20,000.00	67,720.00000	67,720.00
0100 0160 4 TYPE B STABILIZATION 12,826.000 SY	7.59000	97,349.34	2.00000	25,652.00	7.65000	98,118.90
0105 0285701 OPTIONAL BASE, BASE GROUP 01 10,406.000 SY	8.55000	88,971.30	9.00000	93,654.00	9.95000	103,539.70
0110 0285704 OPTIONAL BASE, BASE GROUP 04 6,003.000 SY	9.08000	54,507.24	13.00000	78,039.00	11.20000	67,233.60
0115 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH 11,044.000 SY	1.96000	21,646.24	2.00000	22,088.00	1.64000	18,112.16

Letting: CT190130 January 30, 2019 **Call Order:** 007 **Contract:** T4490

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROADWAY CONSTRUCTION, LLC		(2) HORIZON CONTRACTORS, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0120 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A 39.500 TN	677.59000	26,764.81	300.00000	11,850.00	579.00000	22,870.50
0125 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B 2,582.100 TN	112.13000	289,530.87	110.00000	284,031.00	95.85000	247,494.29
0130 0520 2 4 CONCRETE CURB, TYPE D 72.000 LF	47.86000	3,445.92	25.00000	1,800.00	53.65000	3,862.80
0135 0520 2101 CONCRETE CURB, RIBBON CURB, PROJECT 434674-1-52-01 5.000 LF	32.56000	162.80	100.00000	500.00	62.00000	310.00
0140 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 1,704.000 SY	30.96000	52,755.84	35.00000	59,640.00	38.70000	65,944.80
0145 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 1,246.000 SY	45.13000	56,231.98	50.00000	62,300.00	56.40000	70,274.40
0150 0523 1 PATTERNED PAVEMENT, VEHICULAR AREAS 31.000 SY	112.18000	3,477.58	120.00000	3,720.00	118.45000	3,671.95
0155 0526 1 2 PAVERS, ARCHITECTURAL, SIDEWALK 46.000 SY	63.73000	2,931.58	75.00000	3,450.00	92.00000	4,232.00
0160 0527 2 DETECTABLE WARNINGS 1,356.000 SF	21.32000	28,909.92	22.00000	29,832.00	22.56000	30,591.36

Letting: CT190130 January 30, 2019 **Call Order:** 007 **Contract:** T4490

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROADWAY CONSTRUCTION, LLC		(2) HORIZON CONTRACTORS, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0165 0570 1 2 25,200.000 SY PERFORMANCE TURF, SOD	2.68000	67,536.00	2.10000	52,920.00	2.94000	74,088.00
0170 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43467415201	40,460.50000	40,460.50	40,460.50000	40,460.50	40,460.50000	40,460.50
0175 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43469915201	9,539.50000	9,539.50	9,539.50000	9,539.50	9,539.50000	9,539.50
0001 Roadway Section Totals:		**$1,450,049.01**		**$1,615,227.20**		**$1,634,377.45**
SECTION: 0002 Signing						
0180 0700 1 11 13.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	364.60000	4,739.80	350.00000	4,550.00	367.00000	4,771.00
0185 0700 1 50 32.000 AS SINGLE POST SIGN, RELOCATE	308.51000	9,872.32	250.00000	8,000.00	310.00000	9,920.00
0190 0700 1 60 19.000 AS SINGLE POST SIGN, REMOVE	67.31000	1,278.89	25.00000	475.00	67.50000	1,282.50
0195 0700 2 50 1.000 AS MULTI- POST SIGN, GROUND MOUNT, RELOCATE	2,322.22000	2,322.22	3,500.00000	3,500.00	2,335.00000	2,335.00

Letting: CT190130 January 30, 2019 **Call Order:** 007 **Contract:** T4490

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROADWAY CONSTRUCTION, LLC		(2) HORIZON CONTRACTORS, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0200 0700 3101 6.000 EA SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	89.75000	538.50	230.00000	1,380.00	90.00000	540.00
0205 0700 3601 3.000 EA SIGN PANEL, REMOVE, UP TO 12 SF	67.31000	201.93	120.00000	360.00	67.50000	202.50
0210 0706 3 20.000 EA RETRO-REFLECTIVE/RAISED PAVEMENT MARKERS	3.93000	78.60	5.00000	100.00	3.95000	79.00
0215 0710 11101 0.008 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,367.50000	10.94	5,000.00000	40.00	1,375.00000	11.00
0220 0710 11124 5.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	0.62000	3.10	10.00000	50.00	0.60000	3.00
0225 0710 11160 1.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	61.70000	61.70	100.00000	100.00	62.00000	62.00
0230 0710 11421 5.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, BLUE, SOLID FOR PARKING LOT- ACCESSIBLE MARKINGS, 6"	0.56000	2.80	100.00000	500.00	0.55000	2.75
0235 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43467415201	2,127.44000	2,127.44	3,000.00000	3,000.00	2,139.00000	2,139.00

Letting: CT190130 January 30, 2019 **Call Order:** 007 **Contract:** T4490

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROADWAY CONSTRUCTION, LLC		(2) HORIZON CONTRACTORS, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0240 0711 11123 1,203.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	1.91000	2,297.73	1.90000	2,285.70	1.95000	2,345.85
0245 0711 11125 386.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	4.09000	1,578.74	4.00000	1,544.00	4.15000	1,601.90
0250 0711 11160 50.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	63.95000	3,197.50	65.00000	3,250.00	64.50000	3,225.00
0255 0711 11170 2.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	50.49000	100.98	60.00000	120.00	51.00000	102.00
0260 0711 11224 29.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	2.92000	84.68	3.00000	87.00	2.95000	85.55
0265 0711 16101 0.028 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	3,774.29000	105.68	6,000.00000	168.00	3,794.00000	106.23
0270 0711 16201 0.605 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	5,240.21000	3,170.33	6,000.00000	3,630.00	5,268.00000	3,187.14
0275 0711 16231 3.070 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	1,402.31000	4,305.09	1,400.00000	4,298.00	1,410.00000	4,328.70

Letting: CT190130 January 30, 2019 **Call Order:** 007 **Contract:** T4490

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROADWAY CONSTRUCTION, LLC		(2) HORIZON CONTRACTORS, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0002 Signing Section Totals:		**$36,078.97**		**$37,437.70**		**$36,330.12**
SECTION: 0003 Signalization						
0280 0635 2 11 2.000 EA	560.92000	1,121.84	1,000.00000	2,000.00	710.00000	1,420.00
PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE						
0003 Signalization Section Totals:		**$1,121.84**		**$2,000.00**		**$1,420.00**
Contract Grand Totals:		**$1,487,249.82**		**$1,654,664.90**		**1,672,127.57**

Letting: CT190130 January 30, 2019 **Call Order:** 007 **Contract:** T4490

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) CONSTRUCT GROUP CORP.		(5) DP DEVELOPMENT OF THE TREASURE COAST, LLC		(6) GENERAL ASPHALT CO., INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 43467415201	115,000.00000	115,000.00	127,383.72000	127,383.72	75,000.00000	75,000.00
0010 0101 1 (1.000) LS MOBILIZATION 43469915201	49,000.00000	49,000.00	45,499.75000	45,499.75	25,000.00000	25,000.00
0015 0102 1 (246.000) DA (LS) MAINTENANCE OF TRAFFIC 43467415201	21,000.00000	21,000.00	13,445.44000	13,445.44	100,000.00000	100,000.00
0020 0102 1 (148.000) DA (LS) MAINTENANCE OF TRAFFIC 43469915201	18,400.00000	18,400.00	13,753.42000	13,753.42	59,000.00000	59,000.00
0025 0102 60 12,768.000 ED WORK ZONE SIGN	0.30000	3,830.40	0.27000	3,447.36	0.25000	3,192.00
0030 0102 74 1 35,962.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.14000	5,034.68	0.14000	5,034.68	0.13000	4,675.06
0035 0102 74 7 360.000 LF CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	3.60000	1,296.00	7.17000	2,581.20	6.60000	2,376.00
0040 0102 76 174.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	7.20000	1,252.80	7.17000	1,247.58	6.60000	1,148.40

Letting: CT190130 January 30, 2019 **Call Order:** 007 **Contract:** T4490

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CONSTRUCT GROUP CORP.		(5) DP DEVELOPMENT OF THE TREASURE COAST, LLC		(6) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 844.000 ED	13.80000	11,647.20	14.33000	12,094.52	13.20000	11,140.80
0050 0104 10 3 SEDIMENT BARRIER 23,650.000 LF	1.40000	33,110.00	1.61000	38,076.50	0.01000	236.50
0055 0104 18 INLET PROTECTION SYSTEM 10.000 EA	141.60000	1,416.00	145.67000	1,456.70	137.50000	1,375.00
0060 0110 1 1 CLEARING & GRUBBING 43467415201 (6.440) AC (LS)	105,000.00000	105,000.00	99,958.48000	99,958.48	7,920.00000	7,920.00
0065 0110 1 1 CLEARING & GRUBBING 43469915201 (1.130) AC (LS)	24,500.00000	24,500.00	12,639.66000	12,639.66	3,740.00000	3,740.00
0070 0110 2 2 SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN 1.350 AC	31,115.00000	42,005.25	61,605.90000	83,167.97	8,250.00000	11,137.50
0075 0110 4 10 REMOVAL OF EXISTING CONCRETE 384.000 SY	21.20000	8,140.80	25.87000	9,934.08	27.50000	10,560.00
0080 0120 1 REGULAR EXCAVATION 344.400 CY	20.30000	6,991.32	27.81000	9,577.76	33.00000	11,365.20
0085 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE 1,944.300 CY	26.80000	52,107.24	18.64000	36,241.75	16.50000	32,080.95

Letting: CT190130 January 30, 2019 **Call Order:** 007 **Contract:** T4490

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) CONSTRUCT GROUP CORP.		(5) DP DEVELOPMENT OF THE TREASURE COAST, LLC		(6) GENERAL ASPHALT CO., INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0090 0120 6 EMBANKMENT 85.400 CY	28.00000	2,391.20	54.76000	4,676.50	77.00000	6,575.80
0095 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 43467415201 (1.000) LS	148,000.00000	148,000.00	75,210.62000	75,210.62	60,500.00000	60,500.00
0100 0160 4 TYPE B STABILIZATION 12,826.000 SY	4.93000	63,232.18	10.57000	135,570.82	2.20000	28,217.20
0105 0285701 OPTIONAL BASE, BASE GROUP 01 10,406.000 SY	12.75000	132,676.50	10.55000	109,783.30	11.50000	119,669.00
0110 0285704 OPTIONAL BASE, BASE GROUP 04 6,003.000 SY	19.75000	118,559.25	19.28000	115,737.84	16.00000	96,048.00
0115 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH 11,044.000 SY	3.06000	33,794.64	3.00000	33,132.00	4.15000	45,832.60
0120 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A 39.500 TN	539.50000	21,310.25	491.44000	19,411.88	555.00000	21,922.50
0125 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B 2,582.100 TN	145.00000	374,404.50	117.08000	302,312.27	143.00000	369,240.30
0130 0520 2 4 CONCRETE CURB, TYPE D 72.000 LF	72.35000	5,209.20	40.03000	2,882.16	26.40000	1,900.80

Letting: CT190130 January 30, 2019 **Call Order:** 007 **Contract:** T4490

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CONSTRUCT GROUP CORP.		(5) DP DEVELOPMENT OF THE TREASURE COAST, LLC		(6) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0135 0520 2101 5.000 LF CONCRETE CURB, RIBBON CURB, PROJECT 434674-1-52-01	78.00000	390.00	40.58000	202.90	121.00000	605.00
0140 0522 1 1,704.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	29.00000	49,416.00	38.52000	65,638.08	37.40000	63,729.60
0145 0522 2 1,246.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	45.20000	56,319.20	55.43000	69,065.78	55.00000	68,530.00
0150 0523 1 31.000 SY PATTERNED PAVEMENT, VEHICULAR AREAS	130.00000	4,030.00	300.54000	9,316.74	170.50000	5,285.50
0155 0526 1 2 46.000 SY PAVERS, ARCHITECTURAL, SIDEWALK	65.00000	2,990.00	106.25000	4,887.50	85.80000	3,946.80
0160 0527 2 1,356.000 SF DETECTABLE WARNINGS	23.64000	32,055.84	21.21000	28,760.76	275.00000	372,900.00
0165 0570 1 2 25,200.000 SY PERFORMANCE TURF, SOD	2.75000	69,300.00	4.99000	125,748.00	4.15000	104,580.00
0170 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43467415201	40,460.50000	40,460.50	40,460.50000	40,460.50	40,460.50000	40,460.50
0175 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43469915201	9,539.50000	9,539.50	9,539.50000	9,539.50	9,539.50000	9,539.50

Letting: CT190130 January 30, 2019 **Call Order:** 007 **Contract:** T4490

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CONSTRUCT GROUP CORP.		(5) DP DEVELOPMENT OF THE TREASURE COAST, LLC		(6) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 0001 Roadway						
0001 Roadway Section Totals:		**$1,663,810.45**		**$1,667,877.72**		**$1,779,430.51**
SECTION: 0002 Signing						
0180 0700 1 11 13.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	360.00000	4,680.00	362.81000	4,716.53	357.50000	4,647.50
0185 0700 1 50 32.000 AS SINGLE POST SIGN, RELOCATE	311.60000	9,971.20	307.00000	9,824.00	302.50000	9,680.00
0190 0700 1 60 19.000 AS SINGLE POST SIGN, REMOVE	24.00000	456.00	66.98000	1,272.62	66.00000	1,254.00
0195 0700 2 50 1.000 AS MULTI- POST SIGN, GROUND MOUNT, RELOCATE	3,600.00000	3,600.00	2,310.84000	2,310.84	2,277.00000	2,277.00
0200 0700 3101 6.000 EA SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	216.00000	1,296.00	89.31000	535.86	88.00000	528.00
0205 0700 3601 3.000 EA SIGN PANEL, REMOVE, UP TO 12 SF	72.00000	216.00	66.98000	200.94	66.00000	198.00
0210 0706 3 20.000 EA RETRO-REFLECTIVE/RAISED PAVEMENT MARKERS	4.20000	84.00	5.58000	111.60	3.85000	77.00

Letting: CT190130 January 30, 2019 **Call Order:** 007 **Contract:** T4490

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CONSTRUCT GROUP CORP.		(5) DP DEVELOPMENT OF THE TREASURE COAST, LLC		(6) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0215 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 0.008 GM	900.00000	7.20	5,526.25000	44.21	770.00000	6.16
0220 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" 5.000 LF	1.20000	6.00	4.47000	22.35	0.99000	4.95
0225 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 1.000 EA	48.00000	48.00	111.63000	111.63	3,244.78000	3,244.78
0230 0710 11421 PAINTED PAVEMENT MARKINGS, STANDARD, BLUE, SOLID FOR PARKING LOT- ACCESSIBLE MARKINGS, 6" 5.000 LF	0.54000	2.70	22.33000	111.65	0.33000	1.65
0235 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43467415201 (1.000) LS	3,715.00000	3,715.00	6,698.09000	6,698.09	3,244.78000	3,244.78
0240 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 1,203.000 LF	1.80000	2,165.40	3.35000	4,030.05	1.76000	2,117.28
0245 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 386.000 LF	3.60000	1,389.60	5.58000	2,153.88	3.47000	1,339.42

Letting: CT190130 January 30, 2019 **Call Order:** 007 **Contract:** T4490

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CONSTRUCT GROUP CORP.		(5) DP DEVELOPMENT OF THE TREASURE COAST, LLC		(6) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0250 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 50.000 EA	120.00000	6,000.00	279.09000	13,954.50	110.00000	5,500.00
0255 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 2.000 EA	60.00000	120.00	100.47000	200.94	55.00000	110.00
0260 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 29.000 LF	2.70000	78.30	4.47000	129.63	2.75000	79.75
0265 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 0.028 GM	4,200.00000	117.60	4,736.43000	132.62	3,410.00000	95.48
0270 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 0.605 GM	4,200.00000	2,541.00	4,384.20000	2,652.44	3,410.00000	2,063.05
0275 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6" 3.070 GM	1,438.00000	4,414.66	2,231.97000	6,852.15	1,375.00000	4,221.25
0002 Signing Section Totals:		**$40,908.66**		**$56,066.53**		**$40,690.05**
SECTION: 0003 Signalization						
0280 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 2.000 EA	1,000.00000	2,000.00	887.50000	1,775.00	1,650.00000	3,300.00

Letting: CT190130 January 30, 2019 **Call Order:** 007 **Contract:** T4490

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CONSTRUCT GROUP CORP.		(5) DP DEVELOPMENT OF THE TREASURE COAST, LLC		(6) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0003 Signalization Section Totals:		**$2,000.00**		**$1,775.00**		**$3,300.00**
Contract Grand Totals:		**$1,706,719.11**		**$1,725,719.25**		**1,823,420.56**

Letting: CT190130 January 30, 2019 **Call Order:** 007 **Contract:** T4490

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) THE STOUT GROUP LLC		(8) HARDRIVES OF DELRAY, INC.		(9) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 43467415201 (1.000) LS	80,000.00000	80,000.00	85,000.00000	85,000.00	116,700.00000	116,700.00
0010 0101 1 MOBILIZATION 43469915201 (1.000) LS	80,000.00000	80,000.00	135,000.00000	135,000.00	27,459.00000	27,459.00
0015 0102 1 MAINTENANCE OF TRAFFIC 43467415201 (246.000) DA (LS)	142,000.00000	142,000.00	15,400.00000	15,400.00	110,600.00000	110,600.00
0020 0102 1 MAINTENANCE OF TRAFFIC 43469915201 (148.000) DA (LS)	142,000.00000	142,000.00	28,540.00000	28,540.00	50,665.00000	50,665.00
0025 0102 60 WORK ZONE SIGN 12,768.000 ED	0.26450	3,377.14	0.30000	3,830.40	0.23000	2,936.64
0030 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 35,962.000 ED	0.13800	4,962.76	0.15000	5,394.30	0.12000	4,315.44
0035 0102 74 7 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 360.000 LF	6.90000	2,484.00	6.00000	2,160.00	6.00000	2,160.00
0040 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 174.000 ED	6.90000	1,200.60	25.00000	4,350.00	6.00000	1,044.00

Letting: CT190130 January 30, 2019 **Call Order:** 007 **Contract:** T4490

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) THE STOUT GROUP LLC		(8) HARDRIVES OF DELRAY, INC.		(9) WEEKLEY ASPHALT PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 844.000 ED	13.80000	11,647.20	15.00000	12,660.00	12.00000	10,128.00
0050 0104 10 3 SEDIMENT BARRIER 23,650.000 LF	1.00000	23,650.00	2.00000	47,300.00	1.45000	34,292.50
0055 0104 18 INLET PROTECTION SYSTEM 10.000 EA	150.00000	1,500.00	250.00000	2,500.00	135.00000	1,350.00
0060 0110 1 1 CLEARING & GRUBBING 43467415201 (6.440) AC (LS)	10,000.00000	10,000.00	23,500.00000	23,500.00	164,550.00000	164,550.00
0065 0110 1 1 CLEARING & GRUBBING 43469915201 (1.130) AC (LS)	10,000.00000	10,000.00	35,500.00000	35,500.00	95,860.00000	95,860.00
0070 0110 2 2 SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN 1.350 AC	10,000.00000	13,500.00	10,000.00000	13,500.00	55,560.00000	75,006.00
0075 0110 4 10 REMOVAL OF EXISTING CONCRETE 384.000 SY	15.00000	5,760.00	25.00000	9,600.00	32.50000	12,480.00
0080 0120 1 REGULAR EXCAVATION 344.400 CY	20.00000	6,888.00	60.00000	20,664.00	35.00000	12,054.00
0085 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE 1,944.300 CY	20.00000	38,886.00	15.00000	29,164.50	26.00000	50,551.80

Letting: CT190130 January 30, 2019 **Call Order:** 007 **Contract:** T4490

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) THE STOUT GROUP LLC		(8) HARDRIVES OF DELRAY, INC.		(9) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0090 0120 6 EMBANKMENT 85.400 CY	25.00000	2,135.00	25.00000	2,135.00	29.00000	2,476.60
0095 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 43467415201 (1.000) LS	35,000.00000	35,000.00	95,000.00000	95,000.00	157,000.00000	157,000.00
0100 0160 4 TYPE B STABILIZATION 12,826.000 SY	6.00000	76,956.00	9.30000	119,281.80	5.70000	73,108.20
0105 0285701 OPTIONAL BASE, BASE GROUP 01 10,406.000 SY	20.00000	208,120.00	15.00000	156,090.00	20.16000	209,784.96
0110 0285704 OPTIONAL BASE, BASE GROUP 04 6,003.000 SY	26.00000	156,078.00	20.00000	120,060.00	25.53000	153,256.59
0115 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH 11,044.000 SY	2.01250	22,226.05	3.15000	34,788.60	1.25000	13,805.00
0120 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A 39.500 TN	230.00000	9,085.00	650.00000	25,675.00	140.00000	5,530.00
0125 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B 2,582.100 TN	114.94250	296,793.03	140.00000	361,494.00	120.50000	311,143.05
0130 0520 2 4 CONCRETE CURB, TYPE D 72.000 LF	34.50000	2,484.00	30.00000	2,160.00	39.00000	2,808.00

Letting: CT190130 January 30, 2019 **Call Order:** 007 **Contract:** T4490

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) THE STOUT GROUP LLC		(8) HARDRIVES OF DELRAY, INC.		(9) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0135 0520 2101 5.000 LF CONCRETE CURB, RIBBON CURB, PROJECT 434674-1-52-01	345.00000	1,725.00	30.00000	150.00	65.00000	325.00
0140 0522 1 1,704.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	55.00000	93,720.00	65.00000	110,760.00	44.60000	75,998.40
0145 0522 2 1,246.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	65.00000	80,990.00	86.00000	107,156.00	55.05000	68,592.30
0150 0523 1 31.000 SY PATTERNED PAVEMENT, VEHICULAR AREAS	120.75000	3,743.25	320.00000	9,920.00	120.00000	3,720.00
0155 0526 1 2 46.000 SY PAVERS, ARCHITECTURAL, SIDEWALK	86.25000	3,967.50	100.00000	4,600.00	151.50000	6,969.00
0160 0527 2 1,356.000 SF DETECTABLE WARNINGS	28.75000	38,985.00	50.00000	67,800.00	39.50000	53,562.00
0165 0570 1 2 25,200.000 SY PERFORMANCE TURF, SOD	6.15000	154,980.00	4.35000	109,620.00	2.85000	71,820.00
0170 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43467415201	40,460.50000	40,460.50	40,460.50000	40,460.50	40,460.50000	40,460.50
0175 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43469915201	9,539.50000	9,539.50	9,539.50000	9,539.50	9,539.50000	9,539.50

Letting: CT190130 January 30, 2019 **Call Order:** 007 **Contract:** T4490

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) THE STOUT GROUP LLC		(8) HARDRIVES OF DELRAY, INC.		(9) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0001 Roadway Section Totals:		**$1,814,843.53**		**$1,850,753.60**		**$2,032,051.48**
SECTION: 0002 Signing						
0180 0700 1 11 — 13.000 AS — SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	373.75000	4,858.75	380.00000	4,940.00	290.00000	3,770.00
0185 0700 1 50 — 32.000 AS — SINGLE POST SIGN, RELOCATE	316.25000	10,120.00	320.00000	10,240.00	165.00000	5,280.00
0190 0700 1 60 — 19.000 AS — SINGLE POST SIGN, REMOVE	69.00000	1,311.00	70.00000	1,330.00	35.00000	665.00
0195 0700 2 50 — 1.000 AS — MULTI- POST SIGN, GROUND MOUNT, RELOCATE	2,380.50000	2,380.50	2,415.00000	2,415.00	555.00000	555.00
0200 0700 3101 — 6.000 EA — SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	92.00000	552.00	95.00000	570.00	165.00000	990.00
0205 0700 3601 — 3.000 EA — SIGN PANEL, REMOVE, UP TO 12 SF	69.00000	207.00	70.00000	210.00	45.00000	135.00
0210 0706 3 — 20.000 EA — RETRO-REFLECTIVE/RAISED PAVEMENT MARKERS	4.02500	80.50	7.00000	140.00	6.00000	120.00

Letting: CT190130 January 30, 2019 **Call Order:** 007 **Contract:** T4490

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) THE STOUT GROUP LLC		(8) HARDRIVES OF DELRAY, INC.		(9) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0215 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 0.008 GM	1,121.25000	8.97	4,700.00000	37.60	15,000.00000	120.00
0220 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" 5.000 LF	0.63250	3.16	7.50000	37.50	8.00000	40.00
0225 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 1.000 EA	63.25000	63.25	160.00000	160.00	80.00000	80.00
0230 0710 11421 PAINTED PAVEMENT MARKINGS, STANDARD, BLUE, SOLID FOR PARKING LOT- ACCESSIBLE MARKINGS, 6" 5.000 LF	0.63250	3.16	7.50000	37.50	40.00000	200.00
0235 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43467415201 (1.000) LS	2,180.82550	2,180.83	10,000.00000	10,000.00	3,150.00000	3,150.00
0240 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 1,203.000 LF	1.95500	2,351.87	3.00000	3,609.00	2.00000	2,406.00
0245 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 386.000 LF	4.19750	1,620.24	7.00000	2,702.00	4.25000	1,640.50

Letting: CT190130 January 30, 2019 **Call Order:** 007 **Contract:** T4490

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) THE STOUT GROUP LLC		(8) HARDRIVES OF DELRAY, INC.		(9) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0250 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 50.000 EA	65.55000	3,277.50	190.00000	9,500.00	220.00000	11,000.00
0255 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 2.000 EA	51.75000	103.50	80.00000	160.00	120.00000	240.00
0260 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 29.000 LF	2.99000	86.71	7.50000	217.50	4.00000	116.00
0265 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 0.028 GM	5,416.50000	151.66	4,700.00000	131.60	5,750.00000	161.00
0270 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 0.605 GM	5,416.50000	3,276.98	4,700.00000	2,843.50	4,750.00000	2,873.75
0275 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6" 3.070 GM	1,437.50000	4,413.13	1,200.00000	3,684.00	1,000.00000	3,070.00
0002 Signing Section Totals:		**$37,050.71**		**$52,965.20**		**$36,612.25**
SECTION: 0003 Signalization						
0280 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 2.000 EA	1,380.00000	2,760.00	1,200.00000	2,400.00	950.00000	1,900.00

Letting: CT190130 January 30, 2019 **Call Order:** 007 **Contract:** T4490

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(7) THE STOUT GROUP LLC		(8) HARDRIVES OF DELRAY, INC.		(9) WEEKLEY ASPHALT PAVING, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization								
0003 Signalization Section Totals:				**$2,760.00**		**$2,400.00**		**$1,900.00**
Contract Grand Totals:				**$1,854,654.24**		**$1,906,118.80**		**2,070,563.73**

Letting: CT190130 January 30, 2019 **Call Order:** 007 **Contract:** T4490

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office