Vendor Ranking

Letting: CT190130 January 30, 2019 10:30 AM **Call Order:** 014 **Contract:** T5670
District: District 5 **Counties:** BREVARD **Fed Aid No:** D518031B
Contract Time: 260 AVAILABLE DAYS **Project(s):** 43020245201 (*)
Contract Desc: SR A1A/SR 520 INTERSECTION

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	MASCI GENERAL CONTRACTORS, INC	Responsive	Winning bid	$2,204,501.12	100.00%
2	FLORIDA SAFETY CONTRACTORS, INC.	Responsive	Non-Winning Bid	$2,373,593.79	107.67%
3	DP DEVELOPMENT OF THE TREASURE COAST, LLC	Responsive	Non-Winning Bid	$2,498,330.74	113.33%
4	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$2,609,279.54	118.36%
5	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$2,641,575.85	119.83%
6	AMERICAN LIGHTING AND SIGNALIZATION, LLC.	Responsive	Non-Winning Bid	$2,891,428.40	131.16%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT190130 January 30, 2019 **Call Order:** 014 **Contract:** T5670

District: District 5 **Counties:** BREVARD **Fed Aid No:** D518031B

Contract Time: 260 AVAILABLE DAYS **Project(s):** 43020245201 (*)

Contract Descr: SR A1A/SR 520 INTERSECTION

The improvements under this contract consist of improving the intersection for pedestrians and northbound left turning motorists by removing the free flow right turn lanes, realigning the east approach and extending the northbound dual left turn lanes at the intersection of SR A1A and SR 520. Also included in the project is the extension of the existing northbound left turn lane at the intersection of SR A1A and Canaveral Plaza Boulevard (Marion Lane).

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) FLORIDA SAFETY CONTRACTORS, INC.		(3) DP DEVELOPMENT OF THE TREASURE COAST, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 43020245201LS	345,769.00000	345,769.00	230,000.00000	230,000.00	401,955.16000	401,955.16
0010 0102 1 (260.000) DA (LS) MAINTENANCE OF TRAFFIC 43020245201LS	156,800.00000	156,800.00	130,000.00000	130,000.00	188,144.69000	188,144.69
0015 0102 14 224.000 HR TRAFFIC CONTROL OFFICER	54.00000	12,096.00	68.00000	15,232.00	53.91000	12,075.84
0020 0102 60 32,730.000 ED WORK ZONE SIGN	0.25000	8,182.50	0.30000	9,819.00	0.25000	8,182.50
0025 0102 74 1 35,650.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.14000	4,991.00	0.15000	5,347.50	0.14000	4,991.00
0030 0102 74 2 1,080.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.43000	464.40	0.50000	540.00	0.39000	421.20

Letting: CT190130 January 30, 2019 **Call Order:** 014 **Contract:** T5670

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) FLORIDA SAFETY CONTRACTORS, INC.		(3) DP DEVELOPMENT OF THE TREASURE COAST, LLC	
( ) indicates item is bid as Lump Sum	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 0001 Roadway						
0035 0102 74 7 — 616.000 LF CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	4.20000	2,587.20	6.00000	3,696.00	4.44000	2,735.04
0040 0102 76 — 520.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	6.50000	3,380.00	5.50000	2,860.00	5.77000	3,000.40
0045 0102 78 — 424.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	4.25000	1,802.00	5.00000	2,120.00	4.31000	1,827.44
0050 0102 99 — 1,052.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	11.15000	11,729.80	12.00000	12,624.00	11.82000	12,434.64
0055 0102104 — 410.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	281.75000	115,517.50	9.78000	4,009.80	129.38000	53,045.80
0060 0102107 1 — 410.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	94.69000	38,822.90	20.28000	8,314.80	10.78000	4,419.80
0065 0104 18 — 18.000 EA INLET PROTECTION SYSTEM	99.00000	1,782.00	150.00000	2,700.00	139.09000	2,503.62
0070 0107 1 — 12.960 AC LITTER REMOVAL	30.00000	388.80	35.00000	453.60	78.94000	1,023.06

Letting: CT190130 January 30, 2019 **Call Order:** 014 **Contract:** T5670

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) FLORIDA SAFETY CONTRACTORS, INC.		(3) DP DEVELOPMENT OF THE TREASURE COAST, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0075 0107 2 MOWING 4.500 AC	115.00000	517.50	70.00000	315.00	147.34000	663.03
0080 0110 1 1 CLEARING & GRUBBING 43020245201LS (2.070) AC (LS)	27,500.00000	27,500.00	165,000.00000	165,000.00	92,062.83000	92,062.83
0085 0110 4 10 REMOVAL OF EXISTING CONCRETE 2,548.000 SY	17.37000	44,258.76	26.00000	66,248.00	23.15000	58,986.20
0090 0120 1 REGULAR EXCAVATION 1,728.000 CY	17.87000	30,879.36	35.00000	60,480.00	33.13000	57,248.64
0095 0120 6 EMBANKMENT 889.000 CY	24.77000	22,020.53	39.00000	34,671.00	23.80000	21,158.20
0100 0160 4 TYPE B STABILIZATION 3,789.000 SY	7.95000	30,122.55	25.00000	94,725.00	21.77000	82,486.53
0105 0285709 OPTIONAL BASE, BASE GROUP 09 2,035.000 SY	19.92000	40,537.20	44.00000	89,540.00	27.44000	55,840.40
0110 0285710 OPTIONAL BASE, BASE GROUP 10 1,394.000 SY	23.21000	32,354.74	49.00000	68,306.00	42.59000	59,370.46
0115 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH 11,041.000 SY	2.55000	28,154.55	5.00000	55,205.00	4.04000	44,605.64

Letting: CT190130 January 30, 2019 **Call Order:** 014 **Contract:** T5670

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) FLORIDA SAFETY CONTRACTORS, INC.		(3) DP DEVELOPMENT OF THE TREASURE COAST, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0120 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 261.400 TN	123.45000	32,269.83	140.00000	36,596.00	150.94000	39,455.72
0125 0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 1,156.900 TN	127.97000	148,048.49	155.00000	179,319.50	161.72000	187,093.87
0130 0425 1311 INLETS, CURB, TYPE P-1, <10' 6.000 EA	7,992.00000	47,952.00	7,500.00000	45,000.00	8,572.63000	51,435.78
0135 0425 1321 INLETS, CURB, TYPE P-2, <10' 2.000 EA	7,992.00000	15,984.00	8,000.00000	16,000.00	10,894.36000	21,788.72
0140 0425 1351 INLETS, CURB, TYPE P-5, <10' 3.000 EA	7,114.00000	21,342.00	7,500.00000	22,500.00	6,253.73000	18,761.19
0145 0425 1361 INLETS, CURB, TYPE P-6, <10' 2.000 EA	7,451.00000	14,902.00	8,000.00000	16,000.00	7,768.19000	15,536.38
0150 0425 1365 INLETS, CURB, TYPE P-6, PARTIAL 1.000 EA	5,129.00000	5,129.00	7,700.00000	7,700.00	3,630.46000	3,630.46
0155 0425 1521 INLETS, DT BOT, TYPE C,<10' 2.000 EA	3,977.00000	7,954.00	4,900.00000	9,800.00	6,292.44000	12,584.88
0160 0425 1525 INLETS, DITCH BOTTOM, TYPE C, PARTIAL 3.000 EA	3,117.00000	9,351.00	3,600.00000	10,800.00	3,006.27000	9,018.81

Letting: CT190130 January 30, 2019 **Call Order:** 014 **Contract:** T5670

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) FLORIDA SAFETY CONTRACTORS, INC.		(3) DP DEVELOPMENT OF THE TREASURE COAST, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0165 0425 1711 INLETS, GUTTER, TYPE V, <10' 1.000 EA	7,110.00000	7,110.00	8,000.00000	8,000.00	7,356.62000	7,356.62
0170 0425 1910 INLETS, CLOSED FLUME 1.000 EA	3,069.00000	3,069.00	4,000.00000	4,000.00	4,437.21000	4,437.21
0175 0425 2 41 MANHOLES, P-7, <10' 4.000 EA	4,997.00000	19,988.00	6,200.00000	24,800.00	5,540.63000	22,162.52
0180 0425 2 43 MANHOLES, P-7, PARTIAL 2.000 EA	3,241.00000	6,482.00	4,000.00000	8,000.00	3,183.76000	6,367.52
0185 0425 2 71 MANHOLES, J-7, <10' 1.000 EA	8,852.00000	8,852.00	10,500.00000	10,500.00	10,619.88000	10,619.88
0190 0425 82 REPLACE GRATE 3.000 EA	1,589.00000	4,767.00	2,100.00000	6,300.00	937.61000	2,812.83
0195 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD 368.000 LF	82.37000	30,312.16	98.00000	36,064.00	139.29000	51,258.72
0200 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 356.000 LF	85.69000	30,505.64	105.00000	37,380.00	95.73000	34,079.88
0205 0430175215 PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 15"S/CD 34.000 LF	89.47000	3,041.98	125.00000	4,250.00	214.43000	7,290.62

Letting: CT190130 January 30, 2019 **Call Order:** 014 **Contract:** T5670

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) FLORIDA SAFETY CONTRACTORS, INC.		(3) DP DEVELOPMENT OF THE TREASURE COAST, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0210 0436 1 1 TRENCH DRAIN, STANDARD 70.000 LF	411.00000	28,770.00	500.00000	35,000.00	353.10000	24,717.00
0215 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 2,041.000 LF	23.69000	48,351.29	43.00000	87,763.00	30.31000	61,862.71
0220 0520 2 2 CONCRETE CURB, TYPE B 684.000 LF	23.69000	16,203.96	42.00000	28,728.00	27.32000	18,686.88
0225 0520 3 VALLEY GUTTER- CONCRETE 288.000 LF	23.69000	6,822.72	68.00000	19,584.00	28.20000	8,121.60
0230 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE 185.000 LF	59.77000	11,057.45	68.00000	12,580.00	55.30000	10,230.50
0235 0520 5 12 TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE 205.000 LF	69.75000	14,298.75	75.00000	15,375.00	66.52000	13,636.60
0240 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 1,106.000 SY	47.79000	52,855.74	50.00000	55,300.00	51.22000	56,649.32
0245 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 1,004.000 SY	54.90000	55,119.60	74.00000	74,296.00	71.18000	71,464.72
0250 0527 2 DETECTABLE WARNINGS 300.000 SF	25.70000	7,710.00	24.00000	7,200.00	37.15000	11,145.00

Letting: CT190130 January 30, 2019 **Call Order:** 014 **Contract:** T5670

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) FLORIDA SAFETY CONTRACTORS, INC.		(3) DP DEVELOPMENT OF THE TREASURE COAST, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0255 0570 1 2 PERFORMANCE TURF, SOD 3,668.000 SY	2.40000	8,803.20	3.00000	11,004.00	9.54000	34,992.72
0260 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 2.179 GM	1,123.00000	2,447.02	1,000.00000	2,179.00	1,240.42000	2,702.88
0265 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.303 GM	1,552.00000	470.26	1,550.00000	469.65	1,334.32000	404.30
0270 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 3,062.000 LF	0.70000	2,143.40	0.60000	1,837.20	0.54000	1,653.48
0275 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 1,783.000 LF	0.83000	1,479.89	0.75000	1,337.25	0.86000	1,533.38
0280 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 0.866 GM	408.00000	353.33	440.00000	381.04	541.56000	468.99
0285 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.401 GM	408.00000	163.61	600.00000	240.60	645.26000	258.75

Letting: CT190130 January 30, 2019 **Call Order:** 014 **Contract:** T5670

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) FLORIDA SAFETY CONTRACTORS, INC.		(3) DP DEVELOPMENT OF THE TREASURE COAST, LLC	
( ) indicates item is bid as Lump Sum	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 0001 Roadway						
0290 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 11.000 EA	65.00000	715.00	27.00000	297.00	53.91000	593.01
0295 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 67.000 EA	49.00000	3,283.00	30.00000	2,010.00	32.34000	2,166.78
0300 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 1.502 GM	1,123.00000	1,686.75	1,000.00000	1,502.00	1,238.20000	1,859.78
0305 0710 11202 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.039 GM	1,552.00000	60.53	1,500.00000	58.50	1,382.31000	53.91
0310 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.052 GM	408.00000	21.22	700.00000	36.40	621.92000	32.34
0315 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43020245201 (1.000) LS	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
0001 Roadway Section Totals:		**$1,690,535.11**		**$1,952,394.84**		**$2,048,108.38**

Letting: CT190130 January 30, 2019 **Call Order:** 014 **Contract:** T5670

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) FLORIDA SAFETY CONTRACTORS, INC.		(3) DP DEVELOPMENT OF THE TREASURE COAST, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0320 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 11.000 AS	425.00000	4,675.00	290.00000	3,190.00	334.22000	3,676.42
0325 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 5.000 AS	1,437.00000	7,185.00	470.00000	2,350.00	1,347.66000	6,738.30
0330 0700 1 50 SINGLE POST SIGN, RELOCATE 1.000 AS	1,789.00000	1,789.00	150.00000	150.00	89.48000	89.48
0335 0700 1 60 SINGLE POST SIGN, REMOVE 22.000 AS	75.00000	1,650.00	60.00000	1,320.00	23.72000	521.84
0340 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF 2.000 EA	234.00000	468.00	85.00000	170.00	47.44000	94.88
0345 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43020245201LS (1.000) LS	9,215.00000	9,215.00	6,500.00000	6,500.00	6,878.46000	6,878.46
0350 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 14.000 LF	2.99000	41.86	2.20000	30.80	10.78000	150.92
0355 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.148 GM	1,293.00000	191.36	600.00000	88.80	1,966.82000	291.09

Letting: CT190130 January 30, 2019 **Call Order:** 014 **Contract:** T5670

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) MASCI GENERAL CONTRACTORS, INC		(2) FLORIDA SAFETY CONTRACTORS, INC.		(3) DP DEVELOPMENT OF THE TREASURE COAST, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0360 0711 11160 7.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	75.00000	525.00	150.00000	1,050.00	118.59000	830.13
0365 0711 11170 33.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	75.00000	2,475.00	70.00000	2,310.00	80.86000	2,668.38
0370 0711 11224 59.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	2.99000	176.41	2.20000	129.80	10.78000	636.02
0375 0711 14123 1,419.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK	10.98000	15,580.62	13.00000	18,447.00	8.63000	12,245.97
0380 0711 14125 1,374.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	19.69000	27,054.06	15.00000	20,610.00	17.25000	23,701.50
0385 0711 16101 0.911 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	4,589.00000	4,180.58	4,100.00000	3,735.10	5,770.54000	5,256.96
0390 0711 16102 0.130 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	5,807.00000	754.91	5,500.00000	715.00	7,007.85000	911.02
0395 0711 16131 0.426 GM THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	1,064.00000	453.26	1,100.00000	468.60	1,958.85000	834.47

Letting: CT190130 January 30, 2019 **Call Order:** 014 **Contract:** T5670

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) FLORIDA SAFETY CONTRACTORS, INC.		(3) DP DEVELOPMENT OF THE TREASURE COAST, LLC	
( ) indicates item is bid as Lump Sum	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 0002 Signing						
0400 0711 16201 0.584 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	4,589.00000	2,679.98	4,100.00000	2,394.40	5,772.79000	3,371.31
0405 0711 16202 0.039 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"	5,807.00000	226.47	8,500.00000	331.50	7,187.44000	280.31
0002 Signing Section Totals:		**$79,321.51**		**$63,991.00**		**$69,177.46**
SECTION: 0003 Lighting						
0410 0715 5 32 4.000 EA LUMINAIRE & BRACKET ARM- GALV STEEL, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE	2,070.00000	8,280.00	1,681.72000	6,726.88	1,132.04000	4,528.16
0003 Lighting Section Totals:		**$8,280.00**		**$6,726.88**		**$4,528.16**
SECTION: 0004 Signalization						
0415 0630 2 11 668.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	19.00000	12,692.00	8.86000	5,918.48	12.94000	8,643.92
0420 0630 2 12 403.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	30.50000	12,291.50	30.85000	12,432.55	34.50000	13,903.50

Letting: CT190130 January 30, 2019 **Call Order:** 014 **Contract:** T5670

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) MASCI GENERAL CONTRACTORS, INC		(2) FLORIDA SAFETY CONTRACTORS, INC.		(3) DP DEVELOPMENT OF THE TREASURE COAST, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0425 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 2.000 PI	5,390.00000	10,780.00	5,458.43000	10,916.86	5,433.77000	10,867.54
0430 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 21.000 EA	387.00000	8,127.00	803.21000	16,867.41	668.44000	14,037.24
0435 0639 1121 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY 1.000 AS	3,330.00000	3,330.00	1,542.56000	1,542.56	1,142.82000	1,142.82
0440 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 20.000 LF	15.00000	300.00	6.30000	126.00	4.10000	82.00
0445 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 1.000 EA	1,750.00000	1,750.00	1,276.06000	1,276.06	991.88000	991.88
0450 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 10.000 EA	2,300.00000	23,000.00	1,535.81000	15,358.10	1,401.57000	14,015.70
0455 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 2.000 EA	399.00000	798.00	300.28000	600.56	312.66000	625.32
0460 0649 21 3 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40' 1.000 EA	45,277.00000	45,277.00	34,963.28000	34,963.28	43,556.41000	43,556.41

Letting: CT190130 January 30, 2019 **Call Order:** 014 **Contract:** T5670

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MASCI GENERAL CONTRACTORS, INC		(2) FLORIDA SAFETY CONTRACTORS, INC.		(3) DP DEVELOPMENT OF THE TREASURE COAST, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0465 0649 21 6 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50' 1.000 EA	49,869.00000	49,869.00	36,689.87000	36,689.87	48,052.21000	48,052.21
0470 0649 21 10 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60' 1.000 EA	57,123.00000	57,123.00	42,571.79000	42,571.79	55,006.14000	55,006.14
0475 0649 21 21 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78' 1.000 EA	65,998.00000	65,998.00	59,456.11000	59,456.11	64,871.02000	64,871.02
0480 0649 26 3 STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION-BOLT ON ATTACHMENT 3.000 EA	4,500.00000	13,500.00	4,008.64000	12,025.92	2,210.16000	6,630.48
0485 0650 1 34 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 3 SECTION, 1 WAY 9.000 AS	1,035.00000	9,315.00	894.01000	8,046.09	1,045.79000	9,412.11
0490 0650 1 38 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 5 SECTION STRAIGHT, 1 WAY 3.000 AS	1,725.00000	5,175.00	1,605.53000	4,816.59	1,735.79000	5,207.37
0495 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 8.000 AS	690.00000	5,520.00	556.21000	4,449.68	668.44000	5,347.52
0500 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 2.000 AS	2,157.00000	4,314.00	1,084.63000	2,169.26	1,315.32000	2,630.64

Letting: CT190130 January 30, 2019 **Call Order:** 014 **Contract:** T5670

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) MASCI GENERAL CONTRACTORS, INC		(2) FLORIDA SAFETY CONTRACTORS, INC.		(3) DP DEVELOPMENT OF THE TREASURE COAST, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0505 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 4.000 AS	46.00000	184.00	75.07000	300.28	39.89000	159.56
0510 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 5.000 EA	579.00000	2,895.00	192.90000	964.50	183.28000	916.40
0515 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10 2.000 EA	579.00000	1,158.00	206.41000	412.82	183.28000	366.56
0520 0660 2102 LOOP ASSEMBLY, F&I, TYPE B 4.000 AS	890.00000	3,560.00	1,019.94000	4,079.76	787.04000	3,148.16
0525 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 10.000 AS	945.00000	9,450.00	1,146.20000	11,462.00	943.36000	9,433.60
0530 0663 1111 SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, CABINET ELECTRONICS 1.000 EA	6,500.00000	6,500.00	5,308.83000	5,308.83	4,679.08000	4,679.08
0535 0663 1112 SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, DETECTOR 2.000 EA	2,435.00000	4,870.00	1,681.19000	3,362.38	2,059.23000	4,118.46
0540 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 12.000 EA	272.00000	3,264.00	251.46000	3,017.52	150.94000	1,811.28

Letting: CT190130 January 30, 2019 **Call Order:** 014 **Contract:** T5670

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) MASCI GENERAL CONTRACTORS, INC		(2) FLORIDA SAFETY CONTRACTORS, INC.		(3) DP DEVELOPMENT OF THE TREASURE COAST, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0545 0665 1 60 4.000 EA PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN	75.00000	300.00	37.53000	150.12	19.95000	79.80
0550 0670 5111 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	43,969.00000	43,969.00	31,985.78000	31,985.78	36,343.73000	36,343.73
0555 0670 5400 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, MODIFY	2,455.00000	2,455.00	2,927.35000	2,927.35	636.10000	636.10
0560 0670 5600 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	397.00000	397.00	900.83000	900.83	474.38000	474.38
0565 0700 3201 1.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	723.00000	723.00	604.85000	604.85	614.53000	614.53
0570 0700 5 22 4.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	4,370.00000	17,480.00	3,694.22000	14,776.88	2,177.82000	8,711.28
0004 Signalization Section Totals:		**$426,364.50**		**$350,481.07**		**$376,516.74**
Contract Grand Totals:		**$2,204,501.12**		**$2,373,593.79**		**2,498,330.74**

Letting: CT190130 January 30, 2019 **Call Order:** 014 **Contract:** T5670

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) RANGER CONSTRUCTION INDUSTRIES, INC.		(6) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 43020245201LS	248,120.87000	248,120.87	527,994.83000	527,994.83	220,000.00000	220,000.00
0010 0102 1 (260.000) DA (LS) MAINTENANCE OF TRAFFIC 43020245201LS	568,064.50000	568,064.50	119,829.59000	119,829.59	190,000.00000	190,000.00
0015 0102 14 224.000 HR TRAFFIC CONTROL OFFICER	71.49000	16,013.76	68.24000	15,285.76	100.00000	22,400.00
0020 0102 60 32,730.000 ED WORK ZONE SIGN	0.26000	8,509.80	0.35000	11,455.50	0.25000	8,182.50
0025 0102 74 1 35,650.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.12000	4,278.00	0.16000	5,704.00	0.15000	5,347.50
0030 0102 74 2 1,080.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.26000	280.80	0.45000	486.00	0.50000	540.00
0035 0102 74 7 616.000 LF CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.57000	351.12	4.41000	2,716.56	5.00000	3,080.00
0040 0102 76 520.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	6.69000	3,478.80	8.24000	4,284.80	8.00000	4,160.00

Letting: CT190130 January 30, 2019 **Call Order:** 014 **Contract:** T5670

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) RANGER CONSTRUCTION INDUSTRIES, INC.		(6) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER 424.000 EA	3.09000	1,310.16	3.53000	1,496.72	5.00000	2,120.00
0050 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 1,052.000 ED	11.84000	12,455.68	17.65000	18,567.80	12.00000	12,624.00
0055 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 410.000 ED	12.36000	5,067.60	141.18000	57,883.80	210.00000	86,100.00
0060 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 410.000 ED	12.36000	5,067.60	11.76000	4,821.60	30.00000	12,300.00
0065 0104 18 INLET PROTECTION SYSTEM 18.000 EA	257.49000	4,634.82	171.77000	3,091.86	60.00000	1,080.00
0070 0107 1 LITTER REMOVAL 12.960 AC	298.01000	3,862.21	1,166.18000	15,113.69	100.00000	1,296.00
0075 0107 2 MOWING 4.500 AC	858.29000	3,862.31	777.37000	3,498.17	100.00000	450.00
0080 0110 1 1 CLEARING & GRUBBING 43020245201LS (2.070) AC (LS)	197,991.33000	197,991.33	42,840.06000	42,840.06	160,000.00000	160,000.00
0085 0110 4 10 REMOVAL OF EXISTING CONCRETE 2,548.000 SY	18.41000	46,908.68	22.36000	56,973.28	27.00000	68,796.00

Letting: CT190130 January 30, 2019 **Call Order:** 014 **Contract:** T5670

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) RANGER CONSTRUCTION INDUSTRIES, INC.		(6) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0090 0120 1 REGULAR EXCAVATION 1,728.000 CY	9.63000	16,640.64	11.75000	20,304.00	11.00000	19,008.00
0095 0120 6 EMBANKMENT 889.000 CY	20.77000	18,464.53	14.85000	13,201.65	11.00000	9,779.00
0100 0160 4 TYPE B STABILIZATION 3,789.000 SY	4.10000	15,534.90	17.48000	66,231.72	27.00000	102,303.00
0105 0285709 OPTIONAL BASE, BASE GROUP 09 2,035.000 SY	66.61000	135,551.35	29.37000	59,767.95	49.00000	99,715.00
0110 0285710 OPTIONAL BASE, BASE GROUP 10 1,394.000 SY	65.46000	91,251.24	84.43000	117,695.42	70.00000	97,580.00
0115 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH 11,041.000 SY	5.37000	59,290.17	4.87000	53,769.67	7.50000	82,807.50
0120 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 261.400 TN	238.29000	62,289.01	197.53000	51,634.34	330.00000	86,262.00
0125 0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 1,156.900 TN	194.66000	225,202.15	152.69000	176,647.06	350.00000	404,915.00
0130 0425 1311 INLETS, CURB, TYPE P-1, <10' 6.000 EA	6,241.48000	37,448.88	9,058.82000	54,352.92	8,000.00000	48,000.00

Letting: CT190130 January 30, 2019 **Call Order:** 014 **Contract:** T5670

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) RANGER CONSTRUCTION INDUSTRIES, INC.		(6) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0135 0425 1321 INLETS, CURB, TYPE P-2, <10' 2.000 EA	6,498.96000	12,997.92	9,411.77000	18,823.54	8,000.00000	16,000.00
0140 0425 1351 INLETS, CURB, TYPE P-5, <10' 3.000 EA	4,330.92000	12,992.76	6,352.94000	19,058.82	8,000.00000	24,000.00
0145 0425 1361 INLETS, CURB, TYPE P-6, <10' 2.000 EA	4,583.26000	9,166.52	6,117.65000	12,235.30	8,000.00000	16,000.00
0150 0425 1365 INLETS, CURB, TYPE P-6, PARTIAL 1.000 EA	4,428.77000	4,428.77	5,424.02000	5,424.02	8,000.00000	8,000.00
0155 0425 1521 INLETS, DT BOT, TYPE C,<10' 2.000 EA	2,626.36000	5,252.72	7,361.77000	14,723.54	8,000.00000	16,000.00
0160 0425 1525 INLETS, DITCH BOTTOM, TYPE C, PARTIAL 3.000 EA	2,368.88000	7,106.64	3,252.94000	9,758.82	8,000.00000	24,000.00
0165 0425 1711 INLETS, GUTTER, TYPE V, <10' 1.000 EA	4,068.29000	4,068.29	5,176.47000	5,176.47	8,000.00000	8,000.00
0170 0425 1910 INLETS, CLOSED FLUME 1.000 EA	5,947.94000	5,947.94	6,823.53000	6,823.53	8,000.00000	8,000.00
0175 0425 2 41 MANHOLES, P-7, <10' 4.000 EA	2,981.70000	11,926.80	6,235.30000	24,941.20	8,000.00000	32,000.00

Letting: CT190130 January 30, 2019 **Call Order:** 014 **Contract:** T5670

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) COMMUNITY ASPHALT CORP.		(5) RANGER CONSTRUCTION INDUSTRIES, INC.		(6) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0180 0425 2 43 2.000 EA MANHOLES, P-7, PARTIAL	2,605.76000	5,211.52	3,294.12000	6,588.24	8,000.00000	16,000.00
0185 0425 2 71 1.000 EA MANHOLES, J-7, <10'	4,197.03000	4,197.03	9,176.47000	9,176.47	8,000.00000	8,000.00
0190 0425 82 3.000 EA REPLACE GRATE	1,519.17000	4,557.51	588.24000	1,764.72	8,000.00000	24,000.00
0195 0430175115 368.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	50.98000	18,760.64	141.18000	51,954.24	160.00000	58,880.00
0200 0430175118 356.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	59.22000	21,082.32	147.06000	52,353.36	160.00000	56,960.00
0205 0430175215 34.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 15"S/CD	62.83000	2,136.22	152.94000	5,199.96	160.00000	5,440.00
0210 0436 1 1 70.000 LF TRENCH DRAIN, STANDARD	200.84000	14,058.80	650.40000	45,528.00	550.00000	38,500.00
0215 0520 1 10 2,041.000 LF CONCRETE CURB & GUTTER, TYPE F	30.14000	61,515.74	41.38000	84,456.58	24.00000	48,984.00
0220 0520 2 2 684.000 LF CONCRETE CURB, TYPE B	27.07000	18,515.88	29.36000	20,082.24	24.00000	16,416.00

Letting: CT190130 January 30, 2019 **Call Order:** 014 **Contract:** T5670

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) RANGER CONSTRUCTION INDUSTRIES, INC.		(6) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0225 0520 3 VALLEY GUTTER- CONCRETE 288.000 LF	31.94000	9,198.72	30.96000	8,916.48	24.00000	6,912.00
0230 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE 185.000 LF	56.21000	10,398.85	66.44000	12,291.40	110.00000	20,350.00
0235 0520 5 12 TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE 205.000 LF	61.82000	12,673.10	82.75000	16,963.75	140.00000	28,700.00
0240 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 1,106.000 SY	40.87000	45,202.22	46.42000	51,340.52	50.00000	55,300.00
0245 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 1,004.000 SY	50.54000	50,742.16	57.44000	57,669.76	60.00000	60,240.00
0250 0527 2 DETECTABLE WARNINGS 300.000 SF	31.76000	9,528.00	36.28000	10,884.00	45.00000	13,500.00
0255 0570 1 2 PERFORMANCE TURF, SOD 3,668.000 SY	3.63000	13,314.84	6.79000	24,905.72	4.00000	14,672.00
0260 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 2.179 GM	1,004.20000	2,188.15	1,054.45000	2,297.65	2,000.00000	4,358.00

Letting: CT190130 January 30, 2019 **Call Order:** 014 **Contract:** T5670

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) RANGER CONSTRUCTION INDUSTRIES, INC.		(6) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0265 0710 11102 0.303 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	1,390.43000	421.30	2,795.58000	847.06	2,000.00000	606.00
0270 0710 11123 3,062.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	0.37000	1,132.94	0.94000	2,878.28	0.60000	1,837.20
0275 0710 11125 1,783.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	0.74000	1,319.42	2.35000	4,190.05	0.90000	1,604.70
0280 0710 11131 0.866 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	365.63000	316.64	642.58000	556.47	1,000.00000	866.00
0285 0710 11141 0.401 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	365.63000	146.62	762.79000	305.88	1,000.00000	401.00
0290 0710 11160 11.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	56.65000	623.15	76.47000	841.17	55.00000	605.00
0295 0710 11170 67.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	41.20000	2,760.40	52.94000	3,546.98	33.00000	2,211.00

Letting: CT190130 January 30, 2019 **Call Order:** 014 **Contract:** T5670

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) RANGER CONSTRUCTION INDUSTRIES, INC.		(6) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0300 0710 11201 1.502 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1,004.20000	1,508.31	1,057.41000	1,588.23	2,000.00000	3,004.00
0305 0710 11202 0.039 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	1,390.43000	54.23	2,172.05000	84.71	2,000.00000	78.00
0310 0710 11241 0.052 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"	365.63000	19.01	735.19000	38.23	2,000.00000	104.00
0315 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43020245201	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
0001 Roadway Section Totals:		**$2,227,402.99**		**$2,149,864.14**		**$2,439,374.40**
SECTION: 0002 Signing						
0320 0700 1 11 11.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	360.48000	3,965.28	364.71000	4,011.81	450.00000	4,950.00
0325 0700 1 12 5.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	1,235.94000	6,179.70	1,470.59000	7,352.95	1,500.00000	7,500.00
0330 0700 1 50 1.000 AS SINGLE POST SIGN, RELOCATE	231.74000	231.74	97.64000	97.64	1,500.00000	1,500.00

Letting: CT190130 January 30, 2019 **Call Order:** 014 **Contract:** T5670

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) COMMUNITY ASPHALT CORP.		(5) RANGER CONSTRUCTION INDUSTRIES, INC.		(6) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0335 0700 1 60 SINGLE POST SIGN, REMOVE 22.000 AS	36.05000	793.10	25.88000	569.36	60.00000	1,320.00
0340 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF 2.000 EA	113.29000	226.58	51.77000	103.54	200.00000	400.00
0345 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43020245201LS (1.000) LS	7,360.34000	7,360.34	11,058.82000	11,058.82	8,000.00000	8,000.00
0350 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 14.000 LF	2.63000	36.82	4.24000	59.36	11.00000	154.00
0355 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.148 GM	1,158.69000	171.49	2,782.23000	411.77	2,000.00000	296.00
0360 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 7.000 EA	61.80000	432.60	141.18000	988.26	125.00000	875.00
0365 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 33.000 EA	51.50000	1,699.50	76.47000	2,523.51	85.00000	2,805.00
0370 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 59.000 LF	2.63000	155.17	4.24000	250.16	11.00000	649.00

Letting: CT190130 January 30, 2019 **Call Order:** 014 **Contract:** T5670

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) RANGER CONSTRUCTION INDUSTRIES, INC.		(6) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0375 0711 14123 1,419.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK	9.84000	13,962.96	9.53000	13,523.07	9.00000	12,771.00
0380 0711 14125 1,374.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	17.56000	24,127.44	18.82000	25,858.68	18.00000	24,732.00
0385 0711 16101 0.911 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	4,109.49000	3,743.75	4,583.19000	4,175.29	6,000.00000	5,466.00
0390 0711 16102 0.130 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	5,201.23000	676.16	10,000.00000	1,300.00	8,000.00000	1,040.00
0395 0711 16131 0.426 GM THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	952.70000	405.85	1,507.89000	642.36	2,000.00000	852.00
0400 0711 16201 0.584 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	4,109.49000	2,399.94	4,556.82000	2,661.18	6,000.00000	3,504.00
0405 0711 16202 0.039 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"	5,201.23000	202.85	7,692.31000	300.00	8,000.00000	312.00
0002 Signing Section Totals:		**$66,771.27**		**$75,887.76**		**$77,126.00**

Letting: CT190130 January 30, 2019 **Call Order:** 014 **Contract:** T5670

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) RANGER CONSTRUCTION INDUSTRIES, INC.		(6) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
( ) indicates item is bid as Lump Sum	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 0003 Lighting						
0410 0715 5 32 4.000 EA LUMINAIRE & BRACKET ARM- GALV STEEL, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE	2,008.40000	8,033.60	1,235.30000	4,941.20	1,500.00000	6,000.00
0003 Lighting Section Totals:		**$8,033.60**		**$4,941.20**		**$6,000.00**
SECTION: 0004 Signalization						
0415 0630 2 11 668.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	4.38000	2,925.84	14.12000	9,432.16	18.00000	12,024.00
0420 0630 2 12 403.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	18.54000	7,471.62	37.65000	15,172.95	28.00000	11,284.00
0425 0632 7 1 2.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	3,586.79000	7,173.58	5,929.41000	11,858.82	5,000.00000	10,000.00
0430 0635 2 11 21.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	520.12000	10,922.52	729.41000	15,317.61	650.00000	13,650.00
0435 0639 1121 1.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY	1,622.17000	1,622.17	1,247.06000	1,247.06	3,000.00000	3,000.00

Letting: CT190130 January 30, 2019 **Call Order:** 014 **Contract:** T5670

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) COMMUNITY ASPHALT CORP.		(5) RANGER CONSTRUCTION INDUSTRIES, INC.		(6) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0440 0639 2 1 — 20.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	4.63000	92.60	4.47000	89.40	10.00000	200.00
0445 0641 2 12 — 1.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1,544.92000	1,544.92	1,082.36000	1,082.36	1,500.00000	1,500.00
0450 0646 1 11 — 10.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	1,184.44000	11,844.40	1,529.41000	15,294.10	2,200.00000	22,000.00
0455 0646 1 60 — 2.000 EA ALUMINUM SIGNALS POLE, REMOVE	514.97000	1,029.94	351.77000	703.54	300.00000	600.00
0460 0649 21 3 — 1.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40'	38,622.99000	38,622.99	47,529.41000	47,529.41	42,000.00000	42,000.00
0465 0649 21 6 — 1.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'	41,146.36000	41,146.36	52,435.29000	52,435.29	45,000.00000	45,000.00
0470 0649 21 10 — 1.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'	43,257.75000	43,257.75	60,023.53000	60,023.53	52,000.00000	52,000.00
0475 0649 21 21 — 1.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'	52,424.27000	52,424.27	70,788.23000	70,788.23	61,000.00000	61,000.00

Letting: CT190130 January 30, 2019 **Call Order:** 014 **Contract:** T5670

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) RANGER CONSTRUCTION INDUSTRIES, INC.		(6) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0480 0649 26 3 STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION-BOLT ON ATTACHMENT 3.000 EA	2,574.87000	7,724.61	2,411.76000	7,235.28	4,000.00000	12,000.00
0485 0650 1 34 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 3 SECTION, 1 WAY 9.000 AS	875.45000	7,879.05	1,141.18000	10,270.62	900.00000	8,100.00
0490 0650 1 38 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 5 SECTION STRAIGHT, 1 WAY 3.000 AS	1,132.94000	3,398.82	1,894.12000	5,682.36	1,500.00000	4,500.00
0495 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 8.000 AS	669.47000	5,355.76	729.41000	5,835.28	600.00000	4,800.00
0500 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 2.000 AS	978.45000	1,956.90	1,435.30000	2,870.60	1,200.00000	2,400.00
0505 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 4.000 AS	51.50000	206.00	43.53000	174.12	40.00000	160.00
0510 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 5.000 EA	280.40000	1,402.00	200.00000	1,000.00	350.00000	1,750.00
0515 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10 2.000 EA	331.39000	662.78	200.00000	400.00	350.00000	700.00

Letting: CT190130 January 30, 2019 **Call Order:** 014 **Contract:** T5670

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) RANGER CONSTRUCTION INDUSTRIES, INC.		(6) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0520 0660 2102 4.000 AS LOOP ASSEMBLY, F&I, TYPE B	669.47000	2,677.88	858.82000	3,435.28	600.00000	2,400.00
0525 0660 2106 10.000 AS LOOP ASSEMBLY, F&I, TYPE F	764.74000	7,647.40	1,029.41000	10,294.10	650.00000	6,500.00
0530 0663 1111 1.000 EA SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, CABINET ELECTRONICS	1,689.11000	1,689.11	5,105.88000	5,105.88	4,000.00000	4,000.00
0535 0663 1112 2.000 EA SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, DETECTOR	1,740.61000	3,481.22	2,247.06000	4,494.12	1,500.00000	3,000.00
0540 0665 1 11 12.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	169.94000	2,039.28	164.71000	1,976.52	200.00000	2,400.00
0545 0665 1 60 4.000 EA PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN	87.55000	350.20	21.77000	87.08	40.00000	160.00
0550 0670 5111 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	28,838.50000	28,838.50	39,658.82000	39,658.82	28,000.00000	28,000.00
0555 0670 5400 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, MODIFY	463.48000	463.48	694.12000	694.12	1,000.00000	1,000.00

Letting: CT190130 January 30, 2019 **Call Order:** 014 **Contract:** T5670

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*		(4) COMMUNITY ASPHALT CORP.		(5) RANGER CONSTRUCTION INDUSTRIES, INC.		(6) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
		Unit Price	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 0004 Signalization							
0560 0670 5600	1.000	463.48000	463.48	517.64000	517.64	300.00000	300.00
TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	AS						
0565 0700 3201	1.000	662.77000	662.77	670.59000	670.59	500.00000	500.00
SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	EA						
0570 0700 5 22	4.000	2,523.37000	10,093.48	2,376.47000	9,505.88	3,000.00000	12,000.00
INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	EA						
0004 Signalization Section Totals:			**$307,071.68**		**$410,882.75**		**$368,928.00**
Contract Grand Totals:			**$2,609,279.54**		**$2,641,575.85**		**2,891,428.40**

Letting: CT190130 January 30, 2019 **Call Order:** 014 **Contract:** T5670

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office