Vendor Ranking

Letting: CT190731 July 31, 2019 10:30 AM
Call Order: 010
Contract: T3721
District: District 3
Counties: SANTA ROSA
Fed Aid No: D319091B
Contract Time: 180 AVAILABLE DAYS
Project(s): 43188355201 (*)
Contract Desc: SR 30 (US 98)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	PIGOTT ASPHALT AND SITEWORK LLC	Responsive	Winning bid	$1,112,630.10	100.00%
2	MIDSOUTH PAVING, INC.	Responsive	Non-Winning Bid	$1,448,029.15	130.14%
3	PANHANDLE GRADING & PAVING, INC.	Responsive	Non-Winning Bid	$1,617,794.26	145.40%
4	ROADS, INC. OF NWF	Responsive	Non-Winning Bid	$1,703,276.54	153.09%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT190731 July 31, 2019 **Call Order:** 010 **Contract:** T3721

District: District 3 **Counties:** SANTA ROSA **Fed Aid No:** D319091B

Contract Time: 180 AVAILABLE DAYS **Project(s):** 43188355201 (*)

Contract Descr: SR 30 (US 98)

The improvements under this contract consist of S.R. 30 (U.S. 98) corridor management improvement projects in Santa Rosa County. Work includes milling and resurfacing, drainage improvements, signing and pavement marking, landscaping relocation, and irrigation modifications.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PIGOTT ASPHALT AND SITEWORK LLC		(2) MIDSOUTH PAVING, INC.		(3) PANHANDLE GRADING & PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 43188355201	139,000.00000	139,000.00	250,000.00000	250,000.00	188,908.00000	188,908.00
0010 0102 1 (180.000) DA (LS) MAINTENANCE OF TRAFFIC 43188355201	40,000.00000	40,000.00	145,000.00000	145,000.00	264,000.00000	264,000.00
0015 0102 14 104.000 HR TRAFFIC CONTROL OFFICER	60.00000	6,240.00	50.00000	5,200.00	50.00000	5,200.00
0020 0102 60 26,360.000 ED WORK ZONE SIGN	0.12000	3,163.20	0.40000	10,544.00	0.30000	7,908.00
0025 0102 71 13 300.000 LF TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE	60.00000	18,000.00	45.90000	13,770.00	165.00000	49,500.00
0030 0102 74 1 65,675.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.02000	1,313.50	0.15000	9,851.25	0.19000	12,478.25
0035 0102 76 2,310.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	0.05000	115.50	3.75000	8,662.50	3.30000	7,623.00

Letting: CT190731 July 31, 2019 **Call Order:** 010 **Contract:** T3721

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PIGOTT ASPHALT AND SITEWORK LLC		(2) MIDSOUTH PAVING, INC.		(3) PANHANDLE GRADING & PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 360.000 ED	30.00000	10,800.00	15.00000	5,400.00	13.20000	4,752.00
0045 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 100.000 ED	15.00000	1,500.00	15.30000	1,530.00	16.50000	1,650.00
0050 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 100.000 ED	10.00000	1,000.00	10.20000	1,020.00	16.50000	1,650.00
0055 0104 10 3 SEDIMENT BARRIER 1,174.000 LF	3.00000	3,522.00	9.25000	10,859.50	4.50000	5,283.00
0060 0104 18 INLET PROTECTION SYSTEM 12.000 EA	250.00000	3,000.00	250.00000	3,000.00	350.00000	4,200.00
0065 0107 1 LITTER REMOVAL 56.190 AC	10.00000	561.90	90.00000	5,057.10	50.90000	2,860.07
0070 0107 2 MOWING 35.610 AC	10.00000	356.10	90.00000	3,204.90	68.50000	2,439.29
0075 0110 1 1 CLEARING & GRUBBING 43188355201 (1.680) AC (LS)	29,500.00000	29,500.00	39,000.00000	39,000.00	110,020.00000	110,020.00
0080 0110 4 10 REMOVAL OF EXISTING CONCRETE 328.000 SY	36.00000	11,808.00	21.75000	7,134.00	58.00000	19,024.00

Letting: CT190731 July 31, 2019 **Call Order:** 010 **Contract:** T3721

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PIGOTT ASPHALT AND SITEWORK LLC		(2) MIDSOUTH PAVING, INC.		(3) PANHANDLE GRADING & PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0120 1 REGULAR EXCAVATION 957.000 CY	28.00000	26,796.00	26.25000	25,121.25	42.00000	40,194.00
0090 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE 1,759.000 CY	0.50000	879.50	26.25000	46,173.75	38.00000	66,842.00
0095 0285729 OPTIONAL BASE- GRADED AGGREGATE, 16" FOR PROJECT 431883-5-52-01 1,958.000 SY	62.50000	122,375.00	49.50000	96,921.00	68.00000	133,144.00
0100 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH 5,372.000 SY	6.00000	32,232.00	5.75000	30,889.00	5.55000	29,814.60
0105 0334 1 53 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 445.500 TN	165.00000	73,507.50	245.50000	109,370.25	190.00000	84,645.00
0110 0337 7 82 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22 400.200 TN	250.00000	100,050.00	245.50000	98,249.10	270.00000	108,054.00
0115 0425 1521 INLETS, DT BOT, TYPE C,<10' 5.000 EA	4,500.00000	22,500.00	6,385.00000	31,925.00	3,033.75000	15,168.75
0120 0425 1541 INLETS, DT BOT, TYPE D, <10' 1.000 EA	7,500.00000	7,500.00	5,375.00000	5,375.00	3,813.00000	3,813.00

Letting: CT190731 July 31, 2019 **Call Order:** 010 **Contract:** T3721

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PIGOTT ASPHALT AND SITEWORK LLC		(2) MIDSOUTH PAVING, INC.		(3) PANHANDLE GRADING & PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0125 0425 1561 INLETS, DT BOT, TYPE F, <10' 2.000 EA	7,500.00000	15,000.00	5,585.00000	11,170.00	4,242.20000	8,484.40
0130 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD 96.000 LF	165.00000	15,840.00	122.90000	11,798.40	98.31000	9,437.76
0135 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 585.000 LF	125.00000	73,125.00	73.60000	43,056.00	90.96000	53,211.60
0140 0430175218 PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD 231.000 LF	125.00000	28,875.00	77.25000	17,844.75	103.60000	23,931.60
0145 0430185118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 18" , STORM AND CROSS DRAIN 63.000 LF	500.00000	31,500.00	1,250.50000	78,781.50	335.00000	21,105.00
0150 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE 0.100 CY	25,000.00000	2,500.00	25,750.00000	2,575.00	27,764.33000	2,776.43
0155 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD 2.000 EA	1,600.00000	3,200.00	2,454.50000	4,909.00	3,100.00000	6,200.00
0160 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 854.000 LF	34.00000	29,036.00	38.75000	33,092.50	61.00000	52,094.00

Letting: CT190731 July 31, 2019 **Call Order:** 010 **Contract:** T3721

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PIGOTT ASPHALT AND SITEWORK LLC		(2) MIDSOUTH PAVING, INC.		(3) PANHANDLE GRADING & PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0165 0520 70 989.000 SY CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	69.00000	68,241.00	76.55000	75,707.95	67.00000	66,263.00
0170 0570 1 2 6,240.000 SY PERFORMANCE TURF, SOD	3.50000	21,840.00	3.95000	24,648.00	5.00000	31,200.00
0175 0590 70 1 (1.000) LS IRRIGATION SYSTEM REPAIRS 43188355201	40,000.00000	40,000.00	35,000.00000	35,000.00	8,250.00000	8,250.00
0180 0710 11201 8.342 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	100.00000	834.20	1,225.00000	10,218.95	1,320.00000	11,011.44
0185 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43188355201	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
0001 Roadway Section Totals:		**$1,035,711.40**		**$1,362,059.65**		**$1,513,136.19**
SECTION: 0002 Signing						
0190 0630 2 11 680.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	8.00000	5,440.00	7.15000	4,862.00	7.70000	5,236.00
0195 0635 2 11 6.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	600.00000	3,600.00	612.00000	3,672.00	660.00000	3,960.00

Letting: CT190731 July 31, 2019 **Call Order:** 010 **Contract:** T3721

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PIGOTT ASPHALT AND SITEWORK LLC		(2) MIDSOUTH PAVING, INC.		(3) PANHANDLE GRADING & PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0200 0660 2101 LOOP ASSEMBLY- F&I, TYPE A 1.000 AS	1,500.00000	1,500.00	1,020.00000	1,020.00	1,100.00000	1,100.00
0205 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 2.000 AS	1,800.00000	3,600.00	1,225.00000	2,450.00	1,320.00000	2,640.00
0210 0695 6 12 TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS 8.000 EA	1,500.00000	12,000.00	1,225.00000	9,800.00	1,320.00000	10,560.00
0215 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 6.000 AS	375.00000	2,250.00	291.00000	1,746.00	313.50000	1,881.00
0220 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 11.000 AS	1,200.00000	13,200.00	665.00000	7,315.00	715.00000	7,865.00
0225 0700 1 60 SINGLE POST SIGN, REMOVE 1.000 AS	150.00000	150.00	51.00000	51.00	55.00000	55.00
0230 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 3.000 EA	150.00000	450.00	331.50000	994.50	357.50000	1,072.50
0235 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR 22.000 EA	50.00000	1,100.00	76.50000	1,683.00	82.50000	1,815.00

Letting: CT190731 July 31, 2019 **Call Order:** 010 **Contract:** T3721

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PIGOTT ASPHALT AND SITEWORK LLC		(2) MIDSOUTH PAVING, INC.		(3) PANHANDLE GRADING & PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0240 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE 123.000 SF	6.00000	738.00	10.25000	1,260.75	11.00000	1,353.00
0245 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43188355201 (1.000) LS	7,500.00000	7,500.00	5,500.00000	5,500.00	5,918.77000	5,918.77
0250 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 132.000 LF	10.00000	1,320.00	8.25000	1,089.00	8.80000	1,161.60
0255 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 38.000 LF	15.00000	570.00	12.25000	465.50	13.20000	501.60
0260 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 45.000 EA	100.00000	4,500.00	71.50000	3,217.50	77.00000	3,465.00
0265 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.063 GM	15,000.00000	945.00	12,250.00000	771.75	13,200.00000	831.60
0270 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 0.383 GM	5,000.00000	1,915.00	15,250.00000	5,840.75	16,500.00000	6,319.50
0275 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.487 GM	6,500.00000	3,165.50	20,500.00000	9,983.50	22,000.00000	10,714.00

Letting: CT190731 July 31, 2019 **Call Order:** 010 **Contract:** T3721

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PIGOTT ASPHALT AND SITEWORK LLC		(2) MIDSOUTH PAVING, INC.		(3) PANHANDLE GRADING & PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0280 0711 16201 1.349 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	4,800.00000	6,475.20	15,250.00000	20,572.25	16,500.00000	22,258.50
0002 Signing Section Totals:		**$70,418.70**		**$82,294.50**		**$88,708.07**
SECTION: 0003 Landscape / Peripheral						
0285 0580 1 1 (1.000) LS LANDSCAPE COMPLETE- SMALL PLANTS 43188355201	6,500.00000	6,500.00	3,675.00000	3,675.00	15,950.00000	15,950.00
0003 Landscape / Peripheral Section Totals:		**$6,500.00**		**$3,675.00**		**$15,950.00**
Contract Grand Totals:		**$1,112,630.10**		**$1,448,029.15**		**1,617,794.26**

Letting: CT190731 July 31, 2019 **Call Order:** 010 **Contract:** T3721

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROADS, INC. OF NWF					
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 43188355201	(1.000) LS	183,441.94000	183,441.94			
0010 0102 1 MAINTENANCE OF TRAFFIC 43188355201	(180.000) DA (LS)	127,357.85000	127,357.85			
0015 0102 14 TRAFFIC CONTROL OFFICER	104.000 HR	49.11000	5,107.44			
0020 0102 60 WORK ZONE SIGN	26,360.000 ED	0.45000	11,862.00			
0025 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE	300.000 LF	57.22000	17,166.00			
0030 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	65,675.000 ED	0.15000	9,851.25			
0035 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	2,310.000 ED	4.00000	9,240.00			
0040 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	360.000 ED	16.22000	5,839.20			
0045 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	100.000 ED	18.97000	1,897.00			

( ) indicates item is bid as Lump Sum

Letting: CT190731 July 31, 2019 **Call Order:** 010 **Contract:** T3721

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROADS, INC. OF NWF					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0050 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 100.000 ED	12.64000	1,264.00				
0055 0104 10 3 SEDIMENT BARRIER 1,174.000 LF	6.30000	7,396.20				
0060 0104 18 INLET PROTECTION SYSTEM 12.000 EA	673.32000	8,079.84				
0065 0107 1 LITTER REMOVAL 56.190 AC	56.25000	3,160.69				
0070 0107 2 MOWING 35.610 AC	355.05000	12,643.33				
0075 0110 1 1 CLEARING & GRUBBING 43188355201 (1.680) AC (LS)	62,311.33000	62,311.33				
0080 0110 4 10 REMOVAL OF EXISTING CONCRETE 328.000 SY	17.89000	5,867.92				
0085 0120 1 REGULAR EXCAVATION 957.000 CY	72.36000	69,248.52				
0090 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE 1,759.000 CY	38.66000	68,002.94				

Letting: CT190731 July 31, 2019 **Call Order:** 010 **Contract:** T3721

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROADS, INC. OF NWF					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0095 0285729 OPTIONAL BASE- GRADED AGGREGATE, 16" FOR PROJECT 431883-5-52-01	1,958.000 SY	79.35000	155,367.30			
0100 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	5,372.000 SY	10.88000	58,447.36			
0105 0334 1 53 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22	445.500 TN	311.56000	138,799.98			
0110 0337 7 82 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22	400.200 TN	289.66000	115,921.93			
0115 0425 1521 INLETS, DT BOT, TYPE C,<10'	5.000 EA	5,796.14000	28,980.70			
0120 0425 1541 INLETS, DT BOT, TYPE D, <10'	1.000 EA	6,011.52000	6,011.52			
0125 0425 1561 INLETS, DT BOT, TYPE F, <10'	2.000 EA	6,385.99000	12,771.98			
0130 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	96.000 LF	166.32000	15,966.72			

Letting: CT190731 July 31, 2019 **Call Order:** 010 **Contract:** T3721

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROADS, INC. OF NWF					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0135 0430175118 585.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	165.66000	96,911.10				
0140 0430175218 231.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD	152.36000	35,195.16				
0145 0430185118 63.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 18" , STORM AND CROSS DRAIN	412.33000	25,976.79				
0150 0430830 0.100 CY PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	12,366.25000	1,236.63				
0155 0430984129 2.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" SD	3,265.88000	6,531.76				
0160 0520 1 7 854.000 LF CONCRETE CURB & GUTTER, TYPE E	51.63000	44,092.02				
0165 0520 70 989.000 SY CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	102.55000	101,421.95				
0170 0570 1 2 6,240.000 SY PERFORMANCE TURF, SOD	4.85000	30,264.00				

Letting: CT190731 July 31, 2019 **Call Order:** 010 **Contract:** T3721

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROADS, INC. OF NWF					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0175 0590 70 1 (1.000) LS IRRIGATION SYSTEM REPAIRS 43188355201	25,286.87000	25,286.87				
0180 0710 11201 8.342 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1,517.21000	12,656.57				
0185 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43188355201	50,000.00000	50,000.00				
0001 Roadway Section Totals:		**$1,571,577.79**				
SECTION: 0002 Signing						
0190 0630 2 11 680.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	8.95000	6,086.00				
0195 0635 2 11 6.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	762.36000	4,574.16				
0200 0660 2101 1.000 AS LOOP ASSEMBLY- F&I, TYPE A	1,862.33000	1,862.33				
0205 0660 2106 2.000 AS LOOP ASSEMBLY, F&I, TYPE F	1,219.55000	2,439.10				

Letting: CT190731 July 31, 2019 **Call Order:** 010 **Contract:** T3721

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROADS, INC. OF NWF					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0210 0695 6 12	8.000	2,264.77000	18,118.16			
TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS	EA					
0215 0700 1 11	6.000	360.34000	2,162.04			
SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS					
0220 0700 1 12	11.000	966.33000	10,629.63			
SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	AS					
0225 0700 1 60	1.000	75.85000	75.85			
SINGLE POST SIGN, REMOVE	AS					
0230 0700 3101	3.000	425.61000	1,276.83			
SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	EA					
0235 0705 11 1	22.000	94.83000	2,086.26			
DELINEATOR, FLEXIBLE TUBULAR	EA					
0240 0710 11290	123.000	12.64000	1,554.72			
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	SF					
0245 0710 90	(1.000)	6,803.05000	6,803.05			
PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43188355201	LS					

Letting: CT190731 July 31, 2019 **Call Order:** 010 **Contract:** T3721

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROADS, INC. OF NWF					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0250 0711 11124 132.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	10.11000	1,334.52				
0255 0711 11125 38.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	15.17000	576.46				
0260 0711 11170 45.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	88.50000	3,982.50				
0265 0711 11241 0.063 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	15,172.12000	955.84				
0270 0711 16101 0.383 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	18,965.15000	7,263.65				
0275 0711 16102 0.487 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	32,855.60000	16,000.68				
0280 0711 16201 1.349 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	18,965.15000	25,583.99				
0002 Signing Section Totals:		**$113,365.77**				

Letting: CT190731 July 31, 2019 **Call Order:** 010 **Contract:** T3721

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROADS, INC. OF NWF					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Landscape / Peripheral						
0285 0580 1 1 (1.000)	18,332.98000	18,332.98				
LANDSCAPE COMPLETE- SMALL PLANTS 43188355201 LS						
0003 Landscape / Peripheral Section Totals:		**$18,332.98**				
Contract Grand Totals:		**$1,703,276.54**				

Letting: CT190731 July 31, 2019 **Call Order:** 010 **Contract:** T3721

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office