Vendor Ranking

Letting: CT190731 July 31, 2019 10:30 AM
Call Order: 001
Contract: T7396
District: District 7
Counties: HERNANDO
Fed Aid No: D718067B
Contract Time: 1200 AVAILABLE DAYS
Project(s): 41673245201 (*)
41673235201
41673235601
41673245601
Contract Desc: SR 50

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	PEPPER CONTRACTING SERVICES, INC.	Responsive	Winning bid	$55,832,152.95	100.00%
2	CONE & GRAHAM, INC.	Responsive	Non-Winning Bid	$60,429,465.08	108.23%
3	PRINCE CONTRACTING, LLC.	Responsive	Non-Winning Bid	$66,275,050.00	118.70%
4	D.A.B. CONSTRUCTORS, INC.	Responsive	Non-Winning Bid	$75,444,444.44	135.13%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

District: District 7 **Counties:** HERNANDO **Fed Aid No:** D718067B

Contract Time: 1200 AVAILABLE DAYS **Project(s):** 41673245201 (*)
41673235201
41673235601
41673245601

Contract Descr: SR 50

THERE WILL BE A MANDATORY PRE-BID MEETING FOR THIS PROJECT AT 2:30 PM EST ON TUESDAY, JUNE 18, 2019 AT THE FLORIDA DEPARTMENT OF TRANSPORTATION, DISTRICT SEVEN HEADQUARTERS AUDITORIUM, 11201 N MCKINLEY DR., TAMPA, FL 33612. IF YOU HAVE ANY QUESTIONS CONCERNING THIS MATTER, PLEASE CONTACT KEVIN LEE AT (813) 975-6426.

THIS PRE-BID MEETING IS MANDATORY BECAUSE OF THE COMPLEXITY OF THE PROJECT. ONLY PLANS AND SPECIFICATIONS WILL BE AVAILABLE PRIOR TO THE PRE-BID MEETING. THE PROSPECTIVE BIDDER SHALL BE PREQUALIFIED ACCORDING TO THE REQUIREMENTS OF FDOT RULE CHAPTER 14-22 AND SECTION 2-1 OF THE 2018 STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION.

PROPOSALS (BIDDING DOCUMENTS) WILL BE ISSUED ONLY TO THE PROSPECTIVE BIDDERS WHO HAVE ATTENDED THE PRE-BID MEETING AND MET THE FLORIDA DEPARTMENT OF TRANSPORTATION QUALIFICATIONS FOR THIS PROJECT.

PROSPECTIVE BIDDERS ORDERING BID DOCUMENTS PRIOR TO THE PRE-BID MEETING WILL BE GIVEN ACCESS TO DOWNLOAD THE BID DOCUMENTS WITHIN 24 HOURS AFTER THE PRE-BID MEETING. THOSE PROSPECTIVE BIDDERS ORDERING THE DOCUMENTS AFTER THE PRE-BID MEETING WILL NEED TO CONTACT THE OFFICE ADVERTISING THE PROJECT TO CONFIRM ATTENDANCE AND RECEIVE ACCESS TO DOWNLOAD THE BID DOCUMENTS. PLEASE CONTACT THE OFFICE AT LEAST TWO WORKING DAYS PRIOR TO THE DEADLINE FOR OBTAINING BID DOCUMENTS TO ALLOW TIME FOR PROCESSING.

The improvements under this contract consist of widening and resurfacing of SR 50 (Cortez Boulevard) from a four-lane rural facility to a six-lane urban facility with a design speed of 45 mph from Windmere Rd./Bronson Blvd. to east of Kettering Rd., and to a six-lane rural facility with a design speed of 65 mph from east of Kettering Rd. to US 98 (SR 700/McKethan Rd.). US 98 south of SR 50 will be widened from 2 to 4 lanes divided with a 55 mph design speed. This project will also include improvements to pedestrian features, median openings, turn lanes and intersections, bridge widening and upgrading the bridge approach guardrail to current design standards. Pedestrian and bicycle accommodations are being provided via 5 foot (min.) sidewalks, bicycle lanes and paved shoulders.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PEPPER CONTRACTING SERVICES, INC.		(2) CONE & GRAHAM, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0110 3 (720.000)	100,000.00000	100,000.00	136,000.00000	136,000.00	70,000.00000	70,000.00
REMOVAL OF EXISTING STRUCTURES/BRIDGES 41673245201 SF (LS)						

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PEPPER CONTRACTING SERVICES, INC.		(2) CONE & GRAHAM, INC.		(3) PRINCE CONTRACTING, LLC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0010 0110 3 (772.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 41673245201	100,000.00000	100,000.00	136,000.00000	136,000.00	70,000.00000	70,000.00
0015 0400 2 4 382.900 CY CONC CLASS II, BRIDGE SUPERSTRUCTURE	628.00000	240,461.20	1,150.00000	440,335.00	1,150.00000	440,335.00
0020 0400 2 5 197.600 CY CONCRETE CLASS II, BRIDGE SUBSTRUCTURE	1,047.00000	206,887.20	1,100.00000	217,360.00	1,500.00000	296,400.00
0025 0400 2 8 13.200 CY CONCRETE CLASS II, BULKHEAD	1,238.50000	16,348.20	1,300.00000	17,160.00	1,400.00000	18,480.00
0030 0400 2 10 99.800 CY CONCRETE CLASS II, APPROACH SLABS	379.50000	37,874.10	375.00000	37,425.00	550.00000	54,890.00
0035 0400 7 1,011.000 SY BRIDGE DECK GROOVING, LESS THAN 8.5"	19.50000	19,714.50	3.90000	3,942.90	4.00000	4,044.00
0040 0400147 18.700 CF COMPOSITE NEOPRENE PADS	919.00000	17,185.30	975.00000	18,232.50	770.00000	14,399.00
0045 0415 1 4 110,885.000 LB REINFORCING STEEL - BRIDGE SUPERSTRUCTURE	1.00000	110,885.00	1.15000	127,517.75	1.00000	110,885.00
0050 0415 1 5 26,488.000 LB REINFORCING STEEL- BRIDGE SUBSTRUCTURE	1.20000	31,785.60	1.15000	30,461.20	1.35000	35,758.80

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PEPPER CONTRACTING SERVICES, INC.		(2) CONE & GRAHAM, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0055 0415 1 8 REINFORCING STEEL- BULKHEAD 811.000 LB	1.30000	1,054.30	1.15000	932.65	1.85000	1,500.35
0060 0415 1 9 REINFORCING STEEL- APPROACH SLABS 19,786.000 LB	0.90000	17,807.40	1.15000	22,753.90	1.20000	23,743.20
0065 0450 1 1 PRESTRESSED BEAMS, TYPE II 2,148.000 LF	175.50000	376,974.00	154.00000	330,792.00	175.00000	375,900.00
0067 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ 1,770.000 LF	212.00000	375,240.00	115.00000	203,550.00	200.00000	354,000.00
0069 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ 2,195.000 LF	244.00000	535,580.00	115.00000	252,425.00	200.00000	439,000.00
0075 0455133 3 SHEET PILING STEEL, F&I PERMANENT 2,843.000 SF	35.60000	101,210.80	65.00000	184,795.00	40.00000	113,720.00
0077 0455137 1 LOAD TEST (DYNAMIC), INTERNAL GAUGES 22.000 EA	1,821.50000	40,073.00	1,700.00000	37,400.00	2,000.00000	44,000.00
0079 0455137 1 LOAD TEST (DYNAMIC), INTERNAL GAUGES 27.000 EA	1,821.50000	49,180.50	1,700.00000	45,900.00	2,000.00000	54,000.00
0080 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ 1,160.000 LF	403.50000	468,060.00	166.00000	192,560.00	250.00000	290,000.00

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PEPPER CONTRACTING SERVICES, INC.		(2) CONE & GRAHAM, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0085 0458 1 11 — 130.000 LF BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	29.80000	3,874.00	50.00000	6,500.00	40.00000	5,200.00
0090 0459 71 — 120.000 SY PILES, POLYETHYLENE SHEETING	6.60000	792.00	7.50000	900.00	24.00000	2,880.00
0095 0521 5 13 — 1,128.000 LF CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE	75.60000	85,276.80	95.00000	107,160.00	72.00000	81,216.00
0100 0521 6 12 — 564.000 LF CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 42" HEIGHT	118.50000	66,834.00	120.00000	67,680.00	103.00000	58,092.00
0105 0530 3 3 — 698.500 TN RIPRAP- RUBBLE, BANK AND SHORE	107.50000	75,088.75	95.00000	66,357.50	211.00000	147,383.50
0110 0530 74 — 233.200 TN BEDDING STONE	76.10000	17,746.52	105.00000	24,486.00	155.00000	36,146.00
0001 Structures Section Totals:		**$3,095,933.17**		**$2,708,626.40**		**$3,141,972.85**
SECTION: 0002 Roadway						
0115 0101 1 — (1.000) LS MOBILIZATION 41673235201	2,750,000.00000	2,750,000.00	2,000,000.00000	2,000,000.00	3,300,000.00000	3,300,000.00

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PEPPER CONTRACTING SERVICES, INC.		(2) CONE & GRAHAM, INC.		(3) PRINCE CONTRACTING, LLC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0120 0101 1 MOBILIZATION 41673245201 (1.000) LS	2,750,000.00000	2,750,000.00	4,000,000.00000	4,000,000.00	3,300,000.00000	3,300,000.00
0125 0102 1 MAINTENANCE OF TRAFFIC 41673235201 (600.000) DA (LS)	700,000.00000	700,000.00	800,000.00000	800,000.00	500,000.00000	500,000.00
0130 0102 1 MAINTENANCE OF TRAFFIC 41673245201 (600.000) DA (LS)	700,000.00000	700,000.00	868,000.00000	868,000.00	500,000.00000	500,000.00
0135 0102 2 1 SPECIAL DETOUR 1 41673235201 (1.000) LS	100,000.00000	100,000.00	272,854.00000	272,854.00	250,000.00000	250,000.00
0140 0102 2 1 SPECIAL DETOUR 1 41673245201 (1.000) LS	500,000.00000	500,000.00	991,097.00000	991,097.00	1,020,000.00000	1,020,000.00
0145 0102 2 2 SPECIAL DETOUR 2 41673235201 (1.000) LS	100,000.00000	100,000.00	271,001.00000	271,001.00	200,000.00000	200,000.00
0150 0102 2 2 SPECIAL DETOUR 2 41673245201 (1.000) LS	100,000.00000	100,000.00	49,500.00000	49,500.00	50,000.00000	50,000.00
0155 0102 2 3 SPECIAL DETOUR 3 41673235201 (1.000) LS	100,000.00000	100,000.00	82,400.00000	82,400.00	90,000.00000	90,000.00
0160 0102 2 3 SPECIAL DETOUR 3 41673245201 (1.000) LS	100,000.00000	100,000.00	97,350.00000	97,350.00	90,000.00000	90,000.00

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PEPPER CONTRACTING SERVICES, INC.		(2) CONE & GRAHAM, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0165 0102 3 COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE 1,117.400 CY	14.30000	15,978.82	15.00000	16,761.00	100.00000	111,740.00
0170 0102 14 TRAFFIC CONTROL OFFICER 1,488.000 HR	70.00000	104,160.00	55.00000	81,840.00	55.00000	81,840.00
0175 0102 60 WORK ZONE SIGN 226,044.000 ED	0.20000	45,208.80	0.18000	40,687.92	0.20000	45,208.80
0180 0102 61 BUSINESS SIGN 28.000 EA	35.00000	980.00	45.00000	1,260.00	46.00000	1,288.00
0185 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE 13,681.000 LF	0.01000	136.81	31.40000	429,583.40	33.00000	451,473.00
0190 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED 14,013.000 LF	0.01000	140.13	26.90000	376,949.70	28.25000	395,867.25
0195 0102 71 16 TEMPORARY BARRIER, F&I, FREE STANDING 12,665.000 LF	0.01000	126.65	19.10000	241,901.50	20.00000	253,300.00
0200 0102 71 23 TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE 16,963.000 LF	0.01000	169.63	8.60000	145,881.80	9.00000	152,667.00

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PEPPER CONTRACTING SERVICES, INC.		(2) CONE & GRAHAM, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0205 0102 71 25 TEMPORARY BARRIER, RELOCATE, ANCHORED 13,660.000 LF	0.01000	136.60	13.90000	189,874.00	15.00000	204,900.00
0210 0102 71 26 TEMPORARY BARRIER, RELOCATE, FREE STANDING 9,695.000 LF	0.01000	96.95	6.20000	60,109.00	6.50000	63,017.50
0215 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 1,366,138.000 ED	0.18000	245,904.84	0.09000	122,952.42	0.10000	136,613.80
0220 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 153,682.000 ED	0.15000	23,052.30	0.26000	39,957.32	0.30000	46,104.60
0225 0102 74 7 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 3,434.000 LF	2.50000	8,585.00	4.55000	15,624.70	4.65000	15,968.10
0230 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 2,640.000 ED	4.50000	11,880.00	2.95000	7,788.00	3.00000	7,920.00
0235 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER 7,068.000 EA	3.45000	24,384.60	2.75000	19,437.00	3.25000	22,971.00
0240 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION 79.000 LO	0.01000	0.79	1,300.00000	102,700.00	1,350.00000	106,650.00

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PEPPER CONTRACTING SERVICES, INC.		(2) CONE & GRAHAM, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0245 0102 99 7,902.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	9.00000	71,118.00	9.85000	77,834.70	10.00000	79,020.00
0250 0102104 4,800.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	15.00000	72,000.00	8.70000	41,760.00	10.10000	48,480.00
0255 0102107 1 4,800.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	7.00000	33,600.00	9.03000	43,344.00	10.50000	50,400.00
0260 0102911 1 328.000 LF PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK, SKIP	2.30000	754.40	2.00000	656.00	2.00000	656.00
0265 0102911 2 9,947.000 LF PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK,SOLID	2.30000	22,878.10	2.00000	19,894.00	2.00000	19,894.00
0270 0102911 3 882.000 SF PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK, OTHER	5.60000	4,939.20	6.00000	5,292.00	5.00000	4,410.00
0275 0102912 2 6,064.000 LF PAVEMENT MARKING REMOVABLE TAPE, YELLOW, SOLID	2.30000	13,947.20	2.00000	12,128.00	2.00000	12,128.00
0280 0104 1 3,773.000 SY ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	8.40000	31,693.20	2.50000	9,432.50	3.30000	12,450.90
0285 0104 7 18.000 EA SEDIMENT BASIN / CONTAINMENT SYSTEM	3,988.00000	71,784.00	3,000.00000	54,000.00	3,500.00000	63,000.00

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PEPPER CONTRACTING SERVICES, INC.		(2) CONE & GRAHAM, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0290 0104 9 SEDIMENT BASIN / CONTAINMENT SYSTEM- CLEANOUT 18.000 EA	2,658.50000	47,853.00	2,500.00000	45,000.00	2,500.00000	45,000.00
0295 0104 10 3 SEDIMENT BARRIER 37,433.000 LF	0.80000	29,946.40	1.00000	37,433.00	1.00000	37,433.00
0300 0104 11 FLOATING TURBIDITY BARRIER 3,583.000 LF	5.00000	17,915.00	10.00000	35,830.00	8.25000	29,559.75
0305 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC 4,212.000 LF	3.75000	15,795.00	3.85000	16,216.20	4.00000	16,848.00
0310 0104 15 SOIL TRACKING PREVENTION DEVICE 22.000 EA	0.01000	0.22	2,200.00000	48,400.00	4,000.00000	88,000.00
0315 0104 18 INLET PROTECTION SYSTEM 272.000 EA	99.30000	27,009.60	105.00000	28,560.00	82.00000	22,304.00
0320 0104 19 CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL 3,773.000 SY	9.30000	35,088.90	1.00000	3,773.00	1.25000	4,716.25
0325 0107 1 LITTER REMOVAL 2,654.380 AC	3.70000	9,821.21	20.00000	53,087.60	14.25000	37,824.92
0330 0107 2 MOWING 2,167.270 AC	7.50000	16,254.53	40.00000	86,690.80	58.00000	125,701.66

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PEPPER CONTRACTING SERVICES, INC.		(2) CONE & GRAHAM, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0335 0108 1 (1.000) LS MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING	3,643.50000	3,643.50	10,000.00000	10,000.00	10,000.00000	10,000.00
0340 0108 1 (1.000) LS MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 41673245201	3,643.50000	3,643.50	10,000.00000	10,000.00	10,000.00000	10,000.00
0345 0108 2 (1.000) LS MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 41673245201	3,643.50000	3,643.50	10,000.00000	10,000.00	20,000.00000	20,000.00
0350 0110 1 1 (76.870) AC (LS) CLEARING & GRUBBING 41673235201	600,000.00000	600,000.00	1,192,500.00000	1,192,500.00	1,397,089.25000	1,397,089.25
0355 0110 1 1 (116.900) AC (LS) CLEARING & GRUBBING 41673245201	600,000.00000	600,000.00	2,000,000.00000	2,000,000.00	1,416,000.00000	1,416,000.00
0360 0110 4 10 849.000 SY REMOVAL OF EXISTING CONCRETE	19.25000	16,343.25	12.00000	10,188.00	40.00000	33,960.00
0365 0110 7 1 22.000 EA MAILBOX, F&I SINGLE	113.50000	2,497.00	220.00000	4,840.00	165.00000	3,630.00
0370 0110 86 2 (90529.000) CY (LS) DELIVERY OF SALVAGEABLE MATERIAL- STOCKPILE MATERIALS WITHIN PROJECT LIMITS, PROJECT 416732-4-52-01 41673245201	50,000.00000	50,000.00	5,000.00000	5,000.00	50,000.00000	50,000.00

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PEPPER CONTRACTING SERVICES, INC.		(2) CONE & GRAHAM, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0375 0120 1 REGULAR EXCAVATION 386,825.000 CY	5.50000	2,127,537.50	4.50000	1,740,712.50	4.50000	1,740,712.50
0380 0120 4 SUBSOIL EXCAVATION 2,224.000 CY	10.20000	22,684.80	12.00000	26,688.00	18.00000	40,032.00
0385 0120 6 EMBANKMENT 205,828.000 CY	5.75000	1,183,511.00	6.00000	1,234,968.00	0.50000	102,914.00
0390 0160 4 TYPE B STABILIZATION 265,067.000 SY	4.75000	1,259,068.25	6.92000	1,834,263.64	6.25000	1,656,668.75
0395 0285701 OPTIONAL BASE, BASE GROUP 01 43,135.000 SY	21.00000	905,835.00	27.30000	1,177,585.50	26.65000	1,149,547.75
0400 0285702 OPTIONAL BASE, BASE GROUP 02 29,229.000 SY	8.80000	257,215.20	8.97000	262,184.13	8.00000	233,832.00
0405 0285709 OPTIONAL BASE, BASE GROUP 09 51,563.000 SY	12.70000	654,850.10	13.04000	672,381.52	15.00000	773,445.00
0410 0285710 OPTIONAL BASE, BASE GROUP 10 5,573.000 SY	14.90000	83,037.70	13.86000	77,241.78	16.00000	89,168.00
0415 0285711 OPTIONAL BASE, BASE GROUP 11 2,460.000 SY	17.20000	42,312.00	14.67000	36,088.20	16.00000	39,360.00

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PEPPER CONTRACTING SERVICES, INC.		(2) CONE & GRAHAM, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0420 0285712 83,925.000 SY OPTIONAL BASE, BASE GROUP 12	16.00000	1,342,800.00	15.08000	1,265,589.00	16.00000	1,342,800.00
0425 0285715 763.000 SY OPTIONAL BASE, BASE GROUP 15	60.00000	45,780.00	70.00000	53,410.00	51.00000	38,913.00
0430 0286 1 6,196.000 SY TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS	20.00000	123,920.00	17.00000	105,332.00	28.50000	176,586.00
0435 0327 70 4 14,790.000 SY MILLING EXIST ASPH PAVT, 3" AVG DEPTH	2.50000	36,975.00	5.00000	73,950.00	3.85000	56,941.50
0440 0327 70 6 1,110.000 SY MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	2.50000	2,775.00	5.00000	5,550.00	4.50000	4,995.00
0445 0327 70 7 15,866.000 SY MILLING EXIST ASPH PAVT, 4" AVG DEPTH	3.00000	47,598.00	6.00000	95,196.00	5.80000	92,022.80
0450 0327 70 11 64,672.000 SY MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	1.50000	97,008.00	4.00000	258,688.00	2.65000	171,380.80
0455 0327 70 13 107.000 SY MILLING EXIST ASPH PAVT, 1 3/4" AVG DEPTH	10.00000	1,070.00	5.00000	535.00	3.20000	342.40
0460 0327 70 20 20,524.000 SY MILLING EXIST ASPH PAVT, 3 3/4" AVG DEPTH	3.00000	61,572.00	6.40000	131,353.60	4.75000	97,489.00

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PEPPER CONTRACTING SERVICES, INC.		(2) CONE & GRAHAM, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0465 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B 68.900 TN	94.00000	6,476.60	176.00000	12,126.40	164.20000	11,313.38
0470 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D 6,638.800 TN	95.00000	630,686.00	122.00000	809,933.60	133.00000	882,960.40
0475 0334 1 53 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 4,510.600 TN	105.00000	473,613.00	130.00000	586,378.00	133.00000	599,909.80
0480 0334 1 54 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC D, PG76-22 43,592.100 TN	106.00000	4,620,762.60	130.00000	5,666,973.00	133.00000	5,797,749.30
0485 0337 7 25 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 7,627.500 TN	135.00000	1,029,712.50	186.00000	1,418,715.00	175.00000	1,334,812.50
0490 0337 7 85 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC D, FC-12.5, PG 76-22 6,493.400 TN	119.00000	772,714.60	145.00000	941,543.00	143.00000	928,556.20
0495 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 642.100 TN	195.00000	125,209.50	265.00000	170,156.50	352.00000	226,019.20
0500 0350 3 12 PLAIN CEMENT CONCRETE PAVEMENT, 11.5" 42,088.000 SY	77.75000	3,272,342.00	81.00000	3,409,128.00	130.00000	5,471,440.00
0505 0350 5 CLEANING & SEALING JOINTS-CONCRETE PAVEMENT: 70,061.000 LF	2.05000	143,625.05	3.85000	269,734.85	1.90000	133,115.90

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PEPPER CONTRACTING SERVICES, INC.		(2) CONE & GRAHAM, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0510 0352 70 GRINDING CONCRETE PAVEMENT 39,590.000 SY	7.10000	281,089.00	5.37000	212,598.30	4.00000	158,360.00
0515 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL 988.300 CY	482.50000	476,854.75	550.00000	543,565.00	675.00000	667,102.50
0520 0400 1 2 CONCRETE CLASS I, ENDWALLS 33.100 CY	1,497.50000	49,567.25	700.00000	23,170.00	1,500.00000	49,650.00
0525 0400 2 2 CONCRETE CLASS II, ENDWALLS 0.100 CY	9,254.50000	925.45	15,000.00000	1,500.00	15,000.00000	1,500.00
0530 0400 4 11 CONC CLASS IV, RETAINING WALLS 261.000 CY	501.50000	130,891.50	900.00000	234,900.00	1,100.00000	287,100.00
0535 0415 1 3 REINFORCING STEEL- RETAINING WALL 24,301.000 LB	1.20000	29,161.20	1.00000	24,301.00	1.60000	38,881.60
0540 0425 1311 INLETS, CURB, TYPE P-1, <10' 4.000 EA	8,611.50000	34,446.00	6,900.00000	27,600.00	5,500.00000	22,000.00
0545 0425 1331 INLETS, CURB, TYPE P-3, <10' 7.000 EA	9,403.00000	65,821.00	5,500.00000	38,500.00	6,500.00000	45,500.00
0550 0425 1351 INLETS, CURB, TYPE P-5, <10' 36.000 EA	4,271.50000	153,774.00	4,450.00000	160,200.00	5,000.00000	180,000.00

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PEPPER CONTRACTING SERVICES, INC.		(2) CONE & GRAHAM, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0555 0425 1361 INLETS, CURB, TYPE P-6, <10' 3.000 EA	4,810.50000	14,431.50	4,850.00000	14,550.00	5,500.00000	16,500.00
0560 0425 1451 INLETS, CURB, TYPE J-5, <10' 2.000 EA	6,441.50000	12,883.00	6,400.00000	12,800.00	6,000.00000	12,000.00
0565 0425 1461 INLETS, CURB, TYPE J-6, <10' 1.000 EA	7,335.00000	7,335.00	5,900.00000	5,900.00	6,500.00000	6,500.00
0570 0425 1521 INLETS, DT BOT, TYPE C,<10' 29.000 EA	2,207.00000	64,003.00	2,955.00000	85,695.00	3,500.00000	101,500.00
0575 0425 1525 INLETS, DITCH BOTTOM, TYPE C, PARTIAL 6.000 EA	6,788.00000	40,728.00	3,134.00000	18,804.00	2,500.00000	15,000.00
0580 0425 1529 INLETS, DT BOT, TYPE C, MODIFY 4.000 EA	5,444.50000	21,778.00	3,200.00000	12,800.00	4,500.00000	18,000.00
0585 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10' 8.000 EA	3,818.50000	30,548.00	4,425.00000	35,400.00	3,500.00000	28,000.00
0590 0425 1541 INLETS, DT BOT, TYPE D, <10' 73.000 EA	3,247.00000	237,031.00	3,263.00000	238,199.00	4,500.00000	328,500.00
0595 0425 1542 INLETS, DT BOT, TYPE D, >10' 2.000 EA	4,873.00000	9,746.00	13,909.00000	27,818.00	9,000.00000	18,000.00

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PEPPER CONTRACTING SERVICES, INC.		(2) CONE & GRAHAM, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0600 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10' 12.000 EA	5,647.50000	67,770.00	6,822.00000	81,864.00	7,000.00000	84,000.00
0605 0425 1544 INLETS, DITCH BOTTOM, TYPE D, J BOT, >10' 8.000 EA	12,065.00000	96,520.00	12,826.00000	102,608.00	10,000.00000	80,000.00
0610 0425 1549 INLETS, DT BOT, TYPE D, MODIFY 10.000 EA	7,217.50000	72,175.00	7,667.00000	76,670.00	6,500.00000	65,000.00
0615 0425 1551 INLETS, DT BOT, TYPE E, <10' 1.000 EA	3,466.00000	3,466.00	3,900.00000	3,900.00	4,000.00000	4,000.00
0620 0425 1581 INLETS, DT BOT, TYPE H, <10' 1.000 EA	7,518.50000	7,518.50	8,800.00000	8,800.00	8,000.00000	8,000.00
0625 0425 1701 INLETS, GUTTER, TYPE S, <10' 46.000 EA	5,514.00000	253,644.00	4,300.00000	197,800.00	5,000.00000	230,000.00
0630 0425 1702 INLETS, GUTTER, TYPE S, >10' 1.000 EA	6,274.50000	6,274.50	7,300.00000	7,300.00	10,000.00000	10,000.00
0635 0425 1703 INLETS, GUTTER, TYPE S, J BOTTOM <10' 15.000 EA	7,495.00000	112,425.00	6,800.00000	102,000.00	8,000.00000	120,000.00
0640 0425 1704 INLETS, GUTTER, TYPE S, J BOTTOM, >10' 4.000 EA	8,130.00000	32,520.00	7,400.00000	29,600.00	10,000.00000	40,000.00

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PEPPER CONTRACTING SERVICES, INC.		(2) CONE & GRAHAM, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0645 0425 1711 INLETS, GUTTER, TYPE V, <10' 3.000 EA	5,772.00000	17,316.00	3,500.00000	10,500.00	4,500.00000	13,500.00
0650 0425 1781 INLETS, MEDIAN BARRIER, TYPE 1, <=10' 4.000 EA	4,239.00000	16,956.00	4,400.00000	17,600.00	4,500.00000	18,000.00
0655 0425 2 41 MANHOLES, P-7, <10' 10.000 EA	3,882.50000	38,825.00	4,900.00000	49,000.00	4,500.00000	45,000.00
0660 0425 2 61 MANHOLES, P-8, <10' 15.000 EA	4,413.50000	66,202.50	4,750.00000	71,250.00	4,500.00000	67,500.00
0665 0425 2 62 MANHOLES, P-8, >10' 2.000 EA	5,276.50000	10,553.00	9,050.00000	18,100.00	9,000.00000	18,000.00
0670 0425 2 71 MANHOLES, J-7, <10' 7.000 EA	7,519.50000	52,636.50	5,933.00000	41,531.00	8,000.00000	56,000.00
0675 0425 2 72 MANHOLES, J-7, >10' 2.000 EA	10,664.00000	21,328.00	8,500.00000	17,000.00	12,000.00000	24,000.00
0680 0425 2 91 MANHOLES, J-8, <10' 4.000 EA	6,849.00000	27,396.00	7,630.00000	30,520.00	8,000.00000	32,000.00
0685 0425 2 92 MANHOLES, J-8, >10' 3.000 EA	9,881.50000	29,644.50	13,220.00000	39,660.00	12,000.00000	36,000.00

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PEPPER CONTRACTING SERVICES, INC.		(2) CONE & GRAHAM, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0690 0430 94 1 DESILTING PIPE, 0 - 24" 2,034.000 LF	7.00000	14,238.00	8.00000	16,272.00	7.00000	14,238.00
0695 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 111.000 LF	64.57000	7,167.27	55.00000	6,105.00	80.00000	8,880.00
0700 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD 251.000 LF	77.50000	19,452.50	65.00000	16,315.00	90.00000	22,590.00
0705 0430174136 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD 138.000 LF	122.00000	16,836.00	115.00000	15,870.00	100.00000	13,800.00
0710 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD 604.000 LF	66.80000	40,347.20	85.00000	51,340.00	90.00000	54,360.00
0715 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD 64.000 LF	76.70000	4,908.80	58.00000	3,712.00	130.00000	8,320.00
0720 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 18,077.000 LF	55.00000	994,235.00	63.25000	1,143,370.25	90.00000	1,626,930.00
0725 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 13,179.000 LF	69.00000	909,351.00	75.00000	988,425.00	125.00000	1,647,375.00
0730 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD 2,943.000 LF	95.90000	282,233.70	95.00000	279,585.00	150.00000	441,450.00

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PEPPER CONTRACTING SERVICES, INC.		(2) CONE & GRAHAM, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0735 0430175136 2,536.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	140.00000	355,040.00	129.00000	327,144.00	185.00000	469,160.00
0740 0430175142 2,927.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	197.00000	576,619.00	178.00000	521,006.00	225.00000	658,575.00
0745 0430175148 2,829.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	210.00000	594,090.00	183.50000	519,121.50	250.00000	707,250.00
0750 0430175154 803.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	266.50000	213,999.50	232.00000	186,296.00	300.00000	240,900.00
0755 0430175160 107.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD	316.50000	33,865.50	268.00000	28,676.00	325.00000	34,775.00
0760 0430175166 902.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 66"S/CD	407.00000	367,114.00	320.00000	288,640.00	350.00000	315,700.00
0765 0430175218 195.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD	71.10000	13,864.50	91.00000	17,745.00	100.00000	19,500.00
0770 0430175224 361.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	91.90000	33,175.90	88.00000	31,768.00	140.00000	50,540.00

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PEPPER CONTRACTING SERVICES, INC.		(2) CONE & GRAHAM, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0775 0430175230 329.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	122.50000	40,302.50	125.00000	41,125.00	150.00000	49,350.00
0780 0430611125 3.000 EA U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 18"PIPE	2,565.50000	7,696.50	2,800.00000	8,400.00	1,800.00000	5,400.00
0785 0430611129 2.000 EA U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 24"PIPE	3,279.50000	6,559.00	3,000.00000	6,000.00	2,400.00000	4,800.00
0790 0430611133 1.000 EA U-ENDWALL WITH BAFFLES, INDEX 261/430-011,1:4 SLOPE,30"PIPE	4,108.00000	4,108.00	3,300.00000	3,300.00	3,000.00000	3,000.00
0795 0430611323 2.000 EA U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:2 SLOPE, 15"PIPE	2,565.50000	5,131.00	2,800.00000	5,600.00	1,500.00000	3,000.00
0800 0430830 67.400 CY PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	545.50000	36,766.70	250.00000	16,850.00	280.00000	18,872.00
0805 0430982123 2.000 EA MITERED END SECTION, OPTIONAL ROUND, 15" CD	1,693.50000	3,387.00	1,700.00000	3,400.00	1,500.00000	3,000.00
0810 0430982125 20.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" CD	1,804.00000	36,080.00	1,900.00000	38,000.00	1,800.00000	36,000.00
0815 0430982129 13.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" CD	2,009.00000	26,117.00	2,300.00000	29,900.00	2,400.00000	31,200.00

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PEPPER CONTRACTING SERVICES, INC.		(2) CONE & GRAHAM, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0820 0430982133 3.000 EA MITERED END SECTION, OPTIONAL ROUND, 30" CD	3,056.50000	9,169.50	2,900.00000	8,700.00	4,500.00000	13,500.00
0825 0430982140 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 42" CD	5,213.50000	5,213.50	4,900.00000	4,900.00	6,500.00000	6,500.00
0830 0430982141 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 48" CD	8,069.50000	8,069.50	7,500.00000	7,500.00	7,500.00000	7,500.00
0835 0430982142 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 54" CD	12,203.50000	12,203.50	9,500.00000	9,500.00	8,500.00000	8,500.00
0840 0430982143 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 60" CD	13,162.00000	13,162.00	10,500.00000	10,500.00	9,500.00000	9,500.00
0845 0430982144 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 66" CD	14,930.50000	14,930.50	12,000.00000	12,000.00	10,000.00000	10,000.00
0850 0430982625 1.000 EA MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	1,774.50000	1,774.50	2,000.00000	2,000.00	1,800.00000	1,800.00
0855 0430982633 3.000 EA MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 30" CD	2,138.50000	6,415.50	3,200.00000	9,600.00	3,000.00000	9,000.00
0860 0430984125 3.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" SD	1,804.00000	5,412.00	1,900.00000	5,700.00	1,800.00000	5,400.00

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PEPPER CONTRACTING SERVICES, INC.		(2) CONE & GRAHAM, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0865 0430984129 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" SD	4,770.50000	4,770.50	2,300.00000	2,300.00	2,400.00000	2,400.00
0870 0430984138 4.000 EA MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN	3,849.50000	15,398.00	3,700.00000	14,800.00	5,000.00000	20,000.00
0875 0430984625 26.000 EA MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	1,774.50000	46,137.00	2,000.00000	52,000.00	1,800.00000	46,800.00
0880 0436 1 1 150.000 LF TRENCH DRAIN, STANDARD	411.00000	61,650.00	300.00000	45,000.00	200.00000	30,000.00
0885 0440 1 20 772.000 LF UNDERDRAIN, TYPE II	39.30000	30,339.60	35.00000	27,020.00	40.00000	30,880.00
0890 0440 73 2 51.000 LF UNDERDRAIN OUTLET PIPE, 6"	78.80000	4,018.80	30.00000	1,530.00	100.00000	5,100.00
0895 0446 1 1 7,831.000 LF EDGEDRAIN DRAINCRETE, STANDARD	24.80000	194,208.80	23.00000	180,113.00	23.10000	180,896.10
0900 0446 71 1 954.000 LF EDGEDRAIN OUTLET PIPE, 4"	47.80000	45,601.20	45.00000	42,930.00	17.00000	16,218.00
0905 0515 1 1 2,375.000 LF PIPE HANDRAIL - GUIDERAIL, STEEL	45.50000	108,062.50	38.00000	90,250.00	40.00000	95,000.00

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PEPPER CONTRACTING SERVICES, INC.		(2) CONE & GRAHAM, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0910 0515 2211 232.000 LF PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1	140.00000	32,480.00	68.00000	15,776.00	70.00000	16,240.00
0915 0520 1 7 15,562.000 LF CONCRETE CURB & GUTTER, TYPE E	19.70000	306,571.40	15.90000	247,435.80	21.00000	326,802.00
0920 0520 1 10 10,876.000 LF CONCRETE CURB & GUTTER, TYPE F	27.90000	303,440.40	15.90000	172,928.40	20.00000	217,520.00
0925 0520 2 2 107.000 LF CONCRETE CURB, TYPE B	35.20000	3,766.40	23.00000	2,461.00	15.50000	1,658.50
0930 0520 2 4 83.000 LF CONCRETE CURB, TYPE D	35.20000	2,921.60	23.00000	1,909.00	15.00000	1,245.00
0935 0520 5 11 40.000 LF TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	58.27000	2,330.80	65.00000	2,600.00	50.00000	2,000.00
0940 0520 6 8,988.000 LF SHOULDER GUTTER- CONCRETE	33.57000	301,727.16	20.00000	179,760.00	25.00000	224,700.00
0945 0520 70 1,164.000 SY CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	36.80000	42,835.20	95.00000	110,580.00	72.00000	83,808.00
0950 0521 1 12 467.000 LF MEDIAN CONCRETE BARRIER, SHORT GRADE-SEPARATED	107.50000	50,202.50	200.00000	93,400.00	180.00000	84,060.00

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PEPPER CONTRACTING SERVICES, INC.		(2) CONE & GRAHAM, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0955 0521 1 13 MEDIAN CONCRETE BARRIER, TALL GRADE-SEPARATED 906.000 LF	174.00000	157,644.00	325.00000	294,450.00	315.00000	285,390.00
0960 0521 72 56 SHOULDER CONCRETE BARRIER, 56" PIER PROTECTION BARRIER/CRASH WALL 308.000 LF	342.00000	105,336.00	560.00000	172,480.00	400.00000	123,200.00
0965 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 44,046.000 SY	42.00000	1,849,932.00	30.50000	1,343,403.00	35.00000	1,541,610.00
0970 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 1,714.000 SY	81.60000	139,862.40	48.81000	83,660.34	44.00000	75,416.00
0975 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED, 4" 420.000 SY	92.80000	38,976.00	59.00000	24,780.00	60.00000	25,200.00
0980 0524 1 29 CONCRETE DITCH PAVEMENT, 4", REINFORCED 157.000 SY	139.00000	21,823.00	70.00000	10,990.00	180.00000	28,260.00
0985 0524 2 49 CONCRETE SLOPE PAVEMENT, 6", REINFORCED 208.000 SY	157.00000	32,656.00	125.00000	26,000.00	75.00000	15,600.00
0990 0524 3 CONC CORE DITCH BLOCKS 2.200 CY	1,649.50000	3,628.90	750.00000	1,650.00	2,300.00000	5,060.00

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PEPPER CONTRACTING SERVICES, INC.		(2) CONE & GRAHAM, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0995 0527 2 DETECTABLE WARNINGS 1,798.000 SF	30.90000	55,558.20	24.00000	43,152.00	26.00000	46,748.00
1000 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE 42.400 TN	144.00000	6,105.60	120.00000	5,088.00	215.00000	9,116.00
1005 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING 79.900 TN	147.00000	11,745.30	120.00000	9,588.00	105.00000	8,389.50
1010 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 7,644.000 LF	19.30000	147,529.20	15.75000	120,393.00	23.00000	175,812.00
1015 0536 6 PIPE RAIL FOR GUARDRAIL 6,275.000 LF	16.30000	102,282.50	11.50000	72,162.50	16.20000	101,655.00
1020 0536 8 13 APPROACH TRANSITION CONNECTION TO RIGID BARRIER, FURNISH AND INSTALL, TL-3 4.000 EA	3,382.50000	13,530.00	2,900.00000	11,600.00	2,500.00000	10,000.00
1025 0536 73 GUARDRAIL REMOVAL 3,178.000 LF	3.60000	11,440.80	2.50000	7,945.00	2.10000	6,673.80
1030 0536 85 20 GUARDRAIL END TREATMENT-TRAILING ANCHORAGE 2.000 EA	1,208.00000	2,416.00	1,100.00000	2,200.00	800.00000	1,600.00

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PEPPER CONTRACTING SERVICES, INC.		(2) CONE & GRAHAM, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
1032 0536 85 20 GUARDRAIL END TREATMENT-TRAILING ANCHORAGE 9.000 EA	1,208.00000	10,872.00	1,100.00000	9,900.00	800.00000	7,200.00
1035 0536 85 24 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL 11.000 EA	3,261.50000	35,876.50	2,900.00000	31,900.00	3,000.00000	33,000.00
1045 0536 85 26 GUARDRAIL END TREATMENT- TYPE CRT 4.000 EA	3,020.00000	12,080.00	1,500.00000	6,000.00	2,000.00000	8,000.00
1047 0544 3 1 CRASH CUSHION, TL-3, NARROW 5.000 EA	30,199.00000	150,995.00	35,000.00000	175,000.00	23,500.00000	117,500.00
1055 0550 10110 FENCING, TYPE A, 0.0-5.0', STANDARD 5,231.000 LF	18.00000	94,158.00	6.00000	31,386.00	8.50000	44,463.50
1060 0550 60133 FENCE GATE, TYPE A, SLIDING/CANTILEVER, 12.1-18.0' OPENING 5.000 EA	4,787.50000	23,937.50	2,000.00000	10,000.00	2,200.00000	11,000.00
1065 0570 1 1 PERFORMANCE TURF 140,442.000 SY	1.00000	140,442.00	1.50000	210,663.00	1.50000	210,663.00
1070 0570 1 2 PERFORMANCE TURF, SOD 399,837.000 SY	3.00000	1,199,511.00	2.75000	1,099,551.75	4.25000	1,699,307.25

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PEPPER CONTRACTING SERVICES, INC.		(2) CONE & GRAHAM, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
1075 0571 1 11 10,435.000 SY PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1	6.00000	62,610.00	3.50000	36,522.50	4.00000	41,740.00
1080 0571 1 13 4,559.000 SY PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 3	19.10000	87,076.90	7.50000	34,192.50	8.00000	36,472.00
1085 0630 2 11 434.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	9.30000	4,036.20	9.90000	4,296.60	11.50000	4,991.00
1090 0630 2 12 395.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	22.20000	8,769.00	21.36000	8,437.20	25.00000	9,875.00
1092 0630 2 16 314.000 LF CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS	6.10000	1,915.40	30.00000	9,420.00	8.00000	2,512.00
1095 0632 7 6 1.000 PI SIGNAL CABLE, REMOVE-INTERSECTION	876.00000	876.00	649.35000	649.35	750.00000	750.00
1100 0635 2 11 14.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	671.50000	9,401.00	593.00000	8,302.00	700.00000	9,800.00
1102 0635 3 13 2.000 EA JUNCTION BOX, FURNISH & INSTALL, EMBEDDED	1,197.00000	2,394.00	2,500.00000	5,000.00	480.00000	960.00

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PEPPER CONTRACTING SERVICES, INC.		(2) CONE & GRAHAM, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
1105 0695 1 1 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL 21.000 EA	1,994.30000	41,880.30	1,180.00000	24,780.00	1,400.00000	29,400.00
1110 0695 6 12 TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS 21.000 EA	1,751.50000	36,781.50	1,037.00000	21,777.00	1,200.00000	25,200.00
1115 0695 7132 TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT 5.000 EA	5,090.00000	25,450.00	4,448.00000	22,240.00	5,200.00000	26,000.00
1120 0695 7600 TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET 1.000 EA	321.00000	321.00	483.00000	483.00	600.00000	600.00
1125 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 39.467 GM	1,138.50000	44,933.18	1,100.00000	43,413.70	1,000.00000	39,467.00
1130 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 2.045 GM	1,572.50000	3,215.76	1,250.00000	2,556.25	1,400.00000	2,863.00
1135 0710 11103 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12" 0.784 GM	2,358.50000	1,849.06	1,900.00000	1,489.60	2,100.00000	1,646.40
1140 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 3,538.000 LF	0.40000	1,415.20	0.75000	2,653.50	1.00000	3,538.00

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PEPPER CONTRACTING SERVICES, INC.		(2) CONE & GRAHAM, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
1145 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" 1,685.000 LF	0.60000	1,011.00	0.95000	1,600.75	1.00000	1,685.00
1150 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 3,589.000 LF	0.80000	2,871.20	1.10000	3,947.90	1.00000	3,589.00
1155 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 15.269 GM	414.50000	6,329.00	400.00000	6,107.60	365.00000	5,573.19
1160 0710 11133 PAINTED PAVEMENT MARKING, STANDARD,WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE, 1.279 GM	829.50000	1,060.93	1,400.00000	1,790.60	720.00000	920.88
1165 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 2.590 GM	40.90000	105.93	500.00000	1,295.00	365.00000	945.35
1170 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 28.000 EA	46.70000	1,307.60	50.00000	1,400.00	41.00000	1,148.00
1175 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 386.000 EA	35.00000	13,510.00	30.00000	11,580.00	30.70000	11,850.20

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PEPPER CONTRACTING SERVICES, INC.		(2) CONE & GRAHAM, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
1180 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 33.943 GM	1,138.50000	38,644.11	1,100.00000	37,337.30	1,000.00000	33,943.00
1185 0710 11202 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 1.465 GM	1,582.00000	2,317.63	1,250.00000	1,831.25	1,400.00000	2,051.00
1190 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 6,092.000 LF	0.60000	3,655.20	0.95000	5,787.40	0.60000	3,655.20
1195 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" 0.213 GM	408.50000	87.01	400.00000	85.20	360.00000	76.68
1200 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 1.962 GM	414.00000	812.27	600.00000	1,177.20	365.00000	716.13
1205 0710 11331 PAINTED PAVEMENT MARKINGS, STANDARD,BLACK, SKIP, 6" 0.373 GM	434.50000	162.07	800.00000	298.40	380.00000	141.74
1210 0999 16 PARTNERING, DO NOT BID 41673245201 (1.000) LS	21,000.00000	21,000.00	21,000.00000	21,000.00	21,000.00000	21,000.00
1215 0999 20 1 DISPUTES REVIEW BOARD, MEETING-DO NOT BID 40.000 DA	3,300.00000	132,000.00	3,300.00000	132,000.00	3,300.00000	132,000.00

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PEPPER CONTRACTING SERVICES, INC.		(2) CONE & GRAHAM, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
1220 0999 20 2 — 2.000 EA — DISPUTES REVIEW BOARD, HEARING-DO NOT BID	4,000.00000	8,000.00	4,000.00000	8,000.00	4,000.00000	8,000.00
1225 0999 25 — (1.000) LS — INITIAL CONTINGENCY AMOUNT, DO NOT BID 41673235201	75,000.00000	75,000.00	75,000.00000	75,000.00	75,000.00000	75,000.00
1230 0999 25 — (1.000) LS — INITIAL CONTINGENCY AMOUNT, DO NOT BID 41673245201	75,000.00000	75,000.00	75,000.00000	75,000.00	75,000.00000	75,000.00
0002 Roadway Section Totals:		**$43,507,620.46**		**$50,510,331.42**		**$54,324,122.48**
SECTION: 0003 Signing						
1235 0546 72 2 — 0.435 GM — GROUND-IN RUMBLE STRIPS, 8" CYLINDRICAL	1,831.00000	796.49	650.00000	282.75	1,250.00000	543.75
1240 0546 72 3 — 4.567 GM — GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL	1,061.00000	4,845.59	1,650.00000	7,535.55	3,170.00000	14,477.39
1245 0700 1 11 — 128.000 AS — SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	306.50000	39,232.00	250.00000	32,000.00	265.00000	33,920.00
1250 0700 1 12 — 75.000 AS — SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	1,262.00000	94,650.00	1,295.00000	97,125.00	1,100.00000	82,500.00

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PEPPER CONTRACTING SERVICES, INC.		(2) CONE & GRAHAM, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1255 0700 1 13 — 8.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	1,905.00000	15,240.00	1,675.00000	13,400.00	1,650.00000	13,200.00
1260 0700 1 14 — 1.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF	2,359.00000	2,359.00	1,900.00000	1,900.00	2,025.00000	2,025.00
1265 0700 1 50 — 28.000 AS SINGLE POST SIGN, RELOCATE	236.00000	6,608.00	185.00000	5,180.00	205.00000	5,740.00
1270 0700 1 60 — 201.000 AS SINGLE POST SIGN, REMOVE	17.70000	3,557.70	35.00000	7,035.00	15.50000	3,115.50
1275 0700 2 13 — 1.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	4,128.50000	4,128.50	4,465.00000	4,465.00	3,600.00000	3,600.00
1280 0700 2 14 — 14.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	4,600.00000	64,400.00	4,757.00000	66,598.00	4,000.00000	56,000.00
1285 0700 2 15 — 11.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF	6,664.50000	73,309.50	6,245.00000	68,695.00	5,800.00000	63,800.00
1290 0700 2 16 — 3.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF	6,811.50000	20,434.50	7,737.00000	23,211.00	5,900.00000	17,700.00
1295 0700 2 50 — 1.000 AS MULTI- POST SIGN, GROUND MOUNT, RELOCATE	7,667.00000	7,667.00	3,250.00000	3,250.00	6,600.00000	6,600.00

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PEPPER CONTRACTING SERVICES, INC.		(2) CONE & GRAHAM, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1300 0700 2 60 MULTI- POST SIGN, REMOVE 23.000 AS	778.50000	17,905.50	900.00000	20,700.00	700.00000	16,100.00
1305 0700 3204 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF 2.000 EA	2,665.50000	5,331.00	2,539.00000	5,078.00	2,300.00000	4,600.00
1310 0700 3207 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF 1.000 EA	7,159.50000	7,159.50	7,100.00000	7,100.00	6,200.00000	6,200.00
1315 0700 3604 SIGN PANEL, REMOVE, 31-50 SF 2.000 EA	1,020.50000	2,041.00	300.00000	600.00	875.00000	1,750.00
1320 0700 4113 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 31-40 FT 1.000 EA	72,304.50000	72,304.50	70,875.00000	70,875.00	62,000.00000	62,000.00
1325 0701 17101 PROFILED THERMOPLASTIC,STANDARD-CONCRETE SURFACES, WHITE, SOLID,6" 0.054 GM	6,325.00000	341.55	5,600.00000	302.40	5,600.00000	302.40
1330 0701 17201 PROFILED THERMOPLASTIC,STANDARD-CONCRETE SURFACES, YELLOW, SOLID,6" 0.075 GM	6,375.50000	478.16	5,600.00000	420.00	5,600.00000	420.00

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PEPPER CONTRACTING SERVICES, INC.		(2) CONE & GRAHAM, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1335 0701 18201 3.136 GM PROFILED THERMOPLASTIC,STANDARD-ASPHALT SURFACES, YELLOW, SOLID,6"	6,840.00000	21,450.24	5,200.00000	16,307.20	6,000.00000	18,816.00
1340 0705 10 1 16.000 EA OBJECT MARKER, TYPE 1	216.00000	3,456.00	185.00000	2,960.00	175.00000	2,800.00
1345 0705 11 1 10.000 EA DELINEATOR, FLEXIBLE TUBULAR	87.60000	876.00	75.00000	750.00	66.00000	660.00
1350 0705 11 2 54.000 EA DELINEATOR, NON-FLEXIBLE	128.50000	6,939.00	110.00000	5,940.00	61.00000	3,294.00
1355 0705 11 3 4.000 EA DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	216.00000	864.00	185.00000	740.00	200.00000	800.00
1360 0710 11190 13.000 SF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	2.30000	29.90	5.00000	65.00	2.10000	27.30
1365 0710 11290 1,018.000 SF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	2.30000	2,341.40	2.50000	2,545.00	2.10000	2,137.80
1370 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41673235201	91,922.00000	91,922.00	32,500.00000	32,500.00	40,500.00000	40,500.00

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PEPPER CONTRACTING SERVICES, INC.		(2) CONE & GRAHAM, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1375 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41673245201	0.01000	0.01	53,500.00000	53,500.00	40,500.00000	40,500.00
1380 0711 11123 6,457.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	1.70000	10,976.90	3.50000	22,599.50	1.50000	9,685.50
1385 0711 11124 5,833.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	2.60000	15,165.80	4.25000	24,790.25	2.50000	14,582.50
1390 0711 11125 1,185.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	3.60000	4,266.00	5.00000	5,925.00	3.20000	3,792.00
1395 0711 11141 1.592 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	1,172.00000	1,865.82	1,800.00000	2,865.60	1,050.00000	1,671.60
1400 0711 11160 20.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	58.40000	1,168.00	125.00000	2,500.00	51.50000	1,030.00
1405 0711 11170 250.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	46.70000	11,675.00	60.00000	15,000.00	41.00000	10,250.00
1410 0711 11224 4,631.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	2.60000	12,040.60	4.25000	19,681.75	2.50000	11,577.50

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PEPPER CONTRACTING SERVICES, INC.		(2) CONE & GRAHAM, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1415 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.740 GM	1,173.50000	868.39	1,800.00000	1,332.00	1,050.00000	777.00
1420 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 5,755.000 LF	15.20000	87,476.00	14.00000	80,570.00	13.50000	77,692.50
1425 0711 14141 THERMOPLASTIC, PREFORMED, WHITE, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES 0.242 GM	11,557.50000	2,796.92	16,000.00000	3,872.00	11,000.00000	2,662.00
1430 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 27.000 EA	224.00000	6,048.00	350.00000	9,450.00	200.00000	5,400.00
1435 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 25.000 EA	117.00000	2,925.00	125.00000	3,125.00	105.00000	2,625.00
1440 0711 14341 THERMOPLASTIC, PREFORMED, BLACK, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES 0.242 GM	8,396.00000	2,031.83	16,000.00000	3,872.00	7,400.00000	1,790.80
1445 0711 14560 THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL 18.000 EA	525.50000	9,459.00	785.00000	14,130.00	460.00000	8,280.00

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PEPPER CONTRACTING SERVICES, INC.		(2) CONE & GRAHAM, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1450 0711 14570 THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST, ARROW ON CONCRETE SURFACE 81.000 EA	525.50000	42,565.50	625.00000	50,625.00	460.00000	37,260.00
1455 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" 4.187 GM	4,966.50000	20,794.74	4,200.00000	17,585.40	4,400.00000	18,422.80
1460 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" 000 6.247 GM	4,965.00000	31,016.36	4,200.00000	26,237.40	4,400.00000	27,486.80
1465 0711 15102 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8" 1.802 GM	6,287.00000	11,329.17	5,200.00000	9,370.40	5,500.00000	9,911.00
1470 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 9.663 GM	1,208.00000	11,672.90	1,600.00000	15,460.80	1,060.00000	10,242.78
1475 0711 15133 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP 0.237 GM	2,448.00000	580.18	3,000.00000	711.00	2,050.00000	485.85
1480 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" 5.243 GM	4,960.00000	26,005.28	4,200.00000	22,020.60	4,400.00000	23,069.20

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PEPPER CONTRACTING SERVICES, INC.		(2) CONE & GRAHAM, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1485 0711 15202 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES YELLOW, SOLID, 8" 0.918 GM	6,307.50000	5,790.29	5,200.00000	4,773.60	5,500.00000	5,049.00
1490 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 6.541 GM	4,378.50000	28,639.77	3,750.00000	24,528.75	3,850.00000	25,182.85
1495 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 1.784 GM	5,819.50000	10,381.99	4,300.00000	7,671.20	5,100.00000	9,098.40
1500 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 3.758 GM	1,092.50000	4,105.62	1,500.00000	5,637.00	960.00000	3,607.68
1505 0711 16133 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-APPROACH TO TOLL PLAZA OR 3-9 LANE DROP 0.583 GM	2,172.50000	1,266.57	2,800.00000	1,632.40	1,900.00000	1,107.70
1510 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 3.096 GM	4,384.50000	13,574.41	3,750.00000	11,610.00	4,000.00000	12,384.00
1515 0711 16202 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8" 0.125 GM	6,066.00000	758.25	4,300.00000	537.50	4,900.00000	612.50
1520 0713103101 PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES 0.108 GM	27,533.50000	2,973.62	25,000.00000	2,700.00	21,900.00000	2,365.20

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PEPPER CONTRACTING SERVICES, INC.		(2) CONE & GRAHAM, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1525 0713103131 1.105 GM PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES	6,627.50000	7,323.39	8,900.00000	9,834.50	5,800.00000	6,409.00
1530 0713103133 0.051 GM PERMANENT TAPE, WHITE, SKIP, 12" WIDE 3'-9' DROP LANE ON CONCRETE SURFACES	12,936.50000	659.76	17,500.00000	892.50	11,350.00000	578.85
1535 0713103201 0.107 GM PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	27,791.00000	2,973.64	25,000.00000	2,675.00	22,100.00000	2,364.70
1540 0713103331 1.097 GM PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES	6,615.50000	7,257.20	8,900.00000	9,763.30	5,800.00000	6,362.60
1545 0713103333 0.051 GM PERMANENT TAPE, BLACK, 3'-9' DROP LANE, 12" ON CONCRETE SURFACES	12,936.50000	659.76	17,500.00000	892.50	11,500.00000	586.50
0003 Signing Section Totals:		**$969,759.70**		**$985,931.85**		**$858,532.95**
SECTION: 0004 Lighting						
1550 0630 2 11 4,160.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	6.70000	27,872.00	6.33000	26,332.80	7.50000	31,200.00
1555 0630 2 12 1,295.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	22.20000	28,749.00	17.47000	22,623.65	20.50000	26,547.50

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PEPPER CONTRACTING SERVICES, INC.		(2) CONE & GRAHAM, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
1560 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 42.000 EA	671.50000	28,203.00	434.00000	18,228.00	510.00000	21,420.00
1565 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 1.000 AS	3,357.00000	3,357.00	3,706.00000	3,706.00	4,300.00000	4,300.00
1570 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 585.000 LF	7.90000	4,621.50	7.77000	4,545.45	9.00000	5,265.00
1575 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 1.000 EA	759.00000	759.00	1,175.00000	1,175.00	1,400.00000	1,400.00
1580 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 22,746.000 LF	1.70000	38,668.20	1.17000	26,612.82	1.40000	31,844.40
1585 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS 1,800.000 LF	0.50000	900.00	0.59000	1,062.00	1.00000	1,800.00
1590 0715 4 13 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT 13.000 EA	6,011.50000	78,149.50	5,450.00000	70,850.00	6,300.00000	81,900.00
1595 0715 4 23 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT 23.000 EA	6,202.00000	142,646.00	7,218.00000	166,014.00	8,400.00000	193,200.00

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PEPPER CONTRACTING SERVICES, INC.		(2) CONE & GRAHAM, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
1600 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE 1.000 EA	15,764.50000	15,764.50	12,745.00000	12,745.00	14,800.00000	14,800.00
1605 0715 19 60 HIGH MAST LIGHT POLE, REMOVE POLE AND FOUNDATION 1.000 EA	14,596.50000	14,596.50	1,926.00000	1,926.00	2,250.00000	2,250.00
1610 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL 36.000 EA	578.00000	20,808.00	415.00000	14,940.00	480.00000	17,280.00
0004 Lighting Section Totals:		**$405,094.20**		**$370,760.72**		**$433,206.90**
SECTION: 0005 Signalization						
1615 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 23,972.000 LF	16.90000	405,126.80	11.17000	267,767.24	13.00000	311,636.00
1620 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 2,765.000 LF	32.18000	88,977.70	27.33000	75,567.45	32.00000	88,480.00
1625 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 4.000 PI	6,982.00000	27,928.00	9,171.00000	36,684.00	10,600.00000	42,400.00
1630 0632 7 6 SIGNAL CABLE, REMOVE- INTERSECTION 3.000 PI	876.00000	2,628.00	648.00000	1,944.00	750.00000	2,250.00

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PEPPER CONTRACTING SERVICES, INC.		(2) CONE & GRAHAM, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1635 0633 1122 450.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS	2.60000	1,170.00	2.60000	1,170.00	3.10000	1,395.00
1640 0633 1124 27,496.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND, 97 - 144 FIBERS	3.90000	107,234.40	3.75000	103,110.00	4.50000	123,732.00
1645 0633 1610 4,682.000 LF FIBER OPTIC CABLE, REMOVE, OVERHEAD	1.50000	7,023.00	0.58000	2,715.56	0.70000	3,277.40
1650 0633 1620 1,090.000 LF FIBER OPTIC CABLE, REMOVE, UNDERGROUND	1.50000	1,635.00	0.35000	381.50	0.50000	545.00
1655 0633 2 31 192.000 EA FIBER OPTIC CONNECTION, INSTALL, SPLICE	52.60000	10,099.20	37.00000	7,104.00	45.00000	8,640.00
1660 0633 2 32 24.000 EA FIBER OPTIC CONNECTION, INSTALL, TERMINATION	52.60000	1,262.40	92.50000	2,220.00	110.00000	2,640.00
1665 0633 3 11 5.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	1,313.50000	6,567.50	838.00000	4,190.00	1,000.00000	5,000.00
1670 0633 3 12 11.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	146.00000	1,606.00	57.76000	635.36	70.00000	770.00

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PEPPER CONTRACTING SERVICES, INC.		(2) CONE & GRAHAM, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1675 0633 3 14 FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT 1.000 EA	87.60000	87.60	69.32000	69.32	80.00000	80.00
1680 0633 3 15 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL 3.000 EA	1,401.50000	4,204.50	2,726.42000	8,179.26	3,150.00000	9,450.00
1685 0633 3 17 FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL 1.000 EA	1,022.00000	1,022.00	109.75000	109.75	130.00000	130.00
1690 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX 4.000 PI	4,963.00000	19,852.00	11,619.33000	46,477.32	13,500.00000	54,000.00
1695 0634 5 1 FIBERGLASS INSULATOR, FURNISH & INSTALL 200.000 LF	43.20000	8,640.00	62.82000	12,564.00	75.00000	15,000.00
1700 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 78.000 EA	846.50000	66,027.00	757.03000	59,048.34	900.00000	70,200.00
1705 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 39.000 EA	1,664.00000	64,896.00	1,159.74000	45,229.86	1,500.00000	58,500.00
1710 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE 5.000 EA	2,481.50000	12,407.50	3,022.91000	15,114.55	3,500.00000	17,500.00

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PEPPER CONTRACTING SERVICES, INC.		(2) CONE & GRAHAM, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1715 0639 1112 ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY 3.000 AS	3,357.00000	10,071.00	3,335.63000	10,006.89	3,900.00000	11,700.00
1720 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 1.000 AS	3,357.00000	3,357.00	3,532.14000	3,532.14	4,100.00000	4,100.00
1725 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 925.000 LF	7.90000	7,307.50	5.18000	4,791.50	6.00000	5,550.00
1730 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 6.000 EA	759.00000	4,554.00	831.20000	4,987.20	960.00000	5,760.00
1735 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 8.000 EA	2,189.50000	17,516.00	1,154.08000	9,232.64	1,350.00000	10,800.00
1740 0641 2 70 PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER 4.000 EA	4,963.00000	19,852.00	3,612.16000	14,448.64	4,200.00000	16,800.00
1745 0641 2 80 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER 6.000 EA	10,217.50000	61,305.00	6,029.42000	36,176.52	7,000.00000	42,000.00
1750 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 30.000 EA	1,512.00000	45,360.00	1,172.45000	35,173.50	1,360.00000	40,800.00

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PEPPER CONTRACTING SERVICES, INC.		(2) CONE & GRAHAM, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1755 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 10.000 EA	169.50000	1,695.00	164.32000	1,643.20	190.00000	1,900.00
1760 0649 1 14 STEEL STRAIN POLE, F&I, TYPE PS- VII 4.000 EA	40,837.50000	163,350.00	29,088.79000	116,355.16	33,600.00000	134,400.00
1765 0649 1 15 STEEL STRAIN POLE, F&I, TYPE PS-VIII 8.000 EA	38,622.50000	308,980.00	32,221.73000	257,773.84	37,500.00000	300,000.00
1767 0649 1 16 STEEL STRAIN POLE, F&I, TYPE PS- IX 4.000 EA	37,947.50000	151,790.00	34,138.38000	136,553.52	40,000.00000	160,000.00
1770 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 42.000 AS	1,047.50000	43,995.00	1,009.23000	42,387.66	1,165.00000	48,930.00
1775 0650 1 16 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY 13.000 AS	1,159.50000	15,073.50	1,155.63000	15,023.19	1,350.00000	17,550.00
1780 0650 1 19 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY 11.000 AS	1,602.00000	17,622.00	1,450.39000	15,954.29	1,675.00000	18,425.00
1785 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 30.000 AS	648.00000	19,440.00	548.46000	16,453.80	635.00000	19,050.00

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PEPPER CONTRACTING SERVICES, INC.		(2) CONE & GRAHAM, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1790 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 4.000 EA	5,119.50000	20,478.00	3,870.16000	15,480.64	4,500.00000	18,000.00
1795 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 16.000 EA	8,247.50000	131,960.00	6,250.81000	100,012.96	7,215.00000	115,440.00
1800 0660 6422 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH RELOCATE, ABOVE GROUND EQUIPMENT 1.000 EA	2,189.50000	2,189.50	702.01000	702.01	810.00000	810.00
1805 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 30.000 EA	379.50000	11,385.00	324.56000	9,736.80	375.00000	11,250.00
1810 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA 4.000 AS	29,924.79000	119,699.16	24,705.84000	98,823.36	28,500.00000	114,000.00
1815 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 7.000 AS	876.00000	6,132.00	4,445.90000	31,121.30	515.00000	3,605.00
1820 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 1.000 EA	4,319.50000	4,319.50	1,941.85000	1,941.85	2,250.00000	2,250.00
1825 0685 1 13 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET 4.000 EA	8,425.00000	33,700.00	5,422.08000	21,688.32	6,300.00000	25,200.00

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PEPPER CONTRACTING SERVICES, INC.		(2) CONE & GRAHAM, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1830 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 12.000 EA	636.50000	7,638.00	601.31000	7,215.72	700.00000	8,400.00
1835 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF 16.000 EA	3,689.00000	59,024.00	3,665.58000	58,649.28	4,300.00000	68,800.00
1840 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 1,887.000 LF	1.70000	3,207.90	1.19000	2,245.53	1.50000	2,830.50
1845 0715 5 31 LUMINAIRE & BRACKET ARM-ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE 8.000 EA	1,430.50000	11,444.00	2,443.69000	19,549.52	2,900.00000	23,200.00
1850 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL 4.000 EA	578.00000	2,312.00	397.57000	1,590.28	460.00000	1,840.00
0005 Signalization Section Totals:		**$2,143,151.66**		**$1,779,532.77**		**$2,049,015.90**
SECTION: 0006 Utilities						
1855 0000700 1 UTILITIES DESIGN GROUP- GENERIC PAY ITEM 1 UTILITY FIXTURES, F & I, PIPE HANGERS (EA) 141.000 ZZ	1,580.00000	222,780.00	640.00000	90,240.00	900.00000	126,900.00

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PEPPER CONTRACTING SERVICES, INC.		(2) CONE & GRAHAM, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1860 0000700 2 209.000 ZZ UTILITIES DESIGN GROUP- GENERIC PAY ITEM 2 6" Fusible PVC (FSPVC) (LF) 41673235601	138.00000	28,842.00	49.00000	10,241.00	85.00000	17,765.00
1865 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 41673235601	189,879.37000	189,879.37	189,879.37000	189,879.37	189,879.37000	189,879.37
1870 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 416732-4-56-01	104,392.55000	104,392.55	104,392.55000	104,392.55	104,392.55000	104,392.55
1875 1050 16002 5,674.000 LF UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	10.40000	59,009.60	8.50000	48,229.00	20.00000	113,480.00
1880 1050 16003 10,217.000 LF UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	10.50000	107,278.50	8.60000	87,866.20	25.00000	255,425.00
1885 1050 16004 16,777.000 LF UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	12.01000	201,491.77	14.00000	234,878.00	35.00000	587,195.00
1890 1050 16005 965.000 LF UTILITY PIPE,REMOVE & DISPOSE, 20-49.9"	21.60000	20,844.00	10.00000	9,650.00	45.00000	43,425.00
1895 1050 18004 2,277.000 LF UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 8-19.9"	18.10000	41,213.70	1.40000	3,187.80	10.00000	22,770.00

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PEPPER CONTRACTING SERVICES, INC.		(2) CONE & GRAHAM, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1900 1050 31202 425.000 LF UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 2"	29.80000	12,665.00	15.00000	6,375.00	25.00000	10,625.00
1905 1050 31204 702.000 LF UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 4"	55.30000	38,820.60	30.00000	21,060.00	30.00000	21,060.00
1910 1050 31208 8,064.000 LF UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 8"	41.70000	336,268.80	40.00000	322,560.00	40.00000	322,560.00
1915 1050 31208 1,201.000 LF UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 8"	213.00000	255,813.00	41.00000	49,241.00	40.00000	48,040.00
1917 1050 31210 535.000 LF UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 10"	155.50000	83,192.50	110.00000	58,850.00	95.00000	50,825.00
1920 1050 31212 1,642.000 LF UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 12"	85.80000	140,883.60	60.00000	98,520.00	85.00000	139,570.00
1925 1050 41102 375.000 LF UTILITY PIPE- POLYETHYLENE, FURNISH & INSTALL, CASING/CONDUIT, 2"	16.60000	6,225.00	17.00000	6,375.00	15.00000	5,625.00
1930 1050 41104 872.000 LF UTILITY PIPE- POLYETHYLENE, FURNISH & INSTALL, CASING/CONDUIT, 4"	22.70000	19,794.40	20.00000	17,440.00	25.00000	21,800.00

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PEPPER CONTRACTING SERVICES, INC.		(2) CONE & GRAHAM, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1935 1050 41201 375.000 LF UTILITY PIPE- POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 1"	14.30000	5,362.50	5.00000	1,875.00	13.00000	4,875.00
1940 1050 41202 1,132.000 LF UTILITY PIPE- POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 2"	22.64000	25,628.48	8.00000	9,056.00	16.00000	18,112.00
1945 1050 42204 102.000 LF UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 4"	83.50000	8,517.00	65.00000	6,630.00	50.00000	5,100.00
1950 1050 51204 60.000 LF UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 4"	422.00000	25,320.00	100.00000	6,000.00	90.00000	5,400.00
1955 1050 51206 91.000 LF UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 6"	742.00000	67,522.00	130.00000	11,830.00	120.00000	10,920.00
1960 1050 51208 999.000 LF UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 8"	173.50000	173,326.50	95.00000	94,905.00	90.00000	89,910.00
1965 1050 51212 7,688.000 LF UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 12"	78.20000	601,201.60	95.00000	730,360.00	90.00000	691,920.00
1970 1050 51212 7,724.000 LF UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 12"	90.80000	701,339.20	75.00000	579,300.00	90.00000	695,160.00

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PEPPER CONTRACTING SERVICES, INC.		(2) CONE & GRAHAM, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1975 1050 51216 3,190.000 LF UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 16"	142.50000	454,575.00	95.00000	303,050.00	100.00000	319,000.00
1980 1050 61112 434.000 LF UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 12"	309.00000	134,106.00	161.00000	69,874.00	235.00000	101,990.00
1985 1050 61116 293.000 LF UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 16"	553.00000	162,029.00	208.00000	60,944.00	325.00000	95,225.00
1990 1050 61124 320.000 LF UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 24"	459.00000	146,880.00	157.00000	50,240.00	325.00000	104,000.00
1995 1055 51108 53.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 8"	705.00000	37,365.00	314.00000	16,642.00	580.00000	30,740.00
2000 1055 51112 108.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 12"	822.00000	88,776.00	437.00000	47,196.00	600.00000	64,800.00
2005 1055 51116 16.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 16"	1,642.50000	26,280.00	767.00000	12,272.00	1,600.00000	25,600.00
2010 1055 51208 1.000 EA UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 8"	677.00000	677.00	212.00000	212.00	500.00000	500.00

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PEPPER CONTRACTING SERVICES, INC.		(2) CONE & GRAHAM, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
2015 1055 51212 20.000 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 12" EA	1,191.50000	23,830.00	503.00000	10,060.00	1,400.00000	28,000.00
2020 1055 51216 2.000 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 16" EA	2,339.50000	4,679.00	1,077.00000	2,154.00	2,000.00000	4,000.00
2025 1055 51308 1.000 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 8" EA	694.50000	694.50	331.00000	331.00	500.00000	500.00
2030 1055 51312 2.000 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 12" EA	434.50000	869.00	230.00000	460.00	700.00000	1,400.00
2035 1055 51316 1.000 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 16" EA	1,577.00000	1,577.00	501.00000	501.00	850.00000	850.00
2040 1055 51408 10.000 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 8" EA	1,135.00000	11,350.00	294.00000	2,940.00	600.00000	6,000.00
2045 1055 51412 9.000 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 12" EA	1,307.00000	11,763.00	556.00000	5,004.00	650.00000	5,850.00
2050 1055 51416 2.000 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 16" EA	1,692.50000	3,385.00	706.00000	1,412.00	1,150.00000	2,300.00

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PEPPER CONTRACTING SERVICES, INC.		(2) CONE & GRAHAM, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
2055 1055 51512 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 12" 6.000 EA	522.50000	3,135.00	227.00000	1,362.00	350.00000	2,100.00
2060 1060 11222 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, 6.1 - 12' 3.000 EA	5,709.50000	17,128.50	8,500.00000	25,500.00	10,000.00000	30,000.00
2065 1060 11223 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, > 12' 1.000 EA	11,014.00000	11,014.00	8,500.00000	8,500.00	15,000.00000	15,000.00
2070 1060 15 UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY 10.000 EA	2,453.50000	24,535.00	1,200.00000	12,000.00	2,500.00000	25,000.00
2075 1060 16 UTILITY STRUCTURE, BELOW GROUND, REMOVE&DISPOSE CONTRACTOR TAKES OWNERSHIP 5.000 EA	1,702.50000	8,512.50	1,350.00000	6,750.00	8,500.00000	42,500.00
2080 1080 21102 UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 2" 17.000 EA	1,288.00000	21,896.00	1,317.00000	22,389.00	1,000.00000	17,000.00
2085 1080 21500 UTILITY FIXTURE, VALVE/METER BOX, ADJUST 6.000 EA	1,872.50000	11,235.00	218.00000	1,308.00	850.00000	5,100.00
2090 1080 21600 UTILITY FIXTURE, VALVE/METER BOX, REMOVE 15.000 EA	755.50000	11,332.50	137.00000	2,055.00	125.00000	1,875.00

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PEPPER CONTRACTING SERVICES, INC.		(2) CONE & GRAHAM, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
2095 1080 23102 UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 2" 1.000 EA	1,187.50000	1,187.50	1,060.00000	1,060.00	1,300.00000	1,300.00
2100 1080 23104 UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 4" 4.000 EA	3,310.50000	13,242.00	2,270.00000	9,080.00	1,500.00000	6,000.00
2105 1080 23106 UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 6" 1.000 EA	4,220.50000	4,220.50	3,174.00000	3,174.00	2,000.00000	2,000.00
2110 1080 23112 UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 12" 3.000 EA	6,739.50000	20,218.50	3,335.00000	10,005.00	8,500.00000	25,500.00
2115 1080 24102 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 2" 5.000 EA	945.50000	4,727.50	966.00000	4,830.00	1,400.00000	7,000.00
2120 1080 24104 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 4" 4.000 EA	1,315.50000	5,262.00	1,262.00000	5,048.00	1,800.00000	7,200.00
2125 1080 24106 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 6" 11.000 EA	1,429.00000	15,719.00	1,482.00000	16,302.00	2,200.00000	24,200.00
2130 1080 24108 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 8" 17.000 EA	1,801.50000	30,625.50	1,838.00000	31,246.00	3,000.00000	51,000.00

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PEPPER CONTRACTING SERVICES, INC.		(2) CONE & GRAHAM, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
2135 1080 24112 27.000 EA UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 12"	3,328.50000	89,869.50	1,385.00000	37,395.00	4,000.00000	108,000.00
2140 1080 24116 5.000 EA UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 16"	7,341.00000	36,705.00	7,992.00000	39,960.00	8,500.00000	42,500.00
2145 1080 24500 49.000 EA UTILITY FIXTURE, VALVE ASSEMBLY, ADJUST/MODIFY	1,152.00000	56,448.00	377.00000	18,473.00	1,300.00000	63,700.00
2150 1080 24600 12.000 EA UTILITY FIXTURE, VALVE ASSEMBLY, REMOVE	443.00000	5,316.00	216.00000	2,592.00	200.00000	2,400.00
2155 1080 25600 1.000 EA UTILITY FIXTURE- BLOWOFF ASSEMBLY, REMOVE	881.50000	881.50	112.00000	112.00	200.00000	200.00
2160 1080 26102 1.000 EA UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 2"	11,178.50000	11,178.50	6,560.00000	6,560.00	5,500.00000	5,500.00
2165 1080 26108 4.000 EA UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 8"	9,863.50000	39,454.00	5,484.00000	21,936.00	6,000.00000	24,000.00
2170 1080 26112 7.000 EA UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH AND INSTALL12"	4,736.00000	33,152.00	5,421.00000	37,947.00	6,500.00000	45,500.00
2175 1080 26116 2.000 EA UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH AND INSTALL, 16"	3,323.50000	6,647.00	3,913.00000	7,826.00	7,500.00000	15,000.00

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PEPPER CONTRACTING SERVICES, INC.		(2) CONE & GRAHAM, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
2180 1080 26500 4.000 EA UTILITY FIXTURE, VAC/AIR ASSEMBLY, ADJUST/MODIFY	2,120.50000	8,482.00	1,216.00000	4,864.00	5,000.00000	20,000.00
2185 1080 26600 1.000 EA UTILITY FIXTURE, VAC/AIR ASSEMBLY, REMOVE	1,763.00000	1,763.00	496.00000	496.00	200.00000	200.00
2190 1080 27112 2.000 EA UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 12"	13,257.50000	26,515.00	6,651.00000	13,302.00	11,000.00000	22,000.00
2195 1080 29104 26.000 EA UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 4"	134.00000	3,484.00	164.00000	4,264.00	145.00000	3,770.00
2200 1080 29106 16.000 EA UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 6"	146.50000	2,344.00	251.00000	4,016.00	165.00000	2,640.00
2205 1080 29108 315.000 EA UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 8"	275.00000	86,625.00	197.00000	62,055.00	225.00000	70,875.00
2210 1080 29112 985.000 EA UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 12"	447.50000	440,787.50	211.00000	207,835.00	225.00000	221,625.00
2215 1080 29116 36.000 EA UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 16"	868.50000	31,266.00	513.00000	18,468.00	3,000.00000	108,000.00
2220 1080 32102 4.000 EA UTILITY FIXTURE- SAMPLE POINT, FURNISH & INSTALL, 2"	766.00000	3,064.00	665.00000	2,660.00	625.00000	2,500.00

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PEPPER CONTRACTING SERVICES, INC.		(2) CONE & GRAHAM, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
2225 1080 32106 UTILITY FIXTURE- SAMPLE POINT, FURNISH & INSTALL, 6" 13.000 EA	415.00000	5,395.00	387.00000	5,031.00	625.00000	8,125.00
2230 1080 32108 UTILITY FIXTURE- SAMPLE POINT, FURNISH & INSTALL, 8" 7.000 EA	511.87000	3,583.09	424.00000	2,968.00	650.00000	4,550.00
2235 1080 32112 UTILITY FIXTURE- SAMPLE POINT, FURNISH & INSTALL, 12" 30.000 EA	451.50000	13,545.00	406.00000	12,180.00	700.00000	21,000.00
2240 1080 32116 UTILITY FIXTURE- SAMPLE POINT, FURNISH & INSTALL, 16" 5.000 EA	491.00000	2,455.00	440.00000	2,200.00	800.00000	4,000.00
2245 1644113 08 FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6" 1.000 EA	5,169.00000	5,169.00	5,700.00000	5,700.00	5,000.00000	5,000.00
2250 1644700 FIRE HYDRANT, ADJUST & MODIFY 3.000 EA	1,610.50000	4,831.50	3,000.00000	9,000.00	3,500.00000	10,500.00
2255 1644900 FIRE HYDRANT, REMOVE 1.000 EA	1,195.00000	1,195.00	3,600.00000	3,600.00	350.00000	350.00
0006 Utilities Section Totals:		**$5,710,593.76**		**$4,074,281.92**		**$5,468,198.92**
Contract Grand Totals:		**$55,832,152.95**		**$60,429,465.08**		**66,275,050.00**

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) D.A.B. CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0110 3 (720.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 41673245201	100,000.00000	100,000.00				
0010 0110 3 (772.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 41673245201	100,000.00000	100,000.00				
0015 0400 2 4 382.900 CY CONC CLASS II, BRIDGE SUPERSTRUCTURE	1,450.00000	555,205.00				
0020 0400 2 5 197.600 CY CONCRETE CLASS II, BRIDGE SUBSTRUCTURE	1,800.00000	355,680.00				
0025 0400 2 8 13.200 CY CONCRETE CLASS II, BULKHEAD	3,850.00000	50,820.00				
0030 0400 2 10 99.800 CY CONCRETE CLASS II, APPROACH SLABS	600.00000	59,880.00				
0035 0400 7 1,011.000 SY BRIDGE DECK GROOVING, LESS THAN 8.5"	6.00000	6,066.00				
0040 0400147 18.700 CF COMPOSITE NEOPRENE PADS	1,100.00000	20,570.00				
0045 0415 1 4 110,885.000 LB REINFORCING STEEL - BRIDGE SUPERSTRUCTURE	1.10000	121,973.50				

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) D.A.B. CONSTRUCTORS, INC.					
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0050 0415 1 5 REINFORCING STEEL- BRIDGE SUBSTRUCTURE 26,488.000 LB	1.10000	29,136.80				
0055 0415 1 8 REINFORCING STEEL- BULKHEAD 811.000 LB	1.10000	892.10				
0060 0415 1 9 REINFORCING STEEL- APPROACH SLABS 19,786.000 LB	1.10000	21,764.60				
0065 0450 1 1 PRESTRESSED BEAMS, TYPE II 2,148.000 LF	195.00000	418,860.00				
0067 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ 1,770.000 LF	155.00000	274,350.00				
0069 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ 2,195.000 LF	155.00000	340,225.00				
0075 0455133 3 SHEET PILING STEEL, F&I PERMANENT 2,843.000 SF	52.00000	147,836.00				
0077 0455137 1 LOAD TEST (DYNAMIC), INTERNAL GAUGES 22.000 EA	1,950.00000	42,900.00				
0079 0455137 1 LOAD TEST (DYNAMIC), INTERNAL GAUGES 27.000 EA	1,950.00000	52,650.00				

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) D.A.B. CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0080 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	1,160.000 LF	385.00000	446,600.00			
0085 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	130.000 LF	138.00000	17,940.00			
0090 0459 71 PILES, POLYETHYLENE SHEETING	120.000 SY	11.00000	1,320.00			
0095 0521 5 13 CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE	1,128.000 LF	132.00000	148,896.00			
0100 0521 6 12 CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 42" HEIGHT	564.000 LF	205.00000	115,620.00			
0105 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	698.500 TN	132.00000	92,202.00			
0110 0530 74 BEDDING STONE	233.200 TN	132.00000	30,782.40			
0001 Structures Section Totals:			**$3,552,169.40**			

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) D.A.B. CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0115 0101 1 MOBILIZATION 41673235201	(1.000) LS	3,750,000.00000	3,750,000.00			
0120 0101 1 MOBILIZATION 41673245201	(1.000) LS	3,750,000.00000	3,750,000.00			
0125 0102 1 MAINTENANCE OF TRAFFIC 41673235201	(600.000) DA (LS)	1,164,368.04000	1,164,368.04			
0130 0102 1 MAINTENANCE OF TRAFFIC 41673245201	(600.000) DA (LS)	1,250,000.00000	1,250,000.00			
0135 0102 2 1 SPECIAL DETOUR 1 41673235201	(1.000) LS	650,000.00000	650,000.00			
0140 0102 2 1 SPECIAL DETOUR 1 41673245201	(1.000) LS	650,000.00000	650,000.00			
0145 0102 2 2 SPECIAL DETOUR 2 41673235201	(1.000) LS	225,000.00000	225,000.00			
0150 0102 2 2 SPECIAL DETOUR 2 41673245201	(1.000) LS	225,000.00000	225,000.00			
0155 0102 2 3 SPECIAL DETOUR 3 41673235201	(1.000) LS	185,000.00000	185,000.00			

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) D.A.B. CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0160 0102 2 3 SPECIAL DETOUR 3 41673245201	(1.000) LS	185,000.00000	185,000.00			
0165 0102 3 COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	1,117.400 CY	55.00000	61,457.00			
0170 0102 14 TRAFFIC CONTROL OFFICER	1,488.000 HR	70.00000	104,160.00			
0175 0102 60 WORK ZONE SIGN	226,044.000 ED	0.25000	56,511.00			
0180 0102 61 BUSINESS SIGN	28.000 EA	24.00000	672.00			
0185 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE	13,681.000 LF	40.00000	547,240.00			
0190 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED	14,013.000 LF	32.00000	448,416.00			
0195 0102 71 16 TEMPORARY BARRIER, F&I, FREE STANDING	12,665.000 LF	32.00000	405,280.00			

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) D.A.B. CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0200 0102 71 23 TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE	16,963.000 LF	15.00000	254,445.00			
0205 0102 71 25 TEMPORARY BARRIER, RELOCATE, ANCHORED	13,660.000 LF	10.00000	136,600.00			
0210 0102 71 26 TEMPORARY BARRIER, RELOCATE, FREE STANDING	9,695.000 LF	10.00000	96,950.00			
0215 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	1,366,138.000 ED	0.15000	204,920.70			
0220 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	153,682.000 ED	0.30000	46,104.60			
0225 0102 74 7 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	3,434.000 LF	6.00000	20,604.00			
0230 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	2,640.000 ED	6.00000	15,840.00			
0235 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	7,068.000 EA	4.00000	28,272.00			

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) D.A.B. CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0240 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION 79.000 LO	1,500.00000	118,500.00				
0245 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 7,902.000 ED	14.50000	114,579.00				
0250 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 4,800.000 ED	42.00000	201,600.00				
0255 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 4,800.000 ED	18.00000	86,400.00				
0260 0102911 1 PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK, SKIP 328.000 LF	2.40000	787.20				
0265 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK,SOLID 9,947.000 LF	2.40000	23,872.80				
0270 0102911 3 PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK, OTHER 882.000 SF	4.80000	4,233.60				
0275 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW, SOLID 6,064.000 LF	2.40000	14,553.60				
0280 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS 3,773.000 SY	8.00000	30,184.00				

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) D.A.B. CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0285 0104 7 SEDIMENT BASIN / CONTAINMENT SYSTEM 18.000 EA	3,000.00000	54,000.00				
0290 0104 9 SEDIMENT BASIN / CONTAINMENT SYSTEM- CLEANOUT 18.000 EA	3,000.00000	54,000.00				
0295 0104 10 3 SEDIMENT BARRIER 37,433.000 LF	2.00000	74,866.00				
0300 0104 11 FLOATING TURBIDITY BARRIER 3,583.000 LF	10.00000	35,830.00				
0305 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC 4,212.000 LF	5.00000	21,060.00				
0310 0104 15 SOIL TRACKING PREVENTION DEVICE 22.000 EA	2,000.00000	44,000.00				
0315 0104 18 INLET PROTECTION SYSTEM 272.000 EA	150.00000	40,800.00				
0320 0104 19 CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL 3,773.000 SY	5.00000	18,865.00				
0325 0107 1 LITTER REMOVAL 2,654.380 AC	80.00000	212,350.40				

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) D.A.B. CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0330 0107 2 MOWING 2,167.270 AC	115.00000	249,236.05				
0335 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING (1.000) LS	30,000.00000	30,000.00				
0340 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 41673245201 (1.000) LS	30,000.00000	30,000.00				
0345 0108 2 MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 41673245201 (1.000) LS	30,000.00000	30,000.00				
0350 0110 1 1 CLEARING & GRUBBING 41673235201 (76.870) AC (LS)	1,500,000.00000	1,500,000.00				
0355 0110 1 1 CLEARING & GRUBBING 41673245201 (116.900) AC (LS)	1,500,000.00000	1,500,000.00				
0360 0110 4 10 REMOVAL OF EXISTING CONCRETE 849.000 SY	32.50000	27,592.50				
0365 0110 7 1 MAILBOX, F&I SINGLE 22.000 EA	265.00000	5,830.00				

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) D.A.B. CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0370 0110 86 2 (90529.000) CY (LS) DELIVERY OF SALVAGEABLE MATERIAL- STOCKPILE MATERIALS WITHIN PROJECT LIMITS, PROJECT 416732-4-52-01 41673245201	65,000.00000	65,000.00				
0375 0120 1 386,825.000 CY REGULAR EXCAVATION	6.50000	2,514,362.50				
0380 0120 4 2,224.000 CY SUBSOIL EXCAVATION	13.00000	28,912.00				
0385 0120 6 205,828.000 CY EMBANKMENT	6.50000	1,337,882.00				
0390 0160 4 265,067.000 SY TYPE B STABILIZATION	6.00000	1,590,402.00				
0395 0285701 43,135.000 SY OPTIONAL BASE, BASE GROUP 01	25.00000	1,078,375.00				
0400 0285702 29,229.000 SY OPTIONAL BASE, BASE GROUP 02	13.00000	379,977.00				
0405 0285709 51,563.000 SY OPTIONAL BASE, BASE GROUP 09	18.50000	953,915.50				

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) D.A.B. CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0410 0285710 5,573.000 OPTIONAL BASE, BASE GROUP 10 SY	19.00000	105,887.00				
0415 0285711 2,460.000 OPTIONAL BASE, BASE GROUP 11 SY	23.50000	57,810.00				
0420 0285712 83,925.000 OPTIONAL BASE, BASE GROUP 12 SY	19.00000	1,594,575.00				
0425 0285715 763.000 OPTIONAL BASE, BASE GROUP 15 SY	72.00000	54,936.00				
0430 0286 1 6,196.000 TURNOUT CONSTRUCTION/DRIVEWAY BASE- OPTIONAL MATERIALS SY	18.00000	111,528.00				
0435 0327 70 4 14,790.000 MILLING EXIST ASPH PAVT, 3" AVG DEPTH SY	4.00000	59,160.00				
0440 0327 70 6 1,110.000 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH SY	4.57000	5,072.70				
0445 0327 70 7 15,866.000 MILLING EXIST ASPH PAVT, 4" AVG DEPTH SY	5.50000	87,263.00				
0450 0327 70 11 64,672.000 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH SY	2.80000	181,081.60				

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) D.A.B. CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0455 0327 70 13 107.000 SY MILLING EXIST ASPH PAVT, 1 3/4" AVG DEPTH	3.50000	374.50				
0460 0327 70 20 20,524.000 SY MILLING EXIST ASPH PAVT, 3 3/4" AVG DEPTH	4.80000	98,515.20				
0465 0334 1 12 68.900 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC B	165.00000	11,368.50				
0470 0334 1 14 6,638.800 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC D	120.00000	796,656.00				
0475 0334 1 53 4,510.600 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22	120.00000	541,272.00				
0480 0334 1 54 43,592.100 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC D, PG76-22	125.00000	5,449,012.50				
0485 0337 7 25 7,627.500 TN ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22	170.00000	1,296,675.00				
0490 0337 7 85 6,493.400 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC D, FC-12.5, PG 76-22	135.00000	876,609.00				
0495 0339 1 642.100 TN MISCELLANEOUS ASPHALT PAVEMENT	250.00000	160,525.00				

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) D.A.B. CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0500 0350 3 12 — 42,088.000 SY PLAIN CEMENT CONCRETE PAVEMENT, 11.5"	95.00000	3,998,360.00				
0505 0350 5 — 70,061.000 LF CLEANING & SEALING JOINTS- CONCRETE PAVEMENT:	1.80000	126,109.80				
0510 0352 70 — 39,590.000 SY GRINDING CONCRETE PAVEMENT	6.50000	257,335.00				
0515 0400 0 11 — 988.300 CY CONCRETE CLASS NS, GRAVITY WALL	860.00000	849,938.00				
0520 0400 1 2 — 33.100 CY CONCRETE CLASS I, ENDWALLS	1,650.00000	54,615.00				
0525 0400 2 2 — 0.100 CY CONCRETE CLASS II, ENDWALLS	42,000.00000	4,200.00				
0530 0400 4 11 — 261.000 CY CONC CLASS IV, RETAINING WALLS	1,030.00000	268,830.00				
0535 0415 1 3 — 24,301.000 LB REINFORCING STEEL- RETAINING WALL	1.21000	29,404.21				
0540 0425 1311 — 4.000 EA INLETS, CURB, TYPE P-1, <10'	7,350.00000	29,400.00				

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) D.A.B. CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0545 0425 1331 INLETS, CURB, TYPE P-3, <10' 7.000 EA	8,350.00000	58,450.00				
0550 0425 1351 INLETS, CURB, TYPE P-5, <10' 36.000 EA	5,900.00000	212,400.00				
0555 0425 1361 INLETS, CURB, TYPE P-6, <10' 3.000 EA	6,600.00000	19,800.00				
0560 0425 1451 INLETS, CURB, TYPE J-5, <10' 2.000 EA	7,500.00000	15,000.00				
0565 0425 1461 INLETS, CURB, TYPE J-6, <10' 1.000 EA	10,500.00000	10,500.00				
0570 0425 1521 INLETS, DT BOT, TYPE C,<10' 29.000 EA	3,800.00000	110,200.00				
0575 0425 1525 INLETS, DITCH BOTTOM, TYPE C, PARTIAL 6.000 EA	3,500.00000	21,000.00				
0580 0425 1529 INLETS, DT BOT, TYPE C, MODIFY 4.000 EA	4,250.00000	17,000.00				
0585 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10' 8.000 EA	3,900.00000	31,200.00				

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) D.A.B. CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0590 0425 1541 INLETS, DT BOT, TYPE D, <10' 73.000 EA	5,800.00000	423,400.00				
0595 0425 1542 INLETS, DT BOT, TYPE D, >10' 2.000 EA	6,800.00000	13,600.00				
0600 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10' 12.000 EA	10,900.00000	130,800.00				
0605 0425 1544 INLETS, DITCH BOTTOM, TYPE D, J BOT, >10' 8.000 EA	12,800.00000	102,400.00				
0610 0425 1549 INLETS, DT BOT, TYPE D, MODIFY 10.000 EA	7,450.00000	74,500.00				
0615 0425 1551 INLETS, DT BOT, TYPE E, <10' 1.000 EA	5,500.00000	5,500.00				
0620 0425 1581 INLETS, DT BOT, TYPE H, <10' 1.000 EA	9,000.00000	9,000.00				
0625 0425 1701 INLETS, GUTTER, TYPE S, <10' 46.000 EA	4,600.00000	211,600.00				
0630 0425 1702 INLETS, GUTTER, TYPE S, >10' 1.000 EA	6,700.00000	6,700.00				

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) D.A.B. CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0635 0425 1703 INLETS, GUTTER, TYPE S, J BOTTOM <10' 15.000 EA	10,700.00000	160,500.00				
0640 0425 1704 INLETS, GUTTER, TYPE S, J BOTTOM, >10' 4.000 EA	11,000.00000	44,000.00				
0645 0425 1711 INLETS, GUTTER, TYPE V, <10' 3.000 EA	4,300.00000	12,900.00				
0650 0425 1781 INLETS, MEDIAN BARRIER, TYPE 1, <=10' 4.000 EA	5,300.00000	21,200.00				
0655 0425 2 41 MANHOLES, P-7, <10' 10.000 EA	4,350.00000	43,500.00				
0660 0425 2 61 MANHOLES, P-8, <10' 15.000 EA	5,550.00000	83,250.00				
0665 0425 2 62 MANHOLES, P-8, >10' 2.000 EA	5,800.00000	11,600.00				
0670 0425 2 71 MANHOLES, J-7, <10' 7.000 EA	8,000.00000	56,000.00				
0675 0425 2 72 MANHOLES, J-7, >10' 2.000 EA	12,000.00000	24,000.00				

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) D.A.B. CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0680 0425 2 91 MANHOLES, J-8, <10' 4.000 EA	7,800.00000	31,200.00				
0685 0425 2 92 MANHOLES, J-8, >10' 3.000 EA	12,500.00000	37,500.00				
0690 0430 94 1 DESILTING PIPE, 0 - 24" 2,034.000 LF	6.00000	12,204.00				
0695 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 111.000 LF	155.00000	17,205.00				
0700 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD 251.000 LF	155.00000	38,905.00				
0705 0430174136 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD 138.000 LF	200.00000	27,600.00				
0710 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD 604.000 LF	98.00000	59,192.00				
0715 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD 64.000 LF	130.00000	8,320.00				
0720 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 18,077.000 LF	80.00000	1,446,160.00				

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) D.A.B. CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0725 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	13,179.000 LF	95.00000	1,252,005.00			
0730 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	2,943.000 LF	130.00000	382,590.00			
0735 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	2,536.000 LF	160.00000	405,760.00			
0740 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	2,927.000 LF	190.00000	556,130.00			
0745 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	2,829.000 LF	240.00000	678,960.00			
0750 0430175154 PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	803.000 LF	300.00000	240,900.00			
0755 0430175160 PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD	107.000 LF	400.00000	42,800.00			
0760 0430175166 PIPE CULVERT, OPT MATERIAL, ROUND, 66"S/CD	902.000 LF	480.00000	432,960.00			
0765 0430175218 PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD	195.000 LF	115.00000	22,425.00			

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) D.A.B. CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0770 0430175224 361.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	140.00000	50,540.00				
0775 0430175230 329.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	195.00000	64,155.00				
0780 0430611125 3.000 EA U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 18"PIPE	3,500.00000	10,500.00				
0785 0430611129 2.000 EA U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:4 SLOPE, 24"PIPE	3,600.00000	7,200.00				
0790 0430611133 1.000 EA U-ENDWALL WITH BAFFLES, INDEX 261/430-011,1:4 SLOPE,30"PIPE	3,900.00000	3,900.00				
0795 0430611323 2.000 EA U-ENDWALL WITH BAFFLES, INDEX 261/430-011, 1:2 SLOPE, 15"PIPE	3,080.00000	6,160.00				
0800 0430830 67.400 CY PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	320.00000	21,568.00				
0805 0430982123 2.000 EA MITERED END SECTION, OPTIONAL ROUND, 15" CD	1,350.00000	2,700.00				

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) D.A.B. CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0810 0430982125 20.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" CD	1,450.00000	29,000.00				
0815 0430982129 13.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" CD	1,600.00000	20,800.00				
0820 0430982133 3.000 EA MITERED END SECTION, OPTIONAL ROUND, 30" CD	2,850.00000	8,550.00				
0825 0430982140 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 42" CD	3,850.00000	3,850.00				
0830 0430982141 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 48" CD	5,000.00000	5,000.00				
0835 0430982142 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 54" CD	8,950.00000	8,950.00				
0840 0430982143 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 60" CD	12,600.00000	12,600.00				
0845 0430982144 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 66" CD	12,800.00000	12,800.00				
0850 0430982625 1.000 EA MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	1,500.00000	1,500.00				

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) D.A.B. CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0855 0430982633 3.000 EA MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 30" CD	1,850.00000	5,550.00				
0860 0430984125 3.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" SD	1,450.00000	4,350.00				
0865 0430984129 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" SD	1,600.00000	1,600.00				
0870 0430984138 4.000 EA MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN	3,350.00000	13,400.00				
0875 0430984625 26.000 EA MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	1,500.00000	39,000.00				
0880 0436 1 1 150.000 LF TRENCH DRAIN, STANDARD	3,300.00000	495,000.00				
0885 0440 1 20 772.000 LF UNDERDRAIN, TYPE II	120.00000	92,640.00				
0890 0440 73 2 51.000 LF UNDERDRAIN OUTLET PIPE, 6"	72.00000	3,672.00				
0895 0446 1 1 7,831.000 LF EDGEDRAIN DRAINCRETE, STANDARD	84.00000	657,804.00				

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) D.A.B. CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0900 0446 71 1 EDGEDRAIN OUTLET PIPE, 4" 954.000 LF	33.00000	31,482.00				
0905 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL 2,375.000 LF	48.00000	114,000.00				
0910 0515 2211 PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1 232.000 LF	145.00000	33,640.00				
0915 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 15,562.000 LF	20.00000	311,240.00				
0920 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 10,876.000 LF	20.00000	217,520.00				
0925 0520 2 2 CONCRETE CURB, TYPE B 107.000 LF	28.00000	2,996.00				
0930 0520 2 4 CONCRETE CURB, TYPE D 83.000 LF	28.00000	2,324.00				
0935 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE 40.000 LF	52.00000	2,080.00				
0940 0520 6 SHOULDER GUTTER- CONCRETE 8,988.000 LF	25.00000	224,700.00				

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) D.A.B. CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0945 0520 70 1,164.000 SY CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	85.00000	98,940.00				
0950 0521 1 12 467.000 LF MEDIAN CONCRETE BARRIER, SHORT GRADE-SEPARATED	200.00000	93,400.00				
0955 0521 1 13 906.000 LF MEDIAN CONCRETE BARRIER, TALL GRADE-SEPARATED	360.00000	326,160.00				
0960 0521 72 56 308.000 LF SHOULDER CONCRETE BARRIER, 56" PIER PROTECTION BARRIER/CRASH WALL	625.00000	192,500.00				
0965 0522 1 44,046.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	38.00000	1,673,748.00				
0970 0522 2 1,714.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	60.00000	102,840.00				
0975 0524 1 2 420.000 SY CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"	60.00000	25,200.00				
0980 0524 1 29 157.000 SY CONCRETE DITCH PAVEMENT, 4", REINFORCED	74.00000	11,618.00				

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) D.A.B. CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0985 0524 2 49 CONCRETE SLOPE PAVEMENT, 6", REINFORCED	208.000 SY	135.00000	28,080.00			
0990 0524 3 CONC CORE DITCH BLOCKS	2.200 CY	1,685.00000	3,707.00			
0995 0527 2 DETECTABLE WARNINGS	1,798.000 SF	70.00000	125,860.00			
1000 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	42.400 TN	340.00000	14,416.00			
1005 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	79.900 TN	300.00000	23,970.00			
1010 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3	7,644.000 LF	32.50000	248,430.00			
1015 0536 6 PIPE RAIL FOR GUARDRAIL	6,275.000 LF	12.50000	78,437.50			
1020 0536 8 13 APPROACH TRANSITION CONNECTION TO RIGID BARRIER, FURNISH AND INSTALL, TL-3	4.000 EA	1,450.00000	5,800.00			

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) D.A.B. CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
1025 0536 73 GUARDRAIL REMOVAL 3,178.000 LF	6.80000	21,610.40				
1030 0536 85 20 GUARDRAIL END TREATMENT-TRAILING ANCHORAGE 2.000 EA	1,265.00000	2,530.00				
1032 0536 85 20 GUARDRAIL END TREATMENT-TRAILING ANCHORAGE 9.000 EA	1,265.00000	11,385.00				
1035 0536 85 24 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL 11.000 EA	3,600.00000	39,600.00				
1045 0536 85 26 GUARDRAIL END TREATMENT- TYPE CRT 4.000 EA	2,800.00000	11,200.00				
1047 0544 3 1 CRASH CUSHION, TL-3, NARROW 5.000 EA	31,000.00000	155,000.00				
1055 0550 10110 FENCING, TYPE A, 0.0-5.0', STANDARD 5,231.000 LF	9.50000	49,694.50				
1060 0550 60133 FENCE GATE, TYPE A, SLIDING/CANTILEVER, 12.1-18.0' OPENING 5.000 EA	6,000.00000	30,000.00				

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) D.A.B. CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
1065 0570 1 1 PERFORMANCE TURF 140,442.000 SY	2.50000	351,105.00				
1070 0570 1 2 PERFORMANCE TURF, SOD 399,837.000 SY	4.50000	1,799,266.50				
1075 0571 1 11 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1 10,435.000 SY	4.50000	46,957.50				
1080 0571 1 13 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 3 4,559.000 SY	12.50000	56,987.50				
1085 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 434.000 LF	10.50000	4,557.00				
1090 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 395.000 LF	30.00000	11,850.00				
1092 0630 2 16 CONDUIT, FURNISH & INSTALL, EMBEDDED CONCRETE BARRIERS AND TRAFFIC RAILINGS 314.000 LF	20.00000	6,280.00				
1095 0632 7 6 SIGNAL CABLE, REMOVE-INTERSECTION 1.000 PI	240.00000	240.00				

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) D.A.B. CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
1100 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 14.000 EA	520.00000	7,280.00				
1102 0635 3 13 JUNCTION BOX, FURNISH & INSTALL, EMBEDDED 2.000 EA	420.00000	840.00				
1105 0695 1 1 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL 21.000 EA	1,150.00000	24,150.00				
1110 0695 6 12 TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS 21.000 EA	900.00000	18,900.00				
1115 0695 7132 TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT 5.000 EA	5,450.00000	27,250.00				
1120 0695 7600 TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET 1.000 EA	300.00000	300.00				
1125 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 39.467 GM	1,200.00000	47,360.40				
1130 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 2.045 GM	1,550.00000	3,169.75				

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) D.A.B. CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
1135 0710 11103 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"	0.784 GM	1,800.00000	1,411.20			
1140 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	3,538.000 LF	1.10000	3,891.80			
1145 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	1,685.000 LF	1.21000	2,038.85			
1150 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	3,589.000 LF	1.30000	4,665.70			
1155 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	15.269 GM	475.00000	7,252.78			
1160 0710 11133 PAINTED PAVEMENT MARKING, STANDARD,WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,	1.279 GM	600.00000	767.40			
1165 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	2.590 GM	660.00000	1,709.40			

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) D.A.B. CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
1170 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 28.000 EA	44.50000	1,246.00				
1175 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 386.000 EA	32.50000	12,545.00				
1180 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 33.943 GM	1,200.00000	40,731.60				
1185 0710 11202 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 1.465 GM	1,550.00000	2,270.75				
1190 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 6,092.000 LF	1.21000	7,371.32				
1195 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" 0.213 GM	470.00000	100.11				
1200 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 1.962 GM	660.00000	1,294.92				
1205 0710 11331 PAINTED PAVEMENT MARKINGS, STANDARD,BLACK, SKIP, 6" 0.373 GM	470.00000	175.31				

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) D.A.B. CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
1210 0999 16 (1.000) LS PARTNERING, DO NOT BID 41673245201	21,000.00000	21,000.00				
1215 0999 20 1 40.000 DA DISPUTES REVIEW BOARD, MEETING-DO NOT BID	3,300.00000	132,000.00				
1220 0999 20 2 2.000 EA DISPUTES REVIEW BOARD, HEARING-DO NOT BID	4,000.00000	8,000.00				
1225 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 41673235201	75,000.00000	75,000.00				
1230 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 41673245201	75,000.00000	75,000.00				
0002 Roadway Section Totals:		**$60,364,998.69**				
SECTION: 0003 Signing						
1235 0546 72 2 0.435 GM GROUND-IN RUMBLE STRIPS, 8" CYLINDRICAL	1,465.00000	637.28				
1240 0546 72 3 4.567 GM GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL	3,750.00000	17,126.25				

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) D.A.B. CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1245 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	128.000 AS	455.00000	58,240.00			
1250 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	75.000 AS	1,300.00000	97,500.00			
1255 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	8.000 AS	2,095.00000	16,760.00			
1260 0700 1 14 SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF	1.000 AS	2,200.00000	2,200.00			
1265 0700 1 50 SINGLE POST SIGN, RELOCATE	28.000 AS	260.00000	7,280.00			
1270 0700 1 60 SINGLE POST SIGN, REMOVE	201.000 AS	90.00000	18,090.00			
1275 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	1.000 AS	4,550.00000	4,550.00			
1280 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	14.000 AS	4,800.00000	67,200.00			
1285 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF	11.000 AS	6,360.00000	69,960.00			

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) D.A.B. CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1290 0700 2 16 MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF 3.000 AS	9,500.00000	28,500.00				
1295 0700 2 50 MULTI- POST SIGN, GROUND MOUNT, RELOCATE 1.000 AS	3,560.00000	3,560.00				
1300 0700 2 60 MULTI- POST SIGN, REMOVE 23.000 AS	1,160.00000	26,680.00				
1305 0700 3204 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF 2.000 EA	1,880.00000	3,760.00				
1310 0700 3207 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF 1.000 EA	9,150.00000	9,150.00				
1315 0700 3604 SIGN PANEL, REMOVE, 31-50 SF 2.000 EA	730.00000	1,460.00				
1320 0700 4113 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 31-40 FT 1.000 EA	73,250.00000	73,250.00				
1325 0701 17101 PROFILED THERMOPLASTIC,STANDARD-CONCRETE SURFACES, WHITE, SOLID,6" 0.054 GM	8,650.00000	467.10				

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) D.A.B. CONSTRUCTORS, INC.					
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1330 0701 17201 PROFILED THERMOPLASTIC,STANDARD-CONCRETE SURFACES, YELLOW, SOLID,6" 0.075 GM	8,700.00000	652.50				
1335 0701 18201 PROFILED THERMOPLASTIC,STANDARD-ASPHALT SURFACES, YELLOW, SOLID,6" 3.136 GM	9,300.00000	29,164.80				
1340 0705 10 1 OBJECT MARKER, TYPE 1 16.000 EA	350.00000	5,600.00				
1345 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR 10.000 EA	180.00000	1,800.00				
1350 0705 11 2 DELINEATOR, NON-FLEXIBLE 54.000 EA	190.00000	10,260.00				
1355 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN 4.000 EA	350.00000	1,400.00				
1360 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE 13.000 SF	1.80000	23.40				
1365 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE 1,018.000 SF	1.80000	1,832.40				

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) D.A.B. CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1370 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41673235201	59,500.00000	59,500.00				
1375 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41673245201	100,000.00000	100,000.00				
1380 0711 11123 6,457.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	3.00000	19,371.00				
1385 0711 11124 5,833.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	5.00000	29,165.00				
1390 0711 11125 1,185.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	6.00000	7,110.00				
1395 0711 11141 1.592 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	3,300.00000	5,253.60				
1400 0711 11160 20.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	80.00000	1,600.00				
1405 0711 11170 250.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	70.00000	17,500.00				

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) D.A.B. CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1410 0711 11224 4,631.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	5.00000	23,155.00				
1415 0711 11241 0.740 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	3,300.00000	2,442.00				
1420 0711 14125 5,755.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	17.50000	100,712.50				
1425 0711 14141 0.242 GM THERMOPLASTIC, PREFORMED, WHITE, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES	7,700.00000	1,863.40				
1430 0711 14160 27.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	460.00000	12,420.00				
1435 0711 14170 25.000 EA THERMOPLASTIC, PREFORMED, WHITE, ARROW	100.00000	2,500.00				
1440 0711 14341 0.242 GM THERMOPLASTIC, PREFORMED, BLACK, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES	7,700.00000	1,863.40				

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) D.A.B. CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1445 0711 14560 THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL	18.000 EA	1,500.00000	27,000.00			
1450 0711 14570 THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST, ARROW ON CONCRETE SURFACE	81.000 EA	1,500.00000	121,500.00			
1455 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	4.187 GM	5,650.00000	23,656.55			
1460 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" 000	6.247 GM	5,650.00000	35,295.55			
1465 0711 15102 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"	1.802 GM	7,550.00000	13,605.10			
1470 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	9.663 GM	1,450.00000	14,011.35			
1475 0711 15133 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP	0.237 GM	2,750.00000	651.75			

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) D.A.B. CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1480 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	5.243 GM 5,650.00000	29,622.95				
1485 0711 15202 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES YELLOW, SOLID, 8"	0.918 GM 7,500.00000	6,885.00				
1490 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	6.541 GM 4,300.00000	28,126.30				
1495 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	1.784 GM 5,750.00000	10,258.00				
1500 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	3.758 GM 1,100.00000	4,133.80				
1505 0711 16133 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-APPROACH TO TOLL PLAZA OR 3-9 LANE DROP	0.583 GM 2,150.00000	1,253.45				
1510 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	3.096 GM 4,300.00000	13,312.80				
1515 0711 16202 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"	0.125 GM 5,500.00000	687.50				

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) D.A.B. CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1520 0713103101 0.108 GM PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES	43,000.00000	4,644.00				
1525 0713103131 1.105 GM PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES	11,500.00000	12,707.50				
1530 0713103133 0.051 GM PERMANENT TAPE, WHITE, SKIP, 12" WIDE 3'-9' DROP LANE ON CONCRETE SURFACES	22,500.00000	1,147.50				
1535 0713103201 0.107 GM PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	43,000.00000	4,601.00				
1540 0713103331 1.097 GM PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES	11,500.00000	12,615.50				
1545 0713103333 0.051 GM PERMANENT TAPE, BLACK, 3'-9' DROP LANE, 12" ON CONCRETE SURFACES	22,500.00000	1,147.50				
0003 Signing Section Totals:		**$1,308,422.73**				
SECTION: 0004 Lighting						
1550 0630 2 11 4,160.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	7.80000	32,448.00				

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) D.A.B. CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
1555 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 1,295.000 LF	28.00000	36,260.00				
1560 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 42.000 EA	420.00000	17,640.00				
1565 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 1.000 AS	3,250.00000	3,250.00				
1570 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 585.000 LF	5.40000	3,159.00				
1575 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 1.000 EA	780.00000	780.00				
1580 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 22,746.000 LF	1.60000	36,393.60				
1585 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS 1,800.000 LF	0.30000	540.00				
1590 0715 4 13 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT 13.000 EA	7,450.00000	96,850.00				

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) D.A.B. CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
1595 0715 4 23 — LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT — 23.000 EA	13,850.00000	318,550.00				
1600 0715 7 11 — LOAD CENTER, F&I, SECONDARY VOLTAGE — 1.000 EA	15,000.00000	15,000.00				
1605 0715 19 60 — HIGH MAST LIGHT POLE, REMOVE POLE AND FOUNDATION — 1.000 EA	15,000.00000	15,000.00				
1610 0715500 1 — POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL — 36.000 EA	500.00000	18,000.00				
0004 Lighting Section Totals:		**$593,870.60**				
SECTION: 0005 Signalization						
1615 0630 2 11 — CONDUIT, FURNISH & INSTALL, OPEN TRENCH — 23,972.000 LF	20.50000	491,426.00				
1620 0630 2 12 — CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE — 2,765.000 LF	38.50000	106,452.50				
1625 0632 7 1 — SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL — 4.000 PI	6,700.00000	26,800.00				

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) D.A.B. CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1630 0632 7 6 SIGNAL CABLE, REMOVE-INTERSECTION	3.000 PI	480.00000	1,440.00			
1635 0633 1122 FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS	450.000 LF	3.40000	1,530.00			
1640 0633 1124 FIBER OPTIC CABLE, F&I, UNDERGROUND, 97 - 144 FIBERS	27,496.000 LF	4.60000	126,481.60			
1645 0633 1610 FIBER OPTIC CABLE, REMOVE, OVERHEAD	4,682.000 LF	0.90000	4,213.80			
1650 0633 1620 FIBER OPTIC CABLE, REMOVE, UNDERGROUND	1,090.000 LF	0.70000	763.00			
1655 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE	192.000 EA	48.00000	9,216.00			
1660 0633 2 32 FIBER OPTIC CONNECTION, INSTALL, TERMINATION	24.000 EA	110.00000	2,640.00			
1665 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	5.000 EA	965.00000	4,825.00			
1670 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	11.000 EA	66.00000	726.00			

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) D.A.B. CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1675 0633 3 14 FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT	1.000 EA	90.00000	90.00			
1680 0633 3 15 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL	3.000 EA	3,150.00000	9,450.00			
1685 0633 3 17 FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL	1.000 EA	125.00000	125.00			
1690 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX	4.000 PI	8,450.00000	33,800.00			
1695 0634 5 1 FIBERGLASS INSULATOR, FURNISH & INSTALL	200.000 LF	60.00000	12,000.00			
1700 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	78.000 EA	550.00000	42,900.00			
1705 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	39.000 EA	1,110.00000	43,290.00			
1710 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	5.000 EA	3,200.00000	16,000.00			

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) D.A.B. CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1715 0639 1112	3.000	3,150.00000	9,450.00			
ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY	AS					
1720 0639 1122	1.000	3,250.00000	3,250.00			
ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	AS					
1725 0639 2 1	925.000	4.80000	4,440.00			
ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	LF					
1730 0639 3 11	6.000	600.00000	3,600.00			
ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	EA					
1735 0641 2 12	8.000	1,450.00000	11,600.00			
PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	EA					
1740 0641 2 70	4.000	8,070.00000	32,280.00			
PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER	EA					
1745 0641 2 80	6.000	10,250.00000	61,500.00			
PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER	EA					
1750 0646 1 11	30.000	2,050.00000	61,500.00			
ALUMINUM SIGNALS POLE, PEDESTAL	EA					

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) D.A.B. CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1755 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 10.000 EA	240.00000	2,400.00				
1760 0649 1 14 STEEL STRAIN POLE, F&I, TYPE PS- VII 4.000 EA	36,000.00000	144,000.00				
1765 0649 1 15 STEEL STRAIN POLE, F&I, TYPE PS-VIII 8.000 EA	39,800.00000	318,400.00				
1767 0649 1 16 STEEL STRAIN POLE, F&I, TYPE PS- IX 4.000 EA	42,000.00000	168,000.00				
1770 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 42.000 AS	1,350.00000	56,700.00				
1775 0650 1 16 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY 13.000 AS	1,500.00000	19,500.00				
1780 0650 1 19 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY 11.000 AS	1,900.00000	20,900.00				
1785 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 30.000 AS	720.00000	21,600.00				

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) D.A.B. CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1790 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 4.000 EA	5,180.00000	20,720.00				
1795 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 16.000 EA	8,200.00000	131,200.00				
1800 0660 6422 VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH RELOCATE, ABOVE GROUND EQUIPMENT 1.000 EA	3,600.00000	3,600.00				
1805 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 30.000 EA	270.00000	8,100.00				
1810 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA 4.000 AS	30,000.00000	120,000.00				
1815 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 7.000 AS	421.00000	2,947.00				
1820 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 1.000 EA	6,400.00000	6,400.00				
1825 0685 1 13 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET 4.000 EA	7,200.00000	28,800.00				

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) D.A.B. CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1830 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 12.000 EA	600.00000	7,200.00				
1835 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF 16.000 EA	5,300.00000	84,800.00				
1840 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 1,887.000 LF	1.60000	3,019.20				
1845 0715 5 31 LUMINAIRE & BRACKET ARM-ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE 8.000 EA	1,800.00000	14,400.00				
1850 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL 4.000 EA	540.00000	2,160.00				
0005 Signalization Section Totals:		**$2,306,635.10**				
SECTION: 0006 Utilities						
1855 0000700 1 UTILITIES DESIGN GROUP- GENERIC PAY ITEM 1 UTILITY FIXTURES, F & I, PIPE HANGERS (EA) 141.000 ZZ	612.00000	86,292.00				

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) D.A.B. CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1860 0000700 2 209.000 ZZ UTILITIES DESIGN GROUP- GENERIC PAY ITEM 2 6" Fusible PVC (FSPVC) (LF) 41673235601	145.00000	30,305.00				
1865 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 41673235601	189,879.37000	189,879.37				
1870 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 416732-4-56-01	104,392.55000	104,392.55				
1875 1050 16002 5,674.000 LF UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	11.00000	62,414.00				
1880 1050 16003 10,217.000 LF UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	11.00000	112,387.00				
1885 1050 16004 16,777.000 LF UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	14.00000	234,878.00				
1890 1050 16005 965.000 LF UTILITY PIPE,REMOVE & DISPOSE, 20-49.9"	23.00000	22,195.00				
1895 1050 18004 2,277.000 LF UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 8-19.9"	30.00000	68,310.00				

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) D.A.B. CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1900 1050 31202 425.000 LF UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 2"	52.00000	22,100.00				
1905 1050 31204 702.000 LF UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 4"	65.00000	45,630.00				
1910 1050 31208 8,064.000 LF UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 8"	60.00000	483,840.00				
1915 1050 31208 1,201.000 LF UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 8"	70.00000	84,070.00				
1917 1050 31210 535.000 LF UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 10"	65.00000	34,775.00				
1920 1050 31212 1,642.000 LF UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 12"	90.00000	147,780.00				
1925 1050 41102 375.000 LF UTILITY PIPE- POLYETHYLENE, FURNISH & INSTALL, CASING/CONDUIT, 2"	75.00000	28,125.00				
1930 1050 41104 872.000 LF UTILITY PIPE- POLYETHYLENE, FURNISH & INSTALL, CASING/CONDUIT, 4"	80.00000	69,760.00				

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) D.A.B. CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1935 1050 41201 375.000 LF UTILITY PIPE- POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 1"	75.00000	28,125.00				
1940 1050 41202 1,132.000 LF UTILITY PIPE- POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 2"	75.00000	84,900.00				
1945 1050 42204 102.000 LF UTILITY PIPE- HIGH DENSITY POLYETHYLENE, FURNISH & INSTALL, WATER/SEWER, 4"	85.00000	8,670.00				
1950 1050 51204 60.000 LF UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 4"	130.00000	7,800.00				
1955 1050 51206 91.000 LF UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 6"	215.00000	19,565.00				
1960 1050 51208 999.000 LF UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 8"	110.00000	109,890.00				
1965 1050 51212 7,688.000 LF UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 12"	90.00000	691,920.00				
1970 1050 51212 7,724.000 LF UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 12"	90.00000	695,160.00				

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) D.A.B. CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1975 1050 51216	3,190.000	120.00000	382,800.00			
UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 16"	LF					
1980 1050 61112	434.000	500.00000	217,000.00			
UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 12"	LF					
1985 1050 61116	293.000	580.00000	169,940.00			
UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 16"	LF					
1990 1050 61124	320.000	820.00000	262,400.00			
UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 24"	LF					
1995 1055 51108	53.000	1,650.00000	87,450.00			
UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 8"	EA					
2000 1055 51112	108.000	2,000.00000	216,000.00			
UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 12"	EA					
2005 1055 51116	16.000	3,650.00000	58,400.00			
UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 16"	EA					
2010 1055 51208	1.000	1,450.00000	1,450.00			
UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 8"	EA					

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) D.A.B. CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
2015 1055 51212 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 12" 20.000 EA	2,050.00000	41,000.00				
2020 1055 51216 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 16" 2.000 EA	4,200.00000	8,400.00				
2025 1055 51308 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 8" 1.000 EA	1,650.00000	1,650.00				
2030 1055 51312 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 12" 2.000 EA	1,650.00000	3,300.00				
2035 1055 51316 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 16" 1.000 EA	3,250.00000	3,250.00				
2040 1055 51408 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 8" 10.000 EA	1,650.00000	16,500.00				
2045 1055 51412 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 12" 9.000 EA	1,850.00000	16,650.00				
2050 1055 51416 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL UNION, 16" 2.000 EA	3,650.00000	7,300.00				

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) D.A.B. CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
2055 1055 51512 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 12"	6.000 EA	1,400.00000	8,400.00			
2060 1060 11222 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, 6.1 - 12'	3.000 EA	7,500.00000	22,500.00			
2065 1060 11223 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, > 12'	1.000 EA	7,500.00000	7,500.00			
2070 1060 15 UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY	10.000 EA	6,000.00000	60,000.00			
2075 1060 16 UTILITY STRUCTURE, BELOW GROUND, REMOVE&DISPOSE CONTRACTOR TAKES OWNERSHIP	5.000 EA	1,500.00000	7,500.00			
2080 1080 21102 UTILITY FIXTURE, VALVE/METER BOX, FURNISH & INSTALL, 2"	17.000 EA	2,700.00000	45,900.00			
2085 1080 21500 UTILITY FIXTURE, VALVE/METER BOX, ADJUST	6.000 EA	1,650.00000	9,900.00			
2090 1080 21600 UTILITY FIXTURE, VALVE/METER BOX, REMOVE	15.000 EA	780.00000	11,700.00			

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) D.A.B. CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
2095 1080 23102 UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 2"	1.000 EA	4,150.00000	4,150.00			
2100 1080 23104 UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 4"	4.000 EA	6,900.00000	27,600.00			
2105 1080 23106 UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 6"	1.000 EA	8,400.00000	8,400.00			
2110 1080 23112 UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 12"	3.000 EA	14,000.00000	42,000.00			
2115 1080 24102 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 2"	5.000 EA	4,150.00000	20,750.00			
2120 1080 24104 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 4"	4.000 EA	4,550.00000	18,200.00			
2125 1080 24106 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 6"	11.000 EA	4,700.00000	51,700.00			
2130 1080 24108 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 8"	17.000 EA	5,800.00000	98,600.00			

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) D.A.B. CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
2135 1080 24112 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 12"	27.000 EA	7,200.00000	194,400.00			
2140 1080 24116 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 16"	5.000 EA	11,000.00000	55,000.00			
2145 1080 24500 UTILITY FIXTURE, VALVE ASSEMBLY, ADJUST/MODIFY	49.000 EA	2,000.00000	98,000.00			
2150 1080 24600 UTILITY FIXTURE, VALVE ASSEMBLY, REMOVE	12.000 EA	560.00000	6,720.00			
2155 1080 25600 UTILITY FIXTURE- BLOWOFF ASSEMBLY, REMOVE	1.000 EA	1,100.00000	1,100.00			
2160 1080 26102 UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 2"	1.000 EA	3,500.00000	3,500.00			
2165 1080 26108 UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH & INSTALL 8"	4.000 EA	9,700.00000	38,800.00			
2170 1080 26112 UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH AND INSTALL12"	7.000 EA	6,600.00000	46,200.00			
2175 1080 26116 UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH AND INSTALL, 16"	2.000 EA	6,000.00000	12,000.00			

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) D.A.B. CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
2180 1080 26500	4.000	4,250.00000	17,000.00			
UTILITY FIXTURE, VAC/AIR ASSEMBLY, ADJUST/MODIFY	EA					
2185 1080 26600	1.000	1,100.00000	1,100.00			
UTILITY FIXTURE, VAC/AIR ASSEMBLY, REMOVE	EA					
2190 1080 27112	2.000	18,000.00000	36,000.00			
UTILITY FIXTURE- LINE STOP ASSEMBLY, FURNISH AND INSTALL, 12"	EA					
2195 1080 29104	26.000	775.00000	20,150.00			
UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 4"	EA					
2200 1080 29106	16.000	650.00000	10,400.00			
UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 6"	EA					
2205 1080 29108	315.000	875.00000	275,625.00			
UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 8"	EA					
2210 1080 29112	985.000	950.00000	935,750.00			
UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 12"	EA					
2215 1080 29116	36.000	1,350.00000	48,600.00			
UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 16"	EA					
2220 1080 32102	4.000	1,600.00000	6,400.00			
UTILITY FIXTURE- SAMPLE POINT, FURNISH & INSTALL, 2"	EA					

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) D.A.B. CONSTRUCTORS, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
2225 1080 32106 UTILITY FIXTURE- SAMPLE POINT, FURNISH & INSTALL, 6"	13.000 EA	1,200.00000	15,600.00			
2230 1080 32108 UTILITY FIXTURE- SAMPLE POINT, FURNISH & INSTALL, 8"	7.000 EA	1,400.00000	9,800.00			
2235 1080 32112 UTILITY FIXTURE- SAMPLE POINT, FURNISH & INSTALL, 12"	30.000 EA	1,400.00000	42,000.00			
2240 1080 32116 UTILITY FIXTURE- SAMPLE POINT, FURNISH & INSTALL, 16"	5.000 EA	1,450.00000	7,250.00			
2245 1644113 08 FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6"	1.000 EA	8,000.00000	8,000.00			
2250 1644700 FIRE HYDRANT, ADJUST & MODIFY	3.000 EA	4,500.00000	13,500.00			
2255 1644900 FIRE HYDRANT, REMOVE	1.000 EA	4,000.00000	4,000.00			
0006 Utilities Section Totals:			**$7,318,347.92**			
Contract Grand Totals:			**$75,444,444.44**			

Letting: CT190731 July 31, 2019 **Call Order:** 001 **Contract:** T7396

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office