Vendor Ranking

Letting: CT190612 June 12, 2019 10:30 AM
Call Order: 002
Contract: T1719
District: District 1
Counties: POLK
Fed Aid No: D119005B
Contract Time: 250 AVAILABLE DAYS
Project(s): 43800915201 (*) 43800915202
Contract Desc: SR 572

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	PREFERRED MATERIALS INC.	Responsive	Winning bid	$4,444,444.44	100.00%
2	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$4,576,215.20	102.96%
3	C.W. ROBERTS CONTRACTING, INC.	Responsive	Non-Winning Bid	$4,865,884.82	109.48%
4	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$5,296,784.38	119.18%
5	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Non-Winning Bid	$5,894,690.50	132.63%
6	AMERICAN LIGHTING AND SIGNALIZATION, LLC.	Responsive	Non-Winning Bid	$6,059,830.50	136.35%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT190612 June 12, 2019 **Call Order:** 002 **Contract:** T1719

District: District 1 **Counties:** POLK **Fed Aid No:** D119005B

Contract Time: 250 AVAILABLE DAYS **Project(s):** 43800915201 (*) 43800915202

Contract Descr: SR 572

The improvements under this contract consist of milling and resurfacing, base work, shoulder treatment, drainage improvement, curb and gutter, signalization, lighting, signing and pavement marking, guardrail, sidewalk and driveways on SR 572 from the North Rooms to Go warehouse entrance road southerly for 2.075 miles to Drane Field Road in Polk County, Florida.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 43800915201	355,953.12000	355,953.12	196,411.35000	196,411.35	388,000.00000	388,000.00
0010 0102 1 (250.000) DA (LS) MAINTENANCE OF TRAFFIC 43800915201	190,000.00000	190,000.00	237,100.27000	237,100.27	275,000.00000	275,000.00
0015 0102 14 248.000 HR TRAFFIC CONTROL OFFICER	88.43000	21,930.64	73.50000	18,228.00	60.00000	14,880.00
0020 0102 60 21,750.000 ED WORK ZONE SIGN	0.20000	4,350.00	0.24000	5,220.00	0.24000	5,220.00
0025 0102 74 1 61,500.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.12000	7,380.00	0.13000	7,995.00	0.13000	7,995.00
0030 0102 74 2 1,500.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.20000	300.00	0.33000	495.00	0.22000	330.00
0035 0102 76 500.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	4.00000	2,000.00	5.65000	2,825.00	5.42000	2,710.00

Letting: CT190612 June 12, 2019 **Call Order:** 002 **Contract:** T1719

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) C.W. ROBERTS CONTRACTING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER 1,269.000 EA	3.50000	4,441.50	4.04000	5,126.76	3.83000	4,860.27
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 2,112.000 ED	9.00000	19,008.00	11.94000	25,217.28	11.00000	23,232.00
0050 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 750.000 ED	11.25000	8,437.50	8.67000	6,502.50	11.00000	8,250.00
0055 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 750.000 ED	9.10000	6,825.00	9.39000	7,042.50	8.55000	6,412.50
0060 0102911 1 PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK, SKIP 290.000 LF	4.00000	1,160.00	4.62000	1,339.80	3.30000	957.00
0065 0104 10 3 SEDIMENT BARRIER 9,608.000 LF	0.97000	9,319.76	0.62000	5,956.96	3.10000	29,784.80
0070 0104 11 FLOATING TURBIDITY BARRIER 140.000 LF	8.99000	1,258.60	9.05000	1,267.00	16.50000	2,310.00
0075 0104 15 SOIL TRACKING PREVENTION DEVICE 2.000 EA	3,400.00000	6,800.00	1,130.71000	2,261.42	5,350.00000	10,700.00
0080 0104 18 INLET PROTECTION SYSTEM 55.000 EA	74.50000	4,097.50	73.50000	4,042.50	86.50000	4,757.50

Letting: CT190612 June 12, 2019 **Call Order:** 002 **Contract:** T1719

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0107 1 LITTER REMOVAL 348.300 AC	40.00000	13,932.00	56.54000	19,692.88	60.00000	20,898.00
0090 0107 2 MOWING 274.100 AC	20.00000	5,482.00	56.54000	15,497.61	71.00000	19,461.10
0095 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43800915201 (1.000) LS	32,950.00000	32,950.00	2,826.77000	2,826.77	13,000.00000	13,000.00
0100 0110 1 1 CLEARING & GRUBBING 43800915201 (2.150) AC (LS)	38,000.00000	38,000.00	24,568.42000	24,568.42	12,500.00000	12,500.00
0105 0110 1 1 CLEARING & GRUBBING 43800915202 (1.390) AC (LS)	25,000.00000	25,000.00	31,501.11000	31,501.11	8,000.00000	8,000.00
0110 0110 4 10 REMOVAL OF EXISTING CONCRETE 922.000 SY	14.50000	13,369.00	40.58000	37,414.76	15.50000	14,291.00
0115 0110 7 1 MAILBOX, F&I SINGLE 1.000 EA	150.00000	150.00	127.58000	127.58	350.00000	350.00
0120 0120 1 REGULAR EXCAVATION 1,185.200 CY	30.00000	35,556.00	28.17000	33,387.08	11.30000	13,392.76

Letting: CT190612 June 12, 2019 **Call Order:** 002 **Contract:** T1719

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) C.W. ROBERTS CONTRACTING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0125 0120 6 1,643.200 CY EMBANKMENT	29.00000	47,652.80	15.68000	25,765.38	19.95000	32,781.84
0130 0160 4 4,498.000 SY TYPE B STABILIZATION	8.90000	40,032.20	14.39000	64,726.22	9.30000	41,831.40
0135 0162 1 11 817.000 SY PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	18.40000	15,032.80	9.42000	7,696.14	11.50000	9,395.50
0140 0285706 365.000 SY OPTIONAL BASE, BASE GROUP 06	14.00000	5,110.00	40.53000	14,793.45	17.50000	6,387.50
0145 0285710 2,221.000 SY OPTIONAL BASE, BASE GROUP 10	41.00000	91,061.00	26.22000	58,234.62	19.50000	43,309.50
0150 0327 70 4 60,064.000 SY MILLING EXIST ASPH PAVT, 3" AVG DEPTH	2.03000	121,929.92	2.86000	171,783.04	1.77000	106,313.28
0155 0327 70 6 10,727.000 SY MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	2.77000	29,713.79	3.85000	41,298.95	3.36000	36,042.72
0160 0334 1 13 5,700.800 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	98.17000	559,647.54	91.83000	523,504.46	94.30000	537,585.44
0165 0337 7 83 6,045.000 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	124.88000	754,899.60	115.41000	697,653.45	108.75000	657,393.75

Letting: CT190612 June 12, 2019 **Call Order:** 002 **Contract:** T1719

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0170 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 11.500 TN	303.71000	3,492.67	421.63000	4,848.75	265.00000	3,047.50
0175 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL 13.000 CY	470.00000	6,110.00	818.27000	10,637.51	1,100.00000	14,300.00
0180 0425 1351 INLETS, CURB, TYPE P-5, <10' 1.000 EA	5,500.00000	5,500.00	4,790.55000	4,790.55	6,000.00000	6,000.00
0185 0425 1521 INLETS, DT BOT, TYPE C,<10' 1.000 EA	2,700.00000	2,700.00	3,685.62000	3,685.62	3,900.00000	3,900.00
0190 0425 1541 INLETS, DT BOT, TYPE D, <10' 9.000 EA	3,100.00000	27,900.00	4,720.98000	42,488.82	4,400.00000	39,600.00
0195 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10' 1.000 EA	5,650.00000	5,650.00	5,295.20000	5,295.20	5,200.00000	5,200.00
0200 0425 1581 INLETS, DT BOT, TYPE H, <10' 1.000 EA	5,515.00000	5,515.00	4,555.22000	4,555.22	5,475.00000	5,475.00
0205 0425 1910 INLETS, CLOSED FLUME 1.000 EA	3,585.00000	3,585.00	3,014.36000	3,014.36	5,250.00000	5,250.00
0210 0425 5 MANHOLE, ADJUST 1.000 EA	1,250.00000	1,250.00	238.16000	238.16	650.00000	650.00

Letting: CT190612 June 12, 2019 **Call Order:** 002 **Contract:** T1719

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) C.W. ROBERTS CONTRACTING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0215 0430174115 8.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD	52.00000	416.00	311.30000	2,490.40	98.50000	788.00
0220 0430174118 105.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	55.30000	5,806.50	133.68000	14,036.40	109.50000	11,497.50
0225 0430174218 18.000 LF PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	64.25000	1,156.50	215.73000	3,883.14	153.00000	2,754.00
0230 0430175118 26.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	59.25000	1,540.50	269.82000	7,015.32	87.50000	2,275.00
0235 0430175130 295.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	82.50000	24,337.50	145.58000	42,946.10	120.00000	35,400.00
0240 0430175218 710.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD	64.25000	45,617.50	91.21000	64,759.10	220.00000	156,200.00
0245 0430175224 338.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	83.10000	28,087.80	116.18000	39,268.84	175.00000	59,150.00
0250 0430175230 258.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	106.00000	27,348.00	154.72000	39,917.76	275.00000	70,950.00

Letting: CT190612 June 12, 2019 **Call Order:** 002 **Contract:** T1719

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0255 0430982125 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" CD	985.00000	985.00	1,883.54000	1,883.54	2,200.00000	2,200.00
0260 0430982625 1.000 EA MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	1,045.00000	1,045.00	1,943.01000	1,943.01	3,300.00000	3,300.00
0265 0430982629 2.000 EA MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD	1,300.00000	2,600.00	1,384.44000	2,768.88	3,500.00000	7,000.00
0270 0430982633 1.000 EA MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 30" CD	1,990.00000	1,990.00	1,714.76000	1,714.76	2,200.00000	2,200.00
0275 0430984123 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 15" SD	935.00000	935.00	1,145.62000	1,145.62	1,500.00000	1,500.00
0280 0430984125 6.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" SD	985.00000	5,910.00	1,495.40000	8,972.40	2,000.00000	12,000.00
0285 0430984625 2.000 EA MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	1,045.00000	2,090.00	1,942.96000	3,885.92	2,000.00000	4,000.00
0290 0515 1 2 57.000 LF PIPE HANDRAIL - GUIDERAIL, ALUMINUM	54.50000	3,106.50	49.75000	2,835.75	54.00000	3,078.00
0295 0520 1 7 1,075.000 LF CONCRETE CURB & GUTTER, TYPE E	14.00000	15,050.00	28.71000	30,863.25	26.40000	28,380.00

Letting: CT190612 June 12, 2019 **Call Order:** 002 **Contract:** T1719

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) C.W. ROBERTS CONTRACTING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0300 0520 1 10 1,684.000 LF CONCRETE CURB & GUTTER, TYPE F	14.05000	23,660.20	32.82000	55,268.88	30.60000	51,530.40
0305 0520 2 2 136.000 LF CONCRETE CURB, TYPE B	14.65000	1,992.40	44.64000	6,071.04	42.30000	5,752.80
0310 0520 2 4 61.000 LF CONCRETE CURB, TYPE D	13.00000	793.00	33.76000	2,059.36	47.75000	2,912.75
0315 0520 70 73.000 SY CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	54.00000	3,942.00	88.41000	6,453.93	109.00000	7,957.00
0320 0522 1 2,052.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	36.75000	75,411.00	55.88000	114,665.76	52.40000	107,524.80
0325 0522 2 781.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	47.00000	36,707.00	76.79000	59,972.99	73.40000	57,325.40
0330 0524 1 2 50.000 SY CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"	52.00000	2,600.00	164.59000	8,229.50	135.00000	6,750.00
0335 0527 2 597.000 SF DETECTABLE WARNINGS	46.55000	27,790.35	25.18000	15,032.46	24.00000	14,328.00
0340 0536 1 1 153.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	26.00000	3,978.00	18.09000	2,767.77	26.50000	4,054.50

Letting: CT190612 June 12, 2019 **Call Order:** 002 **Contract:** T1719

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0345 0536 6 PIPE RAIL FOR GUARDRAIL 84.000 LF	16.00000	1,344.00	13.00000	1,092.00	22.00000	1,848.00
0350 0536 7 3 SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT 1.000 EA	280.00000	280.00	282.68000	282.68	155.00000	155.00
0355 0536 85 24 GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL 1.000 EA	3,100.00000	3,100.00	4,409.75000	4,409.75	3,500.00000	3,500.00
0360 0536 85 25 GUARDRAIL END TREATMENT- TRAILING ANCHORAGE TYPE II 1.000 EA	1,200.00000	1,200.00	1,243.78000	1,243.78	1,300.00000	1,300.00
0365 0570 1 2 PERFORMANCE TURF, SOD 16,540.000 SY	2.20000	36,388.00	3.62000	59,874.80	4.12000	68,144.80
0370 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 5.987 GM	1,100.55000	6,588.99	1,267.68000	7,589.60	983.00000	5,885.22
0375 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.398 GM	1,457.29000	580.00	1,639.35000	652.46	1,285.00000	511.43
0380 0710 11103 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12" 0.190 GM	2,500.00000	475.00	2,884.42000	548.04	3,283.00000	623.77

Letting: CT190612 June 12, 2019 **Call Order:** 002 **Contract:** T1719

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0385 0710 11123 2,289.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	0.50000	1,144.50	0.58000	1,327.62	0.66000	1,510.74
0390 0710 11124 494.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	0.70000	345.80	0.81000	400.14	1.10000	543.40
0395 0710 11125 494.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	0.80000	395.20	0.92000	454.48	1.30000	642.20
0400 0710 11131 0.631 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	399.37000	252.00	460.78000	290.75	546.00000	344.53
0405 0710 11141 0.403 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	559.55000	225.50	629.85000	253.83	650.00000	261.95
0410 0710 11160 22.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	25.00000	550.00	28.84000	634.48	60.50000	1,331.00
0415 0710 11170 116.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	25.00000	2,900.00	28.84000	3,345.44	27.35000	3,172.60

Letting: CT190612 June 12, 2019 **Call Order:** 002 **Contract:** T1719

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0420 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 4.784 GM	1,101.38000	5,269.00	1,268.10000	6,066.59	984.00000	4,707.46
0425 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 792.000 LF	0.70000	554.40	0.81000	641.52	1.10000	871.20
0430 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.222 GM	673.42000	149.50	743.20000	164.99	651.00000	144.52
0435 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43800915201 (1.000) LS	40,000.00000	40,000.00	40,000.00000	40,000.00	40,000.00000	40,000.00
0440 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43800915202 (1.000) LS	10,000.00000	10,000.00	10,000.00000	10,000.00	10,000.00000	10,000.00
0001 Roadway Section Totals:		**$2,991,120.58**		**$3,057,182.28**		**$3,248,061.33**
SECTION: 0002 Signing						
0445 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 51.000 AS	330.00000	16,830.00	376.90000	19,221.90	379.00000	19,329.00
0450 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 14.000 AS	825.00000	11,550.00	942.26000	13,191.64	950.00000	13,300.00

Letting: CT190612 June 12, 2019 **Call Order:** 002 **Contract:** T1719

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0455 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 2.000 AS	2,175.00000	4,350.00	2,484.13000	4,968.26	1,750.00000	3,500.00
0460 0700 1 50 SINGLE POST SIGN, RELOCATE 2.000 AS	245.00000	490.00	279.82000	559.64	110.00000	220.00
0465 0700 1 60 SINGLE POST SIGN, REMOVE 41.000 AS	20.00000	820.00	22.84000	936.44	27.50000	1,127.50
0470 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF 1.000 AS	2,945.00000	2,945.00	3,363.57000	3,363.57	2,500.00000	2,500.00
0475 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF 1.000 AS	4,100.00000	4,100.00	4,682.72000	4,682.72	5,350.00000	5,350.00
0480 0700 2 16 MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF 2.000 AS	6,340.00000	12,680.00	7,241.09000	14,482.18	9,600.00000	19,200.00
0485 0700 2 60 MULTI- POST SIGN, REMOVE 3.000 AS	595.00000	1,785.00	679.57000	2,038.71	440.00000	1,320.00
0490 0700 3205 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF 1.000 EA	2,345.00000	2,345.00	2,678.29000	2,678.29	2,150.00000	2,150.00
0495 0700 3206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF 3.000 EA	4,465.00000	13,395.00	5,089.32000	15,267.96	5,700.00000	17,100.00

Letting: CT190612 June 12, 2019 **Call Order:** 002 **Contract:** T1719

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0500 0700 3207 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF 1.000 EA	6,365.00000	6,365.00	7,269.64000	7,269.64	7,100.00000	7,100.00
0505 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 3.000 EA	425.00000	1,275.00	485.40000	1,456.20	27.50000	82.50
0510 0700 3626 SIGN PANEL, REMOVE, 101-200 SF WITH LIGHTING 2.000 EA	1,540.00000	3,080.00	1,758.88000	3,517.76	1,785.00000	3,570.00
0515 0700 4125 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 51-100 FT 1.000 EA	139,737.00000	139,737.00	158,755.71000	158,755.71	147,100.00000	147,100.00
0520 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF Signals 8.000 EA	3,835.00000	30,680.00	3,788.12000	30,304.96	4,500.00000	36,000.00
0525 0700 11111 ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- AC POWERED, ELECTRONIC WARNING SIGN, UP TO 12 SF Signals 1.000 AS	5,145.00000	5,145.00	4,644.94000	4,644.94	4,785.00000	4,785.00
0530 0701 18101 PROFILED THERMOPLASTIC,STANDARD-ASPHALT SURFACES, WHITE, SOLID,6" 2.601 GM	4,768.44000	12,402.71	5,480.67000	14,255.22	6,350.00000	16,516.35

Letting: CT190612 June 12, 2019 **Call Order:** 002 **Contract:** T1719

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0535 0701 18201 3.448 GM PROFILED THERMOPLASTIC,STANDARD-ASPHALT SURFACES, YELLOW, SOLID,6"	4,754.76000	16,394.41	5,470.05000	18,860.73	6,350.00000	21,894.80
0540 0705 10 3 3.000 EA OBJECT MARKER, TYPE 3	300.00000	900.00	154.19000	462.57	54.90000	164.70
0545 0710 11190 34.000 SF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	3.00000	102.00	3.46000	117.64	2.20000	74.80
0550 0710 11290 114.000 SF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	3.00000	342.00	3.46000	394.44	2.20000	250.80
0555 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43800915201	24,344.00000	24,344.00	28,087.67000	28,087.67	26,850.00000	26,850.00
0560 0711 11103 0.190 GM THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS	8,712.00000	1,655.28	10,051.74000	1,909.83	11,000.00000	2,090.00
0565 0711 11123 2,289.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	1.65000	3,776.85	1.90000	4,349.10	3.28000	7,507.92
0570 0711 11124 494.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	1.85000	913.90	2.13000	1,052.22	4.40000	2,173.60

Letting: CT190612 June 12, 2019 **Call Order:** 002 **Contract:** T1719

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0575 0711 11125 494.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	4.00000	1,976.00	4.62000	2,282.28	5.47000	2,702.18
0580 0711 11141 0.403 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	1,424.32000	574.00	1,603.28000	646.12	3,800.00000	1,531.40
0585 0711 11160 22.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	150.00000	3,300.00	173.07000	3,807.54	165.00000	3,630.00
0590 0711 11170 116.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	65.00000	7,540.00	75.00000	8,700.00	54.75000	6,351.00
0595 0711 11224 792.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	1.85000	1,465.20	2.13000	1,686.96	4.38000	3,468.96
0600 0711 11241 0.222 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	1,450.45000	322.00	457.39000	101.54	3,795.00000	842.49
0605 0711 14125 1,299.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	14.00000	18,186.00	16.15000	20,978.85	17.50000	22,732.50
0610 0711 14660 6.000 EA THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD	1,600.00000	9,600.00	1,846.05000	11,076.30	2,400.00000	14,400.00

Letting: CT190612 June 12, 2019 **Call Order:** 002 **Contract:** T1719

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0615 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 3.386 GM	3,964.68000	13,424.41	4,560.88000	15,443.14	4,590.00000	15,541.74
0620 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.398 GM	5,306.53000	2,112.00	5,969.50000	2,375.86	5,575.00000	2,218.85
0625 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 0.631 GM	998.42000	630.00	1,151.97000	726.89	1,750.00000	1,104.25
0630 0711 16133 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-APPROACH TO TOLL PLAZA OR 3-9 LANE DROP 0.110 GM	4,500.00000	495.00	5,192.00000	571.12	2,200.00000	242.00
0635 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 1.336 GM	3,971.86000	5,306.40	4,548.46000	6,076.74	4,500.00000	6,012.00
0002 Signing Section Totals:		**$383,334.16**		**$431,303.28**		**$442,034.34**
SECTION: 0003 Lighting						
0640 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 305.000 LF	7.10000	2,165.50	6.86000	2,092.30	7.65000	2,333.25
0645 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 55.000 LF	24.60000	1,353.00	27.01000	1,485.55	16.05000	882.75

Letting: CT190612 June 12, 2019 **Call Order:** 002 **Contract:** T1719

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) C.W. ROBERTS CONTRACTING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0650 0630 2 14 25.000 LF CONDUIT, FURNISH & INSTALL, ABOVEGROUND	10.85000	271.25	19.02000	475.50	24.25000	606.25
0655 0635 2 11 16.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	610.00000	9,760.00	659.85000	10,557.60	1,286.00000	20,576.00
0660 0639 1122 1.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	2,165.00000	2,165.00	2,835.63000	2,835.63	4,678.00000	4,678.00
0665 0639 2 1 40.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	5.25000	210.00	7.37000	294.80	4.60000	184.00
0670 0641 2 12 1.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1,350.00000	1,350.00	1,412.32000	1,412.32	1,575.00000	1,575.00
0675 0715 1 12 2,635.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	1.25000	3,293.75	1.52000	4,005.20	1.65000	4,347.75
0680 0715 1 13 180.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	1.85000	333.00	4.12000	741.60	2.80000	504.00
0685 0715 4 11 9.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT	4,722.00000	42,498.00	5,788.88000	52,099.92	5,350.00000	48,150.00

Letting: CT190612 June 12, 2019 **Call Order:** 002 **Contract:** T1719

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0690 0715 4 12 — 4.000 EA — LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT	4,877.00000	19,508.00	6,034.40000	24,137.60	5,800.00000	23,200.00
0695 0715 7 11 — 1.000 EA — LOAD CENTER, F&I, SECONDARY VOLTAGE	11,200.00000	11,200.00	11,758.02000	11,758.02	10,200.00000	10,200.00
0700 0715 21 2 — 7.000 EA — LIGHTING REPAIRS AND RETROFITS, LED RETROFIT KIT FOR EXISTING LUMINAIRE	1,057.00000	7,399.00	1,236.37000	8,654.59	1,155.00000	8,085.00
0705 0715500 1 — 13.000 EA — POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL	485.00000	6,305.00	381.02000	4,953.26	635.00000	8,255.00
0003 Lighting Section Totals:		**$107,811.50**		**$125,503.89**		**$133,577.00**
SECTION: 0004 Signalization						
0710 0630 2 11 — 2,281.000 LF — CONDUIT, FURNISH & INSTALL, OPEN TRENCH	7.10000	16,195.10	5.34000	12,180.54	8.75000	19,958.75
0715 0630 2 12 — 1,576.000 LF — CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	26.60000	41,921.60	17.23000	27,154.48	30.65000	48,304.40
0720 0630 2 14 — 30.000 LF — CONDUIT, FURNISH & INSTALL, ABOVEGROUND	28.25000	847.50	19.02000	570.60	25.30000	759.00

Letting: CT190612 June 12, 2019 **Call Order:** 002 **Contract:** T1719

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0725 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 2.000 PI	8,260.00000	16,520.00	5,850.45000	11,700.90	14,800.00000	29,600.00
0730 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX 1.000 PI	4,860.00000	4,860.00	4,909.07000	4,909.07	6,408.00000	6,408.00
0735 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 84.000 EA	625.00000	52,500.00	659.85000	55,427.40	933.00000	78,372.00
0740 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 1.000 AS	2,460.00000	2,460.00	1,583.42000	1,583.42	4,827.00000	4,827.00
0745 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 1.000 EA	725.00000	725.00	1,071.29000	1,071.29	1,815.00000	1,815.00
0750 0641 2 11 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL 2.000 EA	1,125.00000	2,250.00	1,811.98000	3,623.96	1,575.00000	3,150.00
0755 0641 2 60 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- PEDESTAL/SERVICE POLE 3.000 EA	2,800.00000	8,400.00	468.53000	1,405.59	1,060.00000	3,180.00
0760 0641 2 80 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER 2.000 EA	4,325.00000	8,650.00	4,366.88000	8,733.76	5,565.00000	11,130.00

Letting: CT190612 June 12, 2019 **Call Order:** 002 **Contract:** T1719

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0765 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 27.000 EA	1,050.00000	28,350.00	1,347.89000	36,393.03	1,457.00000	39,339.00
0770 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 8.000 EA	125.00000	1,000.00	234.26000	1,874.08	313.00000	2,504.00
0775 0649 1 17 STEEL STRAIN POLE, F&I, TYPE PS- X 4.000 EA	40,150.00000	160,600.00	44,552.59000	178,210.36	44,500.00000	178,000.00
0780 0649 21 15 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70' 1.000 EA	52,047.00000	52,047.00	59,570.57000	59,570.57	60,500.00000	60,500.00
0785 0649 21 21 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78' 3.000 EA	57,062.00000	171,186.00	64,074.37000	192,223.11	65,700.00000	197,100.00
0790 0649 21 27 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-78' 1.000 EA	82,000.00000	82,000.00	89,415.62000	89,415.62	93,000.00000	93,000.00
0795 0649 26 5 STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT 6.000 EA	5,260.00000	31,560.00	5,520.56000	33,123.36	6,130.00000	36,780.00
0800 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 31.000 AS	825.00000	25,575.00	1,058.50000	32,813.50	990.00000	30,690.00

Letting: CT190612 June 12, 2019 **Call Order:** 002 **Contract:** T1719

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) C.W. ROBERTS CONTRACTING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0805 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 26.000 AS	525.00000	13,650.00	577.84000	15,023.84	620.00000	16,120.00
0810 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 1.000 AS	970.00000	970.00	1,155.60000	1,155.60	1,275.00000	1,275.00
0815 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 8.000 EA	210.00000	1,680.00	221.45000	1,771.60	350.00000	2,800.00
0820 0660 2102 LOOP ASSEMBLY, F&I, TYPE B 15.000 AS	765.00000	11,475.00	808.78000	12,131.70	900.00000	13,500.00
0825 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 11.000 EA	4,860.00000	53,460.00	1,012.24000	11,134.64	4,100.00000	45,100.00
0830 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 11.000 EA	8,150.00000	89,650.00	8,883.25000	97,715.75	3,200.00000	35,200.00
0835 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 28.000 EA	250.00000	7,000.00	205.88000	5,764.64	250.00000	7,000.00
0840 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION 2.000 AS	32,203.00000	64,406.00	26,428.13000	52,856.26	30,500.00000	61,000.00

Letting: CT190612 June 12, 2019 **Call Order:** 002 **Contract:** T1719

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) HUBBARD CONSTRUCTION COMPANY		(3) C.W. ROBERTS CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0845 0670 5600 2.000 AS TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	405.00000	810.00	466.57000	933.14	1,300.00000	2,600.00
0850 0685 1 11 2.000 EA UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE	5,715.00000	11,430.00	5,876.97000	11,753.94	6,100.00000	12,200.00
0004 Signalization Section Totals:		**$962,178.20**		**$962,225.75**		**$1,042,212.15**
Contract Grand Totals:		**$4,444,444.44**		**$4,576,215.20**		**4,865,884.82**

Letting: CT190612 June 12, 2019 **Call Order:** 002 **Contract:** T1719

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) MOBILIZATION 43800915201 LS	426,500.00000	426,500.00	560,000.00000	560,000.00	560,000.00000	560,000.00
0010 0102 1 (250.000) MAINTENANCE OF TRAFFIC 43800915201 DA (LS)	379,000.00000	379,000.00	560,000.00000	560,000.00	300,000.00000	300,000.00
0015 0102 14 248.000 TRAFFIC CONTROL OFFICER HR	52.75000	13,082.00	65.00000	16,120.00	70.00000	17,360.00
0020 0102 60 21,750.000 WORK ZONE SIGN ED	0.25000	5,437.50	0.25000	5,437.50	0.24000	5,220.00
0025 0102 74 1 61,500.000 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD ED	0.15000	9,225.00	0.14000	8,610.00	0.13000	7,995.00
0030 0102 74 2 1,500.000 CHANNELIZING DEVICE, TYPE III, 6' ED	0.25000	375.00	0.23000	345.00	0.22000	330.00
0035 0102 76 500.000 ARROW BOARD / ADVANCE WARNING ARROW PANEL ED	5.75000	2,875.00	5.69000	2,845.00	6.00000	3,000.00
0040 0102 78 1,269.000 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER EA	4.10000	5,202.90	3.16000	4,010.04	5.00000	6,345.00
0045 0102 99 2,112.000 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY ED	11.65000	24,604.80	11.50000	24,288.00	11.00000	23,232.00

Letting: CT190612 June 12, 2019 **Call Order:** 002 **Contract:** T1719

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0050 0102104 750.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	11.10000	8,325.00	12.94000	9,705.00	25.00000	18,750.00
0055 0102107 1 750.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	9.10000	6,825.00	10.46000	7,845.00	8.00000	6,000.00
0060 0102911 1 290.000 LF PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK, SKIP	4.65000	1,348.50	2.30000	667.00	4.00000	1,160.00
0065 0104 10 3 9,608.000 LF SEDIMENT BARRIER	1.35000	12,970.80	1.15000	11,049.20	1.10000	10,568.80
0070 0104 11 140.000 LF FLOATING TURBIDITY BARRIER	31.35000	4,389.00	8.05000	1,127.00	11.00000	1,540.00
0075 0104 15 2.000 EA SOIL TRACKING PREVENTION DEVICE	4,840.00000	9,680.00	2,500.00000	5,000.00	400.00000	800.00
0080 0104 18 55.000 EA INLET PROTECTION SYSTEM	86.75000	4,771.25	114.98000	6,323.90	60.00000	3,300.00
0085 0107 1 348.300 AC LITTER REMOVAL	18.60000	6,478.38	63.24000	22,026.49	90.00000	31,347.00
0090 0107 2 274.100 AC MOWING	60.50000	16,583.05	74.74000	20,486.23	90.00000	24,669.00

Letting: CT190612 June 12, 2019 **Call Order:** 002 **Contract:** T1719

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0095 0108 1 (1.000) LS MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43800915201	9,700.00000	9,700.00	11,498.48000	11,498.48	33,000.00000	33,000.00
0100 0110 1 1 (2.150) AC (LS) CLEARING & GRUBBING 43800915201	10,600.00000	10,600.00	41,240.84000	41,240.84	110,000.00000	110,000.00
0105 0110 1 1 (1.390) AC (LS) CLEARING & GRUBBING 43800915202	10,600.00000	10,600.00	39,746.04000	39,746.04	110,000.00000	110,000.00
0110 0110 4 10 922.000 SY REMOVAL OF EXISTING CONCRETE	3.70000	3,411.40	58.66000	54,084.52	28.00000	25,816.00
0115 0110 7 1 1.000 EA MAILBOX, F&I SINGLE	202.50000	202.50	160.98000	160.98	165.00000	165.00
0120 0120 1 1,185.200 CY REGULAR EXCAVATION	32.45000	38,459.74	43.63000	51,710.28	9.00000	10,666.80
0125 0120 6 1,643.200 CY EMBANKMENT	7.35000	12,077.52	63.60000	104,507.52	12.00000	19,718.40
0130 0160 4 4,498.000 SY TYPE B STABILIZATION	14.20000	63,871.60	16.80000	75,566.40	15.00000	67,470.00

Letting: CT190612 June 12, 2019 **Call Order:** 002 **Contract:** T1719

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0135 0162 1 11 817.000 SY PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	12.65000	10,335.05	16.70000	13,643.90	12.00000	9,804.00
0140 0285706 365.000 SY OPTIONAL BASE, BASE GROUP 06	45.00000	16,425.00	36.12000	13,183.80	33.00000	12,045.00
0145 0285710 2,221.000 SY OPTIONAL BASE, BASE GROUP 10	26.50000	58,856.50	26.87000	59,678.27	44.00000	97,724.00
0150 0327 70 4 60,064.000 SY MILLING EXIST ASPH PAVT, 3" AVG DEPTH	3.50000	210,224.00	3.42000	205,418.88	5.25000	315,336.00
0155 0327 70 6 10,727.000 SY MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	3.10000	33,253.70	3.65000	39,153.55	4.25000	45,589.75
0160 0334 1 13 5,700.800 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	113.00000	644,190.40	112.21000	639,686.77	130.00000	741,104.00
0165 0337 7 83 6,045.000 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	143.25000	865,946.25	121.16000	732,412.20	180.00000	1,088,100.00
0170 0339 1 11.500 TN MISCELLANEOUS ASPHALT PAVEMENT	871.00000	10,016.50	688.92000	7,922.58	600.00000	6,900.00
0175 0400 0 11 13.000 CY CONCRETE CLASS NS, GRAVITY WALL	479.00000	6,227.00	986.04000	12,818.52	1,100.00000	14,300.00

Letting: CT190612 June 12, 2019 **Call Order:** 002 **Contract:** T1719

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0180 0425 1351 1.000 EA INLETS, CURB, TYPE P-5, <10'	4,630.00000	4,630.00	8,515.57000	8,515.57	8,000.00000	8,000.00
0185 0425 1521 1.000 EA INLETS, DT BOT, TYPE C,<10'	2,400.00000	2,400.00	6,365.00000	6,365.00	8,000.00000	8,000.00
0190 0425 1541 9.000 EA INLETS, DT BOT, TYPE D, <10'	2,940.00000	26,460.00	6,365.00000	57,285.00	8,000.00000	72,000.00
0195 0425 1543 1.000 EA INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	4,660.00000	4,660.00	6,625.00000	6,625.00	8,000.00000	8,000.00
0200 0425 1581 1.000 EA INLETS, DT BOT, TYPE H, <10'	3,930.00000	3,930.00	7,204.00000	7,204.00	8,000.00000	8,000.00
0205 0425 1910 1.000 EA INLETS, CLOSED FLUME	3,270.00000	3,270.00	7,413.57000	7,413.57	8,000.00000	8,000.00
0210 0425 5 1.000 EA MANHOLE, ADJUST	908.00000	908.00	2,699.31000	2,699.31	8,000.00000	8,000.00
0215 0430174115 8.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD	276.00000	2,208.00	185.57000	1,484.56	380.00000	3,040.00
0220 0430174118 105.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	129.00000	13,545.00	460.29000	48,330.45	200.00000	21,000.00

Letting: CT190612 June 12, 2019 **Call Order:** 002 **Contract:** T1719

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0225 0430174218 18.000 LF PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	278.25000	5,008.50	182.90000	3,292.20	270.00000	4,860.00
0230 0430175118 26.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	252.00000	6,552.00	638.27000	16,595.02	160.00000	4,160.00
0235 0430175130 295.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	134.00000	39,530.00	106.42000	31,393.90	135.00000	39,825.00
0240 0430175218 710.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD	69.75000	49,522.50	103.91000	73,776.10	90.00000	63,900.00
0245 0430175224 338.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	125.50000	42,419.00	133.35000	45,072.30	110.00000	37,180.00
0250 0430175230 258.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	171.25000	44,182.50	159.24000	41,083.92	110.00000	28,380.00
0255 0430982125 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" CD	1,450.00000	1,450.00	1,260.52000	1,260.52	1,700.00000	1,700.00
0260 0430982625 1.000 EA MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	1,120.00000	1,120.00	1,318.65000	1,318.65	1,700.00000	1,700.00

Letting: CT190612 June 12, 2019 **Call Order:** 002 **Contract:** T1719

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0265 0430982629 2.000 EA MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD	1,560.00000	3,120.00	2,732.90000	5,465.80	1,700.00000	3,400.00
0270 0430982633 1.000 EA MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 30" CD	4,470.00000	4,470.00	4,868.68000	4,868.68	3,300.00000	3,300.00
0275 0430984123 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 15" SD	1,390.00000	1,390.00	1,203.30000	1,203.30	1,700.00000	1,700.00
0280 0430984125 6.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" SD	1,450.00000	8,700.00	1,126.17000	6,757.02	1,700.00000	10,200.00
0285 0430984625 2.000 EA MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	1,120.00000	2,240.00	1,184.30000	2,368.60	1,700.00000	3,400.00
0290 0515 1 2 57.000 LF PIPE HANDRAIL - GUIDERAIL, ALUMINUM	63.25000	3,605.25	62.67000	3,572.19	110.00000	6,270.00
0295 0520 1 7 1,075.000 LF CONCRETE CURB & GUTTER, TYPE E	21.90000	23,542.50	27.85000	29,938.75	27.00000	29,025.00
0300 0520 1 10 1,684.000 LF CONCRETE CURB & GUTTER, TYPE F	26.75000	45,047.00	27.91000	47,000.44	27.00000	45,468.00
0305 0520 2 2 136.000 LF CONCRETE CURB, TYPE B	59.00000	8,024.00	49.95000	6,793.20	27.00000	3,672.00

Letting: CT190612 June 12, 2019 **Call Order:** 002 **Contract:** T1719

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0310 0520 2 4 61.000 LF CONCRETE CURB, TYPE D	79.50000	4,849.50	52.10000	3,178.10	27.00000	1,647.00
0315 0520 70 73.000 SY CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	126.25000	9,216.25	161.80000	11,811.40	110.00000	8,030.00
0320 0522 1 2,052.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	44.10000	90,493.20	46.01000	94,412.52	37.00000	75,924.00
0325 0522 2 781.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	64.50000	50,374.50	117.05000	91,416.05	48.00000	37,488.00
0330 0524 1 2 50.000 SY CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"	79.75000	3,987.50	73.70000	3,685.00	160.00000	8,000.00
0335 0527 2 597.000 SF DETECTABLE WARNINGS	29.05000	17,342.85	28.75000	17,163.75	38.00000	22,686.00
0340 0536 1 1 153.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	30.20000	4,620.60	29.90000	4,574.70	20.00000	3,060.00
0345 0536 6 84.000 LF PIPE RAIL FOR GUARDRAIL	18.60000	1,562.40	18.40000	1,545.60	17.00000	1,428.00
0350 0536 7 3 1.000 EA SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT	326.00000	326.00	448.44000	448.44	200.00000	200.00

Letting: CT190612 June 12, 2019 **Call Order:** 002 **Contract:** T1719

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0355 0536 85 24 1.000 EA GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL	3,600.00000	3,600.00	3,564.53000	3,564.53	3,000.00000	3,000.00
0360 0536 85 25 1.000 EA GUARDRAIL END TREATMENT-TRAILING ANCHORAGE TYPE II	1,400.00000	1,400.00	1,379.82000	1,379.82	1,000.00000	1,000.00
0365 0570 1 2 16,540.000 SY PERFORMANCE TURF, SOD	3.80000	62,852.00	4.58000	75,753.20	3.00000	49,620.00
0370 0710 11101 5.987 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,280.00000	7,663.36	1,264.83000	7,572.54	1,000.00000	5,987.00
0375 0710 11102 0.398 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	1,650.00000	656.70	1,437.31000	572.05	2,000.00000	796.00
0380 0710 11103 0.190 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"	2,910.00000	552.90	2,069.73000	393.25	4,000.00000	760.00
0385 0710 11123 2,289.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	0.55000	1,258.95	0.57000	1,304.73	1.00000	2,289.00
0390 0710 11124 494.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	0.80000	395.20	0.69000	340.86	2.00000	988.00

Letting: CT190612 June 12, 2019 **Call Order:** 002 **Contract:** T1719

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0395 0710 11125 494.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	0.90000	444.60	0.92000	454.48	3.00000	1,482.00
0400 0710 11131 0.631 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	464.00000	292.78	459.94000	290.22	1,000.00000	631.00
0405 0710 11141 0.403 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	635.00000	255.91	574.92000	231.69	1,000.00000	403.00
0410 0710 11160 22.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	29.05000	639.10	57.49000	1,264.78	60.00000	1,320.00
0415 0710 11170 116.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	29.05000	3,369.80	34.50000	4,002.00	28.00000	3,248.00
0420 0710 11201 4.784 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	116.25000	556.14	1,264.83000	6,050.95	6,000.00000	28,704.00
0425 0710 11224 792.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	0.80000	633.60	0.69000	546.48	2.00000	1,584.00

Letting: CT190612 June 12, 2019 **Call Order:** 002 **Contract:** T1719

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0430 0710 11241 0.222 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"	749.00000	166.28	689.91000	153.16	1,000.00000	222.00
0435 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43800915201	40,000.00000	40,000.00	40,000.00000	40,000.00	40,000.00000	40,000.00
0440 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43800915202	10,000.00000	10,000.00	10,000.00000	10,000.00	10,000.00000	10,000.00
0001 Roadway Section Totals:		**$3,611,514.71**		**$4,218,112.24**		**$4,472,032.75**
SECTION: 0002 Signing						
0445 0700 1 11 51.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	360.00000	18,360.00	425.44000	21,697.44	380.00000	19,380.00
0450 0700 1 12 14.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	756.00000	10,584.00	1,092.36000	15,293.04	1,000.00000	14,000.00
0455 0700 1 13 2.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	1,100.00000	2,200.00	1,954.74000	3,909.48	1,800.00000	3,600.00
0460 0700 1 50 2.000 AS SINGLE POST SIGN, RELOCATE	116.25000	232.50	120.73000	241.46	110.00000	220.00

Letting: CT190612 June 12, 2019 **Call Order:** 002 **Contract:** T1719

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0465 0700 1 60 41.000 AS SINGLE POST SIGN, REMOVE	29.05000	1,191.05	379.45000	15,557.45	30.00000	1,230.00
0470 0700 2 13 1.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	3,140.00000	3,140.00	3,219.58000	3,219.58	4,000.00000	4,000.00
0475 0700 2 15 1.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF	4,650.00000	4,650.00	5,231.81000	5,231.81	6,000.00000	6,000.00
0480 0700 2 16 2.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF	8,000.00000	16,000.00	8,106.43000	16,212.86	10,000.00000	20,000.00
0485 0700 2 60 3.000 AS MULTI- POST SIGN, REMOVE	1,740.00000	5,220.00	586.42000	1,759.26	1,000.00000	3,000.00
0490 0700 3205 1.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF	2,290.00000	2,290.00	2,184.71000	2,184.71	3,000.00000	3,000.00
0495 0700 3206 3.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF	6,000.00000	18,000.00	5,921.72000	17,765.16	6,000.00000	18,000.00
0500 0700 3207 1.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF	7,600.00000	7,600.00	6,956.58000	6,956.58	11,000.00000	11,000.00
0505 0700 3601 3.000 EA SIGN PANEL, REMOVE, UP TO 12 SF	494.00000	1,482.00	16.10000	48.30	400.00000	1,200.00

Letting: CT190612 June 12, 2019 **Call Order:** 002 **Contract:** T1719

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0510 0700 3626 2.000 EA SIGN PANEL, REMOVE, 101-200 SF WITH LIGHTING	1,900.00000	3,800.00	781.90000	1,563.80	3,000.00000	6,000.00
0515 0700 4125 1.000 EA OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 51-100 FT	156,000.00000	156,000.00	134,532.26000	134,532.26	140,000.00000	140,000.00
0520 0700 5 22 8.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF Signals	4,780.00000	38,240.00	4,409.67000	35,277.36	4,000.00000	32,000.00
0525 0700 11111 1.000 AS ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- AC POWERED, ELECTRONIC WARNING SIGN, UP TO 12 SF Signals	5,100.00000	5,100.00	5,915.97000	5,915.97	10,000.00000	10,000.00
0530 0701 18101 2.601 GM PROFILED THERMOPLASTIC,STANDARD-ASPHALT SURFACES, WHITE, SOLID,6"	5,500.00000	14,305.50	6,065.45000	15,776.24	7,000.00000	18,207.00
0535 0701 18201 3.448 GM PROFILED THERMOPLASTIC,STANDARD-ASPHALT SURFACES, YELLOW, SOLID,6"	5,500.00000	18,964.00	6,065.45000	20,913.67	7,000.00000	24,136.00
0540 0705 10 3 3.000 EA OBJECT MARKER, TYPE 3	349.00000	1,047.00	166.73000	500.19	60.00000	180.00

Letting: CT190612 June 12, 2019 **Call Order:** 002 **Contract:** T1719

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0545 0710 11190 34.000 SF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	3.45000	117.30	3.45000	117.30	3.00000	102.00
0550 0710 11290 114.000 SF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	3.45000	393.30	3.45000	393.30	3.00000	342.00
0555 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43800915201	28,300.00000	28,300.00	30,470.98000	30,470.98	28,000.00000	28,000.00
0560 0711 11103 0.190 GM THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS	10,100.00000	1,919.00	8,623.86000	1,638.53	11,000.00000	2,090.00
0565 0711 11123 2,289.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	1.90000	4,349.10	3.45000	7,897.05	4.00000	9,156.00
0570 0711 11124 494.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	2.15000	1,062.10	4.60000	2,272.40	5.00000	2,470.00
0575 0711 11125 494.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	4.65000	2,297.10	5.75000	2,840.50	6.00000	2,964.00
0580 0711 11141 0.403 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	1,620.00000	652.86	2,069.73000	834.10	4,000.00000	1,612.00

Letting: CT190612 June 12, 2019 **Call Order:** 002 **Contract:** T1719

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0585 0711 11160 22.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	174.50000	3,839.00	189.73000	4,174.06	165.00000	3,630.00
0590 0711 11170 116.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	75.50000	8,758.00	68.99000	8,002.84	55.00000	6,380.00
0595 0711 11224 792.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	2.15000	1,702.80	4.60000	3,643.20	5.00000	3,960.00
0600 0711 11241 0.222 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	1,610.00000	357.42	2,069.73000	459.48	4,000.00000	888.00
0605 0711 14125 1,299.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	16.25000	21,108.75	16.10000	20,913.90	18.00000	23,382.00
0610 0711 14660 6.000 EA THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD	1,860.00000	11,160.00	2,874.62000	17,247.72	3,000.00000	18,000.00
0615 0711 16101 3.386 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	4,610.00000	15,609.46	4,024.47000	13,626.86	5,000.00000	16,930.00
0620 0711 16102 0.398 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	6,200.00000	2,467.60	4,714.38000	1,876.32	6,000.00000	2,388.00

Letting: CT190612 June 12, 2019 **Call Order:** 002 **Contract:** T1719

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0625 0711 16131 0.631 GM THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	1,160.00000	731.96	1,724.77000	1,088.33	2,000.00000	1,262.00
0630 0711 16133 0.110 GM THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-APPROACH TO TOLL PLAZA OR 3-9 LANE DROP	5,200.00000	572.00	3,219.58000	354.15	3,000.00000	330.00
0635 0711 16201 1.336 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	4,620.00000	6,172.32	2,874.62000	3,840.49	5,000.00000	6,680.00
0002 Signing Section Totals:		**$439,976.12**		**$446,248.13**		**$465,719.00**
SECTION: 0003 Lighting						
0640 0630 2 11 305.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	8.10000	2,470.50	8.16000	2,488.80	11.00000	3,355.00
0645 0630 2 12 55.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	17.00000	935.00	28.29000	1,555.95	30.00000	1,650.00
0650 0630 2 14 25.000 LF CONDUIT, FURNISH & INSTALL, ABOVEGROUND	25.75000	643.75	12.48000	312.00	20.00000	500.00
0655 0635 2 11 16.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,370.00000	21,920.00	701.41000	11,222.56	700.00000	11,200.00

Letting: CT190612 June 12, 2019 **Call Order:** 002 **Contract:** T1719

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0660 0639 1122 1.000 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR AS	4,970.00000	4,970.00	2,489.42000	2,489.42	3,000.00000	3,000.00
0665 0639 2 1 40.000 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL LF	4.85000	194.00	6.04000	241.60	6.00000	240.00
0670 0641 2 12 1.000 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE EA	1,670.00000	1,670.00	1,552.30000	1,552.30	1,000.00000	1,000.00
0675 0715 1 12 2,635.000 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 LF	1.75000	4,611.25	1.44000	3,794.40	1.25000	3,293.75
0680 0715 1 13 180.000 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 LF	2.95000	531.00	2.13000	383.40	4.00000	720.00
0685 0715 4 11 9.000 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT EA	5,700.00000	51,300.00	5,429.58000	48,866.22	6,500.00000	58,500.00
0690 0715 4 12 4.000 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 35' MOUNTING HEIGHT EA	6,200.00000	24,800.00	5,607.81000	22,431.24	7,500.00000	30,000.00
0695 0715 7 11 1.000 LOAD CENTER, F&I, SECONDARY VOLTAGE EA	10,800.00000	10,800.00	12,878.30000	12,878.30	10,000.00000	10,000.00

Letting: CT190612 June 12, 2019 **Call Order:** 002 **Contract:** T1719

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0700 0715 21 2 LIGHTING REPAIRS AND RETROFITS, LED RETROFIT KIT FOR EXISTING LUMINAIRE 7.000 EA	1,230.00000	8,610.00	1,215.39000	8,507.73	1,000.00000	7,000.00
0705 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL 13.000 EA	674.00000	8,762.00	557.68000	7,249.84	450.00000	5,850.00
0003 Lighting Section Totals:		**$142,217.50**		**$123,973.76**		**$136,308.75**
SECTION: 0004 Signalization						
0710 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 2,281.000 LF	8.15000	18,590.15	8.16000	18,612.96	10.00000	22,810.00
0715 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 1,576.000 LF	31.40000	49,486.40	30.59000	48,209.84	35.00000	55,160.00
0720 0630 2 14 CONDUIT, FURNISH & INSTALL, ABOVEGROUND 30.000 LF	25.75000	772.50	32.48000	974.40	20.00000	600.00
0725 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 2.000 PI	15,700.00000	31,400.00	9,497.75000	18,995.50	12,000.00000	24,000.00
0730 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX 1.000 PI	6,800.00000	6,800.00	5,588.26000	5,588.26	6,500.00000	6,500.00

Letting: CT190612 June 12, 2019 **Call Order:** 002 **Contract:** T1719

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0735 0635 2 11 84.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	990.00000	83,160.00	718.66000	60,367.44	700.00000	58,800.00
0740 0639 1122 1.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	5,100.00000	5,100.00	2,828.63000	2,828.63	3,000.00000	3,000.00
0745 0639 3 11 1.000 EA ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	1,920.00000	1,920.00	833.64000	833.64	300.00000	300.00
0750 0641 2 11 2.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL	1,670.00000	3,340.00	1,293.58000	2,587.16	1,000.00000	2,000.00
0755 0641 2 60 3.000 EA PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE	1,120.00000	3,360.00	3,219.58000	9,658.74	200.00000	600.00
0760 0641 2 80 2.000 EA PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER	5,900.00000	11,800.00	4,973.09000	9,946.18	6,500.00000	13,000.00
0765 0646 1 11 27.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	1,550.00000	41,850.00	1,207.34000	32,598.18	1,800.00000	48,600.00
0770 0646 1 60 8.000 EA ALUMINUM SIGNALS POLE, REMOVE	331.00000	2,648.00	143.73000	1,149.84	200.00000	1,600.00

Letting: CT190612 June 12, 2019 **Call Order:** 002 **Contract:** T1719

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0775 0649 1 17 4.000 EA STEEL STRAIN POLE, F&I, TYPE PS- X	47,400.00000	189,600.00	46,166.41000	184,665.64	42,000.00000	168,000.00
0780 0649 21 15 1.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'	64,000.00000	64,000.00	59,846.16000	59,846.16	56,000.00000	56,000.00
0785 0649 21 21 3.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'	70,000.00000	210,000.00	65,612.65000	196,837.95	61,000.00000	183,000.00
0790 0649 21 27 1.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, DOUBLE ARM 78'-78'	99,000.00000	99,000.00	94,287.57000	94,287.57	86,000.00000	86,000.00
0795 0649 26 5 6.000 EA STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT	6,500.00000	39,000.00	6,048.20000	36,289.20	6,500.00000	39,000.00
0800 0650 1 14 31.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	1,050.00000	32,550.00	948.62000	29,407.22	1,000.00000	31,000.00
0805 0653 1 11 26.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	658.00000	17,108.00	603.67000	15,695.42	600.00000	15,600.00
0810 0653 1 12 1.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	1,350.00000	1,350.00	1,115.35000	1,115.35	1,200.00000	1,200.00

Letting: CT190612 June 12, 2019 **Call Order:** 002 **Contract:** T1719

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0815 0660 1109 8.000 EA LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	372.00000	2,976.00	241.47000	1,931.76	350.00000	2,800.00
0820 0660 2102 15.000 AS LOOP ASSEMBLY, F&I, TYPE B	949.00000	14,235.00	879.63000	13,194.45	800.00000	12,000.00
0825 0660 4 11 11.000 EA VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT	4,330.00000	47,630.00	5,588.26000	61,470.86	2,000.00000	22,000.00
0830 0660 4 12 11.000 EA VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT	3,450.00000	37,950.00	9,371.26000	103,083.86	6,000.00000	66,000.00
0835 0665 1 11 28.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	267.50000	7,490.00	287.46000	8,048.88	200.00000	5,600.00
0840 0670 5111 2.000 AS TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	32,200.00000	64,400.00	37,028.57000	74,057.14	24,000.00000	48,000.00
0845 0670 5600 2.000 AS TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	1,380.00000	2,760.00	465.69000	931.38	300.00000	600.00
0850 0685 1 11 2.000 EA UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE	6,400.00000	12,800.00	6,571.38000	13,142.76	6,000.00000	12,000.00

Letting: CT190612 June 12, 2019 **Call Order:** 002 **Contract:** T1719

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization								
0004 Signalization Section Totals:				**$1,103,076.05**		**$1,106,356.37**		**$985,770.00**
Contract Grand Totals:				**$5,296,784.38**		**$5,894,690.50**		**6,059,830.50**

Letting: CT190612 June 12, 2019 **Call Order:** 002 **Contract:** T1719

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office