Vendor Ranking

Letting: CT190612 June 12, 2019 10:30 AM **Call Order:** 005 **Contract:** T3726

District: District 3 **Counties:** BAY **Fed Aid No:** D318032B

Contract Time: 120 AVAILABLE DAYS **Project(s):** 43551825201 (*)

Contract Desc: SR 30 (FRONT BEACH RD)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	DAVID TAYLOR CONSTRUCTION, INC.	Responsive	Winning bid	$810,302.03	100.00%
2	PIGOTT ASPHALT AND SITEWORK LLC	Responsive	Non-Winning Bid	$819,465.45	101.13%
3	WRANGLER CONSTRUCTION INC.	Responsive	Non-Winning Bid	$904,904.93	111.68%
4	ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC	Responsive	Non-Winning Bid	$1,138,889.40	140.55%
	RBM CONTRACTING SERVICES, LLC	Non Responsive	Irregular bid		
	PARAMOUNT INDUSTRIES INC	Non Responsive	Irregular bid		

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT190612 June 12, 2019 **Call Order:** 005 **Contract:** T3726

District: District 3 **Counties:** BAY **Fed Aid No:** D318032B

Contract Time: 120 AVAILABLE DAYS **Project(s):** 43551825201 (*)

Contract Descr: SR 30 (FRONT BEACH RD)

BUSINESS DEVELOPMENT INITIATIVE -- Bidders must be a Small Business as defined by FDOT. Small business size standards can be found at:
http://www.fdot.gov/equalopportunity/bdi.shtm

For more information about bidding on BDI projects, please see the training guide located at http://www.cmdp-bgp.com/bdi-projects.html

Prequalification per Rule 14-22 is not required.

Bidders must complete and submit the Small Business Affidavit (Form No. 275-000-01) for approval prior to receipt of bid documents. The form may be accessed at:
http://www.fdot.gov/contracts/forms/forms.shtm
It is only necessary to submit the Small Business Affidavit (SBA) form once per year.

Send a completed and notarized affidavit as an attachment to: fdot.bdi@dot.state.fl.us.

Bidders must submit the BDI Reference Sheet (Form No. 275-000-02) with the bid.

Please upload the completed BDI Reference Sheet (Form No. 275-000-02) as a zip file using the File Attachment Upload tab in the AASHTOWare Project Bids application.

BDI Reference Sheet may be found at:
http://www.fdot.gov/equalopportunity/bdi.shtm

Bid Bonds of $500 are required for bids over $150,000 and may be in the form of a Cashier's Check, the BDI Bid or Proposal Bond (Form No. 375-020-16), or the standard Bid or Proposal Bond form, Form No. 375-020-09).

The improvements under this contract consist of construction of five foot (5') wide sidewalks with drainage improvements and various safety upgrades along both sides of S.R. 30 Front Beach Road from East Lakeshore Drive to Portside Drive in Bay County.

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(1) DAVID TAYLOR CONSTRUCTION, INC.		(2) PIGOTT ASPHALT AND SITEWORK LLC		(3) WRANGLER CONSTRUCTION INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount

Letting: CT190612 June 12, 2019 **Call Order:** 005 **Contract:** T3726

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) DAVID TAYLOR CONSTRUCTION, INC.		(2) PIGOTT ASPHALT AND SITEWORK LLC		(3) WRANGLER CONSTRUCTION INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 43551825201	60,000.00000	60,000.00	65,000.00000	65,000.00	168,300.00000	168,300.00
0010 0102 1 (120.000) DA (LS) MAINTENANCE OF TRAFFIC 43551825201 (120 DAYS)	35,000.00000	35,000.00	45,000.00000	45,000.00	10,000.00000	10,000.00
0015 0102 60 2,640.000 ED WORK ZONE SIGN	0.97000	2,560.80	1.00000	2,640.00	0.43000	1,135.20
0020 0102 74 1 4,496.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.48000	2,158.08	1.00000	4,496.00	0.35000	1,573.60
0025 0102 74 7 156.000 LF CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	13.00000	2,028.00	3.00000	468.00	9.03000	1,408.68
0030 0102 99 268.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	25.00000	6,700.00	18.00000	4,824.00	22.80000	6,110.40
0035 0104 10 3 6,398.000 LF SEDIMENT BARRIER	2.80000	17,914.40	2.00000	12,796.00	2.00000	12,796.00
0040 0104 18 19.000 EA INLET PROTECTION SYSTEM	295.00000	5,605.00	300.00000	5,700.00	100.00000	1,900.00

Letting: CT190612 June 12, 2019 **Call Order:** 005 **Contract:** T3726

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) DAVID TAYLOR CONSTRUCTION, INC.		(2) PIGOTT ASPHALT AND SITEWORK LLC		(3) WRANGLER CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0107 1 LITTER REMOVAL 34.740 AC	200.00000	6,948.00	10.00000	347.40	50.00000	1,737.00
0050 0107 2 MOWING 14.540 AC	150.00000	2,181.00	10.00000	145.40	60.00000	872.40
0055 0110 1 1 CLEARING & GRUBBING 43551825201 (2.00 AC) (2.000) AC (LS)	40,000.00000	40,000.00	56,000.00000	56,000.00	45,000.00000	45,000.00
0060 0110 4 10 REMOVAL OF EXISTING CONCRETE 372.000 SY	25.00000	9,300.00	30.00000	11,160.00	20.00000	7,440.00
0065 0110 7 1 MAILBOX, F&I SINGLE 8.000 EA	350.00000	2,800.00	350.00000	2,800.00	500.00000	4,000.00
0070 0120 1 REGULAR EXCAVATION 1,032.000 CY	25.00000	25,800.00	15.00000	15,480.00	37.00000	38,184.00
0075 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE 193.000 CY	38.00000	7,334.00	30.00000	5,790.00	40.00000	7,720.00
0080 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6" 4,540.000 SY	0.75000	3,405.00	3.00000	13,620.00	1.50000	6,810.00
0085 0285704 OPTIONAL BASE, BASE GROUP 04 10.000 SY	100.00000	1,000.00	150.00000	1,500.00	100.00000	1,000.00

Letting: CT190612 June 12, 2019 **Call Order:** 005 **Contract:** T3726

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) DAVID TAYLOR CONSTRUCTION, INC.		(2) PIGOTT ASPHALT AND SITEWORK LLC		(3) WRANGLER CONSTRUCTION INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0090 0286 2 TURNOUT CONSTRUCTION- ASPHALT/DRIVEWAY BASE- ASPHALT MATERIAL 5.000 TN	500.00000	2,500.00	500.00000	2,500.00	200.00000	1,000.00
0095 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 40.000 LF	159.00000	6,360.00	150.00000	6,000.00	350.00000	14,000.00
0100 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD 86.000 LF	195.00000	16,770.00	200.00000	17,200.00	150.00000	12,900.00
0105 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD 36.000 LF	165.00000	5,940.00	150.00000	5,400.00	200.00000	7,200.00
0110 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD 1.000 EA	1,000.00000	1,000.00	1,000.00000	1,000.00	2,500.00000	2,500.00
0115 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD 1.000 EA	1,400.00000	1,400.00	1,200.00000	1,200.00	3,000.00000	3,000.00
0120 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD 2.000 EA	1,000.00000	2,000.00	1,000.00000	2,000.00	2,700.00000	5,400.00
0125 0436 1 1 TRENCH DRAIN, STANDARD 129.000 LF	300.00000	38,700.00	200.00000	25,800.00	510.00000	65,790.00

Letting: CT190612 June 12, 2019 **Call Order:** 005 **Contract:** T3726

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) DAVID TAYLOR CONSTRUCTION, INC.		(2) PIGOTT ASPHALT AND SITEWORK LLC		(3) WRANGLER CONSTRUCTION INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0130 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM 70.000 LF	198.00000	13,860.00	175.00000	12,250.00	30.00000	2,100.00
0135 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 58.000 LF	100.00000	5,800.00	60.00000	3,480.00	35.00000	2,030.00
0140 0520 2 4 CONCRETE CURB, TYPE D 481.000 LF	48.00000	23,088.00	25.00000	12,025.00	28.00000	13,468.00
0145 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 5,469.000 SY	69.00000	377,361.00	75.00000	410,175.00	70.00000	382,830.00
0150 0527 2 DETECTABLE WARNINGS 579.000 SF	39.00000	22,581.00	30.00000	17,370.00	23.00000	13,317.00
0155 0570 1 2 PERFORMANCE TURF, SOD 4,577.000 SY	3.80000	17,392.60	3.00000	13,731.00	5.00000	22,885.00
0160 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43551825201 (1.000) LS	31,325.15000	31,325.15	31,325.15000	31,325.15	31,325.15000	31,325.15
0001 Roadway Section Totals:		**$796,812.03**		**$809,222.95**		**$895,732.43**

Letting: CT190612 June 12, 2019 **Call Order:** 005 **Contract:** T3726

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) DAVID TAYLOR CONSTRUCTION, INC.		(2) PIGOTT ASPHALT AND SITEWORK LLC		(3) WRANGLER CONSTRUCTION INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0165 0700 1 50 8.000 AS SINGLE POST SIGN, RELOCATE	250.00000	2,000.00	150.00000	1,200.00	115.00000	920.00
0170 0700 1 60 1.000 AS SINGLE POST SIGN, REMOVE	29.00000	29.00	25.00000	25.00	32.00000	32.00
0175 0711 11123 1,117.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	9.00000	10,053.00	7.50000	8,377.50	6.50000	7,260.50
0180 0711 11125 64.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	22.00000	1,408.00	10.00000	640.00	15.00000	960.00
0002 Signing Section Totals:		**$13,490.00**		**$10,242.50**		**$9,172.50**
Contract Grand Totals:		**$810,302.03**		**$819,465.45**		**904,904.93**

Letting: CT190612 June 12, 2019 **Call Order:** 005 **Contract:** T3726

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 43551825201	(1.000) LS	48,000.00000	48,000.00			
0010 0102 1 MAINTENANCE OF TRAFFIC 43551825201 (120 DAYS)	(120.000) DA (LS)	36,000.00000	36,000.00			
0015 0102 60 WORK ZONE SIGN	2,640.000 ED	3.00000	7,920.00			
0020 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	4,496.000 ED	2.00000	8,992.00			
0025 0102 74 7 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	156.000 LF	25.00000	3,900.00			
0030 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	268.000 ED	69.00000	18,492.00			
0035 0104 10 3 SEDIMENT BARRIER	6,398.000 LF	4.66000	29,814.68			
0040 0104 18 INLET PROTECTION SYSTEM	19.000 EA	400.00000	7,600.00			

Letting: CT190612 June 12, 2019 **Call Order:** 005 **Contract:** T3726

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0107 1 LITTER REMOVAL 34.740 AC	200.00000	6,948.00				
0050 0107 2 MOWING 14.540 AC	400.00000	5,816.00				
0055 0110 1 1 CLEARING & GRUBBING 43551825201 (2.00 AC) (2.000) AC (LS)	41,000.00000	41,000.00				
0060 0110 4 10 REMOVAL OF EXISTING CONCRETE 372.000 SY	29.00000	10,788.00				
0065 0110 7 1 MAILBOX, F&I SINGLE 8.000 EA	1,000.00000	8,000.00				
0070 0120 1 REGULAR EXCAVATION 1,032.000 CY	48.63000	50,186.16				
0075 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE 193.000 CY	100.00000	19,300.00				
0080 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6" 4,540.000 SY	8.66000	39,316.40				
0085 0285704 OPTIONAL BASE, BASE GROUP 04 10.000 SY	100.00000	1,000.00				

Letting: CT190612 June 12, 2019 **Call Order:** 005 **Contract:** T3726

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0090 0286 2 TURNOUT CONSTRUCTION- ASPHALT/DRIVEWAY BASE- ASPHALT MATERIAL	5.000 TN	2,600.00000	13,000.00			
0095 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	40.000 LF	200.00000	8,000.00			
0100 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	86.000 LF	200.00000	17,200.00			
0105 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	36.000 LF	200.00000	7,200.00			
0110 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	1.000 EA	3,800.00000	3,800.00			
0115 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	1.000 EA	4,800.00000	4,800.00			
0120 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	2.000 EA	3,800.00000	7,600.00			
0125 0436 1 1 TRENCH DRAIN, STANDARD	129.000 LF	365.00000	47,085.00			

Letting: CT190612 June 12, 2019 **Call Order:** 005 **Contract:** T3726

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0130 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM 70.000 LF	225.00000	15,750.00				
0135 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 58.000 LF	64.00000	3,712.00				
0140 0520 2 4 CONCRETE CURB, TYPE D 481.000 LF	64.00000	30,784.00				
0145 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 5,469.000 SY	100.00000	546,900.00				
0150 0527 2 DETECTABLE WARNINGS 579.000 SF	9.61000	5,564.19				
0155 0570 1 2 PERFORMANCE TURF, SOD 4,577.000 SY	8.66000	39,636.82				
0160 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43551825201 (1.000) LS	31,325.15000	31,325.15				
0001 Roadway Section Totals:		**$1,125,430.40**				

Letting: CT190612 June 12, 2019 **Call Order:** 005 **Contract:** T3726

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) ROGAR MANAGEMENT & CONSULTING OF FLORIDA LLC					
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0165 0700 1 50 SINGLE POST SIGN, RELOCATE 8.000 AS	500.00000	4,000.00				
0170 0700 1 60 SINGLE POST SIGN, REMOVE 1.000 AS	1,000.00000	1,000.00				
0175 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 1,117.000 LF	7.00000	7,819.00				
0180 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 64.000 LF	10.00000	640.00				
0002 Signing Section Totals:		**$13,459.00**				
Contract Grand Totals:		**$1,138,889.40**				

Letting: CT190612 June 12, 2019 **Call Order:** 005 **Contract:** T3726

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office