## Vendor Ranking



**Letting:** CT190327 March 27, 2019 10:30 AM **Call Order:** 023 **Contract:** T1744

**District:** District 1 **Counties:** HENDRY **Fed Aid No:** D118109B

**Contract Time:** 210 AVAILABLE DAYS **Project(s):** 43806115201 (*)

**Contract Desc:** SR 80

| Rank | Vendor | Bid Type | Bid Status | Total Bid | Percent Of Low Bid |
|---|---|---|---|---|---|
| 1 | PREFERRED MATERIALS INC. | Responsive | Winning bid | $2,622,633.33 | 100.00% |
| 2 | AJAX PAVING INDUSTRIES OF FLORIDA LLC | Responsive | Non-Winning Bid | $2,668,323.27 | 101.74% |
| 3 | COMMUNITY ASPHALT CORP. | Responsive | Non-Winning Bid | $2,729,000.00 | 104.06% |

*NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.*

**Letting:** CT190327 March 27, 2019 **Call Order:** 023 **Contract:** T1744

**District:** District 1 **Counties:** HENDRY **Fed Aid No:** D118109B

**Contract Time:** 210 AVAILABLE DAYS **Project(s):** 43806115201 (*)

**Contract Descr:** SR 80

The improvements under this contract consist of milling and resurfacing, widening, drainage improvements, curb and gutter, sidewalks, signing and pavement marking, signalization and lighting on State Road 80 from north of Bee Creek easterly 1.949 miles, to north of E. Fort Thompson Avenue in Hendry County.

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) PREFERRED MATERIALS INC. | | (2) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | (3) COMMUNITY ASPHALT CORP. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0005 0101 1 (1.000) LS<br>MOBILIZATION 43806115201 | 148,931.42000 | 148,931.42 | 167,067.78000 | 167,067.78 | 268,000.00000 | 268,000.00 |
| 0010 0102 1 (210.000) DA (LS)<br>MAINTENANCE OF TRAFFIC 43806115201 | 102,236.71000 | 102,236.71 | 116,322.28000 | 116,322.28 | 188,000.00000 | 188,000.00 |
| 0015 0102 14 96.000 HR<br>TRAFFIC CONTROL OFFICER | 79.88000 | 7,668.48 | 56.16000 | 5,391.36 | 62.40000 | 5,990.40 |
| 0020 0102 60 12,600.000 ED<br>WORK ZONE SIGN | 0.36000 | 4,536.00 | 0.29000 | 3,654.00 | 0.30000 | 3,780.00 |
| 0025 0102 61 5.000 EA<br>BUSINESS SIGN | 82.62000 | 413.10 | 61.78000 | 308.90 | 44.20000 | 221.00 |
| 0030 0102 74 1 31,080.000 ED<br>CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD | 0.14000 | 4,351.20 | 0.13000 | 4,040.40 | 0.00000 | 0.00 |
| 0035 0102 74 7 311.000 LF<br>CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) | 4.13000 | 1,284.43 | 6.74000 | 2,096.14 | 4.20000 | 1,306.20 |

**Letting:** CT190327 March 27, 2019 **Call Order:** 023 **Contract:** T1744

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (1) PREFERRED MATERIALS INC. | | (2) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | (3) COMMUNITY ASPHALT CORP. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0040 0102 99<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY<br>448.000 ED | 12.86000 | 5,761.28 | 12.92000 | 5,788.16 | 10.90000 | 4,883.20 |
| 0045 0102104<br>TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION<br>630.000 ED | 16.52000 | 10,407.60 | 9.04000 | 5,695.20 | 16.80000 | 10,584.00 |
| 0050 0102107 1<br>TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION<br>630.000 ED | 8.26000 | 5,203.80 | 9.35000 | 5,890.50 | 8.40000 | 5,292.00 |
| 0055 0104 10 3<br>SEDIMENT BARRIER<br>564.000 LF | 4.76000 | 2,684.64 | 2.25000 | 1,269.00 | 3.80000 | 2,143.20 |
| 0060 0104 18<br>INLET PROTECTION SYSTEM<br>73.000 EA | 59.62000 | 4,352.26 | 168.49000 | 12,299.77 | 158.00000 | 11,534.00 |
| 0065 0107 1<br>LITTER REMOVAL<br>89.210 AC | 41.31000 | 3,685.27 | 78.63000 | 7,014.58 | 73.60000 | 6,565.86 |
| 0070 0107 2<br>MOWING<br>28.260 AC | 51.64000 | 1,459.35 | 224.65000 | 6,348.61 | 73.60000 | 2,079.94 |
| 0075 0110 1 1<br>CLEARING & GRUBBING 43806115201<br>(0.080) AC (LS) | 14,015.84000 | 14,015.84 | 25,487.23000 | 25,487.23 | 45,899.99000 | 45,899.99 |
| 0080 0110 4 10<br>REMOVAL OF EXISTING CONCRETE<br>1,279.000 SY | 23.68000 | 30,286.72 | 59.78000 | 76,458.62 | 14.50000 | 18,545.50 |

**Letting:** CT190327 March 27, 2019 **Call Order:** 023 **Contract:** T1744

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) PREFERRED MATERIALS INC. | | (2) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | (3) COMMUNITY ASPHALT CORP. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0085 0120 1<br>REGULAR EXCAVATION<br>20.400 CY | 89.38000 | 1,823.35 | 230.31000 | 4,698.32 | 36.00000 | 734.40 |
| 0090 0120 6<br>EMBANKMENT<br>34.100 CY | 59.47000 | 2,027.93 | 138.88000 | 4,735.81 | 37.00000 | 1,261.70 |
| 0095 0285708<br>OPTIONAL BASE, BASE GROUP 08<br>56.000 SY | 79.36000 | 4,444.16 | 76.10000 | 4,261.60 | 90.70000 | 5,079.20 |
| 0100 0327 70 5<br>MILLING EXIST ASPH PAVT, 2" AVG DEPTH<br>86,124.000 SY | 2.02000 | 173,970.48 | 1.72000 | 148,133.28 | 2.00000 | 172,248.00 |
| 0105 0334 1 53<br>SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22<br>4.600 TN | 1,217.98000 | 5,602.71 | 118.67000 | 545.88 | 332.00000 | 1,527.20 |
| 0110 0337 7 83<br>ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22<br>9,479.800 TN | 119.30000 | 1,130,940.14 | 120.59000 | 1,143,169.08 | 118.00000 | 1,118,616.40 |
| 0115 0425 1205<br>INLETS, CURB, TYPE 9, PARTIAL<br>1.000 EA | 4,130.94000 | 4,130.94 | 5,054.65000 | 5,054.65 | 3,030.00000 | 3,030.00 |
| 0120 0425 5<br>MANHOLE, ADJUST<br>1.000 EA | 1,212.14000 | 1,212.14 | 1,347.87000 | 1,347.87 | 1,310.00000 | 1,310.00 |
| 0125 0520 1 10<br>CONCRETE CURB & GUTTER, TYPE F<br>1,092.000 LF | 19.92000 | 21,752.64 | 39.31000 | 42,926.52 | 25.10000 | 27,409.20 |

**Letting:** CT190327 March 27, 2019 **Call Order:** 023 **Contract:** T1744

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) PREFERRED MATERIALS INC. | | (2) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | (3) COMMUNITY ASPHALT CORP. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0130 0520 70 — 31.000 SY — CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH | 103.27000 | 3,201.37 | 168.49000 | 5,223.19 | 61.00000 | 1,891.00 |
| 0135 0522 1 — 296.000 SY — CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK | 46.34000 | 13,716.64 | 55.60000 | 16,457.60 | 36.80000 | 10,892.80 |
| 0140 0522 2 — 683.000 SY — CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK | 69.71000 | 47,611.93 | 75.82000 | 51,785.06 | 44.20000 | 30,188.60 |
| 0145 0527 2 — 887.000 SF — DETECTABLE WARNINGS | 33.12000 | 29,377.44 | 25.27000 | 22,414.49 | 33.60000 | 29,803.20 |
| 0150 0570 1 2 — 251.000 SY — PERFORMANCE TURF, SOD | 6.20000 | 1,556.20 | 4.49000 | 1,126.99 | 5.30000 | 1,330.30 |
| 0155 0999 25 — (1.000) LS — INITIAL CONTINGENCY AMOUNT, DO NOT BID 43806115201 | 50,000.00000 | 50,000.00 | 50,000.00000 | 50,000.00 | 50,000.00000 | 50,000.00 |
| **0001 Roadway Section Totals:** | | **$1,838,646.17** | | **$1,947,012.87** | | **$2,030,147.29** |
| **SECTION: 0002 Signing** | | | | | | |
| 0160 0700 1 11 — 63.000 AS — SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF | 387.28000 | 24,398.64 | 338.10000 | 21,300.30 | 316.00000 | 19,908.00 |

**Letting:** CT190327 March 27, 2019 **Call Order:** 023 **Contract:** T1744

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (1) PREFERRED MATERIALS INC. | | (2) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | (3) COMMUNITY ASPHALT CORP. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Signing** | | | | | | |
| 0165 0700 1 12<br>SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF<br>8.000 AS | 1,394.19000 | 11,153.52 | 1,516.40000 | 12,131.20 | 1,420.00000 | 11,360.00 |
| 0170 0700 1 13<br>SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF<br>3.000 AS | 1,807.29000 | 5,421.87 | 1,684.88000 | 5,054.64 | 1,580.00000 | 4,740.00 |
| 0175 0700 1 50<br>SINGLE POST SIGN, RELOCATE<br>24.000 AS | 206.55000 | 4,957.20 | 123.56000 | 2,965.44 | 116.00000 | 2,784.00 |
| 0180 0700 1 60<br>SINGLE POST SIGN, REMOVE<br>51.000 AS | 25.82000 | 1,316.82 | 16.85000 | 859.35 | 15.80000 | 805.80 |
| 0185 0700 2 12<br>MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF<br>1.000 AS | 3,528.85000 | 3,528.85 | 3,352.92000 | 3,352.92 | 3,140.00000 | 3,140.00 |
| 0190 0700 2 13<br>MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF<br>1.000 AS | 3,700.29000 | 3,700.29 | 3,507.93000 | 3,507.93 | 3,280.00000 | 3,280.00 |
| 0195 0700 2 16<br>MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF<br>2.000 AS | 5,928.93000 | 11,857.86 | 6,448.62000 | 12,897.24 | 6,040.00000 | 12,080.00 |
| 0200 0700 3201<br>SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF For signals<br>8.000 EA | 619.64000 | 4,957.12 | 597.88000 | 4,783.04 | 526.00000 | 4,208.00 |

**Letting:** CT190327 March 27, 2019 **Call Order:** 023 **Contract:** T1744

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (1) PREFERRED MATERIALS INC. | | (2) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | (3) COMMUNITY ASPHALT CORP. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Signing** | | | | | | |
| 0205 0700 3601<br>SIGN PANEL, REMOVE, UP TO 12 SF<br>24.000 EA | 103.27000 | 2,478.48 | 24.42000 | 586.08 | 15.80000 | 379.20 |
| 0210 0700 5 21<br>INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF for signals<br>2.000 EA | 3,304.75000 | 6,609.50 | 2,508.59000 | 5,017.18 | 2,940.00000 | 5,880.00 |
| 0215 0700 5 22<br>INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF For Signal Plans<br>10.000 EA | 3,769.48000 | 37,694.80 | 4,396.28000 | 43,962.80 | 3,470.00000 | 34,700.00 |
| 0220 0700 5 60<br>INTERNALLY ILLUMINATED SIGN, REMOVE For Signal Plans<br>12.000 EA | 240.63000 | 2,887.56 | 252.98000 | 3,035.76 | 173.00000 | 2,076.00 |
| 0225 0710 11290<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE<br>39.000 SF | 3.10000 | 120.90 | 3.37000 | 131.43 | 3.20000 | 124.80 |
| 0230 0710 90<br>PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43806115201<br>(1.000) LS | 26,802.54000 | 26,802.54 | 29,151.88000 | 29,151.88 | 27,000.00000 | 27,000.00 |
| 0235 0711 11123<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT<br>5,309.000 LF | 2.48000 | 13,166.32 | 2.70000 | 14,334.30 | 2.50000 | 13,272.50 |
| 0240 0711 11125<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK<br>2,140.000 LF | 4.96000 | 10,614.40 | 5.39000 | 11,534.60 | 5.10000 | 10,914.00 |

**Letting:** CT190327 March 27, 2019 **Call Order:** 023 **Contract:** T1744

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) PREFERRED MATERIALS INC. | | (2) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | (3) COMMUNITY ASPHALT CORP. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Signing** | | | | | | |
| 0245 0711 11141<br>THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"<br>1.207 GM | 2,053.49000 | 2,478.56 | 2,246.51000 | 2,711.54 | 2,100.00000 | 2,534.70 |
| 0250 0711 11160<br>THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL<br>2.000 EA | 258.19000 | 516.38 | 73.01000 | 146.02 | 68.30000 | 136.60 |
| 0255 0711 11170<br>THERMOPLASTIC, STANDARD, WHITE, ARROW<br>86.000 EA | 67.13000 | 5,773.18 | 56.16000 | 4,829.76 | 52.60000 | 4,523.60 |
| 0260 0711 11224<br>THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON<br>504.000 LF | 4.13000 | 2,081.52 | 4.04000 | 2,036.16 | 3.80000 | 1,915.20 |
| 0265 0711 11241<br>THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"<br>0.111 GM | 2,046.85000 | 227.20 | 2,246.51000 | 249.36 | 2,100.00000 | 233.10 |
| 0270 0711 14125<br>THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK<br>1,026.000 LF | 12.75000 | 13,081.50 | 13.87000 | 14,230.62 | 13.00000 | 13,338.00 |
| 0275 0711 14160<br>THERMOPLASTIC, PREFORMED, WHITE, MESSAGE<br>42.000 EA | 180.73000 | 7,590.66 | 188.71000 | 7,925.82 | 177.00000 | 7,434.00 |
| 0280 0711 14170<br>THERMOPLASTIC, PREFORMED, WHITE, ARROW<br>42.000 EA | 74.36000 | 3,123.12 | 80.87000 | 3,396.54 | 75.70000 | 3,179.40 |

**Letting:** CT190327 March 27, 2019 **Call Order:** 023 **Contract:** T1744

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) PREFERRED MATERIALS INC. | | (2) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | (3) COMMUNITY ASPHALT CORP. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Signing** | | | | | | |
| 0285 0711 14660 2.000 EA<br>THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD | 2,184.23000 | 4,368.46 | 2,375.69000 | 4,751.38 | 2,220.00000 | 4,440.00 |
| 0290 0711 16101 2.506 GM<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" | 4,224.07000 | 10,585.52 | 3,669.68000 | 9,196.22 | 3,430.00000 | 8,595.58 |
| 0295 0711 16131 3.628 GM<br>THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | 844.98000 | 3,065.59 | 921.07000 | 3,341.64 | 862.00000 | 3,127.34 |
| 0300 0711 16201 4.030 GM<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" | 3,373.94000 | 13,596.98 | 3,669.68000 | 14,788.81 | 3,430.00000 | 13,822.90 |
| 0305 0711 16231 2.925 GM<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6" | 845.39000 | 2,472.77 | 921.07000 | 2,694.13 | 862.00000 | 2,521.35 |
| **0002 Signing Section Totals:** | | **$240,628.11** | | **$244,904.09** | | **$222,454.07** |
| **SECTION: 0003 Lighting** | | | | | | |
| 0310 0630 2 11 935.000 LF<br>CONDUIT, FURNISH & INSTALL, OPEN TRENCH | 17.56000 | 16,418.60 | 6.09000 | 5,694.15 | 5.10000 | 4,768.50 |
| 0315 0630 2 12 1,065.000 LF<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | 20.40000 | 21,726.00 | 17.70000 | 18,850.50 | 20.80000 | 22,152.00 |

**Letting:** CT190327 March 27, 2019 **Call Order:** 023 **Contract:** T1744

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) PREFERRED MATERIALS INC. | | (2) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | (3) COMMUNITY ASPHALT CORP. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Lighting** | | | | | | |
| 0320 0635 2 11 — 23.000 EA<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | 660.95000 | 15,201.85 | 715.35000 | 16,453.05 | 420.00000 | 9,660.00 |
| 0325 0715 1 12 — 7,272.000 LF<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 | 1.45000 | 10,544.40 | 1.16000 | 8,435.52 | 1.50000 | 10,908.00 |
| 0330 0715 4 13 — 9.000 EA<br>LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT | 5,163.67000 | 46,473.03 | 5,389.80000 | 48,508.20 | 6,800.00000 | 61,200.00 |
| 0335 0715 7 21 — 1.000 EA<br>LOAD CENTER, REWORK, SECONDARY VOLTAGE | 1,017.24000 | 1,017.24 | 3,355.12000 | 3,355.12 | 964.00000 | 964.00 |
| 0340 0715 11211 — 8.000 EA<br>LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD | 1,270.26000 | 10,162.08 | 1,409.15000 | 11,273.20 | 1,290.00000 | 10,320.00 |
| 0345 0715500 1 — 9.000 EA<br>POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL | 619.64000 | 5,576.76 | 664.50000 | 5,980.50 | 587.00000 | 5,283.00 |
| **0003 Lighting Section Totals:** | | **$127,119.96** | | **$118,550.24** | | **$125,255.50** |
| **SECTION: 0004 Signalization** | | | | | | |
| 0350 0630 2 11 — 587.000 LF<br>CONDUIT, FURNISH & INSTALL, OPEN TRENCH | 26.85000 | 15,760.95 | 6.11000 | 3,586.57 | 27.30000 | 16,025.10 |

**Letting:** CT190327 March 27, 2019 **Call Order:** 023 **Contract:** T1744

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) PREFERRED MATERIALS INC. | | (2) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | (3) COMMUNITY ASPHALT CORP. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0004 Signalization** | | | | | | |
| 0355 0630 2 12<br>976.000 LF<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | 35.89000 | 35,028.64 | 17.70000 | 17,275.20 | 31.50000 | 30,744.00 |
| 0360 0630 2 14<br>90.000 LF<br>CONDUIT, FURNISH & INSTALL, ABOVEGROUND | 31.50000 | 2,835.00 | 21.60000 | 1,944.00 | 32.10000 | 2,889.00 |
| 0365 0632 7 1<br>3.000 PI<br>SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL | 6,454.59000 | 19,363.77 | 4,134.54000 | 12,403.62 | 6,570.00000 | 19,710.00 |
| 0370 0632 7 6<br>3.000 PI<br>SIGNAL CABLE, REMOVE-INTERSECTION | 784.88000 | 2,354.64 | 1,264.89000 | 3,794.67 | 799.00000 | 2,397.00 |
| 0375 0634 4153<br>3.000 PI<br>SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX | 4,905.49000 | 14,716.47 | 11,427.11000 | 34,281.33 | 4,990.00000 | 14,970.00 |
| 0380 0634 4600<br>3.000 PI<br>SPAN WIRE ASSEMBLY, REMOVE-POLES REMAIN | 784.88000 | 2,354.64 | 632.45000 | 1,897.35 | 799.00000 | 2,397.00 |
| 0385 0634 5 1<br>40.000 LF<br>FIBERGLASS INSULATOR, FURNISH & INSTALL | 56.80000 | 2,272.00 | 225.49000 | 9,019.60 | 57.80000 | 2,312.00 |
| 0390 0635 2 11<br>46.000 EA<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | 604.15000 | 27,790.90 | 891.57000 | 41,012.22 | 615.00000 | 28,290.00 |

**Letting:** CT190327 March 27, 2019 **Call Order:** 023 **Contract:** T1744

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) PREFERRED MATERIALS INC. | | (2) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | (3) COMMUNITY ASPHALT CORP. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0004 Signalization** | | | | | | |
| 0395 0639 1112 3.000 AS<br>ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHASED BY CONTRACTOR FROM POWER COMPANY | 2,168.74000 | 6,506.22 | 1,346.20000 | 4,038.60 | 2,210.00000 | 6,630.00 |
| 0400 0639 1610 3.000 AS<br>ELECTRICAL POWER SERVICE, REMOVE OVERHEAD | 387.28000 | 1,161.84 | 379.47000 | 1,138.41 | 394.00000 | 1,182.00 |
| 0405 0639 2 1 152.000 LF<br>ELECTRICAL SERVICE WIRE, FURNISH & INSTALL | 5.27000 | 801.04 | 8.30000 | 1,261.60 | 5.40000 | 820.80 |
| 0410 0641 2 12 2.000 EA<br>PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE | 1,360.11000 | 2,720.22 | 967.35000 | 1,934.70 | 1,050.00000 | 2,100.00 |
| 0415 0641 2 60 1.000 EA<br>PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE | 387.28000 | 387.28 | 300.41000 | 300.41 | 493.84000 | 493.84 |
| 0420 0646 1 11 19.000 EA<br>ALUMINUM SIGNALS POLE, PEDESTAL | 1,368.37000 | 25,999.03 | 837.72000 | 15,916.68 | 1,370.00000 | 26,030.00 |
| 0425 0646 1 12 2.000 EA<br>ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST | 1,325.00000 | 2,650.00 | 516.57000 | 1,033.14 | 1,260.00000 | 2,520.00 |
| 0430 0646 1 60 6.000 EA<br>ALUMINUM SIGNALS POLE, REMOVE | 240.63000 | 1,443.78 | 107.52000 | 645.12 | 97.20000 | 583.20 |

**Letting:** CT190327 March 27, 2019 **Call Order:** 023 **Contract:** T1744

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) PREFERRED MATERIALS INC. | | (2) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | (3) COMMUNITY ASPHALT CORP. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0004 Signalization** | | | | | | |
| 0435 0650 1 14<br>VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY<br>24.000 AS | 1,195.91000 | 28,701.84 | 608.96000 | 14,615.04 | 857.00000 | 20,568.00 |
| 0440 0650 1 16<br>VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY<br>8.000 AS | 1,437.57000 | 11,500.56 | 859.15000 | 6,873.20 | 1,050.00000 | 8,400.00 |
| 0445 0653 1 11<br>PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY<br>22.000 AS | 766.29000 | 16,858.38 | 500.66000 | 11,014.52 | 473.00000 | 10,406.00 |
| 0450 0653 1 12<br>PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS<br>1.000 AS | 1,489.20000 | 1,489.20 | 871.21000 | 871.21 | 957.00000 | 957.00 |
| 0455 0653 1 60<br>PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN<br>20.000 AS | 240.63000 | 4,812.60 | 110.69000 | 2,213.80 | 82.50000 | 1,650.00 |
| 0460 0660 4 11<br>VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT<br>12.000 EA | 4,079.30000 | 48,951.60 | 4,326.37000 | 51,916.44 | 3,950.00000 | 47,400.00 |
| 0465 0660 4 12<br>VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT<br>12.000 EA | 3,201.48000 | 38,417.76 | 3,353.88000 | 40,246.56 | 3,260.00000 | 39,120.00 |
| 0470 0665 1 11<br>PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD<br>24.000 EA | 163.17000 | 3,916.08 | 212.71000 | 5,105.04 | 121.00000 | 2,904.00 |

**Letting:** CT190327 March 27, 2019 **Call Order:** 023 **Contract:** T1744

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (1) PREFERRED MATERIALS INC. | | (2) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | (3) COMMUNITY ASPHALT CORP. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0004 Signalization** | | | | | | |
| 0475 0665 1 60 — 18.000 EA<br>PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN | 29.95000 | 539.10 | 61.98000 | 1,115.64 | 27.90000 | 502.20 |
| 0480 0670 5110 — 3.000 AS<br>TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA | 23,502.96000 | 70,508.88 | 18,033.06000 | 54,099.18 | 494.00000 | 1,482.00 |
| 0485 0670 5600 — 3.000 AS<br>TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET | 485.38000 | 1,456.14 | 679.88000 | 2,039.64 | 13,600.00000 | 40,800.00 |
| 0490 0685 1 11 — 3.000 EA<br>UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE | 8,313.51000 | 24,940.53 | 5,420.86000 | 16,262.58 | 5,620.00000 | 16,860.00 |
| **0004 Signalization Section Totals:** | | **$416,239.09** | | **$357,856.07** | | **$351,143.14** |
| **Contract Grand Totals:** | | **$2,622,633.33** | | **$2,668,323.27** | | **2,729,000.00** |

**Letting:** CT190327 March 27, 2019 **Call Order:** 023 **Contract:** T1744

*NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.*

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office