Vendor Ranking

Letting: CT190327 March 27, 2019 10:30 AM
Call Order: 009
Contract: T3692
District: District 3
Counties: ESCAMBIA
Fed Aid No: D318051B
Contract Time: 420 AVAILABLE DAYS
Project(s): 43774615201 (*)
43774615202
Contract Desc: SR 95 (US 29)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	ROADS, INC. OF NWF	Responsive	Winning bid	$8,791,950.21	100.00%
2	MIDSOUTH PAVING, INC.	Responsive	Non-Winning Bid	$10,712,113.01	121.84%
3	PANHANDLE GRADING & PAVING, INC.	Responsive	Non-Winning Bid	$10,847,354.72	123.38%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT190327 March 27, 2019 **Call Order:** 009 **Contract:** T3692

District: District 3 **Counties:** ESCAMBIA **Fed Aid No:** D318051B

Contract Time: 420 AVAILABLE DAYS **Project(s):** 43774615201 (*) 43774615202

Contract Descr: SR 95 (US 29)

Railroad insurance is required for this Proposal at time of contract execution. Please see the Specifications Package for more information.

The improvements under this contract consist of milling and resurfacing SR 95 (US 29) from South of CR 184 (Muscogee Road) to SR 97 (Atmore Highway) in Escambia County. There are two FPID numbers with this Contract. FPID 437746-1-52-01 includes milling and resurfacing the project limits. FPID 437746-1-52-02 includes turn lane additions, offsetting turn lanes, and intersection, pedestrian and drainage improvements.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROADS, INC. OF NWF		(2) MIDSOUTH PAVING, INC.		(3) PANHANDLE GRADING & PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 43774615201	187,761.30000	187,761.30	210,000.00000	210,000.00	541,830.00000	541,830.00
0010 0101 1 (1.000) LS MOBILIZATION 43774615202	136,193.23000	136,193.23	45,000.00000	45,000.00	94,000.00000	94,000.00
0015 0102 1 (420.000) DA (LS) MAINTENANCE OF TRAFFIC 43774615201	127,990.63000	127,990.63	220,000.00000	220,000.00	441,008.00000	441,008.00
0020 0102 1 (420.000) DA (LS) MAINTENANCE OF TRAFFIC 43774615202	55,636.55000	55,636.55	80,000.00000	80,000.00	85,460.00000	85,460.00
0025 0102 2 1 (1.000) LS SPECIAL DETOUR 1 43774615202	11,820.87000	11,820.87	25,000.00000	25,000.00	58,362.00000	58,362.00
0030 0102 2 2 (1.000) LS SPECIAL DETOUR 2 43774615202	23,497.70000	23,497.70	28,000.00000	28,000.00	69,832.00000	69,832.00

Letting: CT190327 March 27, 2019 **Call Order:** 009 **Contract:** T3692

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROADS, INC. OF NWF		(2) MIDSOUTH PAVING, INC.		(3) PANHANDLE GRADING & PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0035 0102 14 TRAFFIC CONTROL OFFICER 154.000 HR	39.28000	6,049.12	70.00000	10,780.00	48.00000	7,392.00
0040 0102 60 WORK ZONE SIGN 45,136.000 ED	0.21000	9,478.56	0.29000	13,089.44	0.20000	9,027.20
0045 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 356,408.000 ED	0.08000	28,512.64	0.12000	42,768.96	0.08000	28,512.64
0050 0102 74 7 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 200.000 LF	5.17000	1,034.00	7.50000	1,500.00	5.00000	1,000.00
0055 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 1,484.000 ED	5.17000	7,672.28	7.50000	11,130.00	5.00000	7,420.00
0060 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER 3,434.000 EA	3.62000	12,431.08	3.50000	12,019.00	3.50000	12,019.00
0065 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 886.000 ED	12.40000	10,986.40	17.75000	15,726.50	12.00000	10,632.00
0070 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 840.000 ED	10.34000	8,685.60	14.75000	12,390.00	10.00000	8,400.00

Letting: CT190327 March 27, 2019 **Call Order:** 009 **Contract:** T3692

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROADS, INC. OF NWF		(2) MIDSOUTH PAVING, INC.		(3) PANHANDLE GRADING & PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0075 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 840.000 ED	10.34000	8,685.60	14.75000	12,390.00	10.00000	8,400.00
0080 0102150 1 PORTABLE REGULATORY, SIGN 766.000 ED	3.88000	2,972.08	5.55000	4,251.30	3.75000	2,872.50
0085 0102150 2 RADAR SPEED DISPLAY UNIT 766.000 ED	3.88000	2,972.08	3.75000	2,872.50	3.75000	2,872.50
0090 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS 180.000 SY	3.42000	615.60	3.50000	630.00	3.50000	630.00
0095 0104 10 3 SEDIMENT BARRIER 2,632.000 LF	2.16000	5,685.12	2.35000	6,185.20	2.20000	5,790.40
0100 0104 18 INLET PROTECTION SYSTEM 31.000 EA	207.62000	6,436.22	100.00000	3,100.00	200.00000	6,200.00
0105 0107 1 LITTER REMOVAL 2,164.830 AC	9.30000	20,132.92	15.00000	32,472.45	25.00000	54,120.75
0110 0107 2 MOWING 1,337.390 AC	54.78000	73,262.22	25.00000	33,434.75	35.00000	46,808.65
0115 0110 1 1 CLEARING & GRUBBING 43774615202 (10.000) AC (LS)	91,654.28000	91,654.28	88,000.00000	88,000.00	99,412.00000	99,412.00

Letting: CT190327 March 27, 2019 **Call Order:** 009 **Contract:** T3692

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROADS, INC. OF NWF		(2) MIDSOUTH PAVING, INC.		(3) PANHANDLE GRADING & PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0120 0110 4 10 REMOVAL OF EXISTING CONCRETE 2,240.000 SY	5.02000	11,244.80	20.00000	44,800.00	30.00000	67,200.00
0125 0110 7 1 MAILBOX, F&I SINGLE 5.000 EA	155.05000	775.25	150.00000	750.00	150.00000	750.00
0130 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE 13,180.000 CY	12.00000	158,160.00	18.25000	240,535.00	23.00000	303,140.00
0135 0120 4 SUBSOIL EXCAVATION 1,170.900 CY	7.05000	8,254.85	18.50000	21,661.65	28.70000	33,604.83
0140 0120 6 EMBANKMENT 4,379.500 CY	6.76000	29,605.42	18.25000	79,925.88	23.10000	101,166.45
0145 0160 4 TYPE B STABILIZATION 24,836.000 SY	9.26000	229,981.36	13.90000	345,220.40	13.50000	335,286.00
0150 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6" 63,149.000 SY	1.85000	116,825.65	0.65000	41,046.85	2.15000	135,770.35
0155 0285701 OPTIONAL BASE, BASE GROUP 01 4,738.000 SY	6.95000	32,929.10	21.85000	103,525.30	23.50000	111,343.00
0160 0285709 OPTIONAL BASE, BASE GROUP 09 12,128.000 SY	19.51000	236,617.28	29.50000	357,776.00	29.70000	360,201.60

Letting: CT190327 March 27, 2019 **Call Order:** 009 **Contract:** T3692

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROADS, INC. OF NWF		(2) MIDSOUTH PAVING, INC.		(3) PANHANDLE GRADING & PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0165 0285715 420.000 SY OPTIONAL BASE, BASE GROUP 15	51.27000	21,533.40	62.25000	26,145.00	41.80000	17,556.00
0170 0286 2 32.200 TN TURNOUT CONSTRUCTION-ASPHALT	218.42000	7,033.12	200.00000	6,440.00	210.00000	6,762.00
0175 0327 70 5 26,336.000 SY MILLING EXIST ASPH PAVT, 2" AVG DEPTH	1.16000	30,549.76	1.20000	31,603.20	1.80000	47,404.80
0180 0327 70 11 233,584.000 SY MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	1.25000	291,980.00	1.15000	268,621.60	1.80000	420,451.20
0185 0327 70 17 59,680.000 SY MILLING EXIST ASPH PAVT, 3 1/4" AVG DEPTH	1.18000	70,422.40	1.45000	86,536.00	2.46000	146,812.80
0190 0327 70 19 31,958.000 SY MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	0.76000	24,288.08	1.05000	33,555.90	1.15000	36,751.70
0195 0334 1 53 32,869.000 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22	85.68000	2,816,215.92	106.80000	3,510,409.20	91.40000	3,004,226.60
0200 0337 7 25 12,683.000 TN ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22	130.18000	1,651,072.94	151.30000	1,918,937.90	128.70000	1,632,302.10
0205 0337 7 82 965.000 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22	118.09000	113,956.85	151.40000	146,101.00	138.00000	133,170.00

Letting: CT190327 March 27, 2019 **Call Order:** 009 **Contract:** T3692

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROADS, INC. OF NWF		(2) MIDSOUTH PAVING, INC.		(3) PANHANDLE GRADING & PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0210 0337 7 83 — 3,133.000 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	94.05000	294,658.65	114.60000	359,041.80	118.00000	369,694.00
0215 0339 1 — 12.300 TN MISCELLANEOUS ASPHALT PAVEMENT	120.20000	1,478.46	525.75000	6,466.73	365.00000	4,489.50
0220 0425 1361 — 1.000 EA INLETS, CURB, TYPE P-6, <10'	5,449.99000	5,449.99	11,962.48000	11,962.48	5,850.00000	5,850.00
0225 0425 1461 — 1.000 EA INLETS, CURB, TYPE J-6, <10'	10,042.19000	10,042.19	17,346.83000	17,346.83	11,375.00000	11,375.00
0230 0425 1511 — 3.000 EA INLETS, DT BOT, TYPE B, <10'	4,025.59000	12,076.77	8,468.17000	25,404.51	4,680.00000	14,040.00
0235 0425 1521 — 1.000 EA INLETS, DT BOT, TYPE C,<10'	998.04000	998.04	8,623.31000	8,623.31	2,700.00000	2,700.00
0240 0425 1523 — 1.000 EA INLETS, DT BOT, TYPE C,JBOT, <10'	3,336.30000	3,336.30	7,713.89000	7,713.89	4,650.00000	4,650.00
0245 0425 1541 — 2.000 EA INLETS, DT BOT, TYPE D, <10'	2,868.90000	5,737.80	9,577.61000	19,155.22	4,070.00000	8,140.00
0250 0425 1581 — 2.000 EA INLETS, DT BOT, TYPE H, <10'	5,804.00000	11,608.00	11,257.79000	22,515.58	7,200.00000	14,400.00

Letting: CT190327 March 27, 2019 **Call Order:** 009 **Contract:** T3692

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROADS, INC. OF NWF		(2) MIDSOUTH PAVING, INC.		(3) PANHANDLE GRADING & PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0255 0425 1583 — 2.000 EA INLETS, DT BOT, TYPE H, J BOTTOM <10'	8,882.23000	17,764.46	16,874.48000	33,748.96	11,150.00000	22,300.00
0260 0425 1910 — 1.000 EA INLETS, CLOSED FLUME	3,617.85000	3,617.85	9,375.87000	9,375.87	5,750.00000	5,750.00
0265 0425 2 43 — 1.000 EA MANHOLES, P-7, PARTIAL	1,833.57000	1,833.57	4,945.67000	4,945.67	2,132.00000	2,132.00
0270 0425 2 61 — 3.000 EA MANHOLES, P-8, <10'	2,623.20000	7,869.60	6,207.92000	18,623.76	2,750.00000	8,250.00
0275 0425 2 63 — 1.000 EA MANHOLES, P-8, PARTIAL	2,314.77000	2,314.77	7,151.37000	7,151.37	2,375.00000	2,375.00
0280 0425 3 43 — 1.000 EA JUNCTION BOX, DRAINAGE, P-7, PARTIAL	1,716.79000	1,716.79	6,640.86000	6,640.86	4,030.00000	4,030.00
0285 0430174115 — 123.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD	40.72000	5,008.56	91.95000	11,309.85	91.00000	11,193.00
0290 0430174118 — 257.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	46.08000	11,842.56	109.62000	28,172.34	71.80000	18,452.60
0295 0430174124 — 256.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	53.37000	13,662.72	88.10000	22,553.60	60.40000	15,462.40

Letting: CT190327 March 27, 2019 **Call Order:** 009 **Contract:** T3692

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROADS, INC. OF NWF		(2) MIDSOUTH PAVING, INC.		(3) PANHANDLE GRADING & PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0300 0430174130 109.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD	72.10000	7,858.90	134.84000	14,697.56	102.50000	11,172.50
0305 0430174218 66.000 LF PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	58.69000	3,873.54	153.97000	10,162.02	114.25000	7,540.50
0310 0430175115 76.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	52.73000	4,007.48	105.99000	8,055.24	75.00000	5,700.00
0315 0430175118 1,202.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	34.72000	41,733.44	72.38000	87,000.76	50.75000	61,001.50
0320 0430175124 36.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	69.99000	2,519.64	110.74000	3,986.64	102.50000	3,690.00
0325 0430175130 32.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	103.01000	3,296.32	153.12000	4,899.84	180.00000	5,760.00
0330 0430175136 21.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	107.50000	2,257.50	179.50000	3,769.50	142.00000	2,982.00
0335 0430175218 97.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD	55.88000	5,420.36	168.04000	16,299.88	79.40000	7,701.80
0340 0430984123 4.000 EA MITERED END SECTION, OPTIONAL ROUND, 15" SD	816.16000	3,264.64	1,638.32000	6,553.28	1,027.00000	4,108.00

Letting: CT190327 March 27, 2019 **Call Order:** 009 **Contract:** T3692

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROADS, INC. OF NWF		(2) MIDSOUTH PAVING, INC.		(3) PANHANDLE GRADING & PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0345 0430984125 7.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" SD	939.08000	6,573.56	1,901.50000	13,310.50	1,176.00000	8,232.00
0350 0430984129 4.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" SD	1,184.15000	4,736.60	2,146.54000	8,586.16	1,456.00000	5,824.00
0355 0430984133 4.000 EA MITERED END SECTION , OPTIONAL ROUND, 30" SD	2,089.17000	8,356.68	6,679.77000	26,719.08	4,121.00000	16,484.00
0360 0430984625 4.000 EA MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	1,017.24000	4,068.96	2,031.79000	8,127.16	1,007.00000	4,028.00
0365 0440 73 2 3.000 LF UNDERDRAIN OUTLET PIPE, 6"	156.34000	469.02	226.05000	678.15	112.00000	336.00
0370 0520 1 7 5,005.000 LF CONCRETE CURB & GUTTER, TYPE E	17.57000	87,937.85	20.58000	103,002.90	28.40000	142,142.00
0375 0520 1 10 552.000 LF CONCRETE CURB & GUTTER, TYPE F	18.61000	10,272.72	40.97000	22,615.44	34.00000	18,768.00
0380 0520 2 4 11.000 LF CONCRETE CURB, TYPE D	46.51000	511.61	45.00000	495.00	63.00000	693.00
0385 0520 6 13.000 LF SHOULDER GUTTER- CONCRETE	46.51000	604.63	48.11000	625.43	63.00000	819.00

Letting: CT190327 March 27, 2019 **Call Order:** 009 **Contract:** T3692

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ROADS, INC. OF NWF		(2) MIDSOUTH PAVING, INC.		(3) PANHANDLE GRADING & PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0390 0522 1 1,934.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	39.28000	75,967.52	43.49000	84,109.66	48.50000	93,799.00
0395 0522 2 239.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	47.55000	11,364.45	46.00000	10,994.00	54.00000	12,906.00
0400 0524 1 2 1,160.000 SY CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"	43.41000	50,355.60	42.00000	48,720.00	48.50000	56,260.00
0405 0527 2 68.000 SF DETECTABLE WARNINGS	24.81000	1,687.08	24.00000	1,632.00	23.00000	1,564.00
0410 0536 1 1 319.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	17.06000	5,442.14	16.50000	5,263.50	16.50000	5,263.50
0415 0536 73 302.000 LF GUARDRAIL REMOVAL	2.07000	625.14	2.00000	604.00	2.00000	604.00
0420 0536 85 24 1.000 EA GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL	2,635.87000	2,635.87	2,550.00000	2,550.00	2,550.00000	2,550.00
0425 0536 85 25 1.000 EA GUARDRAIL END TREATMENT-TRAILING ANCHORAGE TYPE II	981.99000	981.99	950.00000	950.00	950.00000	950.00
0430 0570 1 1 15,577.000 SY PERFORMANCE TURF	0.62000	9,657.74	2.50000	38,942.50	0.75000	11,682.75

Letting: CT190327 March 27, 2019 **Call Order:** 009 **Contract:** T3692

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROADS, INC. OF NWF		(2) MIDSOUTH PAVING, INC.		(3) PANHANDLE GRADING & PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0435 0570 1 2 PERFORMANCE TURF, SOD 47,572.000 SY	1.65000	78,493.80	3.50000	166,502.00	2.45000	116,551.40
0440 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 25.086 GM	801.09000	20,096.14	775.00000	19,441.65	775.00000	19,441.65
0445 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 660.000 LF	2.07000	1,366.20	2.00000	1,320.00	2.00000	1,320.00
0450 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 30.000 LF	4.13000	123.90	4.00000	120.00	4.00000	120.00
0455 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 19.000 GM	646.04000	12,274.76	625.00000	11,875.00	625.00000	11,875.00
0460 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 36.000 EA	31.01000	1,116.36	30.00000	1,080.00	30.00000	1,080.00
0465 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 25.511 GM	801.09000	20,436.61	775.00000	19,771.03	775.00000	19,771.03
0470 0770 78 STATIC / WEIGH-IN-MOTION SCALE SYSTEM 1.000 EA	73,597.50000	73,597.50	71,200.00000	71,200.00	71,200.00000	71,200.00

Letting: CT190327 March 27, 2019 **Call Order:** 009 **Contract:** T3692

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROADS, INC. OF NWF		(2) MIDSOUTH PAVING, INC.		(3) PANHANDLE GRADING & PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0475 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43774615201	77,060.62000	77,060.62	77,060.62000	77,060.62	77,060.62000	77,060.62
0480 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43774615202	32,514.70000	32,514.70	32,514.70000	32,514.70	32,514.70000	32,514.70
0001 Roadway Section Totals:		**$7,776,190.91**		**$9,729,318.81**		**$9,864,680.52**
SECTION: 0002 Signing						
0485 0700 1 11 38.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	294.59000	11,194.42	285.00000	10,830.00	285.00000	10,830.00
0490 0700 1 12 23.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	981.99000	22,585.77	950.00000	21,850.00	950.00000	21,850.00
0495 0700 1 50 1.000 AS SINGLE POST SIGN, RELOCATE	41.35000	41.35	40.00000	40.00	40.00000	40.00
0500 0700 1 60 20.000 AS SINGLE POST SIGN, REMOVE	20.67000	413.40	20.00000	400.00	20.00000	400.00
0505 0700 3101 20.000 EA SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	108.53000	2,170.60	105.00000	2,100.00	105.00000	2,100.00

Letting: CT190327 March 27, 2019 **Call Order:** 009 **Contract:** T3692

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROADS, INC. OF NWF		(2) MIDSOUTH PAVING, INC.		(3) PANHANDLE GRADING & PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0510 0700 13 15 RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 5' 3.000 EA	108.53000	325.59	105.00000	315.00	105.00000	315.00
0515 0701 17101 PROFILED THERMOPLASTIC,STANDARD-CONCRETE SURFACES, WHITE, SOLID,6" 12.713 GM	5,065.00000	64,391.35	4,900.00000	62,293.70	4,900.00000	62,293.70
0520 0701 17201 PROFILED THERMOPLASTIC,STANDARD-CONCRETE SURFACES, YELLOW, SOLID,6" 11.887 GM	5,065.00000	60,207.66	4,900.00000	58,246.30	4,900.00000	58,246.30
0525 0705 10 1 OBJECT MARKER, TYPE 1 15.000 EA	191.23000	2,868.45	185.00000	2,775.00	185.00000	2,775.00
0530 0705 10 2 OBJECT MARKER, TYPE 2 3.000 EA	77.52000	232.56	75.00000	225.00	75.00000	225.00
0535 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR 5.000 EA	77.52000	387.60	75.00000	375.00	75.00000	375.00
0540 0705 11 2 DELINEATOR, NON-FLEXIBLE 8.000 EA	62.02000	496.16	75.00000	600.00	60.00000	480.00
0545 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43774615201 (1.000) LS	80,846.85000	80,846.85	78,213.20000	78,213.20	78,213.20000	78,213.20

Letting: CT190327 March 27, 2019 **Call Order:** 009 **Contract:** T3692

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROADS, INC. OF NWF		(2) MIDSOUTH PAVING, INC.		(3) PANHANDLE GRADING & PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0550 0711 11123 665.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	4.13000	2,746.45	4.00000	2,660.00	4.00000	2,660.00
0555 0711 11124 2,268.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	5.17000	11,725.56	5.00000	11,340.00	5.00000	11,340.00
0560 0711 11125 1,267.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	6.20000	7,855.40	6.00000	7,602.00	6.00000	7,602.00
0565 0711 11141 2.566 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	2,790.92000	7,161.50	2,700.00000	6,928.20	2,700.00000	6,928.20
0570 0711 11160 19.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	93.03000	1,767.57	90.00000	1,710.00	90.00000	1,710.00
0575 0711 11170 163.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	62.02000	10,109.26	60.00000	9,780.00	60.00000	9,780.00
0580 0711 11224 594.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	3.10000	1,841.40	3.00000	1,782.00	3.00000	1,782.00
0585 0711 11241 1.925 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	2,790.92000	5,372.52	2,700.00000	5,197.50	2,700.00000	5,197.50

Letting: CT190327 March 27, 2019 **Call Order:** 009 **Contract:** T3692

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROADS, INC. OF NWF		(2) MIDSOUTH PAVING, INC.		(3) PANHANDLE GRADING & PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0590 0711 14125 489.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	15.50000	7,579.50	15.00000	7,335.00	15.00000	7,335.00
0595 0711 14160 59.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	124.04000	7,318.36	120.00000	7,080.00	120.00000	7,080.00
0600 0711 14170 59.000 EA THERMOPLASTIC, PREFORMED, WHITE, ARROW	124.04000	7,318.36	120.00000	7,080.00	120.00000	7,080.00
0605 0711 15101 10.087 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	4,031.32000	40,663.92	3,900.00000	39,339.30	3,900.00000	39,339.30
0610 0711 15102 1.072 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"	5,685.20000	6,094.53	5,500.00000	5,896.00	5,500.00000	5,896.00
0615 0711 15131 16.680 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	2,790.92000	46,552.55	2,700.00000	45,036.00	2,700.00000	45,036.00
0620 0711 15201 4.432 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	4,031.32000	17,866.81	3,900.00000	17,284.80	3,900.00000	17,284.80
0625 0711 15202 0.035 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES YELLOW, SOLID, 8"	7,235.71000	253.25	7,000.00000	245.00	7,000.00000	245.00

Letting: CT190327 March 27, 2019 **Call Order:** 009 **Contract:** T3692

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROADS, INC. OF NWF		(2) MIDSOUTH PAVING, INC.		(3) PANHANDLE GRADING & PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0630 0711 16101 — 0.625 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	4,031.32000	2,519.58	3,900.00000	2,437.50	3,900.00000	2,437.50
0635 0711 16102 — 0.008 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	7,235.71000	57.89	7,000.00000	56.00	7,000.00000	56.00
0640 0711 16201 — 0.733 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	4,031.32000	2,954.96	3,900.00000	2,858.70	3,900.00000	2,858.70
0645 0711 16202 — 0.043 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"	7,235.71000	311.14	7,000.00000	301.00	7,000.00000	301.00
0002 Signing Section Totals:		**$434,232.27**		**$420,212.20**		**$420,092.20**
SECTION: 0003 Signalization						
0650 0630 2 11 — 339.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	6.20000	2,101.80	6.00000	2,034.00	6.00000	2,034.00
0655 0630 2 12 — 611.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	18.61000	11,370.71	18.00000	10,998.00	18.00000	10,998.00
0660 0635 2 11 — 23.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	599.53000	13,789.19	580.00000	13,340.00	580.00000	13,340.00

Letting: CT190327 March 27, 2019 **Call Order:** 009 **Contract:** T3692

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROADS, INC. OF NWF		(2) MIDSOUTH PAVING, INC.		(3) PANHANDLE GRADING & PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0665 0639 1111 — 2.000 AS ELECTRICAL POWER SERVICE, F&I, OVERHEAD, METER FURNISHED BY POWER COMPANY	1,343.78000	2,687.56	1,300.00000	2,600.00	1,300.00000	2,600.00
0670 0639 2 1 — 58.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	3.10000	179.80	3.00000	174.00	3.00000	174.00
0675 0639 4 7 — 2.000 EA EMERGENCY GENERATOR - HARNESS FOR CABINET RETROFIT	981.99000	1,963.98	950.00000	1,900.00	950.00000	1,900.00
0680 0641 2 60 — 1.000 EA PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE	578.85000	578.85	560.00000	560.00	560.00000	560.00
0685 0641 2 80 — 4.000 EA PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER	4,134.69000	16,538.76	4,000.00000	16,000.00	4,000.00000	16,000.00
0690 0646 1 11 — 7.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	1,860.61000	13,024.27	1,800.00000	12,600.00	1,800.00000	12,600.00
0695 0646 1 60 — 2.000 EA ALUMINUM SIGNALS POLE, REMOVE	310.10000	620.20	300.00000	600.00	300.00000	600.00
0700 0649 21 1 — 1.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30'	33,077.53000	33,077.53	32,000.00000	32,000.00	32,000.00000	32,000.00

Letting: CT190327 March 27, 2019 **Call Order:** 009 **Contract:** T3692

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROADS, INC. OF NWF		(2) MIDSOUTH PAVING, INC.		(3) PANHANDLE GRADING & PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0705 0649 21 6 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50' 1.000 EA	40,313.23000	40,313.23	39,000.00000	39,000.00	39,000.00000	39,000.00
0710 0649 21 10 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60' 2.000 EA	41,346.91000	82,693.82	40,000.00000	80,000.00	40,000.00000	80,000.00
0715 0649 21 15 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70' 2.000 EA	44,447.92000	88,895.84	43,000.00000	86,000.00	43,000.00000	86,000.00
0720 0649 21 21 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78' 2.000 EA	53,750.98000	107,501.96	52,000.00000	104,000.00	52,000.00000	104,000.00
0725 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 8.000 AS	849.68000	6,797.44	822.00000	6,576.00	822.00000	6,576.00
0730 0650 1 18 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY 2.000 AS	1,240.41000	2,480.82	1,200.00000	2,400.00	1,200.00000	2,400.00
0735 0650 2102 VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER 8.000 EA	387.62000	3,100.96	375.00000	3,000.00	375.00000	3,000.00
0740 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 6.000 AS	723.57000	4,341.42	700.00000	4,200.00	700.00000	4,200.00

Letting: CT190327 March 27, 2019 **Call Order:** 009 **Contract:** T3692

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ROADS, INC. OF NWF		(2) MIDSOUTH PAVING, INC.		(3) PANHANDLE GRADING & PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0745 0653 1 12 — 1.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	1,240.41000	1,240.41	1,200.00000	1,200.00	1,200.00000	1,200.00
0750 0653 1 60 — 3.000 AS PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN	103.37000	310.11	100.00000	300.00	100.00000	300.00
0755 0660 1600 — 4.000 EA LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN	56.85000	227.40	55.00000	220.00	55.00000	220.00
0760 0660 4 11 — 4.000 EA VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT	18,089.27000	72,357.08	17,500.00000	70,000.00	17,500.00000	70,000.00
0765 0660 4 12 — 10.000 EA VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT	5,788.56000	57,885.60	5,600.00000	56,000.00	5,600.00000	56,000.00
0770 0665 1 11 — 8.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	361.78000	2,894.24	350.00000	2,800.00	350.00000	2,800.00
0775 0665 1 60 — 3.000 EA PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN	51.68000	155.04	50.00000	150.00	50.00000	150.00
0780 0670 5300 — 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, INSTALL	3,101.02000	3,101.02	3,000.00000	3,000.00	3,000.00000	3,000.00

Letting: CT190327 March 27, 2019 **Call Order:** 009 **Contract:** T3692

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROADS, INC. OF NWF		(2) MIDSOUTH PAVING, INC.		(3) PANHANDLE GRADING & PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0785 0670 5500 — 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, RELOCATE CONTROLLER WITH CABINET	4,651.53000	4,651.53	4,500.00000	4,500.00	4,500.00000	4,500.00
0790 0684 6 40 — 1.000 EA WIRELESS COMMUNICATION DEVICE, RELOCATE	310.10000	310.10	300.00000	300.00	300.00000	300.00
0795 0700 3101 — 8.000 EA SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	129.21000	1,033.68	125.00000	1,000.00	125.00000	1,000.00
0800 0700 3201 — 4.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	465.15000	1,860.60	450.00000	1,800.00	450.00000	1,800.00
0805 0700 3202 — 6.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF	573.68000	3,442.08	555.00000	3,330.00	555.00000	3,330.00
0003 Signalization Section Totals:		**$581,527.03**		**$562,582.00**		**$562,582.00**
Contract Grand Totals:		**$8,791,950.21**		**$10,712,113.01**		**10,847,354.72**

Letting: CT190327 March 27, 2019 **Call Order:** 009 **Contract:** T3692

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office