Vendor Ranking

Letting: CT190327 March 27, 2019 10:30 AM
Call Order: 011
Contract: T4502
District: District 4
Counties: BROWARD
Fed Aid No: D418121B
Contract Time: 205 AVAILABLE DAYS
Project(s): 43630315201
43630315202 (*)
Contract Desc: SR 9 (I-95) INGRESS/EGRESS RAMPS

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	HALLEY ENGINEERING CONTRACTORS, INC.	Responsive	Winning bid	$1,465,257.02	100.00%
2	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bid	$1,543,582.55	105.35%
3	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$1,953,255.21	133.30%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT190327 March 27, 2019 **Call Order:** 011 **Contract:** T4502

District: District 4 **Counties:** BROWARD **Fed Aid No:** D418121B

Contract Time: 205 AVAILABLE DAYS **Project(s):** 43630315201
43630315202 (*)

Contract Descr: SR 9 (I-95) INGRESS/EGRESS RAMPS

The improvements under this contract consist of, but are not limited to, widening, milling and resurfacing, asphalt overbuild, signalization (including steel mast arms and aluminum poles) with pedestrian and vehicular detection, drainage improvements, concrete curb and gutter, concrete sidewalk, signing and pavement markings (painted and thermoplastic), lighting, and tree relocations along SR 9 (I-95) ingress/egress ramps.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) COMMUNITY ASPHALT CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 43630315202 (1.000) LS	145,000.00000	145,000.00	77,425.00000	77,425.00	190,920.00000	190,920.00
0010 0102 1 MAINTENANCE OF TRAFFIC 43630315202 (205.000) DA (LS)	100,000.00000	100,000.00	203,410.00000	203,410.00	164,490.00000	164,490.00
0015 0102 2 1 SPECIAL DETOUR 1 43630315202 (1.000) LS	1,000.00000	1,000.00	11,560.00000	11,560.00	66,340.00000	66,340.00
0020 0102 14 TRAFFIC CONTROL OFFICER 64.000 HR	65.00000	4,160.00	67.00000	4,288.00	76.40000	4,889.60
0025 0102 60 WORK ZONE SIGN 6,765.000 ED	0.30000	2,029.50	0.24000	1,623.60	0.25000	1,691.25
0030 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED 1,150.000 LF	0.01000	11.50	24.00000	27,600.00	27.70000	31,855.00
0035 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 13,675.000 ED	0.15000	2,051.25	0.12000	1,641.00	0.15000	2,051.25

Letting: CT190327 March 27, 2019 **Call Order:** 011 **Contract:** T4502

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) COMMUNITY ASPHALT CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 80.000 ED	0.45000	36.00	0.55000	44.00	0.35000	28.00
0045 0102 74 7 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 20.000 LF	10.00000	200.00	19.00000	380.00	5.30000	106.00
0050 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 40.000 ED	10.00000	400.00	7.00000	280.00	6.40000	256.00
0055 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER 1,368.000 EA	2.90000	3,967.20	2.85000	3,898.80	3.00000	4,104.00
0060 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION 2.000 LO	1.00000	2.00	2,020.00000	4,040.00	906.00000	1,812.00
0065 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 80.000 ED	20.00000	1,600.00	14.00000	1,120.00	13.90000	1,112.00
0070 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 850.000 ED	11.09000	9,426.50	11.09000	9,426.50	5.30000	4,505.00
0075 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 850.000 ED	10.95000	9,307.50	10.95000	9,307.50	5.30000	4,505.00

Letting: CT190327 March 27, 2019 **Call Order:** 011 **Contract:** T4502

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) COMMUNITY ASPHALT CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0080 0104 10 3 SEDIMENT BARRIER 966.000 LF	2.00000	1,932.00	1.40000	1,352.40	2.10000	2,028.60
0085 0104 18 INLET PROTECTION SYSTEM 25.000 EA	50.00000	1,250.00	140.00000	3,500.00	138.00000	3,450.00
0090 0107 1 LITTER REMOVAL 67.390 AC	1.00000	67.39	18.00000	1,213.02	21.30000	1,435.41
0095 0107 2 MOWING 50.060 AC	1.00000	50.06	20.00000	1,001.20	37.30000	1,867.24
0100 0110 1 1 CLEARING & GRUBBING 43630315202 (0.660) AC (LS)	100,000.00000	100,000.00	45,460.00000	45,460.00	108,362.85000	108,362.85
0105 0110 2 2 SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN 0.100 AC	5,000.00000	500.00	50,000.00000	5,000.00	11,720.00000	1,172.00
0110 0110 4 10 REMOVAL OF EXISTING CONCRETE 406.000 SY	50.00000	20,300.00	24.00000	9,744.00	47.00000	19,082.00
0115 0120 1 REGULAR EXCAVATION 407.900 CY	20.00000	8,158.00	29.00000	11,829.10	30.60000	12,481.74
0120 0120 6 EMBANKMENT 127.800 CY	25.00000	3,195.00	25.10000	3,207.78	46.70000	5,968.26

Letting: CT190327 March 27, 2019 **Call Order:** 011 **Contract:** T4502

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) COMMUNITY ASPHALT CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0125 0160 4 — 1,622.000 SY TYPE B STABILIZATION	0.01000	16.22	7.00000	11,354.00	0.01000	16.22
0130 0285701 — 506.000 SY OPTIONAL BASE, BASE GROUP 01	35.00000	17,710.00	18.00000	9,108.00	76.20000	38,557.20
0135 0285709 — 1,177.000 SY OPTIONAL BASE, BASE GROUP 09	16.00000	18,832.00	31.00000	36,487.00	36.90000	43,431.30
0140 0327 70 6 — 602.000 SY MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	3.40000	2,046.80	3.00000	1,806.00	15.40000	9,270.80
0145 0327 70 11 — 10,153.000 SY MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	3.40000	34,520.20	2.95000	29,951.35	6.00000	60,918.00
0150 0334 1 14 — 254.400 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC D	142.00000	36,124.80	120.00000	30,528.00	200.00000	50,880.00
0155 0334 1 54 — 1,022.200 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC D, PG76-22	142.00000	145,152.40	145.00000	148,219.00	171.00000	174,796.20
0160 0337 7 25 — 472.800 TN ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22	170.00000	80,376.00	155.00000	73,284.00	199.00000	94,087.20
0165 0425 1361 — 2.000 EA INLETS, CURB, TYPE P-6, <10'	5,500.00000	11,000.00	7,090.00000	14,180.00	5,860.00000	11,720.00

Letting: CT190327 March 27, 2019 **Call Order:** 011 **Contract:** T4502

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) COMMUNITY ASPHALT CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0170 0425 1521 INLETS, DT BOT, TYPE C,<10' 2.000 EA	3,600.00000	7,200.00	4,967.00000	9,934.00	3,730.00000	7,460.00
0175 0425 1910 INLETS, CLOSED FLUME 1.000 EA	7,350.00000	7,350.00	5,369.00000	5,369.00	5,750.00000	5,750.00
0180 0425 2 63 MANHOLES, P-8, PARTIAL 2.000 EA	2,000.00000	4,000.00	5,228.00000	10,456.00	3,300.00000	6,600.00
0185 0425 5 MANHOLE, ADJUST 1.000 EA	500.00000	500.00	650.00000	650.00	479.00000	479.00
0190 0425 11 MODIFY EXISTING DRAINAGE STRUCTURE 4.000 EA	2,500.00000	10,000.00	1,556.00000	6,224.00	1,280.00000	5,120.00
0195 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD 9.000 LF	250.00000	2,250.00	109.00000	981.00	277.00000	2,493.00
0200 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 108.000 LF	95.00000	10,260.00	104.10000	11,242.80	133.00000	14,364.00
0205 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 31.000 LF	19.00000	589.00	61.10000	1,894.10	62.70000	1,943.70
0210 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 571.000 LF	18.00000	10,278.00	52.80000	30,148.80	60.10000	34,317.10

Letting: CT190327 March 27, 2019 **Call Order:** 011 **Contract:** T4502

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) COMMUNITY ASPHALT CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0215 0520 70 62.000 SY CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	88.00000	5,456.00	114.75000	7,114.50	107.00000	6,634.00
0220 0522 2 99.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	51.50000	5,098.50	75.50000	7,474.50	76.10000	7,533.90
0225 0524 1 1 23.000 SY CONCRETE DITCH PAVT, NON REINFORCED, 3"	67.00000	1,541.00	77.60000	1,784.80	14.70000	338.10
0230 0527 2 97.000 SF DETECTABLE WARNINGS	25.00000	2,425.00	32.50000	3,152.50	42.60000	4,132.20
0235 0570 1 2 2,701.000 SY PERFORMANCE TURF, SOD	3.50000	9,453.50	3.25000	8,778.25	4.70000	12,694.70
0245 0590 70 1 (1.000) LS IRRIGATION SYSTEM REPAIRS 43630315202	2,000.00000	2,000.00	5,560.00000	5,560.00	27,910.00000	27,910.00
0250 0710 11101 1.662 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	650.00000	1,080.30	1,000.00000	1,662.00	1,070.00000	1,778.34
0255 0710 11102 0.216 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	850.00000	183.60	1,100.00000	237.60	1,170.00000	252.72

Letting: CT190327 March 27, 2019 **Call Order:** 011 **Contract:** T4502

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) COMMUNITY ASPHALT CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0260 0710 11123 940.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	0.60000	564.00	0.50000	470.00	0.55000	517.00
0265 0710 11125 1,092.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	1.10000	1,201.20	1.20000	1,310.40	1.30000	1,419.60
0270 0710 11131 0.488 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	350.00000	170.80	300.00000	146.40	320.00000	156.16
0275 0710 11141 0.122 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	350.00000	42.70	300.00000	36.60	320.00000	39.04
0280 0710 11170 64.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	25.00000	1,600.00	30.00000	1,920.00	32.00000	2,048.00
0285 0710 11201 1.226 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	700.00000	858.20	1,000.00000	1,226.00	1,070.00000	1,311.82
0290 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43630315201	264.23000	264.23	264.23000	264.23	264.23000	264.23
0295 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43630315202	49,735.77000	49,735.77	49,735.77000	49,735.77	49,735.77000	49,735.77

Letting: CT190327 March 27, 2019 **Call Order:** 011 **Contract:** T4502

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) COMMUNITY ASPHALT CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0001 Roadway Section Totals:		**$894,524.12**		**$961,042.50**		**$1,313,482.50**
SECTION: 0002 Signing						
0300 0641 2 80 4.000 EA PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER	3,419.38000	13,677.52	3,419.38000	13,677.52	1,920.00000	7,680.00
0305 0700 1 11 15.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	300.00000	4,500.00	310.00000	4,650.00	330.00000	4,950.00
0310 0700 1 12 6.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	1,000.00000	6,000.00	995.00000	5,970.00	1,060.00000	6,360.00
0315 0700 1 13 4.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	1,245.00000	4,980.00	1,400.00000	5,600.00	1,490.00000	5,960.00
0320 0700 1 60 13.000 AS SINGLE POST SIGN, REMOVE	18.00000	234.00	5.00000	65.00	5.30000	68.90
0325 0700 2 12 2.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF	2,450.00000	4,900.00	3,200.00000	6,400.00	3,410.00000	6,820.00
0330 0700 2 14 2.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	4,350.00000	8,700.00	4,200.00000	8,400.00	4,470.00000	8,940.00

Letting: CT190327 March 27, 2019 **Call Order:** 011 **Contract:** T4502

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) COMMUNITY ASPHALT CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0335 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF 1.000 AS	5,150.00000	5,150.00	5,500.00000	5,500.00	5,860.00000	5,860.00
0340 0700 2 60 MULTI- POST SIGN, REMOVE 9.000 AS	450.00000	4,050.00	500.00000	4,500.00	533.00000	4,797.00
0345 0700 13 12 RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 2' 4.000 EA	50.00000	200.00	50.00000	200.00	53.30000	213.20
0350 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43630315202 (1.000) LS	8,335.65000	8,335.65	5,800.00000	5,800.00	6,180.00000	6,180.00
0355 0711 11102 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND 0.004 GM	4,900.00000	19.60	4,200.00000	16.80	4,470.00000	17.88
0360 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 470.000 LF	1.60000	752.00	1.65000	775.50	1.80000	846.00
0365 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 46.000 LF	2.50000	115.00	2.25000	103.50	2.40000	110.40
0370 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 546.000 LF	3.15000	1,719.90	3.20000	1,747.20	3.40000	1,856.40

Letting: CT190327 March 27, 2019 **Call Order:** 011 **Contract:** T4502

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) COMMUNITY ASPHALT CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0375 0711 11141 — 0.161 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	1,350.00000	217.35	1,000.00000	161.00	1,070.00000	172.27
0380 0711 11170 — 32.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	50.00000	1,600.00	55.00000	1,760.00	58.60000	1,875.20
0385 0711 16101 — 0.848 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	3,100.00000	2,628.80	3,750.00000	3,180.00	3,990.00000	3,383.52
0390 0711 16102 — 0.108 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	4,100.00000	442.80	4,200.00000	453.60	4,470.00000	482.76
0395 0711 16131 — 0.167 GM THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	1,250.00000	208.75	1,250.00000	208.75	1,330.00000	222.11
0400 0711 16201 — 0.613 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	3,100.00000	1,900.30	3,750.00000	2,298.75	3,990.00000	2,445.87
0002 Signing Section Totals:		**$70,331.67**		**$71,467.62**		**$69,241.51**
SECTION: 0003 Lighting						
0405 0630 2 11 — 1,329.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	5.43000	7,216.47	5.43000	7,216.47	6.40000	8,505.60

Letting: CT190327 March 27, 2019 **Call Order:** 011 **Contract:** T4502

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) COMMUNITY ASPHALT CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0410 0635 2 11 29.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	735.92000	21,341.68	735.92000	21,341.68	639.00000	18,531.00
0415 0715 1 12 4,511.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	1.37000	6,180.07	1.37000	6,180.07	2.10000	9,473.10
0420 0715 4 13 18.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT	4,708.85000	84,759.30	4,708.85000	84,759.30	6,390.00000	115,020.00
0425 0715 4 70 17.000 EA LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION	611.85000	10,401.45	611.85000	10,401.45	746.00000	12,682.00
0430 0715 11211 14.000 EA LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD	835.63000	11,698.82	835.63000	11,698.82	1,170.00000	16,380.00
0435 0715500 1 18.000 EA POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	491.20000	8,841.60	491.20000	8,841.60	586.00000	10,548.00
0003 Lighting Section Totals:		**$150,439.39**		**$150,439.39**		**$191,139.70**
SECTION: 0004 Signalization						
0440 0630 2 11 323.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	7.61000	2,458.03	7.61000	2,458.03	8.50000	2,745.50

Letting: CT190327 March 27, 2019 **Call Order:** 011 **Contract:** T4502

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) COMMUNITY ASPHALT CORP.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0445 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 845.000 LF	33.17000	28,028.65	33.17000	28,028.65	19.20000	16,224.00
0450 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 2.000 PI	7,647.68000	15,295.36	7,647.68000	15,295.36	5,860.00000	11,720.00
0455 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 49.000 EA	766.09000	37,538.41	766.09000	37,538.41	639.00000	31,311.00
0460 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 1,168.000 LF	4.14000	4,835.52	4.14000	4,835.52	3.50000	4,088.00
0465 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 7.000 EA	877.76000	6,144.32	877.76000	6,144.32	1,490.00000	10,430.00
0470 0646 1 40 ALUMINUM SIGNALS POLE, RELOCATE 2.000 EA	317.34000	634.68	317.34000	634.68	746.00000	1,492.00
0475 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 1.000 EA	239.78000	239.78	239.78000	239.78	266.00000	266.00
0480 0649 21 1 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30' 1.000 EA	27,479.45000	27,479.45	27,479.45000	27,479.45	33,560.00000	33,560.00

Letting: CT190327 March 27, 2019 **Call Order:** 011 **Contract:** T4502

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) COMMUNITY ASPHALT CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0485 0649 21 15 — 2.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'	41,426.48000	82,852.96	41,426.48000	82,852.96	46,870.00000	93,740.00
0490 0649 21 21 — 1.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'	45,355.82000	45,355.82	45,355.82000	45,355.82	51,140.00000	51,140.00
0495 0649 26 3 — 3.000 EA STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION-BOLT ON ATTACHMENT	3,268.98000	9,806.94	3,268.98000	9,806.94	2,130.00000	6,390.00
0500 0650 1 14 — 25.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	834.28000	20,857.00	834.28000	20,857.00	1,070.00000	26,750.00
0505 0653 1 11 — 1.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	539.98000	539.98	539.98000	539.98	906.00000	906.00
0510 0653 1 12 — 2.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	956.11000	1,912.22	956.11000	1,912.22	1,230.00000	2,460.00
0515 0653 1 40 — 2.000 AS PEDESTRIAN SIGNAL, RELOCATE	500.00000	1,000.00	500.60000	1,001.20	1,120.00000	2,240.00
0520 0660 4 11 — 1.000 EA VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT	28,099.73000	28,099.73	28,099.73000	28,099.73	15,980.00000	15,980.00

Letting: CT190327 March 27, 2019 **Call Order:** 011 **Contract:** T4502

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) COMMUNITY ASPHALT CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0525 0660 4 12 — 9.000 EA — VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT	2,606.15000	23,455.35	2,606.15000	23,455.35	3,620.00000	32,580.00
0530 0665 1 11 — 5.000 EA — PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	138.30000	691.50	138.30000	691.50	426.00000	2,130.00
0535 0670 5400 — 1.000 AS — TRAFFIC CONTROLLER ASSEMBLY, MODIFY	1,824.20000	1,824.20	1,824.20000	1,824.20	12,780.00000	12,780.00
0540 0700 3201 — 3.000 EA — SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	497.52000	1,492.56	497.52000	1,492.56	533.00000	1,599.00
0545 0700 5 22 — 1.000 EA — INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	3,419.38000	3,419.38	3,419.38000	3,419.38	2,880.00000	2,880.00
0004 Signalization Section Totals:		**$343,961.84**		**$343,963.04**		**$363,411.50**
SECTION: 0005 Landscape / Peripheral						
0550 0580 2 2 — 2.000 EA — LANDSCAPE- RELOCATE TREE, PALMS >14' OF CLEAR TRUNK	3,000.00000	6,000.00	8,335.00000	16,670.00	7,990.00000	15,980.00
0005 Landscape / Peripheral Section Totals:		**$6,000.00**		**$16,670.00**		**$15,980.00**

Letting: CT190327 March 27, 2019 **Call Order:** 011 **Contract:** T4502

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) WEEKLEY ASPHALT PAVING, INC.		(3) COMMUNITY ASPHALT CORP.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Contract Grand Totals:				**$1,465,257.02**		**$1,543,582.55**		**1,953,255.21**

Letting: CT190327 March 27, 2019 **Call Order:** 011 **Contract:** T4502

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office