Vendor Ranking

Letting: CT190327 March 27, 2019 10:30 AM
Call Order: 012
Contract: T4505
District: District 4
Counties: BROWARD
Fed Aid No: D418085B
Contract Time: 433 AVAILABLE DAYS
Project(s): 43668515201 (*)
43668515203
43668515204
Contract Desc: NW 21ST AVE; BRIDGE NO. 864066

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	CONDOTTE AMERICA, INC.	Responsive	Winning bid	$7,195,336.21	100.00%
2	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$7,366,148.01	102.37%
3	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bid	$7,817,248.43	108.64%
4	LEAD ENGINEERING CONTRACTORS, LLC	Responsive	Non-Winning Bid	$8,129,106.33	112.98%
5	IBT CONSTRUCTION, LLC	Responsive	Non-Winning Bid	$8,978,687.13	124.78%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT190327 March 27, 2019 **Call Order:** 012 **Contract:** T4505

District: District 4 **Counties:** BROWARD **Fed Aid No:** D418085B

Contract Time: 433 AVAILABLE DAYS **Project(s):** 43668515201 (*)
43668515203
43668515204

Contract Descr: NW 21ST AVE; BRIDGE NO. 864066

The improvements under this contract consist of milling and resurfacing, widening for the addition of bicycle lanes, patterned pavement in bicycle lanes, sidewalk and detectable warnings, drainage, signing and pavement markings, and signals along NW 21st Ave. In addition, the project includes demolition and replacement of Bridge No. 864066 over the South Florida Water Management District C-13 Canal. Bridge construction includes substructure, superstructure, sheet piling, and retaining walls.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CONDOTTE AMERICA, INC.		(2) COMMUNITY ASPHALT CORP.		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0110 3 (3297.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 43668515201	100,000.00000	100,000.00	209,930.20000	209,930.20	100,800.00000	100,800.00
0010 0400 2 4 207.700 CY CONC CLASS II, BRIDGE SUPERSTRUCTURE	730.00000	151,621.00	944.69000	196,212.11	700.00000	145,390.00
0015 0400 2 10 119.600 CY CONCRETE CLASS II, APPROACH SLABS	500.00000	59,800.00	524.83000	62,769.67	500.00000	59,800.00
0020 0400 4 5 59.900 CY CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE	1,100.00000	65,890.00	1,154.62000	69,161.74	900.00000	53,910.00
0025 0400 4 8 155.800 CY CONC CLASS IV, BULKHEAD	730.00000	113,734.00	656.03000	102,209.47	800.00000	124,640.00
0030 0400 7 451.000 SY BRIDGE DECK GROOVING, LESS THAN 8.5"	27.50000	12,402.50	13.96000	6,295.96	21.00000	9,471.00

Letting: CT190327 March 27, 2019 **Call Order:** 012 **Contract:** T4505

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) CONDOTTE AMERICA, INC.		(2) COMMUNITY ASPHALT CORP.		(3) WEEKLEY ASPHALT PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0035 0400 72 PRECAST BULKHEAD PANELS 1,808.000 SF	45.00000	81,360.00	31.49000	56,933.92	54.00000	97,632.00
0040 0400147 COMPOSITE NEOPRENE PADS 4.200 CF	880.00000	3,696.00	854.27000	3,587.93	2,600.00000	10,920.00
0045 0415 1 4 REINFORCING STEEL - BRIDGE SUPERSTRUCTURE 33,992.000 LB	1.05000	35,691.60	1.15000	39,090.80	1.00000	33,992.00
0050 0415 1 5 REINFORCING STEEL- BRIDGE SUBSTRUCTURE 7,954.000 LB	1.05000	8,351.70	1.15000	9,147.10	1.20000	9,544.80
0055 0415 1 8 REINFORCING STEEL- BULKHEAD 9,896.000 LB	1.70000	16,823.20	1.15000	11,380.40	1.10000	10,885.60
0060 0415 1 9 REINFORCING STEEL- APPROACH SLABS 24,433.000 LB	1.05000	25,654.65	1.15000	28,097.95	1.00000	24,433.00
0065 0450 2 36 PREST BEAMS: FLORIDA-I BEAM 36" 520.000 LF	265.00000	137,800.00	341.14000	177,392.80	320.00000	166,400.00
0070 0455 34312 PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING, PROJECT 436685-1-52-01, SIZE 18" 1,271.000 LF	200.00000	254,200.00	89.22000	113,398.62	160.00000	203,360.00

Letting: CT190327 March 27, 2019 **Call Order:** 012 **Contract:** T4505

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) CONDOTTE AMERICA, INC.		(2) COMMUNITY ASPHALT CORP.		(3) WEEKLEY ASPHALT PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0075 0455 87 18.000 EA ANCHOR BAR, STEEL	2,100.00000	37,800.00	1,049.65000	18,893.70	2,500.00000	45,000.00
0080 0455133 2 19,649.000 SF SHEET PILING STEEL, TEMPORARY-CRITICAL	12.00000	235,788.00	12.60000	247,577.40	18.00000	353,682.00
0085 0455133 3 2,546.000 SF SHEET PILING STEEL, F&I PERMANENT	30.00000	76,380.00	36.74000	93,540.04	68.00000	173,128.00
0090 0455143 3 152.000 LF TEST PILES-PRESTRESSED CONCRETE,18" SQ	325.00000	49,400.00	334.75000	50,882.00	200.00000	30,400.00
0095 0458 1 11 101.000 LF BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	42.00000	4,242.00	48.02000	4,850.02	48.00000	4,848.00
0100 0515 4 1 621.000 LF BULLET RAIL, SINGLE RAIL	30.00000	18,630.00	27.29000	16,947.09	50.00000	31,050.00
0105 0521 5 4 480.000 LF CONCRETE TRAFFIC RAILING- BRIDGE, 32" VERTICAL FACE	114.00000	54,720.00	100.77000	48,369.60	100.00000	48,000.00
0110 0521 5 13 141.000 LF CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE	135.00000	19,035.00	100.77000	14,208.57	184.00000	25,944.00

Letting: CT190327 March 27, 2019 **Call Order:** 012 **Contract:** T4505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CONDOTTE AMERICA, INC.		(2) COMMUNITY ASPHALT CORP.		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0115 0530 1 RIPRAP, SAND-CEMENT 43.200 CY	600.00000	25,920.00	367.38000	15,870.82	450.00000	19,440.00
0120 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE 1,498.900 TN	70.00000	104,923.00	83.97000	125,862.63	120.00000	179,868.00
0125 0530 74 BEDDING STONE 470.000 TN	105.00000	49,350.00	120.71000	56,733.70	110.00000	51,700.00
0001 Structures Section Totals:		**$1,743,212.65**		**$1,779,344.24**		**$2,014,238.40**
SECTION: 0002 Roadway						
0130 0101 1 MOBILIZATION 43668515201 (1.000) LS	718,000.00000	718,000.00	725,719.46000	725,719.46	385,000.00000	385,000.00
0135 0102 1 MAINTENANCE OF TRAFFIC 43668515201 (433.000) DA (LS)	200,000.00000	200,000.00	365,590.68000	365,590.68	818,000.00000	818,000.00
0140 0102 2 1 SPECIAL DETOUR 1 43668515201 (1.000) LS	112,000.00000	112,000.00	79,640.60000	79,640.60	89,000.00000	89,000.00
0145 0102 2 2 SPECIAL DETOUR 2 43668515201 (1.000) LS	60,000.00000	60,000.00	28,793.83000	28,793.83	54,900.00000	54,900.00

Letting: CT190327 March 27, 2019 **Call Order:** 012 **Contract:** T4505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CONDOTTE AMERICA, INC.		(2) COMMUNITY ASPHALT CORP.		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0150 0102 3 COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE 168.800 CY	90.00000	15,192.00	78.25000	13,208.60	49.00000	8,271.20
0155 0102 14 TRAFFIC CONTROL OFFICER 236.000 HR	58.00000	13,688.00	74.04000	17,473.44	67.00000	15,812.00
0160 0102 60 WORK ZONE SIGN 35,629.000 ED	0.25000	8,907.25	0.25000	8,907.25	0.23000	8,194.67
0165 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED 1,388.000 LF	32.00000	44,416.00	27.29000	37,878.52	24.00000	33,312.00
0170 0102 71 25 TEMPORARY BARRIER, RELOCATE, ANCHORED 1,300.000 LF	6.00000	7,800.00	11.54000	15,002.00	15.00000	19,500.00
0175 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 131,205.000 ED	0.13000	17,056.65	0.13000	17,056.65	0.12000	15,744.60
0180 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 1,153.000 ED	0.25000	288.25	0.22000	253.66	0.30000	345.90
0185 0102 74 7 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 10,949.000 LF	1.00000	10,949.00	4.20000	45,985.80	4.50000	49,270.50

Letting: CT190327 March 27, 2019 **Call Order:** 012 **Contract:** T4505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CONDOTTE AMERICA, INC.		(2) COMMUNITY ASPHALT CORP.		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0190 0102 76 291.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.50000	1,600.50	5.41000	1,574.31	6.00000	1,746.00
0195 0102 78 1,844.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3.00000	5,532.00	3.15000	5,808.60	6.00000	11,064.00
0200 0102 89 1 8.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	1,580.00000	12,640.00	1,797.17000	14,377.36	2,067.00000	16,536.00
0205 0102 99 4,470.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	10.50000	46,935.00	1.05000	4,693.50	10.00000	44,700.00
0210 0102104 2,165.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	26.00000	56,290.00	16.90000	36,588.50	16.10000	34,856.50
0215 0102107 1 2,165.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	8.00000	17,320.00	16.90000	36,588.50	16.10000	34,856.50
0220 0102911 2 1,026.000 LF PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK,SOLID	3.00000	3,078.00	2.08000	2,134.08	2.75000	2,821.50
0225 0102912 2 991.000 LF PAVEMENT MARKING REMOVABLE TAPE, YELLOW, SOLID	3.00000	2,973.00	2.08000	2,061.28	2.75000	2,725.25
0230 0104 10 3 7,720.000 LF SEDIMENT BARRIER	1.25000	9,650.00	3.68000	28,409.60	1.39000	10,730.80

Letting: CT190327 March 27, 2019 **Call Order:** 012 **Contract:** T4505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CONDOTTE AMERICA, INC.		(2) COMMUNITY ASPHALT CORP.		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0235 0104 11 FLOATING TURBIDITY BARRIER 223.000 LF	10.30000	2,296.90	16.25000	3,623.75	18.00000	4,014.00
0240 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC 42.000 LF	3.30000	138.60	4.20000	176.40	20.00000	840.00
0245 0104 18 INLET PROTECTION SYSTEM 15.000 EA	85.00000	1,275.00	178.44000	2,676.60	135.00000	2,025.00
0250 0108 1 MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING 43668515201 (1.000) LS	18,000.00000	18,000.00	26,241.28000	26,241.28	7,300.00000	7,300.00
0255 0108 2 MONITOR EXISTING STRUCTURES- VIBRATION MONITORING 43668515201 (1.000) LS	38,000.00000	38,000.00	26,241.28000	26,241.28	23,000.00000	23,000.00
0260 0110 1 1 CLEARING & GRUBBING 43668515201 (8.440) AC (LS)	100,000.00000	100,000.00	236,141.85000	236,141.85	120,500.00000	120,500.00
0265 0110 2 2 SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN 1.840 AC	80,000.00000	147,200.00	62,351.55000	114,726.85	66,003.00000	121,445.52
0270 0110 4 10 REMOVAL OF EXISTING CONCRETE 3,564.000 SY	13.50000	48,114.00	5.21000	18,568.44	12.10000	43,124.40

Letting: CT190327 March 27, 2019 **Call Order:** 012 **Contract:** T4505

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) CONDOTTE AMERICA, INC.		(2) COMMUNITY ASPHALT CORP.		(3) WEEKLEY ASPHALT PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0275 0110 7 1 6.000 EA MAILBOX, F&I SINGLE	300.00000	1,800.00	136.78000	820.68	125.00000	750.00
0280 0120 1 4,917.300 CY REGULAR EXCAVATION	4.30000	21,144.39	10.47000	51,484.13	29.50000	145,060.35
0285 0120 5 1,048.200 CY CHANNEL EXCAVATION	8.50000	8,909.70	37.65000	39,464.73	32.00000	33,542.40
0290 0120 6 4,547.300 CY EMBANKMENT	17.34000	78,850.18	17.27000	78,531.87	19.50000	88,672.35
0295 0145 2 489.000 SY GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL	5.65000	2,762.85	10.11000	4,943.79	4.50000	2,200.50
0300 0160 4 18,789.000 SY TYPE B STABILIZATION	5.15000	96,763.35	9.74000	183,004.86	5.97000	112,170.33
0305 0285711 7,062.000 SY OPTIONAL BASE, BASE GROUP 11	16.30000	115,110.60	18.11000	127,892.82	21.90000	154,657.80
0310 0285713 9,112.000 SY OPTIONAL BASE, BASE GROUP 13	56.00000	510,272.00	41.11000	374,594.32	48.33000	440,382.96
0315 0327 70 6 33,636.000 SY MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	3.10000	104,271.60	3.17000	106,626.12	2.00000	67,272.00

Letting: CT190327 March 27, 2019 **Call Order:** 012 **Contract:** T4505

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) CONDOTTE AMERICA, INC.		(2) COMMUNITY ASPHALT CORP.		(3) WEEKLEY ASPHALT PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0320 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 3,310.700 TN	130.00000	430,391.00	119.15000	394,469.91	110.00000	364,177.00
0325 0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 4,077.100 TN	158.00000	644,181.80	140.22000	571,690.96	130.00000	530,023.00
0330 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 7.700 TN	210.00000	1,617.00	444.19000	3,420.26	500.00000	3,850.00
0335 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL 47.200 CY	660.00000	31,152.00	668.10000	31,534.32	680.00000	32,096.00
0340 0425 1351 INLETS, CURB, TYPE P-5, <10' 2.000 EA	6,700.00000	13,400.00	6,551.48000	13,102.96	8,076.00000	16,152.00
0345 0425 1352 INLETS, CURB, TYPE P-5, >10' 1.000 EA	8,600.00000	8,600.00	8,335.89000	8,335.89	9,586.00000	9,586.00
0350 0425 1361 INLETS, CURB, TYPE P-6, <10' 1.000 EA	6,830.00000	6,830.00	6,656.45000	6,656.45	8,332.00000	8,332.00
0355 0425 1521 INLETS, DT BOT, TYPE C,<10' 13.000 EA	5,500.00000	71,500.00	5,377.36000	69,905.68	4,797.00000	62,361.00
0360 0425 1701 INLETS, GUTTER, TYPE S, <10' 1.000 EA	5,000.00000	5,000.00	4,872.04000	4,872.04	9,049.00000	9,049.00

Letting: CT190327 March 27, 2019 **Call Order:** 012 **Contract:** T4505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CONDOTTE AMERICA, INC.		(2) COMMUNITY ASPHALT CORP.		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0365 0425 2 41 MANHOLES, P-7, <10' 1.000 EA	7,800.00000	7,800.00	7,601.13000	7,601.13	9,051.00000	9,051.00
0370 0425 2 62 MANHOLES, P-8, >10' 1.000 EA	8,400.00000	8,400.00	8,125.96000	8,125.96	9,669.00000	9,669.00
0375 0425 2 71 MANHOLES, J-7, <10' 1.000 EA	9,000.00000	9,000.00	8,755.75000	8,755.75	15,336.00000	15,336.00
0380 0425 2 72 MANHOLES, J-7, >10' 1.000 EA	13,600.00000	13,600.00	13,059.32000	13,059.32	11,210.00000	11,210.00
0385 0425 5 MANHOLE, ADJUST 6.000 EA	450.00000	2,700.00	419.86000	2,519.16	650.00000	3,900.00
0390 0425 5 1 MANHOLE, ADJUST, UTILITIES 27.000 EA	500.00000	13,500.00	472.34000	12,753.18	600.00000	16,200.00
0395 0425 6 VALVE BOXES, ADJUST 37.000 EA	335.00000	12,395.00	314.90000	11,651.30	425.00000	15,725.00
0400 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 1,037.000 LF	128.00000	132,736.00	121.69000	126,192.53	119.84000	124,274.08
0405 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 105.000 LF	140.00000	14,700.00	133.62000	14,030.10	123.64000	12,982.20

Letting: CT190327 March 27, 2019 **Call Order:** 012 **Contract:** T4505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CONDOTTE AMERICA, INC.		(2) COMMUNITY ASPHALT CORP.		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0410 0443 70 4 FRENCH DRAIN, 24" 300.000 LF	180.00000	54,000.00	173.02000	51,906.00	167.26000	50,178.00
0415 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 6,594.000 LF	16.00000	105,504.00	18.38000	121,197.72	29.90000	197,160.60
0420 0520 5 41 TRAFFIC SEPARATOR CONCRETE-TYPE IV, 4' WIDE 251.000 LF	53.00000	13,303.00	59.08000	14,829.08	41.00000	10,291.00
0425 0520 6 SHOULDER GUTTER- CONCRETE 54.000 LF	28.00000	1,512.00	52.48000	2,833.92	34.00000	1,836.00
0430 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH 111.000 SY	48.00000	5,328.00	126.88000	14,083.68	58.00000	6,438.00
0435 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 4,064.000 SY	47.00000	191,008.00	39.12000	158,983.68	45.00000	182,880.00
0440 0522 4 BUS SHELTER PAD- CONCRETE 41.000 SY	300.00000	12,300.00	79.78000	3,270.98	63.00000	2,583.00
0445 0523 1 3 PATTERNED PAVEMENT, VEHICULAR AREAS- GREEN BIKE LANE 1,083.000 SY	65.00000	70,395.00	62.93000	68,153.19	100.00000	108,300.00
0450 0526 1 1 PAVERS, ARCHITECTURAL, ROADWAY 26.000 SY	92.00000	2,392.00	185.12000	4,813.12	257.45000	6,693.70

Letting: CT190327 March 27, 2019 **Call Order:** 012 **Contract:** T4505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CONDOTTE AMERICA, INC.		(2) COMMUNITY ASPHALT CORP.		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0455 0527 2 DETECTABLE WARNINGS 661.000 SF	22.50000	14,872.50	20.99000	13,874.39	33.00000	21,813.00
0460 0536 1 0 GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2 213.000 LF	19.00000	4,047.00	17.84000	3,799.92	23.90000	5,090.70
0465 0536 7 3 SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT 13.000 EA	280.00000	3,640.00	262.41000	3,411.33	480.00000	6,240.00
0470 0536 8 12 APPROACH TRANSITION CONNECTION TO RIGID BARRIER, FURNISH AND INSTALL, TL-2 1.000 EA	2,700.00000	2,700.00	2,513.91000	2,513.91	2,670.00000	2,670.00
0475 0536 73 GUARDRAIL REMOVAL 215.000 LF	3.50000	752.50	3.15000	677.25	5.50000	1,182.50
0480 0536 85 24 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL 1.000 EA	3,100.00000	3,100.00	2,886.54000	2,886.54	3,005.00000	3,005.00
0485 0536 85 28 GUARDRAIL END TREATMENT-DOUBLE FACE TYPE II TRAILING ANCHORAGE 2.000 EA	1,480.00000	2,960.00	1,364.55000	2,729.10	1,133.00000	2,266.00
0490 0548 13 RETAINING WALL SYSTEM,TEMPORARY, EXCLUDING BARRIER 707.000 SF	15.49000	10,951.43	36.74000	25,975.18	38.90000	27,502.30

Letting: CT190327 March 27, 2019 **Call Order:** 012 **Contract:** T4505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CONDOTTE AMERICA, INC.		(2) COMMUNITY ASPHALT CORP.		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0495 0570 1 2 PERFORMANCE TURF, SOD 23,237.000 SY	2.20000	51,121.40	2.95000	68,549.15	3.30000	76,682.10
0500 0591 1 81 IRRIGATION SLEEVE, 6" DIAMETER, PROJECT NUMBER 436685-1-52-01 467.000 LF	41.50000	19,380.50	29.39000	13,725.13	29.00000	13,543.00
0505 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 9.155 GM	687.00000	6,289.49	918.44000	8,408.32	1,050.00000	9,612.75
0510 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.026 GM	750.00000	19.50	1,312.06000	34.11	1,500.00000	39.00
0515 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 442.000 LF	0.55000	243.10	0.35000	154.70	0.80000	353.60
0520 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" 79.000 LF	0.85000	67.15	0.51000	40.29	1.25000	98.75
0525 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 420.000 LF	1.05000	441.00	0.70000	294.00	1.75000	735.00

Letting: CT190327 March 27, 2019 **Call Order:** 012 **Contract:** T4505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CONDOTTE AMERICA, INC.		(2) COMMUNITY ASPHALT CORP.		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0530 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.708 GM	365.00000	258.42	362.13000	256.39	700.00000	495.60
0535 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 7.000 EA	53.00000	371.00	52.48000	367.36	60.00000	420.00
0540 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 86.000 EA	20.00000	1,720.00	41.99000	3,611.14	25.00000	2,150.00
0545 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 9.334 GM	687.00000	6,412.46	918.44000	8,572.72	1,050.00000	9,800.70
0550 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 1,881.000 LF	0.85000	1,598.85	0.51000	959.31	1.25000	2,351.25
0555 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" 0.182 GM	365.00000	66.43	362.13000	65.91	525.00000	95.55
0560 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.949 GM	365.00000	346.39	362.13000	343.66	700.00000	664.30

Letting: CT190327 March 27, 2019 **Call Order:** 012 **Contract:** T4505

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) CONDOTTE AMERICA, INC.		(2) COMMUNITY ASPHALT CORP.		(3) WEEKLEY ASPHALT PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0565 0999 16 (1.000) LS PARTNERING, DO NOT BID 43668515201	6,000.00000	6,000.00	6,000.00000	6,000.00	6,000.00000	6,000.00
0570 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43668515201	71,576.27000	71,576.27	71,576.27000	71,576.27	71,576.27000	71,576.27
0575 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43668515203	313.80000	313.80	313.80000	313.80	313.80000	313.80
0580 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43668515204	82.05000	82.05	82.05000	82.05	82.05000	82.05
0585 1050 16004 186.000 LF UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	1.00000	186.00	56.16000	10,445.76	65.00000	12,090.00
0002 Roadway Section Totals:		**$4,751,986.86**		**$4,881,921.95**		**$5,121,551.83**
SECTION: 0003 Signing						
0590 0700 1 11 38.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	325.00000	12,350.00	418.81000	15,914.78	280.00000	10,640.00
0595 0700 1 50 20.000 AS SINGLE POST SIGN, RELOCATE	238.00000	4,760.00	313.85000	6,277.00	225.00000	4,500.00

Letting: CT190327 March 27, 2019 **Call Order:** 012 **Contract:** T4505

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) CONDOTTE AMERICA, INC.		(2) COMMUNITY ASPHALT CORP.		(3) WEEKLEY ASPHALT PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0600 0700 1 60 SINGLE POST SIGN, REMOVE 18.000 AS	25.00000	450.00	20.99000	377.82	30.00000	540.00
0605 0700 2 11 MULTI- POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 2.000 AS	2,650.00000	5,300.00	3,148.95000	6,297.90	1,750.00000	3,500.00
0610 0700 2 12 MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF 1.000 AS	3,200.00000	3,200.00	3,673.78000	3,673.78	3,600.00000	3,600.00
0615 0700 2 50 MULTI- POST SIGN, GROUND MOUNT, RELOCATE 4.000 AS	3,000.00000	12,000.00	3,148.95000	12,595.80	2,650.00000	10,600.00
0620 0700 2 60 MULTI- POST SIGN, REMOVE 3.000 AS	530.00000	1,590.00	524.83000	1,574.49	800.00000	2,400.00
0625 0705 10 1 OBJECT MARKER, TYPE 1 17.000 EA	160.00000	2,720.00	262.41000	4,460.97	150.00000	2,550.00
0630 0705 10 3 OBJECT MARKER, TYPE 3 1.000 EA	210.00000	210.00	179.49000	179.49	240.00000	240.00
0635 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE 68.000 SF	3.25000	221.00	2.10000	142.80	5.00000	340.00
0640 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43668515201 (1.000) LS	15,000.00000	15,000.00	20,327.59000	20,327.59	22,000.00000	22,000.00

Letting: CT190327 March 27, 2019 **Call Order:** 012 **Contract:** T4505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CONDOTTE AMERICA, INC.		(2) COMMUNITY ASPHALT CORP.		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0645 0711 11123 1,470.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	1.70000	2,499.00	1.47000	2,160.90	2.25000	3,307.50
0650 0711 11124 1,729.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	2.65000	4,581.85	2.36000	4,080.44	3.25000	5,619.25
0655 0711 11125 550.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	3.20000	1,760.00	3.20000	1,760.00	4.50000	2,475.00
0660 0711 11141 1.205 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	1,300.00000	1,566.50	1,044.40000	1,258.50	2,100.00000	2,530.50
0665 0711 11160 6.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	90.00000	540.00	52.48000	314.88	275.00000	1,650.00
0670 0711 11170 86.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	48.00000	4,128.00	41.99000	3,611.14	80.00000	6,880.00
0675 0711 11224 422.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	2.65000	1,118.30	2.36000	995.92	3.25000	1,371.50
0680 0711 11241 0.499 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	1,300.00000	648.70	1,044.40000	521.16	2,100.00000	1,047.90

Letting: CT190327 March 27, 2019 **Call Order:** 012 **Contract:** T4505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CONDOTTE AMERICA, INC.		(2) COMMUNITY ASPHALT CORP.		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0685 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 150.000 LF	17.00000	2,550.00	16.37000	2,455.50	17.00000	2,550.00
0690 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 28.000 EA	190.00000	5,320.00	493.34000	13,813.52	525.00000	14,700.00
0695 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 28.000 EA	65.00000	1,820.00	493.34000	13,813.52	500.00000	14,000.00
0700 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 6.155 GM	3,000.00000	18,465.00	4,041.16000	24,873.34	4,250.00000	26,158.75
0705 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.047 GM	3,700.00000	173.90	5,405.70000	254.07	5,700.00000	267.90
0710 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 0.095 GM	1,250.00000	118.75	1,012.91000	96.23	1,200.00000	114.00
0715 0711 16133 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-APPROACH TO TOLL PLAZA OR 3-9 LANE DROP 0.050 GM	4,200.00000	210.00	2,025.83000	101.29	3,500.00000	175.00
0720 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 3.100 GM	3,000.00000	9,300.00	4,041.16000	12,527.60	4,250.00000	13,175.00

Letting: CT190327 March 27, 2019 **Call Order:** 012 **Contract:** T4505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CONDOTTE AMERICA, INC.		(2) COMMUNITY ASPHALT CORP.		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0725 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6" 0.228 GM	1,275.00000	290.70	1,012.91000	230.94	1,200.00000	273.60
0730 0713103101 PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES 0.066 GM	21,000.00000	1,386.00	25,349.07000	1,673.04	25,000.00000	1,650.00
0735 0713103201 PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES 0.033 GM	21,000.00000	693.00	25,349.07000	836.52	25,000.00000	825.00
0003 Signing Section Totals:		**$114,970.70**		**$157,200.93**		**$159,680.90**
SECTION: 0004 Lighting						
0740 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 3.000 EA	1,000.00000	3,000.00	619.19000	1,857.57	589.90000	1,769.70
0004 Lighting Section Totals:		**$3,000.00**		**$1,857.57**		**$1,769.70**
SECTION: 0005 Signalization						
0745 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 1,266.000 LF	21.00000	26,586.00	23.93000	30,295.38	22.80000	28,864.80
0750 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 2.000 PI	4,700.00000	9,400.00	6,431.21000	12,862.42	6,127.00000	12,254.00

Letting: CT190327 March 27, 2019 **Call Order:** 012 **Contract:** T4505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CONDOTTE AMERICA, INC.		(2) COMMUNITY ASPHALT CORP.		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0755 0632 7 6 SIGNAL CABLE, REMOVE-INTERSECTION 2.000 PI	2,200.00000	4,400.00	447.89000	895.78	426.70000	853.40
0760 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 60.000 EA	835.00000	50,100.00	583.08000	34,984.80	555.50000	33,330.00
0765 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 2.000 EA	1,200.00000	2,400.00	1,144.33000	2,288.66	1,090.20000	2,180.40
0770 0639 1121 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY 2.000 AS	4,300.00000	8,600.00	1,851.69000	3,703.38	1,764.10000	3,528.20
0775 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 160.000 LF	5.50000	880.00	6.19000	990.40	5.90000	944.00
0780 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 2.000 EA	2,200.00000	4,400.00	1,644.59000	3,289.18	1,566.80000	3,133.60
0785 0639 3 60 ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN 2.000 EA	1,200.00000	2,400.00	335.99000	671.98	320.10000	640.20
0790 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 2.000 EA	1,200.00000	2,400.00	2,559.26000	5,118.52	2,438.20000	4,876.40

Letting: CT190327 March 27, 2019 **Call Order:** 012 **Contract:** T4505

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) CONDOTTE AMERICA, INC.		(2) COMMUNITY ASPHALT CORP.		(3) WEEKLEY ASPHALT PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0795 0641 2 70 PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER 4.000 EA	5,100.00000	20,400.00	1,343.66000	5,374.64	1,280.10000	5,120.40
0800 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 16.000 EA	1,580.00000	25,280.00	1,387.74000	22,203.84	1,322.10000	21,153.60
0805 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 7.000 EA	270.00000	1,890.00	224.00000	1,568.00	213.40000	1,493.80
0810 0649 21 1 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30' 1.000 EA	29,000.00000	29,000.00	31,674.37000	31,674.37	30,176.10000	30,176.10
0815 0649 21 3 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40' 4.000 EA	32,000.00000	128,000.00	36,416.59000	145,666.36	34,694.00000	138,776.00
0820 0649 21 6 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50' 1.000 EA	40,000.00000	40,000.00	44,779.58000	44,779.58	42,661.40000	42,661.40
0825 0649 26 5 STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT 2.000 EA	9,800.00000	19,600.00	2,015.43000	4,030.86	1,920.10000	3,840.20
0830 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 8.000 AS	900.00000	7,200.00	864.39000	6,915.12	823.50000	6,588.00

Letting: CT190327 March 27, 2019 **Call Order:** 012 **Contract:** T4505

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) CONDOTTE AMERICA, INC.		(2) COMMUNITY ASPHALT CORP.		(3) WEEKLEY ASPHALT PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0835 0650 1 18 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY 4.000 AS	1,250.00000	5,000.00	1,245.94000	4,983.76	1,187.00000	4,748.00
0840 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 13.000 AS	600.00000	7,800.00	538.79000	7,004.27	513.30000	6,672.90
0845 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 3.000 AS	1,000.00000	3,000.00	1,025.19000	3,075.57	976.70000	2,930.10
0850 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 6.000 EA	4,500.00000	27,000.00	4,079.89000	24,479.34	3,886.90000	23,321.40
0855 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 6.000 EA	3,400.00000	20,400.00	3,323.61000	19,941.66	3,166.40000	18,998.40
0860 0663 1122 SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR 2.000 EA	11,000.00000	22,000.00	4,949.63000	9,899.26	4,715.50000	9,431.00
0865 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 1.000 EA	150.00000	150.00	163.85000	163.85	156.10000	156.10
0870 0665 1 12 PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE 20.000 EA	1,300.00000	26,000.00	1,445.05000	28,901.00	1,376.70000	27,534.00

Letting: CT190327 March 27, 2019 **Call Order:** 012 **Contract:** T4505

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) CONDOTTE AMERICA, INC.		(2) COMMUNITY ASPHALT CORP.		(3) WEEKLEY ASPHALT PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0875 0665 1 60 2.000 EA PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN	60.00000	120.00	56.05000	112.10	53.40000	106.80
0880 0670 5141 2.000 AS TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL, MODEL 2070, 1 PREEMPTION	31,000.00000	62,000.00	31,141.05000	62,282.10	29,668.00000	59,336.00
0885 0670 5400 2.000 AS TRAFFIC CONTROLLER ASSEMBLY, MODIFY	1,800.00000	3,600.00	2,389.85000	4,779.70	2,276.80000	4,553.60
0890 0670 5600 2.000 AS TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	500.00000	1,000.00	447.89000	895.78	426.70000	853.40
0895 0684 1 1 2.000 EA MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	325.00000	650.00	3,336.42000	6,672.84	3,178.60000	6,357.20
0900 0700 3201 2.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	625.00000	1,250.00	649.31000	1,298.62	618.60000	1,237.20
0905 0700 5 22 6.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	3,000.00000	18,000.00	2,142.34000	12,854.04	2,041.00000	12,246.00
0005 Signalization Section Totals:		**$580,906.00**		**$544,657.16**		**$518,896.60**

Letting: CT190327 March 27, 2019 **Call Order:** 012 **Contract:** T4505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CONDOTTE AMERICA, INC.		(2) COMMUNITY ASPHALT CORP.		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Intelligent Transportation System						
0910 0635 2 11 2.000 EA	630.00000	1,260.00	583.08000	1,166.16	555.50000	1,111.00
PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE						
0006 Intelligent Transportation System Section Totals:		**$1,260.00**		**$1,166.16**		**$1,111.00**
Contract Grand Totals:		**$7,195,336.21**		**$7,366,148.01**		**7,817,248.43**

Letting: CT190327 March 27, 2019 **Call Order:** 012 **Contract:** T4505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) IBT CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0110 3 (3297.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 43668515201	380,882.00000	380,882.00	100,000.00000	100,000.00		
0010 0400 2 4 207.700 CY CONC CLASS II, BRIDGE SUPERSTRUCTURE	1,750.00000	363,475.00	725.00000	150,582.50		
0015 0400 2 10 119.600 CY CONCRETE CLASS II, APPROACH SLABS	500.00000	59,800.00	525.00000	62,790.00		
0020 0400 4 5 59.900 CY CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE	2,300.00000	137,770.00	910.00000	54,509.00		
0025 0400 4 8 155.800 CY CONC CLASS IV, BULKHEAD	1,250.00000	194,750.00	815.00000	126,977.00		
0030 0400 7 451.000 SY BRIDGE DECK GROOVING, LESS THAN 8.5"	22.00000	9,922.00	8.25000	3,720.75		
0035 0400 72 1,808.000 SF PRECAST BULKHEAD PANELS	56.00000	101,248.00	175.00000	316,400.00		
0040 0400147 4.200 CF COMPOSITE NEOPRENE PADS	900.00000	3,780.00	2,650.00000	11,130.00		
0045 0415 1 4 33,992.000 LB REINFORCING STEEL - BRIDGE SUPERSTRUCTURE	0.77000	26,173.84	1.00000	33,992.00		

Letting: CT190327 March 27, 2019 **Call Order:** 012 **Contract:** T4505

Line No / Item ID / Item Description / Alternate	Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) IBT CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures							
0050 0415 1 5 REINFORCING STEEL- BRIDGE SUBSTRUCTURE	7,954.000 LB	0.95000	7,556.30	1.25000	9,942.50		
0055 0415 1 8 REINFORCING STEEL- BULKHEAD	9,896.000 LB	0.90000	8,906.40	1.20000	11,875.20		
0060 0415 1 9 REINFORCING STEEL- APPROACH SLABS	24,433.000 LB	0.75000	18,324.75	1.00000	24,433.00		
0065 0450 2 36 PREST BEAMS: FLORIDA-I BEAM 36"	520.000 LF	510.00000	265,200.00	325.00000	169,000.00		
0070 0455 34312 PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING, PROJECT 436685-1-52-01, SIZE 18"	1,271.000 LF	290.00000	368,590.00	175.00000	222,425.00		
0075 0455 87 ANCHOR BAR, STEEL	18.000 EA	3,200.00000	57,600.00	2,550.00000	45,900.00		
0080 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	19,649.000 SF	13.00000	255,437.00	20.00000	392,980.00		
0085 0455133 3 SHEET PILING STEEL, F&I PERMANENT	2,546.000 SF	40.00000	101,840.00	70.00000	178,220.00		

Letting: CT190327 March 27, 2019 **Call Order:** 012 **Contract:** T4505

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) IBT CONSTRUCTION, LLC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0090 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ 152.000 LF	610.00000	92,720.00	220.00000	33,440.00		
0095 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD 101.000 LF	45.00000	4,545.00	50.00000	5,050.00		
0100 0515 4 1 BULLET RAIL, SINGLE RAIL 621.000 LF	28.00000	17,388.00	27.00000	16,767.00		
0105 0521 5 4 CONCRETE TRAFFIC RAILING- BRIDGE, 32" VERTICAL FACE 480.000 LF	100.00000	48,000.00	120.00000	57,600.00		
0110 0521 5 13 CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE 141.000 LF	135.00000	19,035.00	120.00000	16,920.00		
0115 0530 1 RIPRAP, SAND-CEMENT 43.200 CY	620.00000	26,784.00	540.00000	23,328.00		
0120 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE 1,498.900 TN	115.00000	172,373.50	110.00000	164,879.00		
0125 0530 74 BEDDING STONE 470.000 TN	100.00000	47,000.00	120.00000	56,400.00		

Letting: CT190327 March 27, 2019 **Call Order:** 012 **Contract:** T4505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) IBT CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0001 Structures Section Totals:		**$2,789,100.79**		**$2,289,260.95**		
SECTION: 0002 Roadway						
0130 0101 1 (1.000) LS MOBILIZATION 43668515201	790,000.00000	790,000.00	890,000.00000	890,000.00		
0135 0102 1 (433.000) DA (LS) MAINTENANCE OF TRAFFIC 43668515201	95,000.00000	95,000.00	250,000.00000	250,000.00		
0140 0102 2 1 (1.000) LS SPECIAL DETOUR 1 43668515201	45,000.00000	45,000.00	250,000.00000	250,000.00		
0145 0102 2 2 (1.000) LS SPECIAL DETOUR 2 43668515201	25,000.00000	25,000.00	150,000.00000	150,000.00		
0150 0102 3 168.800 CY COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	190.00000	32,072.00	40.00000	6,752.00		
0155 0102 14 236.000 HR TRAFFIC CONTROL OFFICER	43.00000	10,148.00	60.00000	14,160.00		
0160 0102 60 35,629.000 ED WORK ZONE SIGN	0.24000	8,550.96	0.25000	8,907.25		

Letting: CT190327 March 27, 2019 **Call Order:** 012 **Contract:** T4505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) IBT CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0165 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED 1,388.000 LF	38.00000	52,744.00	28.00000	38,864.00		
0170 0102 71 25 TEMPORARY BARRIER, RELOCATE, ANCHORED 1,300.000 LF	14.00000	18,200.00	12.00000	15,600.00		
0175 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 131,205.000 ED	0.12000	15,744.60	0.15000	19,680.75		
0180 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 1,153.000 ED	0.21000	242.13	0.25000	288.25		
0185 0102 74 7 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 10,949.000 LF	4.00000	43,796.00	5.00000	54,745.00		
0190 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 291.000 ED	5.15000	1,498.65	5.50000	1,600.50		
0195 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER 1,844.000 EA	2.55000	4,702.20	3.10000	5,716.40		
0200 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION 8.000 LO	1,708.00000	13,664.00	4,000.00000	32,000.00		

Letting: CT190327 March 27, 2019 **Call Order:** 012 **Contract:** T4505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) IBT CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0205 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 4,470.000 ED	10.25000	45,817.50	12.70000	56,769.00		
0210 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 2,165.000 ED	25.00000	54,125.00	7.50000	16,237.50		
0215 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 2,165.000 ED	7.00000	15,155.00	7.50000	16,237.50		
0220 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK,SOLID 1,026.000 LF	1.68000	1,723.68	2.00000	2,052.00		
0225 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW, SOLID 991.000 LF	1.68000	1,664.88	2.00000	1,982.00		
0230 0104 10 3 SEDIMENT BARRIER 7,720.000 LF	1.50000	11,580.00	1.90000	14,668.00		
0235 0104 11 FLOATING TURBIDITY BARRIER 223.000 LF	30.00000	6,690.00	20.00000	4,460.00		
0240 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC 42.000 LF	15.00000	630.00	5.00000	210.00		
0245 0104 18 INLET PROTECTION SYSTEM 15.000 EA	160.00000	2,400.00	141.00000	2,115.00		

Letting: CT190327 March 27, 2019 **Call Order:** 012 **Contract:** T4505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) IBT CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0250 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43668515201	8,000.00000	8,000.00	14,900.00000	14,900.00		
(1.000) LS						
0255 0108 2 MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 43668515201	8,000.00000	8,000.00	85,000.00000	85,000.00		
(1.000) LS						
0260 0110 1 1 CLEARING & GRUBBING 43668515201	210,000.00000	210,000.00	350,000.00000	350,000.00		
(8.440) AC (LS)						
0265 0110 2 2 SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN	95,000.00000	174,800.00	115,000.00000	211,600.00		
1.840 AC						
0270 0110 4 10 REMOVAL OF EXISTING CONCRETE	14.00000	49,896.00	7.70000	27,442.80		
3,564.000 SY						
0275 0110 7 1 MAILBOX, F&I SINGLE	400.00000	2,400.00	200.00000	1,200.00		
6.000 EA						
0280 0120 1 REGULAR EXCAVATION	9.00000	44,255.70	7.50000	36,879.75		
4,917.300 CY						
0285 0120 5 CHANNEL EXCAVATION	16.00000	16,771.20	16.20000	16,980.84		
1,048.200 CY						

Letting: CT190327 March 27, 2019 **Call Order:** 012 **Contract:** T4505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) IBT CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0290 0120 6 EMBANKMENT 4,547.300 CY	19.00000	86,398.70	6.00000	27,283.80		
0295 0145 2 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL 489.000 SY	17.00000	8,313.00	6.50000	3,178.50		
0300 0160 4 TYPE B STABILIZATION 18,789.000 SY	9.50000	178,495.50	5.80000	108,976.20		
0305 0285711 OPTIONAL BASE, BASE GROUP 11 7,062.000 SY	22.00000	155,364.00	20.40000	144,064.80		
0310 0285713 OPTIONAL BASE, BASE GROUP 13 9,112.000 SY	43.00000	391,816.00	74.30000	677,021.60		
0315 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH 33,636.000 SY	2.55000	85,771.80	3.00000	100,908.00		
0320 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 3,310.700 TN	117.33000	388,444.43	120.00000	397,284.00		
0325 0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 4,077.100 TN	140.64000	573,403.34	130.00000	530,023.00		
0330 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 7.700 TN	397.03000	3,057.13	250.00000	1,925.00		

Letting: CT190327 March 27, 2019 **Call Order:** 012 **Contract:** T4505

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) IBT CONSTRUCTION, LLC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0335 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL 47.200 CY	460.00000	21,712.00	750.00000	35,400.00		
0340 0425 1351 INLETS, CURB, TYPE P-5, <10' 2.000 EA	3,500.00000	7,000.00	4,150.00000	8,300.00		
0345 0425 1352 INLETS, CURB, TYPE P-5, >10' 1.000 EA	7,000.00000	7,000.00	6,010.00000	6,010.00		
0350 0425 1361 INLETS, CURB, TYPE P-6, <10' 1.000 EA	5,500.00000	5,500.00	5,240.00000	5,240.00		
0355 0425 1521 INLETS, DT BOT, TYPE C,<10' 13.000 EA	6,000.00000	78,000.00	4,060.00000	52,780.00		
0360 0425 1701 INLETS, GUTTER, TYPE S, <10' 1.000 EA	5,600.00000	5,600.00	4,360.00000	4,360.00		
0365 0425 2 41 MANHOLES, P-7, <10' 1.000 EA	6,000.00000	6,000.00	6,250.00000	6,250.00		
0370 0425 2 62 MANHOLES, P-8, >10' 1.000 EA	8,000.00000	8,000.00	6,780.00000	6,780.00		
0375 0425 2 71 MANHOLES, J-7, <10' 1.000 EA	6,500.00000	6,500.00	6,660.00000	6,660.00		

Letting: CT190327 March 27, 2019 **Call Order:** 012 **Contract:** T4505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) IBT CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0380 0425 2 72 MANHOLES, J-7, >10' 1.000 EA	12,000.00000	12,000.00	12,400.00000	12,400.00		
0385 0425 5 MANHOLE, ADJUST 6.000 EA	1,100.00000	6,600.00	415.00000	2,490.00		
0390 0425 5 1 MANHOLE, ADJUST, UTILITIES 27.000 EA	850.00000	22,950.00	382.00000	10,314.00		
0395 0425 6 VALVE BOXES, ADJUST 37.000 EA	800.00000	29,600.00	315.00000	11,655.00		
0400 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 1,037.000 LF	88.00000	91,256.00	113.00000	117,181.00		
0405 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 105.000 LF	98.00000	10,290.00	112.00000	11,760.00		
0410 0443 70 4 FRENCH DRAIN, 24" 300.000 LF	150.00000	45,000.00	269.00000	80,700.00		
0415 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 6,594.000 LF	17.00000	112,098.00	22.00000	145,068.00		
0420 0520 5 41 TRAFFIC SEPARATOR CONCRETE-TYPE IV, 4' WIDE 251.000 LF	38.00000	9,538.00	70.00000	17,570.00		

Letting: CT190327 March 27, 2019 **Call Order:** 012 **Contract:** T4505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) IBT CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0425 0520 6 SHOULDER GUTTER- CONCRETE 54.000 LF	51.00000	2,754.00	350.00000	18,900.00		
0430 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH 111.000 SY	76.00000	8,436.00	112.00000	12,432.00		
0435 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 4,064.000 SY	52.00000	211,328.00	55.00000	223,520.00		
0440 0522 4 BUS SHELTER PAD- CONCRETE 41.000 SY	71.00000	2,911.00	165.00000	6,765.00		
0445 0523 1 3 PATTERNED PAVEMENT, VEHICULAR AREAS- GREEN BIKE LANE 1,083.000 SY	80.00000	86,640.00	65.00000	70,395.00		
0450 0526 1 1 PAVERS, ARCHITECTURAL, ROADWAY 26.000 SY	66.00000	1,716.00	85.00000	2,210.00		
0455 0527 2 DETECTABLE WARNINGS 661.000 SF	28.00000	18,508.00	31.00000	20,491.00		
0460 0536 1 0 GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2 213.000 LF	22.00000	4,686.00	21.00000	4,473.00		
0465 0536 7 3 SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT 13.000 EA	93.00000	1,209.00	309.00000	4,017.00		

Letting: CT190327 March 27, 2019 **Call Order:** 012 **Contract:** T4505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) IBT CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0470 0536 8 12 APPROACH TRANSITION CONNECTION TO RIGID BARRIER, FURNISH AND INSTALL, TL-2 1.000 EA	2,940.00000	2,940.00	2,960.00000	2,960.00		
0475 0536 73 GUARDRAIL REMOVAL 215.000 LF	1.44000	309.60	3.70000	795.50		
0480 0536 85 24 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL 1.000 EA	2,830.00000	2,830.00	3,400.00000	3,400.00		
0485 0536 85 28 GUARDRAIL END TREATMENT-DOUBLE FACE TYPE II TRAILING ANCHORAGE 2.000 EA	1,100.00000	2,200.00	1,610.00000	3,220.00		
0490 0548 13 RETAINING WALL SYSTEM,TEMPORARY, EXCLUDING BARRIER 707.000 SF	18.00000	12,726.00	38.40000	27,148.80		
0495 0570 1 2 PERFORMANCE TURF, SOD 23,237.000 SY	1.50000	34,855.50	6.30000	146,393.10		
0500 0591 1 81 IRRIGATION SLEEVE, 6" DIAMETER, PROJECT NUMBER 436685-1-52-01 467.000 LF	18.00000	8,406.00	14.90000	6,958.30		
0505 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 9.155 GM	650.00000	5,950.75	1,080.00000	9,887.40		

Letting: CT190327 March 27, 2019 **Call Order:** 012 **Contract:** T4505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) IBT CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0510 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.026 GM	980.00000	25.48	1,790.00000	46.54		
0515 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 442.000 LF	0.28000	123.76	0.40000	176.80		
0520 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" 79.000 LF	0.42000	33.18	0.60000	47.40		
0525 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 420.000 LF	0.57000	239.40	0.80000	336.00		
0530 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.708 GM	317.00000	224.44	428.00000	303.02		
0535 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 7.000 EA	42.45000	297.15	61.90000	433.30		
0540 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 86.000 EA	33.96000	2,920.56	49.50000	4,257.00		

Letting: CT190327 March 27, 2019 **Call Order:** 012 **Contract:** T4505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) IBT CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0545 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 9.334 GM	650.00000	6,067.10	1,080.00000	10,080.72		
0550 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 1,881.000 LF	0.42000	790.02	0.60000	1,128.60		
0555 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" 0.182 GM	345.00000	62.79	422.00000	76.80		
0560 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.949 GM	330.00000	313.17	0.60000	0.57		
0565 0999 16 PARTNERING, DO NOT BID 43668515201 (1.000) LS	6,000.00000	6,000.00	6,000.00000	6,000.00		
0570 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43668515201 (1.000) LS	71,576.27000	71,576.27	71,576.27000	71,576.27		
0575 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43668515203 (1.000) LS	313.80000	313.80	313.80000	313.80		
0580 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43668515204 (1.000) LS	82.05000	82.05	82.05000	82.05		

Letting: CT190327 March 27, 2019 **Call Order:** 012 **Contract:** T4505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) IBT CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0585 1050 16004 186.000 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9" LF	15.00000	2,790.00	44.04000	8,191.44		
0002 Roadway Section Totals:		**$4,666,244.42**		**$5,795,647.85**		
SECTION: 0003 Signing						
0590 0700 1 11 38.000 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF AS	340.00000	12,920.00	421.00000	15,998.00		
0595 0700 1 50 20.000 SINGLE POST SIGN, RELOCATE AS	225.00000	4,500.00	279.00000	5,580.00		
0600 0700 1 60 18.000 SINGLE POST SIGN, REMOVE AS	36.00000	648.00	44.60000	802.80		
0605 0700 2 11 2.000 MULTI- POST SIGN, F&I GROUND MOUNT, UP TO 12 SF AS	2,815.00000	5,630.00	3,480.00000	6,960.00		
0610 0700 2 12 1.000 MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF AS	3,160.00000	3,160.00	3,910.00000	3,910.00		
0615 0700 2 50 4.000 MULTI- POST SIGN, GROUND MOUNT, RELOCATE AS	2,725.00000	10,900.00	3,370.00000	13,480.00		

Letting: CT190327 March 27, 2019 **Call Order:** 012 **Contract:** T4505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) IBT CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0620 0700 2 60 MULTI- POST SIGN, REMOVE 3.000 AS	800.00000	2,400.00	990.00000	2,970.00		
0625 0705 10 1 OBJECT MARKER, TYPE 1 17.000 EA	95.00000	1,615.00	118.00000	2,006.00		
0630 0705 10 3 OBJECT MARKER, TYPE 3 1.000 EA	200.00000	200.00	248.00000	248.00		
0635 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE 68.000 SF	1.70000	115.60	2.50000	170.00		
0640 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43668515201 (1.000) LS	14,300.00000	14,300.00	24,000.00000	24,000.00		
0645 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 1,470.000 LF	1.19000	1,749.30	1.70000	2,499.00		
0650 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 1,729.000 LF	1.91000	3,302.39	2.80000	4,841.20		
0655 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 550.000 LF	2.59000	1,424.50	3.80000	2,090.00		

Letting: CT190327 March 27, 2019 **Call Order:** 012 **Contract:** T4505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) IBT CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0660 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	1.205 GM	1,100.00000	1,325.50	1,230.00000	1,482.15	
0665 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	6.000 EA	42.45000	254.70	61.90000	371.40	
0670 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	86.000 EA	33.96000	2,920.56	49.50000	4,257.00	
0675 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	422.000 LF	1.91000	806.02	2.80000	1,181.60	
0680 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	0.499 GM	1,252.00000	624.75	1,230.00000	613.77	
0685 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	150.000 LF	16.00000	2,400.00	19.30000	2,895.00	
0690 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	28.000 EA	399.04000	11,173.12	582.00000	16,296.00	
0695 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW	28.000 EA	399.04000	11,173.12	582.00000	16,296.00	

Letting: CT190327 March 27, 2019 **Call Order:** 012 **Contract:** T4505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) IBT CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0700 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	6.155 GM 2,000.00000	12,310.00	4,770.00000	29,359.35		
0705 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	0.047 GM 3,500.00000	164.50	6,780.00000	318.66		
0710 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	0.095 GM 1,315.00000	124.93	1,260.00000	119.70		
0715 0711 16133 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-APPROACH TO TOLL PLAZA OR 3-9 LANE DROP	0.050 GM 1,638.60000	81.93	2,390.00000	119.50		
0720 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	3.100 GM 2,900.00000	8,990.00	4,770.00000	14,787.00		
0725 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	0.228 GM 1,200.00000	273.60	1,200.00000	273.60		
0730 0713103101 PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES	0.066 GM 23,300.00000	1,537.80	31,700.00000	2,092.20		
0735 0713103201 PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	0.033 GM 26,600.00000	877.80	36,200.00000	1,194.60		

Letting: CT190327 March 27, 2019 **Call Order:** 012 **Contract:** T4505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) IBT CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0003 Signing Section Totals:		**$117,903.12**		**$177,212.53**		
SECTION: 0004 Lighting						
0740 0635 2 11 3.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	940.00000	2,820.00	805.00000	2,415.00		
0004 Lighting Section Totals:		**$2,820.00**		**$2,415.00**		
SECTION: 0005 Signalization						
0745 0630 2 12 1,266.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	18.00000	22,788.00	11.10000	14,052.60		
0750 0632 7 1 2.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	4,440.00000	8,880.00	4,970.00000	9,940.00		
0755 0632 7 6 2.000 PI SIGNAL CABLE, REMOVE-INTERSECTION	2,100.00000	4,200.00	801.00000	1,602.00		
0760 0635 2 11 60.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	790.00000	47,400.00	805.00000	48,300.00		
0765 0635 2 12 2.000 EA PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	1,160.00000	2,320.00	2,540.00000	5,080.00		

Letting: CT190327 March 27, 2019 **Call Order:** 012 **Contract:** T4505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) IBT CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0770 0639 1121 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY	2.000 AS	4,200.00000	8,400.00	4,820.00000	9,640.00	
0775 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	160.000 LF	5.00000	800.00	6.60000	1,056.00	
0780 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	2.000 EA	2,110.00000	4,220.00	1,270.00000	2,540.00	
0785 0639 3 60 ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN	2.000 EA	1,100.00000	2,200.00	155.00000	310.00	
0790 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	2.000 EA	1,096.00000	2,192.00	1,550.00000	3,100.00	
0795 0641 2 70 PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER	4.000 EA	4,800.00000	19,200.00	4,950.00000	19,800.00	
0800 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	16.000 EA	1,500.00000	24,000.00	1,220.00000	19,520.00	
0805 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE	7.000 EA	255.00000	1,785.00	155.00000	1,085.00	

Letting: CT190327 March 27, 2019 **Call Order:** 012 **Contract:** T4505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) IBT CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0810 0649 21 1 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 30' 1.000 EA	27,400.00000	27,400.00	29,100.00000	29,100.00		
0815 0649 21 3 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40' 4.000 EA	30,400.00000	121,600.00	37,100.00000	148,400.00		
0820 0649 21 6 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50' 1.000 EA	38,080.00000	38,080.00	45,300.00000	45,300.00		
0825 0649 26 5 STEEL MAST ARM ASSEMBLY, REMOVE, DEEP FOUNDATION- BOLT ON ATTACHMENT 2.000 EA	9,400.00000	18,800.00	4,950.00000	9,900.00		
0830 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 8.000 AS	860.00000	6,880.00	1,440.00000	11,520.00		
0835 0650 1 18 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY 4.000 AS	1,188.00000	4,752.00	1,970.00000	7,880.00		
0840 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 13.000 AS	580.00000	7,540.00	1,220.00000	15,860.00		
0845 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 3.000 AS	1,020.00000	3,060.00	1,520.00000	4,560.00		

Letting: CT190327 March 27, 2019 **Call Order:** 012 **Contract:** T4505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) IBT CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0850 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT	6.000 EA 4,300.00000	25,800.00	14,900.00000	89,400.00		
0855 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT	6.000 EA 3,300.00000	19,800.00	4,410.00000	26,460.00		
0860 0663 1122 SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, DETECTOR	2.000 EA 10,800.00000	21,600.00	9,900.00000	19,800.00		
0865 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	1.000 EA 145.00000	145.00	309.00000	309.00		
0870 0665 1 12 PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE	20.000 EA 1,300.00000	26,000.00	2,170.00000	43,400.00		
0875 0665 1 60 PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN	2.000 EA 55.00000	110.00	37.10000	74.20		
0880 0670 5141 TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL, MODEL 2070, 1 PREEMPTION	2.000 AS 29,500.00000	59,000.00	41,100.00000	82,200.00		
0885 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY	2.000 AS 1,700.00000	3,400.00	3,090.00000	6,180.00		

Letting: CT190327 March 27, 2019 **Call Order:** 012 **Contract:** T4505

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) LEAD ENGINEERING CONTRACTORS, LLC		(5) IBT CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
0890 0670 5600	445.00000	890.00	693.00000	1,386.00		
TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET — 2.000 AS						
0895 0684 1 1	307.00000	614.00	5,570.00000	11,140.00		
MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL — 2.000 EA						
0900 0700 3201	593.00000	1,186.00	693.00000	1,386.00		
SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF — 2.000 EA						
0905 0700 5 22	2,800.00000	16,800.00	3,710.00000	22,260.00		
INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF — 6.000 EA						
0005 Signalization Section Totals:		**$551,842.00**		**$712,540.80**		
SECTION: 0006 Intelligent Transportation System						
0910 0635 2 11	598.00000	1,196.00	805.00000	1,610.00		
PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE — 2.000 EA						
0006 Intelligent Transportation System Section Totals:		**$1,196.00**		**$1,610.00**		
Contract Grand Totals:		**$8,129,106.33**		**$8,978,687.13**		

Letting: CT190327 March 27, 2019 **Call Order:** 012 **Contract:** T4505

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office