Vendor Ranking

Letting: CT190327 March 27, 2019 10:30 AM
Call Order: 018
Contract: T6470
District: District 6
Counties: MIAMI-DADE
Fed Aid No: D618090B
Contract Time: 140 AVAILABLE DAYS
Project(s): 43991715201 (*)
Contract Desc: SR 5 (S DIXIE HWY)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	HALLEY ENGINEERING CONTRACTORS, INC.	Responsive	Winning bid	$457,432.90	100.00%
2	H & J ASPHALT, INC.	Responsive	Non-Winning Bid	$470,634.46	102.89%
3	ROADWAY CONSTRUCTION, LLC	Responsive	Non-Winning Bid	$490,159.41	107.15%
4	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bid	$510,486.01	111.60%
5	GENERAL ASPHALT CO., INC.	Responsive	Non-Winning Bid	$594,986.71	130.07%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT190327 March 27, 2019 **Call Order:** 018 **Contract:** T6470

District: District 6 **Counties:** MIAMI-DADE **Fed Aid No:** D618090B

Contract Time: 140 AVAILABLE DAYS **Project(s):** 43991715201 (*)

Contract Descr: SR 5 (S DIXIE HWY)

The improvements under this contract consist of Intersection improvements along SR 5 (US 1).

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) H & J ASPHALT, INC.		(3) ROADWAY CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 43991715201 (1.000) LS	60,000.00000	60,000.00	38,322.51360	38,322.51	89,968.94000	89,968.94
0010 0102 1 MAINTENANCE OF TRAFFIC 43991715201 (140.000) DA (LS)	31,000.00000	31,000.00	23,670.77760	23,670.78	24,514.85000	24,514.85
0015 0102 14 TRAFFIC CONTROL OFFICER 48.000 HR	65.00000	3,120.00	59.28000	2,845.44	60.29000	2,893.92
0020 0102 60 WORK ZONE SIGN 2,240.000 ED	0.33000	739.20	0.37620	842.69	0.33000	739.20
0025 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 5,490.000 ED	0.16000	878.40	0.28500	1,564.65	0.15000	823.50
0030 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 220.000 ED	0.01000	2.20	1.14000	250.80	0.44000	96.80
0035 0102 74 7 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 223.000 LF	5.00000	1,115.00	5.70000	1,271.10	4.11000	916.53

Letting: CT190327 March 27, 2019 **Call Order:** 018 **Contract:** T6470

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) H & J ASPHALT, INC.		(3) ROADWAY CONSTRUCTION, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 370.000 ED	7.00000	2,590.00	7.98000	2,952.60	6.21000	2,297.70
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 308.000 ED	14.00000	4,312.00	15.96000	4,915.68	12.24000	3,769.92
0050 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 140.000 ED	18.40000	2,576.00	17.10000	2,394.00	7.67000	1,073.80
0055 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 140.000 ED	18.40000	2,576.00	17.10000	2,394.00	7.67000	1,073.80
0060 0104 10 3 SEDIMENT BARRIER 190.000 LF	0.01000	1.90	3.42000	649.80	2.66000	505.40
0065 0104 11 FLOATING TURBIDITY BARRIER 50.000 LF	0.01000	0.50	29.64000	1,482.00	9.42000	471.00
0070 0104 18 INLET PROTECTION SYSTEM 14.000 EA	50.00000	700.00	125.40000	1,755.60	111.37000	1,559.18
0075 0107 1 LITTER REMOVAL 3.000 AC	0.01000	0.03	114.00000	342.00	111.14000	333.42
0080 0107 2 MOWING 1.920 AC	0.01000	0.02	228.00000	437.76	438.58000	842.07

Letting: CT190327 March 27, 2019 **Call Order:** 018 **Contract:** T6470

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) H & J ASPHALT, INC.		(3) ROADWAY CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0110 1 1 (0.080) AC (LS) CLEARING & GRUBBING 43991715201	25,000.00000	25,000.00	9,120.00000	9,120.00	557.75000	557.75
0090 0110 4 10 143.000 SY REMOVAL OF EXISTING CONCRETE	65.00000	9,295.00	22.80000	3,260.40	11.42000	1,633.06
0095 0120 71 (1.000) LS REGULAR EXCAVATION (3-R PROJECTS ONLY) 43991715201	1,000.00000	1,000.00	9,120.00000	9,120.00	1,292.18000	1,292.18
0100 0160 4 53.000 SY TYPE B STABILIZATION	0.01000	0.53	11.40000	604.20	34.34000	1,820.02
0105 0162 1 11 100.000 SY PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	10.00000	1,000.00	11.40000	1,140.00	8.93000	893.00
0110 0285709 40.000 SY OPTIONAL BASE, BASE GROUP 09	100.00000	4,000.00	114.00000	4,560.00	76.19000	3,047.60
0115 0327 70 11 5,757.000 SY MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	3.80000	21,876.60	4.56000	26,251.92	5.48000	31,548.36
0120 0334 1 14 3.300 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC D	500.00000	1,650.00	228.00000	752.40	274.03000	904.30
0125 0334 1 54 478.300 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC D, PG76-22	147.00000	70,310.10	136.80000	65,431.44	176.25000	84,300.38

Letting: CT190327 March 27, 2019 **Call Order:** 018 **Contract:** T6470

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) H & J ASPHALT, INC.		(3) ROADWAY CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0130 0337 7 25 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 231.900 TN	178.00000	41,278.20	228.00000	52,873.20	194.56000	45,118.46
0135 0425 5 MANHOLE, ADJUST 1.000 EA	500.00000	500.00	1,026.00000	1,026.00	493.25000	493.25
0140 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 90.000 LF	31.00000	2,790.00	25.08000	2,257.20	36.27000	3,264.30
0145 0520 2 4 CONCRETE CURB, TYPE D 147.000 LF	25.00000	3,675.00	29.64000	4,357.08	30.98000	4,554.06
0150 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 7.000 SY	60.00000	420.00	62.70000	438.90	71.43000	500.01
0155 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 88.000 SY	75.00000	6,600.00	62.70000	5,517.60	58.24000	5,125.12
0160 0527 2 DETECTABLE WARNINGS 79.000 SF	30.00000	2,370.00	34.20000	2,701.80	25.21000	1,991.59
0165 0570 1 2 PERFORMANCE TURF, SOD 100.000 SY	5.00000	500.00	5.70000	570.00	5.48000	548.00
0170 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 0.024 GM	700.00000	16.80	2,713.20000	65.12	2,173.75000	52.17

Letting: CT190327 March 27, 2019 **Call Order:** 018 **Contract:** T6470

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) H & J ASPHALT, INC.		(3) ROADWAY CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0175 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43991715201	23,458.00000	23,458.00	23,458.00000	23,458.00	23,458.00000	23,458.00
0001 Roadway Section Totals:		**$325,351.48**		**$299,596.67**		**$342,981.64**
SECTION: 0002 Signing						
0180 0700 1 11 1.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	350.00000	350.00	399.00000	399.00	356.24000	356.24
0185 0710 11290 16.000 SF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	2.90000	46.40	2.85000	45.60	2.74000	43.84
0190 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43991715201	2,200.00000	2,200.00	3,491.82000	3,491.82	3,357.39000	3,357.39
0195 0711 11124 94.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	2.50000	235.00	2.56500	241.11	2.47000	232.18
0200 0711 11125 183.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	3.15000	576.45	3.64800	667.58	3.51000	642.33
0205 0711 11141 0.021 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	120.00000	2.52	1,368.00000	28.73	1,252.86000	26.31

Letting: CT190327 March 27, 2019 **Call Order:** 018 **Contract:** T6470

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) H & J ASPHALT, INC.		(3) ROADWAY CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0210 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 12.000 EA	50.00000	600.00	68.40000	820.80	65.77000	789.24
0215 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 6.000 LF	2.50000	15.00	2.56500	15.39	2.47000	14.82
0220 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.064 GM	1,350.00000	86.40	1,368.00000	87.55	1,233.13000	78.92
0225 0711 14123 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK 533.000 LF	12.50000	6,662.50	10.26000	5,468.58	9.87000	5,260.71
0230 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 526.000 LF	16.00000	8,416.00	18.24000	9,594.24	17.54000	9,226.04
0235 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" 0.288 GM	3,900.00000	1,123.20	4,389.00000	1,264.03	4,102.78000	1,181.60
0240 0711 15102 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8" 0.133 GM	3,900.00000	518.70	5,130.00000	682.29	4,821.28000	641.23
0245 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 0.114 GM	1,250.00000	142.50	1,539.00000	175.45	1,427.72000	162.76

Letting: CT190327 March 27, 2019 **Call Order:** 018 **Contract:** T6470

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) H & J ASPHALT, INC.		(3) ROADWAY CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0250 0711 15201 0.201 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	3,850.00000	773.85	4,389.00000	882.19	4,199.05000	844.01
0002 Signing Section Totals:		**$21,748.52**		**$23,864.36**		**$22,857.62**
SECTION: 0003 Lighting						
0255 0630 2 12 78.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	20.00000	1,560.00	30.78000	2,400.84	32.88000	2,564.64
0260 0635 2 11 3.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,056.10000	3,168.30	841.32000	2,523.96	822.08000	2,466.24
0265 0715 1 13 266.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	3.20000	851.20	2.28000	606.48	3.29000	875.14
0270 0715500 1 2.000 EA POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	1,117.70000	2,235.40	1,950.54000	3,901.08	981.02000	1,962.04
0003 Lighting Section Totals:		**$7,814.90**		**$9,432.36**		**$7,868.06**
SECTION: 0004 Signalization						
0275 0630 2 12 383.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	26.30000	10,072.90	33.63000	12,880.29	27.40000	10,494.20

Letting: CT190327 March 27, 2019 **Call Order:** 018 **Contract:** T6470

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) H & J ASPHALT, INC.		(3) ROADWAY CONSTRUCTION, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0280 0632 7 2 205.000 LF SIGNAL CABLE-REPAIR/REPLACE/OTHER, FURNISH & INSTALL	6.20000	1,271.00	6.84000	1,402.20	9.32000	1,910.60
0285 0635 2 11 22.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	590.90000	12,999.80	841.32000	18,509.04	822.08000	18,085.76
0290 0646 1 11 2.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	1,425.40000	2,850.80	1,712.28000	3,424.56	1,079.67000	2,159.34
0295 0646 1 12 1.000 EA ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST	1,352.90000	1,352.90	1,818.30000	1,818.30	981.02000	981.02
0300 0646 1 60 1.000 EA ALUMINUM SIGNALS POLE, REMOVE	244.10000	244.10	228.00000	228.00	60.29000	60.29
0305 0649 21 6 1.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50'	41,709.60000	41,709.60	50,062.53000	50,062.53	42,079.74000	42,079.74
0310 0649 26 3 1.000 EA STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION-BOLT ON ATTACHMENT	2,196.10000	2,196.10	3,964.92000	3,964.92	2,740.28000	2,740.28
0315 0650 1 14 3.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	850.30000	2,550.90	1,419.30000	4,257.90	1,123.51000	3,370.53

Letting: CT190327 March 27, 2019 **Call Order:** 018 **Contract:** T6470

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) H & J ASPHALT, INC.		(3) ROADWAY CONSTRUCTION, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0320 0650 1 16 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY 2.000 AS	1,078.10000	2,156.20	1,655.85000	3,311.70	1,370.14000	2,740.28
0325 0650 1 18 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY 1.000 AS	1,319.00000	1,319.00	1,794.93000	1,794.93	1,644.17000	1,644.17
0330 0650 1 60 VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN 3.000 AS	61.10000	183.30	285.00000	855.00	60.29000	180.87
0335 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 2.000 AS	506.40000	1,012.80	969.00000	1,938.00	1,123.52000	2,247.04
0340 0660 2101 LOOP ASSEMBLY- F&I, TYPE A 7.000 AS	874.40000	6,120.80	1,029.99000	7,209.93	1,131.19000	7,918.33
0345 0660 4 42 VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE ABOVE GROUND EQUIPMENT 1.000 EA	547.40000	547.40	3,467.88000	3,467.88	712.47000	712.47
0350 0665 1 12 PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE 6.000 EA	1,585.00000	9,510.00	2,490.90000	14,945.40	1,644.17000	9,865.02
0355 0665 1 60 PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN 4.000 EA	61.10000	244.40	59.85000	239.40	38.37000	153.48

Letting: CT190327 March 27, 2019 **Call Order:** 018 **Contract:** T6470

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) H & J ASPHALT, INC.		(3) ROADWAY CONSTRUCTION, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0360 0670 5400 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, MODIFY	2,558.80000	2,558.80	2,280.00000	2,280.00	4,247.43000	4,247.43
0365 0700 3201 1.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	613.90000	613.90	661.77000	661.77	685.07000	685.07
0370 0700 3202 1.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF	804.00000	804.00	855.00000	855.00	778.23000	778.23
0375 0700 5 21 1.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	2,199.30000	2,199.30	3,634.32000	3,634.32	3,397.94000	3,397.94
0004 Signalization Section Totals:		**$102,518.00**		**$137,741.07**		**$116,452.09**
Contract Grand Totals:		**$457,432.90**		**$470,634.46**		**490,159.41**

Letting: CT190327 March 27, 2019 **Call Order:** 018 **Contract:** T6470

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) WEEKLEY ASPHALT PAVING, INC.		(5) GENERAL ASPHALT CO., INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 43991715201 (1.000) LS	39,568.00000	39,568.00	50,000.00000	50,000.00		
0010 0102 1 MAINTENANCE OF TRAFFIC 43991715201 (140.000) DA (LS)	90,500.00000	90,500.00	90,000.00000	90,000.00		
0015 0102 14 TRAFFIC CONTROL OFFICER 48.000 HR	67.00000	3,216.00	66.00000	3,168.00		
0020 0102 60 WORK ZONE SIGN 2,240.000 ED	0.30000	672.00	0.33000	739.20		
0025 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 5,490.000 ED	0.16000	878.40	0.15000	823.50		
0030 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 220.000 ED	0.45000	99.00	0.44000	96.80		
0035 0102 74 7 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 223.000 LF	4.00000	892.00	4.13000	920.99		
0040 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 370.000 ED	6.00000	2,220.00	6.24000	2,308.80		

Letting: CT190327 March 27, 2019 **Call Order:** 018 **Contract:** T6470

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*		(4) WEEKLEY ASPHALT PAVING, INC.		(5) GENERAL ASPHALT CO., INC.			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway							
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	308.000 ED	12.00000	3,696.00	12.29000	3,785.32		
0050 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	140.000 ED	18.40000	2,576.00	20.24000	2,833.60		
0055 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	140.000 ED	18.40000	2,576.00	20.24000	2,833.60		
0060 0104 10 3 SEDIMENT BARRIER	190.000 LF	2.50000	475.00	5.50000	1,045.00		
0065 0104 11 FLOATING TURBIDITY BARRIER	50.000 LF	25.00000	1,250.00	99.00000	4,950.00		
0070 0104 18 INLET PROTECTION SYSTEM	14.000 EA	140.00000	1,960.00	99.00000	1,386.00		
0075 0107 1 LITTER REMOVAL	3.000 AC	25.00000	75.00	550.00000	1,650.00		
0080 0107 2 MOWING	1.920 AC	70.00000	134.40	550.00000	1,056.00		
0085 0110 1 1 CLEARING & GRUBBING 43991715201	(0.080) AC (LS)	15,806.00000	15,806.00	4,730.00000	4,730.00		

Letting: CT190327 March 27, 2019 **Call Order:** 018 **Contract:** T6470

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) WEEKLEY ASPHALT PAVING, INC.		(5) GENERAL ASPHALT CO., INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0090 0110 4 10 REMOVAL OF EXISTING CONCRETE 143.000 SY	22.00000	3,146.00	39.60000	5,662.80		
0095 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 43991715201 (1.000) LS	4,000.00000	4,000.00	2,640.00000	2,640.00		
0100 0160 4 TYPE B STABILIZATION 53.000 SY	15.00000	795.00	45.10000	2,390.30		
0105 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6" 100.000 SY	4.00000	400.00	11.55000	1,155.00		
0110 0285709 OPTIONAL BASE, BASE GROUP 09 40.000 SY	150.00000	6,000.00	154.00000	6,160.00		
0115 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH 5,757.000 SY	3.50000	20,149.50	6.00000	34,542.00		
0120 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D 3.300 TN	650.00000	2,145.00	1,500.00000	4,950.00		
0125 0334 1 54 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC D, PG76-22 478.300 TN	159.80000	76,432.34	230.00000	110,009.00		
0130 0337 7 25 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 231.900 TN	187.20000	43,411.68	290.00000	67,251.00		

Letting: CT190327 March 27, 2019 **Call Order:** 018 **Contract:** T6470

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WEEKLEY ASPHALT PAVING, INC.		(5) GENERAL ASPHALT CO., INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0135 0425 5 MANHOLE, ADJUST 1.000 EA	800.00000	800.00	440.00000	440.00		
0140 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 90.000 LF	61.34000	5,520.60	46.20000	4,158.00		
0145 0520 2 4 CONCRETE CURB, TYPE D 147.000 LF	58.77000	8,639.19	35.20000	5,174.40		
0150 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 7.000 SY	112.00000	784.00	59.40000	415.80		
0155 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 88.000 SY	110.00000	9,680.00	75.35000	6,630.80		
0160 0527 2 DETECTABLE WARNINGS 79.000 SF	36.00000	2,844.00	34.10000	2,693.90		
0165 0570 1 2 PERFORMANCE TURF, SOD 100.000 SY	10.00000	1,000.00	5.50000	550.00		
0170 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 0.024 GM	15,000.00000	360.00	0.26000	0.01		
0175 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43991715201 (1.000) LS	23,458.00000	23,458.00	23,458.00000	23,458.00		

Letting: CT190327 March 27, 2019 **Call Order:** 018 **Contract:** T6470

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WEEKLEY ASPHALT PAVING, INC.		(5) GENERAL ASPHALT CO., INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0001 Roadway Section Totals:		**$376,159.11**		**$450,607.82**		
SECTION: 0002 Signing						
0180 0700 1 11 1.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	350.00000	350.00	385.00000	385.00		
0185 0710 11290 16.000 SF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	10.00000	160.00	2.75000	44.00		
0190 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43991715201	4,500.00000	4,500.00	3,369.30000	3,369.30		
0195 0711 11124 94.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	4.00000	376.00	2.48000	233.12		
0200 0711 11125 183.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	4.50000	823.50	3.52000	644.16		
0205 0711 11141 0.021 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	2,200.00000	46.20	1,320.00000	27.72		
0210 0711 11170 12.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	90.00000	1,080.00	66.00000	792.00		

Letting: CT190327 March 27, 2019 **Call Order:** 018 **Contract:** T6470

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WEEKLEY ASPHALT PAVING, INC.		(5) GENERAL ASPHALT CO., INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0215 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	6.000 LF	4.00000	24.00	2.48000	14.88	
0220 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	0.064 GM	2,200.00000	140.80	1,320.00000	84.48	
0225 0711 14123 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK	533.000 LF	8.50000	4,530.50	9.90000	5,276.70	
0230 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	526.000 LF	16.00000	8,416.00	17.60000	9,257.60	
0235 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	0.288 GM	5,000.00000	1,440.00	4,235.00000	1,219.68	
0240 0711 15102 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"	0.133 GM	7,000.00000	931.00	4,950.00000	658.35	
0245 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	0.114 GM	1,500.00000	171.00	1,485.00000	169.29	
0250 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	0.201 GM	5,000.00000	1,005.00	4,235.00000	851.24	

Letting: CT190327 March 27, 2019 **Call Order:** 018 **Contract:** T6470

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WEEKLEY ASPHALT PAVING, INC.		(5) GENERAL ASPHALT CO., INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0002 Signing Section Totals:		**$23,994.00**		**$23,027.52**		
SECTION: 0003 Lighting						
0255 0630 2 12 78.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	20.00000	1,560.00	21.81000	1,701.18		
0260 0635 2 11 3.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,056.10000	3,168.30	1,161.71000	3,485.13		
0265 0715 1 13 266.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	3.20000	851.20	3.52000	936.32		
0270 0715500 1 2.000 EA POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	1,117.70000	2,235.40	1,229.47000	2,458.94		
0003 Lighting Section Totals:		**$7,814.90**		**$8,581.57**		
SECTION: 0004 Signalization						
0275 0630 2 12 383.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	26.30000	10,072.90	28.93000	11,080.19		
0280 0632 7 2 205.000 LF SIGNAL CABLE-REPAIR/REPLACE/OTHER, FURNISH & INSTALL	6.20000	1,271.00	6.82000	1,398.10		

Letting: CT190327 March 27, 2019 **Call Order:** 018 **Contract:** T6470

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) WEEKLEY ASPHALT PAVING, INC.		(5) GENERAL ASPHALT CO., INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0285 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 22.000 EA	590.90000	12,999.80	649.99000	14,299.78		
0290 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 2.000 EA	1,425.40000	2,850.80	1,567.94000	3,135.88		
0295 0646 1 12 ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST 1.000 EA	1,352.90000	1,352.90	1,488.19000	1,488.19		
0300 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 1.000 EA	244.10000	244.10	268.51000	268.51		
0305 0649 21 6 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50' 1.000 EA	41,709.60000	41,709.60	45,880.56000	45,880.56		
0310 0649 26 3 STEEL MAST ARM ASSEMBLY, REMOVE, SHALLOW FOUNDATION-BOLT ON ATTACHMENT 1.000 EA	2,196.10000	2,196.10	2,415.71000	2,415.71		
0315 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 3.000 AS	850.30000	2,550.90	935.33000	2,805.99		
0320 0650 1 16 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY 2.000 AS	1,078.10000	2,156.20	1,185.91000	2,371.82		

Letting: CT190327 March 27, 2019 **Call Order:** 018 **Contract:** T6470

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WEEKLEY ASPHALT PAVING, INC.		(5) GENERAL ASPHALT CO., INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0325 0650 1 18 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY 1.000 AS	1,319.00000	1,319.00	1,450.90000	1,450.90		
0330 0650 1 60 VEHICULAR TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN 3.000 AS	61.10000	183.30	67.21000	201.63		
0335 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 2.000 AS	506.40000	1,012.80	557.04000	1,114.08		
0340 0660 2101 LOOP ASSEMBLY- F&I, TYPE A 7.000 AS	874.40000	6,120.80	961.84000	6,732.88		
0345 0660 4 42 VEHICLE DETECTION SYSTEM- VIDEO, RELOCATE ABOVE GROUND EQUIPMENT 1.000 EA	547.40000	547.40	602.14000	602.14		
0350 0665 1 12 PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE 6.000 EA	1,585.00000	9,510.00	1,743.50000	10,461.00		
0355 0665 1 60 PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN 4.000 EA	61.10000	244.40	67.21000	268.84		
0360 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY 1.000 AS	2,558.80000	2,558.80	2,814.68000	2,814.68		

Letting: CT190327 March 27, 2019 **Call Order:** 018 **Contract:** T6470

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WEEKLEY ASPHALT PAVING, INC.		(5) GENERAL ASPHALT CO., INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0365 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 1.000 EA	613.90000	613.90	675.29000	675.29		
0370 0700 3202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF 1.000 EA	804.00000	804.00	884.40000	884.40		
0375 0700 5 21 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 1.000 EA	2,199.30000	2,199.30	2,419.23000	2,419.23		
0004 Signalization Section Totals:		**$102,518.00**		**$112,769.80**		
Contract Grand Totals:		**$510,486.01**		**$594,986.71**		

Letting: CT190327 March 27, 2019 **Call Order:** 018 **Contract:** T6470

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office