Vendor Ranking

Letting: CT190327 March 27, 2019 10:30 AM
Call Order: 019
Contract: T6477
District: District 6
Counties: MONROE
Fed Aid No: E172037E
Contract Time: 360 AVAILABLE DAYS
Project(s): 44281315201 (*)
44283115201
44296815201
44296915201
44297015201
44297115201
44296715201
44319715201
44357015201
Contract Desc: SR 5 (US 1)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	KIEWIT INFRASTRUCTURE SOUTH CO.	Responsive	Winning bid	$2,060,596.20	100.00%
2	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.	Responsive	Non-Winning Bid	$3,253,670.93	157.90%
3	SOUTHERN ROAD & BRIDGE, LLC	Responsive	Non-Winning Bid	$3,642,978.70	176.79%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT190327 March 27, 2019 **Call Order:** 019 **Contract:** T6477

District: District 6 **Counties:** MONROE **Fed Aid No:** E172037E

Contract Time: 360 AVAILABLE DAYS **Project(s):** 44281315201 (*)
44283115201
44296815201
44296915201
44297015201
44297115201
44296715201
44319715201
44357015201

Contract Descr: SR 5 (US 1)

The improvements under this contract consist of Emergency Operations of Hurricane Irma along SR 5 (US 1).

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) KIEWIT INFRASTRUCTURE SOUTH CO.		(2) M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.		(3) SOUTHERN ROAD & BRIDGE, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0401 70 4 10.000 CF RESTORE SPALLED AREAS, PORTLAND CEMENT GROUT	2,200.00000	22,000.00	800.00000	8,000.00	2,000.00000	20,000.00
0010 0457 1 11 57.000 LF STANDARD INTEGRAL PILE JACKET, NON-STRUCTURAL, UP TO 16"	850.00000	48,450.00	1,352.20000	77,075.40	2,100.00000	119,700.00
0015 0457 1 21 202.000 LF STANDARD INTEGRAL PILE JACKET, STRUCTURAL, UP TO 16"	930.00000	187,860.00	1,939.00000	391,678.00	2,100.00000	424,200.00
0020 0457 1 22 309.000 LF STANDARD INTEGRAL PILE JACKET, STRUCTURAL, 16.1 to 30.0"	1,000.00000	309,000.00	2,626.67000	811,641.03	2,450.00000	757,050.00
0025 0470 1 3.100 MB TREATED TIMBER, STRUCTURAL	25,000.00000	77,500.00	16,923.87000	52,464.00	35,000.00000	108,500.00
0030 0508 2 5 1.000 AS MOVABLE BRIDGE GATE, ADJUST/MODIFY/REHAB	1,000.00000	1,000.00	714.00000	714.00	1,250.00000	1,250.00

Letting: CT190327 March 27, 2019 **Call Order:** 019 **Contract:** T6477

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) KIEWIT INFRASTRUCTURE SOUTH CO.		(2) M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.		(3) SOUTHERN ROAD & BRIDGE, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0035 0508 3 5 MOVABLE BRIDGE - SIGNAL, ADJUST / MODIFY / REHAB 2.000 AS	7,000.00000	14,000.00	7,582.50000	15,165.00	12,500.00000	25,000.00
0040 0508 4 MOVABLE BRIDGE ELECTRICAL EQUIPMENT, REHABILITATION 44319715201 Bridge # 900077 (1.000) LS	63,000.00000	63,000.00	5,604.00000	5,604.00	7,500.00000	7,500.00
0045 0510 1 4 NAVIGATION LIGHTS- FIXED BRIDGE, REPAIR/REHAB 13.000 EA	7,100.00000	92,300.00	7,785.38000	101,209.94	9,000.00000	117,000.00
0050 0512 1 1 MOVABLE BRIDGE-CONTROL HOUSE, RENOVATE 44319715201 Bridge # 900077 (1.000) LS	70,000.00000	70,000.00	53,271.00000	53,271.00	40,000.00000	40,000.00
0055 0515 2355 PED/BICYCLE CUSTOM RAILING-ALUMINUM, 54" TYPE 1, PROJECT 442813-1-52-01 100.000 LF	250.00000	25,000.00	123.60000	12,360.00	300.00000	30,000.00
0060 0515 4 1 BULLET RAIL, SINGLE RAIL 16.000 LF	165.00000	2,640.00	222.00000	3,552.00	300.00000	4,800.00
0065 0530 1 RIPRAP, SAND-CEMENT 351.000 CY	660.00000	231,660.00	628.96000	220,764.96	950.00000	333,450.00
0070 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE 964.000 TN	130.00000	125,320.00	193.19000	186,235.16	280.00000	269,920.00

Letting: CT190327 March 27, 2019 **Call Order:** 019 **Contract:** T6477

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) KIEWIT INFRASTRUCTURE SOUTH CO.		(2) M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.		(3) SOUTHERN ROAD & BRIDGE, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0075 0530 74 BEDDING STONE 201.000 TN	150.00000	30,150.00	144.00000	28,944.00	175.00000	35,175.00
0080 0916530 8 REVETMENT SYSTEMS- FABRIC FORMED CONCRETE RIPRAP, PROJECT 442969-1-52-01 450.000 SY	210.00000	94,500.00	183.60000	82,620.00	220.00000	99,000.00
0001 Structures Section Totals:		**$1,394,380.00**		**$2,051,298.49**		**$2,392,545.00**
SECTION: 0002 Roadway						
0085 0101 1 MOBILIZATION 44281315201 (1.000) LS	90,000.00000	90,000.00	71,169.00000	71,169.00	45,000.00000	45,000.00
0090 0101 1 MOBILIZATION 44283115201 (1.000) LS	2,000.00000	2,000.00	71,169.00000	71,169.00	45,000.00000	45,000.00
0095 0101 1 MOBILIZATION 44296715201 (1.000) LS	10,000.00000	10,000.00	71,169.00000	71,169.00	45,000.00000	45,000.00
0100 0101 1 MOBILIZATION 44296815201 (1.000) LS	10,000.00000	10,000.00	71,169.00000	71,169.00	45,000.00000	45,000.00
0105 0101 1 MOBILIZATION 44296915201 (1.000) LS	20,000.00000	20,000.00	71,169.00000	71,169.00	45,000.00000	45,000.00

Letting: CT190327 March 27, 2019 **Call Order:** 019 **Contract:** T6477

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) KIEWIT INFRASTRUCTURE SOUTH CO.		(2) M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.		(3) SOUTHERN ROAD & BRIDGE, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0110 0101 1 MOBILIZATION 44297015201 (1.000) LS	10,000.00000	10,000.00	71,169.00000	71,169.00	45,000.00000	45,000.00
0115 0101 1 MOBILIZATION 44297115201 (1.000) LS	20,000.00000	20,000.00	71,169.00000	71,169.00	45,000.00000	45,000.00
0120 0101 1 MOBILIZATION 44319715201 (1.000) LS	20,000.00000	20,000.00	71,169.00000	71,169.00	45,000.00000	45,000.00
0125 0101 1 MOBILIZATION 44357015201 (1.000) LS	20,000.00000	20,000.00	71,169.00000	71,169.00	45,000.00000	45,000.00
0130 0102 1 MAINTENANCE OF TRAFFIC 44281315201 (280.000) DA (LS)	5,000.00000	5,000.00	6,222.00000	6,222.00	25,000.00000	25,000.00
0135 0102 1 MAINTENANCE OF TRAFFIC 44283115201 (25.000) DA (LS)	2,200.00000	2,200.00	6,222.00000	6,222.00	25,000.00000	25,000.00
0140 0102 1 MAINTENANCE OF TRAFFIC 44296715201 (25.000) DA (LS)	5,000.00000	5,000.00	6,222.00000	6,222.00	25,000.00000	25,000.00
0145 0102 1 MAINTENANCE OF TRAFFIC 44296815201 (20.000) DA (LS)	5,000.00000	5,000.00	6,222.00000	6,222.00	25,000.00000	25,000.00
0150 0102 1 MAINTENANCE OF TRAFFIC 44296915201 (35.000) DA (LS)	5,000.00000	5,000.00	6,222.00000	6,222.00	25,000.00000	25,000.00

Letting: CT190327 March 27, 2019 **Call Order:** 019 **Contract:** T6477

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) KIEWIT INFRASTRUCTURE SOUTH CO.		(2) M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.		(3) SOUTHERN ROAD & BRIDGE, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0155 0102 1 (35.000) DA (LS) MAINTENANCE OF TRAFFIC 44297015201	5,000.00000	5,000.00	6,222.00000	6,222.00	25,000.00000	25,000.00
0160 0102 1 (70.000) DA (LS) MAINTENANCE OF TRAFFIC 44297115201	5,000.00000	5,000.00	6,222.00000	6,222.00	25,000.00000	25,000.00
0165 0102 1 (140.000) DA (LS) MAINTENANCE OF TRAFFIC 44319715201	20,000.00000	20,000.00	6,222.00000	6,222.00	25,000.00000	25,000.00
0170 0102 1 (20.000) DA (LS) MAINTENANCE OF TRAFFIC 44357015201	5,000.00000	5,000.00	6,222.00000	6,222.00	25,000.00000	25,000.00
0175 0104 10 3 935.000 LF SEDIMENT BARRIER	5.00000	4,675.00	2.70000	2,524.50	3.50000	3,272.50
0180 0104 11 450.000 LF FLOATING TURBIDITY BARRIER	32.00000	14,400.00	23.40000	10,530.00	30.00000	13,500.00
0185 0110 1 1 (0.210) AC (LS) CLEARING & GRUBBING 44281315201	20,000.00000	20,000.00	48,000.00000	48,000.00	68,000.00000	68,000.00
0190 0110 1 1 (0.100) AC (LS) CLEARING & GRUBBING 44283115201	6,000.00000	6,000.00	4,680.00000	4,680.00	6,000.00000	6,000.00
0195 0110 4 10 564.000 SY REMOVAL OF EXISTING CONCRETE	40.00000	22,560.00	38.40000	21,657.60	50.00000	28,200.00

Letting: CT190327 March 27, 2019 **Call Order:** 019 **Contract:** T6477

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) KIEWIT INFRASTRUCTURE SOUTH CO.		(2) M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.		(3) SOUTHERN ROAD & BRIDGE, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0200 0110 4101 REMOVAL OF EXISTING CONCRETE, STONE & SLURRY PROTECTION/FABRIC FORMED RIPRAP, CONTRACT T6477 744.000 SY	55.00000	40,920.00	114.29000	85,031.76	135.00000	100,440.00
0205 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE 3,173.600 CY	67.00000	212,631.20	77.21000	245,033.66	92.00000	291,971.20
0210 0285701 OPTIONAL BASE, BASE GROUP 01 94.000 SY	50.00000	4,700.00	25.53000	2,399.82	100.00000	9,400.00
0215 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A 5.000 TN	1,100.00000	5,500.00	1,200.00000	6,000.00	3,500.00000	17,500.00
0220 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 19.000 SY	220.00000	4,180.00	158.70000	3,015.30	200.00000	3,800.00
0225 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44281315201 (1.000) LS	25,300.00000	25,300.00	25,300.00000	25,300.00	25,300.00000	25,300.00
0230 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44283115201 (1.000) LS	250.00000	250.00	250.00000	250.00	250.00000	250.00
0235 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 44296715201 (1.000) LS	1,750.00000	1,750.00	1,750.00000	1,750.00	1,750.00000	1,750.00

Letting: CT190327 March 27, 2019 **Call Order:** 019 **Contract:** T6477

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) KIEWIT INFRASTRUCTURE SOUTH CO.		(2) M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.		(3) SOUTHERN ROAD & BRIDGE, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0240 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44296815201	1,500.00000	1,500.00	1,500.00000	1,500.00	1,500.00000	1,500.00
0245 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44296915201	5,200.00000	5,200.00	5,200.00000	5,200.00	5,200.00000	5,200.00
0250 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44297015201	2,000.00000	2,000.00	2,000.00000	2,000.00	2,000.00000	2,000.00
0255 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44297115201	4,300.00000	4,300.00	4,300.00000	4,300.00	4,300.00000	4,300.00
0260 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44319715201	5,100.00000	5,100.00	5,100.00000	5,100.00	5,100.00000	5,100.00
0265 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 44357015201	4,600.00000	4,600.00	4,600.00000	4,600.00	4,600.00000	4,600.00
0002 Roadway Section Totals:		**$644,766.20**		**$1,175,391.64**		**$1,222,083.70**
SECTION: 0003 Signing						
0270 0700 1 11 1.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	690.00000	690.00	420.00000	420.00	250.00000	250.00

Letting: CT190327 March 27, 2019 **Call Order:** 019 **Contract:** T6477

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) KIEWIT INFRASTRUCTURE SOUTH CO.		(2) M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.		(3) SOUTHERN ROAD & BRIDGE, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0275 0700 1 31 3.000 AS SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF	2,400.00000	7,200.00	2,234.40000	6,703.20	250.00000	750.00
0280 0700 3202 2.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF	1,600.00000	3,200.00	1,758.00000	3,516.00	250.00000	500.00
0285 0700 3301 4.000 EA SIGN PANEL, FURNISH & INSTALL BRIDGE MOUNT INDEX 11870/700-012, UP TO 12 SF	900.00000	3,600.00	2,234.40000	8,937.60	1,850.00000	7,400.00
0290 0700 3302 1.000 EA SIGN PANEL, FURNISH & INSTALL BRIDGE MOUNT INDEX 11870/700-012, 12-20 SF	1,700.00000	1,700.00	2,730.00000	2,730.00	1,850.00000	1,850.00
0295 0700 3602 6.000 EA SIGN PANEL, REMOVE, 12-20 SF	210.00000	1,260.00	102.00000	612.00	1,850.00000	11,100.00
0003 Signing Section Totals:		**$17,650.00**		**$22,918.80**		**$21,850.00**
SECTION: 0004 Lighting						
0300 0715 5 31 1.000 EA LUMINAIRE & BRACKET ARM-ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE	3,800.00000	3,800.00	4,062.00000	4,062.00	6,500.00000	6,500.00

Letting: CT190327 March 27, 2019 **Call Order:** 019 **Contract:** T6477

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(1) KIEWIT INFRASTRUCTURE SOUTH CO.		(2) M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.		(3) SOUTHERN ROAD & BRIDGE, LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting								
0004 Lighting Section Totals:				**$3,800.00**		**$4,062.00**		**$6,500.00**
Contract Grand Totals:				**$2,060,596.20**		**$3,253,670.93**		**3,642,978.70**

Letting: CT190327 March 27, 2019 **Call Order:** 019 **Contract:** T6477

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office