Vendor Ranking

Letting: CT190327 March 27, 2019 10:30 AM
Call Order: 022
Contract: T7424
District: District 7
Counties: HERNANDO
Fed Aid No: D718040B
Contract Time: 860 AVAILABLE DAYS
Project(s): 25729855201 (*)
25729855601
25729855202
Contract Desc: CR 578 (CO LINE RD)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	WATSON CIVIL CONSTRUCTION, INC.	Responsive	Winning bid	$20,155,312.41	100.00%
2	D.A.B. CONSTRUCTORS, INC.	Responsive	Non-Winning Bid	$22,988,888.88	114.06%
3	GLF CONSTRUCTION CORPORATION	Responsive	Non-Winning Bid	$23,309,583.00	115.65%
4	POSPIECH CONTRACTING, INC.	Responsive	Non-Winning Bid	$24,870,427.86	123.39%
5	IBT CONSTRUCTION, LLC	Responsive	Non-Winning Bid	$27,719,921.76	137.53%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

District: District 7 **Counties:** HERNANDO **Fed Aid No:** D718040B

Contract Time: 860 AVAILABLE DAYS **Project(s):** 25729855201 (*) 25729855601 25729855202

Contract Descr: CR 578 (CO LINE RD)

The improvements under this contract consist of the construction of four lanes of CR 578 on a new northern alignment that will tie into US 41 at Ayers Road. This project will include an 11-foot multi-use path that will connect to the Suncoast Trail and will accommodate future widening to three lanes in each direction.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WATSON CIVIL CONSTRUCTION, INC.		(2) D.A.B. CONSTRUCTORS, INC.		(3) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 25729855201 (1.000) LS	2,000,000.00000	2,000,000.00	2,100,774.08000	2,100,774.08	2,200,000.00000	2,200,000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 25729855201 (860.000) DA (LS)	153,000.00000	153,000.00	150,000.00000	150,000.00	250,000.00000	250,000.00
0015 0102 2 1 SPECIAL DETOUR 1 25729855201 (1.000) LS	225,000.00000	225,000.00	150,000.00000	150,000.00	350,000.00000	350,000.00
0020 0102 2 2 SPECIAL DETOUR 2 25729855201 (1.000) LS	2,500.00000	2,500.00	20,000.00000	20,000.00	50,000.00000	50,000.00
0025 0102 2 3 SPECIAL DETOUR 3 25729855201 (1.000) LS	45,000.00000	45,000.00	30,000.00000	30,000.00	25,000.00000	25,000.00
0030 0102 2 4 SPECIAL DETOUR 4 25729855201 (1.000) LS	2,500.00000	2,500.00	7,500.00000	7,500.00	25,000.00000	25,000.00
0035 0102 14 TRAFFIC CONTROL OFFICER 64.000 HR	65.00000	4,160.00	60.00000	3,840.00	55.00000	3,520.00

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WATSON CIVIL CONSTRUCTION, INC.		(2) D.A.B. CONSTRUCTORS, INC.		(3) GLF CONSTRUCTION CORPORATION	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102 60 WORK ZONE SIGN 103,756.000 ED	0.19000	19,713.64	0.25000	25,939.00	0.25000	25,939.00
0045 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED 953.000 LF	18.25000	17,392.25	30.00000	28,590.00	35.00000	33,355.00
0050 0102 71 25 TEMPORARY BARRIER, RELOCATE, ANCHORED 1,488.000 LF	6.20000	9,225.60	12.00000	17,856.00	18.00000	26,784.00
0055 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 281,720.000 ED	0.09000	25,354.80	0.12000	33,806.40	0.10000	28,172.00
0060 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 45,708.000 ED	0.25000	11,427.00	0.30000	13,712.40	0.25000	11,427.00
0065 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 760.000 ED	5.00000	3,800.00	6.00000	4,560.00	5.00000	3,800.00
0070 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER 3,826.000 EA	3.00000	11,478.00	3.50000	13,391.00	3.00000	11,478.00
0075 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION 12.000 LO	950.00000	11,400.00	1,500.00000	18,000.00	1,200.00000	14,400.00
0080 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 11,962.000 ED	6.00000	71,772.00	12.00000	143,544.00	10.00000	119,620.00

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WATSON CIVIL CONSTRUCTION, INC.		(2) D.A.B. CONSTRUCTORS, INC.		(3) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0081 0102104 90.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	55.00000	4,950.00	26.50000	2,385.00	35.00000	3,150.00
0082 0102107 1 90.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	80.00000	7,200.00	17.00000	1,530.00	35.00000	3,150.00
0085 0104 10 3 29,737.000 LF SEDIMENT BARRIER	1.00000	29,737.00	3.00000	89,211.00	1.00000	29,737.00
0090 0104 12 747.000 LF STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	5.25000	3,921.75	6.50000	4,855.50	4.00000	2,988.00
0095 0104 15 4.000 EA SOIL TRACKING PREVENTION DEVICE	5,000.00000	20,000.00	2,500.00000	10,000.00	3,400.00000	13,600.00
0100 0104 18 4.000 EA INLET PROTECTION SYSTEM	500.00000	2,000.00	3,000.00000	12,000.00	100.00000	400.00
0105 0107 1 2,155.610 AC LITTER REMOVAL	5.00000	10,778.05	5.00000	10,778.05	10.00000	21,556.10
0110 0107 2 1,098.070 AC MOWING	35.00000	38,432.45	7.50000	8,235.53	20.00000	21,961.40

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WATSON CIVIL CONSTRUCTION, INC.		(2) D.A.B. CONSTRUCTORS, INC.		(3) GLF CONSTRUCTION CORPORATION	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0111 0108 1 (1.000) MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING LS	10,000.00000	10,000.00	30,000.00000	30,000.00	70,000.00000	70,000.00
0112 0108 2 (1.000) MONITOR EXISTING STRUCTURES-VIBRATION MONITORING LS	10,000.00000	10,000.00	55,000.00000	55,000.00	60,000.00000	60,000.00
0115 0110 1 1 (114.300) CLEARING & GRUBBING 25729855201 AC (LS)	615,000.00000	615,000.00	285,000.00000	285,000.00	1,140,000.00000	1,140,000.00
0120 0110 2 2 0.240 SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN AC	10,000.00000	2,400.00	32,000.00000	7,680.00	25,000.00000	6,000.00
0125 0110 4 10 234.000 REMOVAL OF EXISTING CONCRETE SY	55.00000	12,870.00	23.00000	5,382.00	15.00000	3,510.00
0130 0110 6 3.000 PLUGGING WATER WELLS, NON-ARTESIAN EA	3,000.00000	9,000.00	3,500.00000	10,500.00	4,000.00000	12,000.00
0135 0110 7 1 3.000 MAILBOX, F&I SINGLE EA	150.00000	450.00	225.00000	675.00	300.00000	900.00
0140 0120 1 242,716.000 REGULAR EXCAVATION CY	4.00000	970,864.00	4.00000	970,864.00	5.00000	1,213,580.00

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WATSON CIVIL CONSTRUCTION, INC.		(2) D.A.B. CONSTRUCTORS, INC.		(3) GLF CONSTRUCTION CORPORATION	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0145 0120 4 64,553.000 CY SUBSOIL EXCAVATION	3.30000	213,024.90	5.00000	322,765.00	5.00000	322,765.00
0150 0120 6 320,472.000 CY EMBANKMENT	3.50000	1,121,652.00	4.00000	1,281,888.00	7.00000	2,243,304.00
0155 0145 2 14,274.000 SY GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL	5.75000	82,075.50	3.00000	42,822.00	3.00000	42,822.00
0160 0160 4 180,300.000 SY TYPE B STABILIZATION	2.50000	450,750.00	5.00000	901,500.00	2.00000	360,600.00
0165 0285701 38,264.000 SY OPTIONAL BASE, BASE GROUP 01	8.35000	319,504.40	11.50000	440,036.00	7.00000	267,848.00
0170 0285706 116,359.000 SY OPTIONAL BASE, BASE GROUP 06	12.30000	1,431,215.70	14.50000	1,687,205.50	12.00000	1,396,308.00
0175 0327 70 6 2,256.000 SY MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	4.75000	10,716.00	4.00000	9,024.00	12.00000	27,072.00
0180 0334 1 52 10,535.900 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22	130.00000	1,369,667.00	98.50000	1,037,786.15	118.00000	1,243,236.20
0185 0337 7 81 10,834.300 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC B, FC-12.5, PG 76-22	123.00000	1,332,618.90	104.00000	1,126,767.20	114.00000	1,235,110.20

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WATSON CIVIL CONSTRUCTION, INC.		(2) D.A.B. CONSTRUCTORS, INC.		(3) GLF CONSTRUCTION CORPORATION	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0190 0337 7 83 356.600 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	175.00000	62,405.00	140.00000	49,924.00	155.00000	55,273.00
0195 0339 1 9.500 TN MISCELLANEOUS ASPHALT PAVEMENT	525.00000	4,987.50	250.00000	2,375.00	250.00000	2,375.00
0200 0400 0 11 354.800 CY CONCRETE CLASS NS, GRAVITY WALL	1,000.00000	354,800.00	600.00000	212,880.00	600.00000	212,880.00
0205 0400 1 2 6.800 CY CONCRETE CLASS I, ENDWALLS	1,000.00000	6,800.00	2,450.00000	16,660.00	1,000.00000	6,800.00
0210 0425 1325 3.000 EA INLETS, CURB, TYPE P-2, PARTIAL	2,050.00000	6,150.00	4,400.00000	13,200.00	1,600.00000	4,800.00
0215 0425 1351 21.000 EA INLETS, CURB, TYPE P-5, <10'	4,000.00000	84,000.00	4,800.00000	100,800.00	5,300.00000	111,300.00
0220 0425 1352 1.000 EA INLETS, CURB, TYPE P-5, >10'	5,470.00000	5,470.00	7,450.00000	7,450.00	5,600.00000	5,600.00
0225 0425 1361 4.000 EA INLETS, CURB, TYPE P-6, <10'	4,110.00000	16,440.00	4,650.00000	18,600.00	6,000.00000	24,000.00
0230 0425 1451 4.000 EA INLETS, CURB, TYPE J-5, <10'	6,000.00000	24,000.00	6,350.00000	25,400.00	8,000.00000	32,000.00

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WATSON CIVIL CONSTRUCTION, INC.		(2) D.A.B. CONSTRUCTORS, INC.		(3) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0235 0425 1452 INLETS, CURB, TYPE J-5, >10' 3.000 EA	10,700.00000	32,100.00	8,300.00000	24,900.00	9,500.00000	28,500.00
0240 0425 1461 INLETS, CURB, TYPE J-6, <10' 2.000 EA	6,300.00000	12,600.00	6,250.00000	12,500.00	8,500.00000	17,000.00
0245 0425 1471 INLETS, CURB, TYPE 7, <10' 8.000 EA	5,000.00000	40,000.00	6,350.00000	50,800.00	5,000.00000	40,000.00
0250 0425 1472 INLETS, CURB, TYPE 7, >10' 1.000 EA	6,370.00000	6,370.00	10,000.00000	10,000.00	7,000.00000	7,000.00
0255 0425 1473 INLETS, CURB, TYPE 7, J BOT , <10' 3.000 EA	6,600.00000	19,800.00	10,000.00000	30,000.00	8,000.00000	24,000.00
0260 0425 1474 INLETS, CURB, TYPE 7, J BOT ,>10' 1.000 EA	6,600.00000	6,600.00	11,000.00000	11,000.00	8,000.00000	8,000.00
0265 0425 1511 INLETS, DT BOT, TYPE B, <10' 14.000 EA	3,900.00000	54,600.00	4,800.00000	67,200.00	4,000.00000	56,000.00
0270 0425 1513 INLETS, DT BOT, TYPE B, J BOT, <10' 86.000 EA	6,700.00000	576,200.00	8,800.00000	756,800.00	7,200.00000	619,200.00
0275 0425 1521 INLETS, DT BOT, TYPE C,<10' 25.000 EA	2,050.00000	51,250.00	3,400.00000	85,000.00	2,500.00000	62,500.00

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WATSON CIVIL CONSTRUCTION, INC.		(2) D.A.B. CONSTRUCTORS, INC.		(3) GLF CONSTRUCTION CORPORATION	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0280 0425 1529 INLETS, DT BOT, TYPE C, MODIFY 14.000 EA	1,950.00000	27,300.00	3,550.00000	49,700.00	6,500.00000	91,000.00
0285 0425 1541 INLETS, DT BOT, TYPE D, <10' 8.000 EA	2,750.00000	22,000.00	3,900.00000	31,200.00	4,500.00000	36,000.00
0290 0425 1549 INLETS, DT BOT, TYPE D, MODIFY 1.000 EA	6,125.00000	6,125.00	6,650.00000	6,650.00	6,200.00000	6,200.00
0295 0425 1581 INLETS, DT BOT, TYPE H, <10' 1.000 EA	4,200.00000	4,200.00	5,550.00000	5,550.00	4,500.00000	4,500.00
0300 0425 1589 INLETS, DT BOT, TYPE H, MODIFY 1.000 EA	7,850.00000	7,850.00	8,050.00000	8,050.00	9,500.00000	9,500.00
0305 0425 1881 INLETS, BARRIER WALL, RIGID, CURB & GUTTER, <=10' 2.000 EA	4,800.00000	9,600.00	4,100.00000	8,200.00	4,400.00000	8,800.00
0310 0425 2 41 MANHOLES, P-7, <10' 1.000 EA	3,200.00000	3,200.00	3,750.00000	3,750.00	3,600.00000	3,600.00
0315 0425 2 61 MANHOLES, P-8, <10' 3.000 EA	3,500.00000	10,500.00	4,350.00000	13,050.00	4,500.00000	13,500.00
0320 0425 2 62 MANHOLES, P-8, >10' 1.000 EA	7,165.00000	7,165.00	5,700.00000	5,700.00	4,500.00000	4,500.00

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WATSON CIVIL CONSTRUCTION, INC.		(2) D.A.B. CONSTRUCTORS, INC.		(3) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0325 0425 2 91 MANHOLES, J-8, <10' 1.000 EA	5,000.00000	5,000.00	5,600.00000	5,600.00	8,000.00000	8,000.00
0330 0425 2 92 MANHOLES, J-8, >10' 2.000 EA	8,400.00000	16,800.00	9,250.00000	18,500.00	9,500.00000	19,000.00
0335 0425 2 93 MANHOLES, J-8, PARTIAL 1.000 EA	3,350.00000	3,350.00	2,050.00000	2,050.00	1,600.00000	1,600.00
0340 0425 5 1 MANHOLE, ADJUST, UTILITIES 1.000 EA	915.00000	915.00	1,450.00000	1,450.00	700.00000	700.00
0345 0425 6 VALVE BOXES, ADJUST 15.000 EA	440.00000	6,600.00	650.00000	9,750.00	400.00000	6,000.00
0350 0425 11 MODIFY EXISTING DRAINAGE STRUCTURE 1.000 EA	1,200.00000	1,200.00	1,450.00000	1,450.00	1,200.00000	1,200.00
0355 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 235.000 LF	47.30000	11,115.50	90.00000	21,150.00	60.00000	14,100.00
0360 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD 141.000 LF	67.00000	9,447.00	120.00000	16,920.00	65.00000	9,165.00
0365 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD 116.000 LF	80.00000	9,280.00	110.00000	12,760.00	65.00000	7,540.00

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WATSON CIVIL CONSTRUCTION, INC.		(2) D.A.B. CONSTRUCTORS, INC.		(3) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0370 0430175118 10,810.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	50.00000	540,500.00	65.00000	702,650.00	55.00000	594,550.00
0375 0430175124 4,744.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	61.00000	289,384.00	80.00000	379,520.00	70.00000	332,080.00
0380 0430175130 3,162.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	85.00000	268,770.00	110.00000	347,820.00	100.00000	316,200.00
0385 0430175136 3,989.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	105.00000	418,845.00	130.00000	518,570.00	115.00000	458,735.00
0390 0430175218 478.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD	76.00000	36,328.00	95.00000	45,410.00	65.00000	31,070.00
0395 0430175224 347.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	100.00000	34,700.00	120.00000	41,640.00	95.00000	32,965.00
0400 0430830 5.000 CY PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	450.00000	2,250.00	500.00000	2,500.00	400.00000	2,000.00
0405 0430982125 14.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" CD	1,350.00000	18,900.00	1,100.00000	15,400.00	1,500.00000	21,000.00

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WATSON CIVIL CONSTRUCTION, INC.		(2) D.A.B. CONSTRUCTORS, INC.		(3) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0410 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD 11.000 EA	1,625.00000	17,875.00	1,250.00000	13,750.00	1,600.00000	17,600.00
0415 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD 2.000 EA	1,760.00000	3,520.00	2,300.00000	4,600.00	2,200.00000	4,400.00
0420 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD 6.000 EA	2,575.00000	15,450.00	2,850.00000	17,100.00	2,800.00000	16,800.00
0425 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD 2.000 EA	1,375.00000	2,750.00	1,200.00000	2,400.00	1,500.00000	3,000.00
0430 0430982629 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD 1.000 EA	1,600.00000	1,600.00	1,350.00000	1,350.00	1,800.00000	1,800.00
0435 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD 6.000 EA	1,200.00000	7,200.00	1,100.00000	6,600.00	1,400.00000	8,400.00
0440 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD 4.000 EA	1,430.00000	5,720.00	1,300.00000	5,200.00	1,500.00000	6,000.00
0445 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD 6.000 EA	1,385.00000	8,310.00	1,200.00000	7,200.00	14,000.00000	84,000.00
0450 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL 571.000 LF	45.00000	25,695.00	46.00000	26,266.00	50.00000	28,550.00

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WATSON CIVIL CONSTRUCTION, INC.		(2) D.A.B. CONSTRUCTORS, INC.		(3) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0455 0515 2211 PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1 2,991.000 LF	96.00000	287,136.00	98.00000	293,118.00	100.00000	299,100.00
0460 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 17,139.000 LF	19.00000	325,641.00	15.00000	257,085.00	17.00000	291,363.00
0465 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 3,160.000 LF	23.00000	72,680.00	15.00000	47,400.00	17.00000	53,720.00
0470 0520 5 16 TRAFFIC SEPARATOR CONCRETE-TYPE I, 8.5' WIDE 3,285.000 LF	61.25000	201,206.25	60.00000	197,100.00	90.00000	295,650.00
0475 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH 183.000 SY	71.00000	12,993.00	85.00000	15,555.00	100.00000	18,300.00
0480 0521 72 43 SHOULDER CONCRETE BARRIER, CURB AND GUTTER BARRIER 242.000 LF	470.00000	113,740.00	300.00000	72,600.00	350.00000	84,700.00
0485 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 8,315.000 SY	40.00000	332,600.00	40.00000	332,600.00	30.00000	249,450.00
0490 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 2,796.000 SY	51.00000	142,596.00	60.00000	167,760.00	50.00000	139,800.00
0491 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 204.000 SY	51.00000	10,404.00	60.00000	12,240.00	50.00000	10,200.00

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WATSON CIVIL CONSTRUCTION, INC.		(2) D.A.B. CONSTRUCTORS, INC.		(3) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0495 0524 1 49 CONCRETE DITCH PAVEMENT, 6", REINFORCED 264.000 SY	125.00000	33,000.00	85.00000	22,440.00	75.00000	19,800.00
0500 0527 2 DETECTABLE WARNINGS 776.000 SF	30.00000	23,280.00	30.00000	23,280.00	30.00000	23,280.00
0501 0527 2 DETECTABLE WARNINGS 55.000 SF	30.00000	1,650.00	30.00000	1,650.00	30.00000	1,650.00
0505 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING 247.500 TN	160.00000	39,600.00	140.00000	34,650.00	110.00000	27,225.00
0510 0530 74 BEDDING STONE 178.400 TN	150.00000	26,760.00	140.00000	24,976.00	120.00000	21,408.00
0515 0544 75 1 CRASH CUSHION 1.000 EA	18,260.00000	18,260.00	19,000.00000	19,000.00	17,000.00000	17,000.00
0520 0550 10110 FENCING, TYPE A, 0.0-5.0', STANDARD 24,531.000 LF	6.80000	166,810.80	14.00000	343,434.00	13.00000	318,903.00
0525 0550 10210 FENCING, TYPE B, 0.0-5.0', STANDARD FEATURES 237.000 LF	7.15000	1,694.55	14.00000	3,318.00	25.00000	5,925.00
0530 0550 60112 FENCE GATE, TYPE A, SINGLE, 6.1-12.0' OPENING 14.000 EA	358.00000	5,012.00	1,950.00000	27,300.00	3,000.00000	42,000.00

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WATSON CIVIL CONSTRUCTION, INC.		(2) D.A.B. CONSTRUCTORS, INC.		(3) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0535 0550 60123 2.000 EA FENCE GATE, TYPE A, DOUBLE, 12.1-18.0' OPENING	460.00000	920.00	2,550.00000	5,100.00	3,500.00000	7,000.00
0540 0550 60212 1.000 EA FENCE GATE, TYPE B, SINGLE, 6.1 - 12.0' OPENING	256.00000	256.00	1,650.00000	1,650.00	3,000.00000	3,000.00
0545 0570 1 2 409,202.000 SY PERFORMANCE TURF, SOD	1.95000	797,943.90	2.90000	1,186,685.80	2.50000	1,023,005.00
0550 0571 1 11 5,449.000 SY PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1	2.95000	16,074.55	3.80000	20,706.20	3.00000	16,347.00
0555 0710 11101 10.015 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	960.00000	9,614.40	1,100.00000	11,016.50	1,000.00000	10,015.00
0560 0710 11102 0.515 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	1,251.00000	644.27	1,450.00000	746.75	1,400.00000	721.00
0565 0710 11123 2,312.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	0.55000	1,271.60	0.60000	1,387.20	1.00000	2,312.00
0570 0710 11124 320.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	0.65000	208.00	0.70000	224.00	1.00000	320.00

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WATSON CIVIL CONSTRUCTION, INC.		(2) D.A.B. CONSTRUCTORS, INC.		(3) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0575 0710 11125 2,042.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	0.80000	1,633.60	0.95000	1,939.90	1.00000	2,042.00
0580 0710 11131 1.284 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	405.00000	520.02	470.00000	603.48	400.00000	513.60
0585 0710 11133 0.096 GM PAINTED PAVEMENT MARKING, STANDARD,WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,	1,895.00000	181.92	1,985.00000	190.56	2,000.00000	192.00
0590 0710 11141 0.183 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	500.00000	91.50	580.00000	106.14	600.00000	109.80
0595 0710 11160 23.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	50.50000	1,161.50	60.00000	1,380.00	60.00000	1,380.00
0600 0710 11170 68.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	31.00000	2,108.00	35.00000	2,380.00	40.00000	2,720.00
0605 0710 11190 19.000 SF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	3.05000	57.95	3.50000	66.50	5.00000	95.00

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WATSON CIVIL CONSTRUCTION, INC.		(2) D.A.B. CONSTRUCTORS, INC.		(3) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0610 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 9.745 GM	960.00000	9,355.20	1,100.00000	10,719.50	1,000.00000	9,745.00
0615 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 677.000 LF	0.65000	440.05	0.70000	473.90	1.00000	677.00
0620 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.187 GM	405.00000	75.74	570.00000	106.59	500.00000	93.50
0625 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE 550.000 SF	2.25000	1,237.50	2.30000	1,265.00	2.00000	1,100.00
0630 0999 16 PARTNERING, DO NOT BID 25729855201 (1.000) LS	21,000.00000	21,000.00	21,000.00000	21,000.00	21,000.00000	21,000.00
0635 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25729855201 (1.000) LS	150,000.00000	150,000.00	150,000.00000	150,000.00	150,000.00000	150,000.00
0001 Roadway Section Totals:		**$16,746,427.24**		**$18,283,601.83**		**$19,613,237.80**
SECTION: 0002 Signing						
0640 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 62.000 AS	330.00000	20,460.00	335.00000	20,770.00	300.00000	18,600.00

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WATSON CIVIL CONSTRUCTION, INC.		(2) D.A.B. CONSTRUCTORS, INC.		(3) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0645 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 10.000 AS	820.00000	8,200.00	1,600.00000	16,000.00	1,100.00000	11,000.00
0650 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 3.000 AS	1,300.00000	3,900.00	1,750.00000	5,250.00	1,000.00000	3,000.00
0655 0700 1 50 SINGLE POST SIGN, RELOCATE 12.000 AS	115.00000	1,380.00	370.00000	4,440.00	600.00000	7,200.00
0660 0700 1 60 SINGLE POST SIGN, REMOVE 16.000 AS	31.00000	496.00	1.20000	19.20	20.00000	320.00
0665 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF 2.000 AS	4,500.00000	9,000.00	3,600.00000	7,200.00	3,000.00000	6,000.00
0670 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF 3.000 AS	9,300.00000	27,900.00	5,750.00000	17,250.00	6,000.00000	18,000.00
0675 0700 2 50 MULTI- POST SIGN, GROUND MOUNT, RELOCATE 1.000 AS	2,225.00000	2,225.00	3,850.00000	3,850.00	2,600.00000	2,600.00
0680 0705 10 4 OBJECT MARKER, TYPE 4 3.000 EA	120.00000	360.00	220.00000	660.00	80.00000	240.00
0685 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR 28.000 EA	55.00000	1,540.00	88.00000	2,464.00	150.00000	4,200.00

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WATSON CIVIL CONSTRUCTION, INC.		(2) D.A.B. CONSTRUCTORS, INC.		(3) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0690 0705 11 3 — 14.000 EA DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	165.00000	2,310.00	220.00000	3,080.00	200.00000	2,800.00
0695 0710 11190 — 20.000 SF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	3.25000	65.00	3.50000	70.00	5.00000	100.00
0700 0710 11290 — 593.000 SF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	2.25000	1,334.25	2.30000	1,363.90	3.00000	1,779.00
0705 0710 90 — (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 25729855201	31,250.00000	31,250.00	36,500.00000	36,500.00	30,000.00000	30,000.00
0710 0711 11102 — 0.798 GM THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND	4,850.00000	3,870.30	5,650.00000	4,508.70	5,000.00000	3,990.00
0715 0711 11123 — 2,380.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	4.00000	9,520.00	3.80000	9,044.00	4.00000	9,520.00
0716 0711 11123 — 371.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	4.00000	1,484.00	3.80000	1,409.80	4.00000	1,484.00
0720 0711 11124 — 635.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	4.50000	2,857.50	4.30000	2,730.50	4.00000	2,540.00

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WATSON CIVIL CONSTRUCTION, INC.		(2) D.A.B. CONSTRUCTORS, INC.		(3) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0725 0711 11125 442.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	4.50000	1,989.00	5.10000	2,254.20	5.00000	2,210.00
0726 0711 11125 78.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	4.50000	351.00	5.10000	397.80	5.00000	390.00
0730 0711 11141 1.266 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	1,525.00000	1,930.65	1,750.00000	2,215.50	1,500.00000	1,899.00
0735 0711 11224 1,345.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	3.75000	5,043.75	4.30000	5,783.50	4.00000	5,380.00
0740 0711 11241 0.320 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	1,525.00000	488.00	1,750.00000	560.00	1,500.00000	480.00
0745 0711 14125 1,732.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	15.00000	25,980.00	16.00000	27,712.00	14.00000	24,248.00
0746 0711 14125 324.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	15.00000	4,860.00	16.00000	5,184.00	14.00000	4,536.00
0750 0711 14160 29.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	210.00000	6,090.00	240.00000	6,960.00	200.00000	5,800.00

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WATSON CIVIL CONSTRUCTION, INC.		(2) D.A.B. CONSTRUCTORS, INC.		(3) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0755 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 96.000 EA	185.00000	17,760.00	210.00000	20,160.00	200.00000	19,200.00
0760 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 7.538 GM	3,750.00000	28,267.50	4,350.00000	32,790.30	3,800.00000	28,644.40
0761 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 0.027 GM	4,160.00000	112.32	3,250.00000	87.75	4,200.00000	113.40
0765 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 4.895 GM	1,220.00000	5,971.90	1,400.00000	6,853.00	1,200.00000	5,874.00
0770 0711 16133 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-APPROACH TO TOLL PLAZA OR 3-9 LANE DROP 0.096 GM	3,000.00000	288.00	3,100.00000	297.60	3,000.00000	288.00
0775 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 6.686 GM	3,750.00000	25,072.50	4,350.00000	29,084.10	3,800.00000	25,406.80
0780 0711 16202 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8" 0.320 GM	4,850.00000	1,552.00	5,650.00000	1,808.00	4,800.00000	1,536.00
0785 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS: NON-CONFLICTING ONLY 504.000 SF	5.25000	2,646.00	6.00000	3,024.00	5.00000	2,520.00

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WATSON CIVIL CONSTRUCTION, INC.		(2) D.A.B. CONSTRUCTORS, INC.		(3) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0002 Signing Section Totals:		**$256,554.67**		**$281,781.85**		**$251,898.60**
SECTION: 0003 Signalization						
0790 0630 2 11 16,834.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	6.10000	102,687.40	15.00000	252,510.00	14.00000	235,676.00
0791 0630 2 11 527.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	6.50000	3,425.50	15.00000	7,905.00	12.00000	6,324.00
0795 0630 2 12 1,861.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	17.75000	33,032.75	29.00000	53,969.00	25.00000	46,525.00
0796 0630 2 12 598.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	22.25000	13,305.50	29.00000	17,342.00	35.00000	20,930.00
0800 0632 7 1 4.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	4,900.00000	19,600.00	7,850.00000	31,400.00	4,400.00000	17,600.00
0801 0632 7 1 1.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	4,900.00000	4,900.00	7,850.00000	7,850.00	7,000.00000	7,000.00
0810 0633 1122 16,933.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS	1.75000	29,632.75	3.50000	59,265.50	3.00000	50,799.00

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WATSON CIVIL CONSTRUCTION, INC.		(2) D.A.B. CONSTRUCTORS, INC.		(3) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0811 0633 1122 51.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS	7.00000	357.00	3.50000	178.50	3.00000	153.00
0815 0633 2 31 72.000 EA FIBER OPTIC CONNECTION, INSTALL, SPLICE	32.00000	2,304.00	55.00000	3,960.00	45.00000	3,240.00
0816 0633 2 31 24.000 EA FIBER OPTIC CONNECTION, INSTALL, SPLICE	31.00000	744.00	55.00000	1,320.00	45.00000	1,080.00
0820 0633 3 11 6.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	695.00000	4,170.00	1,100.00000	6,600.00	800.00000	4,800.00
0821 0633 3 11 2.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	685.00000	1,370.00	1,100.00000	2,200.00	800.00000	1,600.00
0825 0633 3 12 6.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	21.00000	126.00	78.00000	468.00	60.00000	360.00
0826 0633 3 12 2.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	21.00000	42.00	78.00000	156.00	60.00000	120.00
0830 0633 3 14 6.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT	150.00000	900.00	120.00000	720.00	90.00000	540.00

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WATSON CIVIL CONSTRUCTION, INC.		(2) D.A.B. CONSTRUCTORS, INC.		(3) GLF CONSTRUCTION CORPORATION	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0831 0633 3 14 FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT 2.000 EA	150.00000	300.00	120.00000	240.00	90.00000	180.00
0835 0633 3 16 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED 6.000 EA	1,725.00000	10,350.00	3,450.00000	20,700.00	2,600.00000	15,600.00
0836 0633 3 16 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED 2.000 EA	1,725.00000	3,450.00	3,450.00000	6,900.00	2,600.00000	5,200.00
0840 0633 3 17 FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL 6.000 EA	110.00000	660.00	150.00000	900.00	150.00000	900.00
0841 0633 3 17 FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL 2.000 EA	110.00000	220.00	150.00000	300.00	150.00000	300.00
0845 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 59.000 EA	645.00000	38,055.00	750.00000	44,250.00	900.00000	53,100.00
0850 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE For 17"x30" 2.000 EA	760.00000	1,520.00	750.00000	1,500.00	900.00000	1,800.00
0851 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 19.000 EA	660.00000	12,540.00	750.00000	14,250.00	900.00000	17,100.00

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WATSON CIVIL CONSTRUCTION, INC.		(2) D.A.B. CONSTRUCTORS, INC.		(3) GLF CONSTRUCTION CORPORATION	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0855 0635 2 12 20.000 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE EA	1,500.00000	30,000.00	1,300.00000	26,000.00	1,600.00000	32,000.00
0856 0635 2 12 1.000 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE EA	1,500.00000	1,500.00	1,300.00000	1,300.00	1,600.00000	1,600.00
0860 0635 2 13 4.000 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE EA	2,800.00000	11,200.00	3,000.00000	12,000.00	3,200.00000	12,800.00
0865 0639 1121 4.000 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY AS	2,415.00000	9,660.00	3,600.00000	14,400.00	2,500.00000	10,000.00
0866 0639 1121 1.000 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY AS	2,415.00000	2,415.00	3,600.00000	3,600.00	2,500.00000	2,500.00
0870 0639 2 1 242.000 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL LF	4.00000	968.00	7.00000	1,694.00	12.00000	2,904.00
0871 0639 2 1 20.000 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL LF	7.00000	140.00	7.00000	140.00	12.00000	240.00
0875 0639 3 11 4.000 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT EA	825.00000	3,300.00	650.00000	2,600.00	1,000.00000	4,000.00

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WATSON CIVIL CONSTRUCTION, INC.		(2) D.A.B. CONSTRUCTORS, INC.		(3) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0876 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 1.000 EA	825.00000	825.00	650.00000	650.00	1,000.00000	1,000.00
0880 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 4.000 EA	1,325.00000	5,300.00	1,550.00000	6,200.00	1,500.00000	6,000.00
0881 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 1.000 EA	1,310.00000	1,310.00	1,550.00000	1,550.00	1,500.00000	1,500.00
0885 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 20.000 EA	1,300.00000	26,000.00	1,600.00000	32,000.00	1,500.00000	30,000.00
0886 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 8.000 EA	1,300.00000	10,400.00	1,600.00000	12,800.00	1,500.00000	12,000.00
0890 0649 21 3 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40' 1.000 EA	38,250.00000	38,250.00	44,000.00000	44,000.00	3,200.00000	3,200.00
0895 0649 21 6 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50' 2.000 EA	45,500.00000	91,000.00	48,500.00000	97,000.00	38,000.00000	76,000.00
0896 0649 21 6 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50' 1.000 EA	44,250.00000	44,250.00	48,500.00000	48,500.00	38,000.00000	38,000.00
0900 0649 21 10 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60' 2.000 EA	45,000.00000	90,000.00	50,000.00000	100,000.00	40,000.00000	80,000.00

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WATSON CIVIL CONSTRUCTION, INC.		(2) D.A.B. CONSTRUCTORS, INC.		(3) GLF CONSTRUCTION CORPORATION	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0901 0649 21 10 1.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60'	45,500.00000	45,500.00	50,000.00000	50,000.00	40,000.00000	40,000.00
0905 0649 21 15 2.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'	51,500.00000	103,000.00	59,000.00000	118,000.00	46,000.00000	92,000.00
0906 0649 21 15 2.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70'	54,500.00000	109,000.00	59,000.00000	118,000.00	46,000.00000	92,000.00
0910 0649 21 21 2.000 EA STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78'	52,500.00000	105,000.00	56,500.00000	113,000.00	46,000.00000	92,000.00
0915 0650 1 14 15.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	900.00000	13,500.00	1,000.00000	15,000.00	1,000.00000	15,000.00
0916 0650 1 14 8.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	900.00000	7,200.00	1,000.00000	8,000.00	1,000.00000	8,000.00
0920 0650 1 16 8.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY	1,100.00000	8,800.00	1,200.00000	9,600.00	1,200.00000	9,600.00
0921 0650 1 16 2.000 AS VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY	1,100.00000	2,200.00	1,200.00000	2,400.00	1,200.00000	2,400.00

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WATSON CIVIL CONSTRUCTION, INC.		(2) D.A.B. CONSTRUCTORS, INC.		(3) GLF CONSTRUCTION CORPORATION	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0925 0650 1 19 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY 1.000 AS	1,270.00000	1,270.00	1,800.00000	1,800.00	1,600.00000	1,600.00
0930 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 20.000 AS	600.00000	12,000.00	800.00000	16,000.00	700.00000	14,000.00
0931 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 8.000 AS	600.00000	4,800.00	800.00000	6,400.00	700.00000	5,600.00
0935 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 8.000 EA	4,490.00000	35,920.00	2,100.00000	16,800.00	1,300.00000	10,400.00
0936 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 1.000 EA	4,490.00000	4,490.00	2,100.00000	2,100.00	5,000.00000	5,000.00
0940 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 8.000 EA	7,505.00000	60,040.00	8,950.00000	71,600.00	8,000.00000	64,000.00
0941 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 4.000 EA	7,505.00000	30,020.00	8,950.00000	35,800.00	8,000.00000	32,000.00
0945 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 20.000 EA	195.00000	3,900.00	180.00000	3,600.00	200.00000	4,000.00

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WATSON CIVIL CONSTRUCTION, INC.		(2) D.A.B. CONSTRUCTORS, INC.		(3) GLF CONSTRUCTION CORPORATION	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0946 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 8.000 EA	195.00000	1,560.00	180.00000	1,440.00	200.00000	1,600.00
0950 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA 2.000 AS	22,650.00000	45,300.00	30,000.00000	60,000.00	24,000.00000	48,000.00
0951 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA 1.000 AS	22,650.00000	22,650.00	30,000.00000	30,000.00	24,000.00000	24,000.00
0955 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY 2.000 AS	294.00000	588.00	1,700.00000	3,400.00	1,200.00000	2,400.00
0960 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 2.000 EA	2,455.00000	4,910.00	4,500.00000	9,000.00	3,000.00000	6,000.00
0961 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 1.000 EA	2,455.00000	2,455.00	4,500.00000	4,500.00	3,000.00000	3,000.00
0965 0685 1 13 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET 2.000 EA	6,500.00000	13,000.00	7,800.00000	15,600.00	8,000.00000	16,000.00
0966 0685 1 13 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET 1.000 EA	6,575.00000	6,575.00	7,800.00000	7,800.00	8,000.00000	8,000.00

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WATSON CIVIL CONSTRUCTION, INC.		(2) D.A.B. CONSTRUCTORS, INC.		(3) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0970 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 9.000 EA	470.00000	4,230.00	535.00000	4,815.00	600.00000	5,400.00
0971 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 2.000 EA	470.00000	940.00	535.00000	1,070.00	600.00000	1,200.00
0975 0700 5 21 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 4.000 EA	2,415.00000	9,660.00	2,120.00000	8,480.00	1,800.00000	7,200.00
0979 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF 4.000 EA	2,415.00000	9,660.00	2,450.00000	9,800.00	1,300.00000	5,200.00
0980 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF 4.000 EA	2,415.00000	9,660.00	2,450.00000	9,800.00	2,100.00000	8,400.00
0985 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 6,495.000 LF	1.50000	9,742.50	1.60000	10,392.00	2.00000	12,990.00
0986 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 2,601.000 LF	1.50000	3,901.50	1.60000	4,161.60	2.00000	5,202.00
0987 0715 4 11 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT 4.000 EA	4,790.00000	19,160.00	7,250.00000	29,000.00	5,500.00000	22,000.00

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WATSON CIVIL CONSTRUCTION, INC.		(2) D.A.B. CONSTRUCTORS, INC.		(3) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0990 0715 4 14 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT 21.000 EA	5,755.00000	120,855.00	7,500.00000	157,500.00	6,500.00000	136,500.00
0991 0715 5 31 LUMINAIRE & BRACKET ARM-ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE 4.000 EA	1,600.00000	6,400.00	1,350.00000	5,400.00	1,600.00000	6,400.00
0995 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE 2.000 EA	8,620.00000	17,240.00	10,000.00000	20,000.00	8,000.00000	16,000.00
1000 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL 21.000 EA	365.00000	7,665.00	630.00000	13,230.00	600.00000	12,600.00
1001 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL 8.000 EA	365.00000	2,920.00	630.00000	5,040.00	600.00000	4,800.00
0003 Signalization Section Totals:		**$1,515,921.90**		**$1,937,846.60**		**$1,645,163.00**
SECTION: 0004 Utilities						
1005 0425 5 1 MANHOLE, ADJUST, UTILITIES 1.000 EA	1,100.00000	1,100.00	350.00000	350.00	1,800.00000	1,800.00
1010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25729855601 (1.000) LS	256,893.60000	256,893.60	256,893.60000	256,893.60	256,893.60000	256,893.60

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WATSON CIVIL CONSTRUCTION, INC.		(2) D.A.B. CONSTRUCTORS, INC.		(3) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Utilities						
1015 1050 16004 2,300.000 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9" LF	11.00000	25,300.00	10.00000	23,000.00	35.00000	80,500.00
1020 1050 31204 100.000 UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 4" LF	37.00000	3,700.00	105.00000	10,500.00	35.00000	3,500.00
1025 1050 31208 20.000 UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 8" LF	41.00000	820.00	205.00000	4,100.00	40.00000	800.00
1030 1050 31212 950.000 UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 12" LF	33.00000	31,350.00	72.00000	68,400.00	44.00000	41,800.00
1035 1050 51216 14,300.000 UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 16" LF	64.00000	915,200.00	92.00000	1,315,600.00	72.00000	1,029,600.00
1040 1055 31108 1.000 UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, ELBOW, 8" EA	400.00000	400.00	1,000.00000	1,000.00	700.00000	700.00
1045 1055 31112 13.000 UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, ELBOW, 12" EA	790.00000	10,270.00	1,200.00000	15,600.00	900.00000	11,700.00
1050 1055 31508 1.000 UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, CAP/PLUG, 8" EA	460.00000	460.00	1,100.00000	1,100.00	600.00000	600.00

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WATSON CIVIL CONSTRUCTION, INC.		(2) D.A.B. CONSTRUCTORS, INC.		(3) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Utilities						
1055 1055 51116 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 16" 78.000 EA	1,250.00000	97,500.00	1,650.00000	128,700.00	1,300.00000	101,400.00
1060 1055 51216 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 16" 4.000 EA	1,830.00000	7,320.00	2,350.00000	9,400.00	1,600.00000	6,400.00
1065 1055 51316 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 16" 1.000 EA	900.00000	900.00	1,350.00000	1,350.00	1,000.00000	1,000.00
1070 1055 51516 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 16" 1.000 EA	1,000.00000	1,000.00	820.00000	820.00	1,000.00000	1,000.00
1075 1080 23108 UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 8" 1.000 EA	4,200.00000	4,200.00	5,500.00000	5,500.00	5,000.00000	5,000.00
1080 1080 23112 UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 12" 2.000 EA	6,250.00000	12,500.00	10,800.00000	21,600.00	6,000.00000	12,000.00
1085 1080 24104 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 4" 1.000 EA	950.00000	950.00	2,300.00000	2,300.00	1,000.00000	1,000.00
1090 1080 24112 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 12" 3.000 EA	2,500.00000	7,500.00	4,275.00000	12,825.00	1,000.00000	3,000.00

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WATSON CIVIL CONSTRUCTION, INC.		(2) D.A.B. CONSTRUCTORS, INC.		(3) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Utilities						
1095 1080 24116 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 16" 16.000 EA	4,750.00000	76,000.00	9,900.00000	158,400.00	5,000.00000	80,000.00
1100 1080 26116 UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH AND INSTALL, 16" 4.000 EA	4,865.00000	19,460.00	11,600.00000	46,400.00	3,000.00000	12,000.00
1105 1080 29104 UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 4" 4.000 EA	85.00000	340.00	410.00000	1,640.00	250.00000	1,000.00
1110 1080 29108 UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 8" 4.000 EA	75.00000	300.00	470.00000	1,880.00	260.00000	1,040.00
1115 1080 29112 UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 12" 66.000 EA	195.00000	12,870.00	650.00000	42,900.00	300.00000	19,800.00
1120 1080 29116 UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 16" 365.000 EA	350.00000	127,750.00	870.00000	317,550.00	250.00000	91,250.00
1125 1080 32112 UTILITY FIXTURE- SAMPLE POINT, FURNISH & INSTALL, 12" 3.000 EA	615.00000	1,845.00	1,150.00000	3,450.00	1,500.00000	4,500.00
1130 1080 32116 UTILITY FIXTURE- SAMPLE POINT, FURNISH & INSTALL, 16" 16.000 EA	630.00000	10,080.00	1,150.00000	18,400.00	1,500.00000	24,000.00
1135 1644136 08 FIRE HYDRANT, F&I, TRAFFIC, 3 WAY - 2 HOSE, 1PUMPER, 6" 1.000 EA	4,800.00000	4,800.00	10,000.00000	10,000.00	5,000.00000	5,000.00

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) WATSON CIVIL CONSTRUCTION, INC.		(2) D.A.B. CONSTRUCTORS, INC.		(3) GLF CONSTRUCTION CORPORATION	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Utilities						
1140 1644800 2.000 FIRE HYDRANT, RELOCATE EA	2,800.00000	5,600.00	3,000.00000	6,000.00	1,000.00000	2,000.00
0004 Utilities Section Totals:		**$1,636,408.60**		**$2,485,658.60**		**$1,799,283.60**
Contract Grand Totals:		**$20,155,312.41**		**$22,988,888.88**		**23,309,583.00**

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) POSPIECH CONTRACTING, INC.		(5) IBT CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 25729855201 (1.000) LS	2,168,504.45000	2,168,504.45	2,700,000.00000	2,700,000.00		
0010 0102 1 MAINTENANCE OF TRAFFIC 25729855201 (860.000) DA (LS)	444,564.88000	444,564.88	575,000.00000	575,000.00		
0015 0102 2 1 SPECIAL DETOUR 1 25729855201 (1.000) LS	26,608.23000	26,608.23	250,000.00000	250,000.00		
0020 0102 2 2 SPECIAL DETOUR 2 25729855201 (1.000) LS	20,259.39000	20,259.39	30,000.00000	30,000.00		
0025 0102 2 3 SPECIAL DETOUR 3 25729855201 (1.000) LS	24,974.61000	24,974.61	150,000.00000	150,000.00		
0030 0102 2 4 SPECIAL DETOUR 4 25729855201 (1.000) LS	19,925.24000	19,925.24	5,000.00000	5,000.00		
0035 0102 14 TRAFFIC CONTROL OFFICER 64.000 HR	80.44000	5,148.16	57.20000	3,660.80		
0040 0102 60 WORK ZONE SIGN 103,756.000 ED	0.24000	24,901.44	0.20000	20,751.20		
0045 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED 953.000 LF	34.11000	32,506.83	39.70000	37,834.10		

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) POSPIECH CONTRACTING, INC.		(5) IBT CONSTRUCTION, LLC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0050 0102 71 25 1,488.000 LF TEMPORARY BARRIER, RELOCATE, ANCHORED	14.32000	21,308.16	13.60000	20,236.80		
0055 0102 74 1 281,720.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.11000	30,989.20	0.10000	28,172.00		
0060 0102 74 2 45,708.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.31000	14,169.48	0.30000	13,712.40		
0065 0102 76 760.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	6.13000	4,658.80	5.70000	4,332.00		
0070 0102 78 3,826.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3.40000	13,008.40	3.10000	11,860.60		
0075 0102 89 1 12.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	1,051.95000	12,623.40	2,310.00000	27,720.00		
0080 0102 99 11,962.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	11.14000	133,256.68	10.10000	120,816.20		
0081 0102104 90.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	28.82000	2,593.80	4.70000	423.00		
0082 0102107 1 90.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	18.27000	1,644.30	4.70000	423.00		

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) POSPIECH CONTRACTING, INC.		(5) IBT CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0104 10 3 SEDIMENT BARRIER 29,737.000 LF	1.27000	37,765.99	1.40000	41,631.80		
0090 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC 747.000 LF	1.58000	1,180.26	2.60000	1,942.20		
0095 0104 15 SOIL TRACKING PREVENTION DEVICE 4.000 EA	4,331.57000	17,326.28	2,400.00000	9,600.00		
0100 0104 18 INLET PROTECTION SYSTEM 4.000 EA	79.05000	316.20	301.00000	1,204.00		
0105 0107 1 LITTER REMOVAL 2,155.610 AC	23.27000	50,161.04	20.80000	44,836.69		
0110 0107 2 MOWING 1,098.070 AC	95.28000	104,624.11	26.00000	28,549.82		
0111 0108 1 MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING (1.000) LS	24,751.85000	24,751.85	207,800.00000	207,800.00		
0112 0108 2 MONITOR EXISTING STRUCTURES- VIBRATION MONITORING (1.000) LS	61,879.61000	61,879.61	124,700.00000	124,700.00		

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) POSPIECH CONTRACTING, INC.		(5) IBT CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0115 0110 1 1 (114.300) AC (LS) CLEARING & GRUBBING 25729855201	644,241.79000	644,241.79	2,100,000.00000	2,100,000.00		
0120 0110 2 2 0.240 AC SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN	44,553.33000	10,692.80	150,000.00000	36,000.00		
0125 0110 4 10 234.000 SY REMOVAL OF EXISTING CONCRETE	37.13000	8,688.42	11.30000	2,644.20		
0130 0110 6 3.000 EA PLUGGING WATER WELLS, NON-ARTESIAN	1,237.59000	3,712.77	3,000.00000	9,000.00		
0135 0110 7 1 3.000 EA MAILBOX, F&I SINGLE	165.53000	496.59	171.00000	513.00		
0140 0120 1 242,716.000 CY REGULAR EXCAVATION	6.49000	1,575,226.84	3.00000	728,148.00		
0145 0120 4 64,553.000 CY SUBSOIL EXCAVATION	6.38000	411,848.14	13.20000	852,099.60		
0150 0120 6 320,472.000 CY EMBANKMENT	4.64000	1,486,990.08	8.10000	2,595,823.20		
0155 0145 2 14,274.000 SY GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL	7.43000	106,055.82	5.50000	78,507.00		

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) POSPIECH CONTRACTING, INC.		(5) IBT CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0160 0160 4 TYPE B STABILIZATION 180,300.000 SY	7.59000	1,368,477.00	3.00000	540,900.00		
0165 0285701 OPTIONAL BASE, BASE GROUP 01 38,264.000 SY	10.47000	400,624.08	8.80000	336,723.20		
0170 0285706 OPTIONAL BASE, BASE GROUP 06 116,359.000 SY	13.61000	1,583,645.99	12.70000	1,477,759.30		
0175 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH 2,256.000 SY	4.34000	9,791.04	5.00000	11,280.00		
0180 0334 1 52 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22 10,535.900 TN	147.27000	1,551,621.99	125.00000	1,316,987.50		
0185 0337 7 81 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC B, FC-12.5, PG 76-22 10,834.300 TN	143.56000	1,555,372.11	110.00000	1,191,773.00		
0190 0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 356.600 TN	198.01000	70,610.37	135.00000	48,141.00		
0195 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 9.500 TN	198.01000	1,881.10	260.00000	2,470.00		
0200 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL 354.800 CY	680.89000	241,579.77	981.00000	348,058.80		

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) POSPIECH CONTRACTING, INC.		(5) IBT CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0205 0400 1 2 CONCRETE CLASS I, ENDWALLS 6.800 CY	1,790.88000	12,177.98	1,010.00000	6,868.00		
0210 0425 1325 INLETS, CURB, TYPE P-2, PARTIAL 3.000 EA	4,147.63000	12,442.89	3,070.00000	9,210.00		
0215 0425 1351 INLETS, CURB, TYPE P-5, <10' 21.000 EA	4,790.18000	100,593.78	3,440.00000	72,240.00		
0220 0425 1352 INLETS, CURB, TYPE P-5, >10' 1.000 EA	6,252.65000	6,252.65	4,200.00000	4,200.00		
0225 0425 1361 INLETS, CURB, TYPE P-6, <10' 4.000 EA	4,808.89000	19,235.56	4,100.00000	16,400.00		
0230 0425 1451 INLETS, CURB, TYPE J-5, <10' 4.000 EA	6,591.19000	26,364.76	6,240.00000	24,960.00		
0235 0425 1452 INLETS, CURB, TYPE J-5, >10' 3.000 EA	7,583.98000	22,751.94	7,760.00000	23,280.00		
0240 0425 1461 INLETS, CURB, TYPE J-6, <10' 2.000 EA	6,464.96000	12,929.92	7,260.00000	14,520.00		
0245 0425 1471 INLETS, CURB, TYPE 7, <10' 8.000 EA	7,509.20000	60,073.60	5,410.00000	43,280.00		

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) POSPIECH CONTRACTING, INC.		(5) IBT CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0250 0425 1472 INLETS, CURB, TYPE 7, >10' 1.000 EA	9,626.89000	9,626.89	6,400.00000	6,400.00		
0255 0425 1473 INLETS, CURB, TYPE 7, J BOT , <10' 3.000 EA	8,115.80000	24,347.40	8,710.00000	26,130.00		
0260 0425 1474 INLETS, CURB, TYPE 7, J BOT ,>10' 1.000 EA	9,626.89000	9,626.89	8,420.00000	8,420.00		
0265 0425 1511 INLETS, DT BOT, TYPE B, <10' 14.000 EA	5,297.05000	74,158.70	4,050.00000	56,700.00		
0270 0425 1513 INLETS, DT BOT, TYPE B, J BOT, <10' 86.000 EA	8,466.88000	728,151.68	9,230.00000	793,780.00		
0275 0425 1521 INLETS, DT BOT, TYPE C,<10' 25.000 EA	4,403.01000	110,075.25	3,080.00000	77,000.00		
0280 0425 1529 INLETS, DT BOT, TYPE C, MODIFY 14.000 EA	2,797.55000	39,165.70	2,530.00000	35,420.00		
0285 0425 1541 INLETS, DT BOT, TYPE D, <10' 8.000 EA	4,744.50000	37,956.00	3,240.00000	25,920.00		
0290 0425 1549 INLETS, DT BOT, TYPE D, MODIFY 1.000 EA	7,295.39000	7,295.39	3,630.00000	3,630.00		

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) POSPIECH CONTRACTING, INC.		(5) IBT CONSTRUCTION, LLC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0295 0425 1581 INLETS, DT BOT, TYPE H, <10' 1.000 EA	3,746.35000	3,746.35	4,040.00000	4,040.00		
0300 0425 1589 INLETS, DT BOT, TYPE H, MODIFY 1.000 EA	6,164.65000	6,164.65	4,180.00000	4,180.00		
0305 0425 1881 INLETS, BARRIER WALL, RIGID, CURB & GUTTER, <=10' 2.000 EA	4,708.79000	9,417.58	3,620.00000	7,240.00		
0310 0425 2 41 MANHOLES, P-7, <10' 1.000 EA	3,637.77000	3,637.77	3,240.00000	3,240.00		
0315 0425 2 61 MANHOLES, P-8, <10' 3.000 EA	4,045.99000	12,137.97	3,800.00000	11,400.00		
0320 0425 2 62 MANHOLES, P-8, >10' 1.000 EA	7,155.24000	7,155.24	4,640.00000	4,640.00		
0325 0425 2 91 MANHOLES, J-8, <10' 1.000 EA	5,639.67000	5,639.67	6,710.00000	6,710.00		
0330 0425 2 92 MANHOLES, J-8, >10' 2.000 EA	7,957.86000	15,915.72	9,780.00000	19,560.00		
0335 0425 2 93 MANHOLES, J-8, PARTIAL 1.000 EA	1,834.93000	1,834.93	1,670.00000	1,670.00		

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) POSPIECH CONTRACTING, INC.		(5) IBT CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0340 0425 5 1 MANHOLE, ADJUST, UTILITIES 1.000 EA	596.66000	596.66	431.00000	431.00		
0345 0425 6 VALVE BOXES, ADJUST 15.000 EA	415.55000	6,233.25	327.00000	4,905.00		
0350 0425 11 MODIFY EXISTING DRAINAGE STRUCTURE 1.000 EA	1,789.94000	1,789.94	1,990.00000	1,990.00		
0355 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 235.000 LF	40.03000	9,407.05	75.40000	17,719.00		
0360 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD 141.000 LF	49.42000	6,968.22	77.30000	10,899.30		
0365 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD 116.000 LF	71.85000	8,334.60	87.30000	10,126.80		
0370 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 10,810.000 LF	43.41000	469,262.10	57.00000	616,170.00		
0375 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 4,744.000 LF	51.48000	244,221.12	68.50000	324,964.00		
0380 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD 3,162.000 LF	78.55000	248,375.10	91.00000	287,742.00		

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) POSPIECH CONTRACTING, INC.		(5) IBT CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0385 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD 3,989.000 LF	85.27000	340,142.03	115.00000	458,735.00		
0390 0430175218 PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD 478.000 LF	71.96000	34,396.88	79.30000	37,905.40		
0395 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD 347.000 LF	98.08000	34,033.76	175.00000	60,725.00		
0400 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE 5.000 CY	928.19000	4,640.95	811.00000	4,055.00		
0405 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD 14.000 EA	1,379.85000	19,317.90	1,400.00000	19,600.00		
0410 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD 11.000 EA	1,779.54000	19,574.94	1,490.00000	16,390.00		
0415 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD 2.000 EA	3,377.23000	6,754.46	2,940.00000	5,880.00		
0420 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD 6.000 EA	4,091.87000	24,551.22	4,000.00000	24,000.00		

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) POSPIECH CONTRACTING, INC.		(5) IBT CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0425 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD 2.000 EA	1,259.64000	2,519.28	1,450.00000	2,900.00		
0430 0430982629 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD 1.000 EA	1,857.78000	1,857.78	1,550.00000	1,550.00		
0435 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD 6.000 EA	1,379.95000	8,279.70	1,400.00000	8,400.00		
0440 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD 4.000 EA	1,779.49000	7,117.96	1,490.00000	5,960.00		
0445 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD 6.000 EA	1,258.96000	7,553.76	1,450.00000	8,700.00		
0450 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL 571.000 LF	62.52000	35,698.92	82.64000	47,187.44		
0455 0515 2211 PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1 2,991.000 LF	91.53000	273,766.23	139.00000	415,749.00		
0460 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 17,139.000 LF	17.85000	305,931.15	22.60000	387,341.40		
0465 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 3,160.000 LF	17.85000	56,406.00	21.50000	67,940.00		

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) POSPIECH CONTRACTING, INC.		(5) IBT CONSTRUCTION, LLC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0470 0520 5 16 3,285.000 LF TRAFFIC SEPARATOR CONCRETE-TYPE I, 8.5' WIDE	70.54000	231,723.90	123.00000	404,055.00		
0475 0520 70 183.000 SY CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	89.11000	16,307.13	94.40000	17,275.20		
0480 0521 72 43 242.000 LF SHOULDER CONCRETE BARRIER, CURB AND GUTTER BARRIER	228.95000	55,405.90	364.00000	88,088.00		
0485 0522 1 8,315.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	45.49000	378,249.35	34.00000	282,710.00		
0490 0522 2 2,796.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	57.18000	159,875.28	48.00000	134,208.00		
0491 0522 2 204.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	57.18000	11,664.72	48.00000	9,792.00		
0495 0524 1 49 264.000 SY CONCRETE DITCH PAVEMENT, 6", REINFORCED	79.46000	20,977.44	130.00000	34,320.00		
0500 0527 2 776.000 SF DETECTABLE WARNINGS	29.70000	23,047.20	26.00000	20,176.00		
0501 0527 2 55.000 SF DETECTABLE WARNINGS	29.70000	1,633.50	26.00000	1,430.00		

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) POSPIECH CONTRACTING, INC.		(5) IBT CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0505 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING 247.500 TN	302.48000	74,863.80	72.68000	17,988.30		
0510 0530 74 BEDDING STONE 178.400 TN	113.93000	20,325.11	72.80000	12,987.52		
0515 0544 75 1 CRASH CUSHION 1.000 EA	21,039.07000	21,039.07	40,900.00000	40,900.00		
0520 0550 10110 FENCING, TYPE A, 0.0-5.0', STANDARD 24,531.000 LF	8.60000	210,966.60	20.80000	510,244.80		
0525 0550 10210 FENCING, TYPE B, 0.0-5.0', STANDARD FEATURES 237.000 LF	18.25000	4,325.25	22.90000	5,427.30		
0530 0550 60112 FENCE GATE, TYPE A, SINGLE, 6.1-12.0' OPENING 14.000 EA	804.44000	11,262.16	2,080.00000	29,120.00		
0535 0550 60123 FENCE GATE, TYPE A, DOUBLE, 12.1-18.0' OPENING 2.000 EA	1,485.11000	2,970.22	3,120.00000	6,240.00		
0540 0550 60212 FENCE GATE, TYPE B, SINGLE, 6.1 - 12.0' OPENING 1.000 EA	1,485.11000	1,485.11	2,600.00000	2,600.00		
0545 0570 1 2 PERFORMANCE TURF, SOD 409,202.000 SY	2.98000	1,219,421.96	4.00000	1,636,808.00		

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) POSPIECH CONTRACTING, INC.		(5) IBT CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0550 0571 1 11 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1 5,449.000 SY	6.94000	37,816.06	4.70000	25,610.30		
0555 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 10.015 GM	1,176.30000	11,780.64	941.00000	9,424.12		
0560 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.515 GM	1,562.00000	804.43	1,310.00000	674.65		
0565 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 2,312.000 LF	0.62000	1,433.44	0.40000	924.80		
0570 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" 320.000 LF	0.74000	236.80	0.50000	160.00		
0575 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 2,042.000 LF	0.99000	2,021.58	0.70000	1,429.40		
0580 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 1.284 GM	493.50000	633.65	357.00000	458.39		

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) POSPIECH CONTRACTING, INC.		(5) IBT CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0585 0710 11133 PAINTED PAVEMENT MARKING, STANDARD,WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE, 0.096 GM	2,320.52000	222.77	672.00000	64.51		
0590 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.183 GM	608.63000	111.38	353.00000	64.60		
0595 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 23.000 EA	61.88000	1,423.24	41.60000	956.80		
0600 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 68.000 EA	37.13000	2,524.84	31.20000	2,121.60		
0605 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE 19.000 SF	3.71000	70.49	2.10000	39.90		
0610 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 9.745 GM	1,175.11000	11,451.45	955.48000	9,311.15		
0615 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 677.000 LF	0.74000	500.98	0.50000	338.50		

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) POSPIECH CONTRACTING, INC.		(5) IBT CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0620 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.187 GM	628.72000	117.57	364.00000	68.07		
0625 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE 550.000 SF	2.48000	1,364.00	2.10000	1,155.00		
0630 0999 16 PARTNERING, DO NOT BID 25729855201 (1.000) LS	21,000.00000	21,000.00	21,000.00000	21,000.00		
0635 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25729855201 (1.000) LS	150,000.00000	150,000.00	150,000.00000	150,000.00		
0001 Roadway Section Totals:		**$20,596,872.33**		**$23,774,209.66**		
SECTION: 0002 Signing						
0640 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 62.000 AS	371.28000	23,019.36	338.00000	20,956.00		
0645 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 10.000 AS	1,423.23000	14,232.30	987.00000	9,870.00		
0650 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 3.000 AS	1,225.22000	3,675.66	1,350.00000	4,050.00		

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) POSPIECH CONTRACTING, INC.		(5) IBT CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0655 0700 1 50 SINGLE POST SIGN, RELOCATE 12.000 AS	680.68000	8,168.16	104.00000	1,248.00		
0660 0700 1 60 SINGLE POST SIGN, REMOVE 16.000 AS	24.75000	396.00	20.80000	332.80		
0665 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF 2.000 AS	3,638.52000	7,277.04	4,470.00000	8,940.00		
0670 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF 3.000 AS	7,301.79000	21,905.37	6,270.00000	18,810.00		
0675 0700 2 50 MULTI- POST SIGN, GROUND MOUNT, RELOCATE 1.000 AS	3,137.30000	3,137.30	4,050.00000	4,050.00		
0680 0705 10 4 OBJECT MARKER, TYPE 4 3.000 EA	142.32000	426.96	177.00000	531.00		
0685 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR 28.000 EA	61.88000	1,732.64	125.00000	3,500.00		
0690 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN 14.000 EA	198.02000	2,772.28	187.00000	2,618.00		
0695 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE 20.000 SF	3.71000	74.20	2.10000	42.00		

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) POSPIECH CONTRACTING, INC.		(5) IBT CONSTRUCTION, LLC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0700 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE 593.000 SF	2.48000	1,470.64	2.10000	1,245.30		
0705 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 25729855201 (1.000) LS	38,241.60000	38,241.60	38,300.00000	38,300.00		
0710 0711 11102 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND 0.798 GM	6,017.37000	4,801.86	5,570.00000	4,444.86		
0715 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 2,380.000 LF	4.02000	9,567.60	1.50000	3,570.00		
0716 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 371.000 LF	4.02000	1,491.42	1.50000	556.50		
0720 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 635.000 LF	4.52000	2,870.20	2.30000	1,460.50		
0725 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 442.000 LF	5.26000	2,324.92	3.20000	1,414.40		
0726 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 78.000 LF	5.26000	410.28	3.20000	249.60		

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) POSPIECH CONTRACTING, INC.		(5) IBT CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0730 0711 11141 1.266 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	1,862.25000	2,357.61	1,040.00000	1,316.64		
0735 0711 11224 1,345.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	4.46000	5,998.70	2.30000	3,093.50		
0740 0711 11241 0.320 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	1,856.38000	594.04	1,030.00000	329.60		
0745 0711 14125 1,732.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	16.71000	28,941.72	16.40000	28,404.80		
0746 0711 14125 324.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	16.71000	5,414.04	16.40000	5,313.60		
0750 0711 14160 29.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	253.71000	7,357.59	234.00000	6,786.00		
0755 0711 14170 96.000 EA THERMOPLASTIC, PREFORMED, WHITE, ARROW	222.77000	21,385.92	213.00000	20,448.00		
0760 0711 16101 7.538 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	4,580.31000	34,526.38	3,850.00000	29,021.30		

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) POSPIECH CONTRACTING, INC.		(5) IBT CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0761 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	0.027 GM	5,087.78000	137.37	4,401.48000	118.84	
0765 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	4.895 GM	1,483.59000	7,262.17	981.00000	4,802.00	
0770 0711 16133 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-APPROACH TO TOLL PLAZA OR 3-9 LANE DROP	0.096 GM	3,609.69000	346.53	2,050.00000	196.80	
0775 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	6.686 GM	4,581.83000	30,634.12	3,900.00000	26,075.40	
0780 0711 16202 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"	0.320 GM	5,940.44000	1,900.94	4,730.00000	1,513.60	
0785 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS: NON-CONFLICTING ONLY	504.000 SF	6.19000	3,119.76	2.10000	1,058.40	
0002 Signing Section Totals:			**$297,972.68**		**$254,667.44**	

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) POSPIECH CONTRACTING, INC.		(5) IBT CONSTRUCTION, LLC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0790 0630 2 11 16,834.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	15.95000	268,502.30	14.00000	235,676.00		
0791 0630 2 11 527.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	15.95000	8,405.65	11.40000	6,007.80		
0795 0630 2 12 1,861.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	31.59000	58,788.99	24.90000	46,338.90		
0796 0630 2 12 598.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	31.59000	18,890.82	34.30000	20,511.40		
0800 0632 7 1 4.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	8,594.79000	34,379.16	4,590.00000	18,360.00		
0801 0632 7 1 1.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	8,594.80000	8,594.80	7,070.00000	7,070.00		
0810 0633 1122 16,933.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS	3.86000	65,361.38	2.75000	46,565.75		
0811 0633 1122 51.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS	3.86000	196.86	2.75000	140.25		

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) POSPIECH CONTRACTING, INC.		(5) IBT CONSTRUCTION, LLC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0815 0633 2 31 72.000 EA FIBER OPTIC CONNECTION, INSTALL, SPLICE	59.19000	4,261.68	42.10000	3,031.20		
0816 0633 2 31 24.000 EA FIBER OPTIC CONNECTION, INSTALL, SPLICE	59.19000	1,420.56	42.10000	1,010.40		
0820 0633 3 11 6.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	1,182.43000	7,094.58	837.00000	5,022.00		
0821 0633 3 11 2.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	1,182.43000	2,364.86	837.00000	1,674.00		
0825 0633 3 12 6.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	84.92000	509.52	60.30000	361.80		
0826 0633 3 12 2.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	84.92000	169.84	60.30000	120.60		
0830 0633 3 14 6.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT	127.38000	764.28	90.40000	542.40		
0831 0633 3 14 2.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT	127.38000	254.76	90.40000	180.80		

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) POSPIECH CONTRACTING, INC.		(5) IBT CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0835 0633 3 16 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED 6.000 EA	3,735.13000	22,410.78	2,640.00000	15,840.00		
0836 0633 3 16 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED 2.000 EA	3,735.14000	7,470.28	2,640.00000	5,280.00		
0840 0633 3 17 FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL 6.000 EA	162.12000	972.72	114.00000	684.00		
0841 0633 3 17 FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL 2.000 EA	162.12000	324.24	114.00000	228.00		
0845 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 59.000 EA	823.45000	48,583.55	947.00000	55,873.00		
0850 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE For 17"x30" 2.000 EA	823.45000	1,646.90	931.00000	1,862.00		
0851 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 19.000 EA	823.45000	15,645.55	936.00000	17,784.00		
0855 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 20.000 EA	1,426.89000	28,537.80	1,610.00000	32,200.00		

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) POSPIECH CONTRACTING, INC.		(5) IBT CONSTRUCTION, LLC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0856 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 1.000 EA	1,426.89000	1,426.89	1,610.00000	1,610.00		
0860 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE 4.000 EA	3,302.82000	13,211.28	3,140.00000	12,560.00		
0865 0639 1121 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY 4.000 AS	3,956.44000	15,825.76	2,460.00000	9,840.00		
0866 0639 1121 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY 1.000 AS	3,956.43000	3,956.43	2,460.00000	2,460.00		
0870 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 242.000 LF	7.33000	1,773.86	11.40000	2,758.80		
0871 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 20.000 LF	7.33000	146.60	4.70000	94.00		
0875 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 4.000 EA	707.66000	2,830.64	965.00000	3,860.00		
0876 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 1.000 EA	707.65000	707.65	965.00000	965.00		

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) POSPIECH CONTRACTING, INC.		(5) IBT CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0880 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 4.000 EA	1,713.81000	6,855.24	1,480.00000	5,920.00		
0881 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 1.000 EA	1,713.81000	1,713.81	1,480.00000	1,480.00		
0885 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 20.000 EA	1,718.96000	34,379.20	1,500.00000	30,000.00		
0886 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 8.000 EA	1,718.96000	13,751.68	1,500.00000	12,000.00		
0890 0649 21 3 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 40' 1.000 EA	47,710.10000	47,710.10	35,500.00000	35,500.00		
0895 0649 21 6 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50' 2.000 EA	53,160.33000	106,320.66	40,500.00000	81,000.00		
0896 0649 21 6 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 50' 1.000 EA	53,160.33000	53,160.33	38,700.00000	38,700.00		
0900 0649 21 10 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60' 2.000 EA	54,686.30000	109,372.60	42,000.00000	84,000.00		
0901 0649 21 10 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 60' 1.000 EA	54,686.29000	54,686.29	39,900.00000	39,900.00		

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) POSPIECH CONTRACTING, INC.		(5) IBT CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0905 0649 21 15 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70' 2.000 EA	64,145.72000	128,291.44	48,900.00000	97,800.00		
0906 0649 21 15 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 70' 2.000 EA	64,145.72000	128,291.44	48,600.00000	97,200.00		
0910 0649 21 21 STEEL MAST ARM ASSEMBLY, FURNISH AND INSTALL, SINGLE ARM 78' 2.000 EA	61,787.29000	123,574.58	47,000.00000	94,000.00		
0915 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 15.000 AS	1,079.50000	16,192.50	977.00000	14,655.00		
0916 0650 1 14 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 8.000 AS	1,079.50000	8,636.00	977.00000	7,816.00		
0920 0650 1 16 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY 8.000 AS	1,295.65000	10,365.20	1,250.00000	10,000.00		
0921 0650 1 16 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY 2.000 AS	1,295.66000	2,591.32	1,250.00000	2,500.00		
0925 0650 1 19 VEHICULAR TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY 1.000 AS	1,940.26000	1,940.26	1,660.00000	1,660.00		

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) POSPIECH CONTRACTING, INC.		(5) IBT CONSTRUCTION, LLC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0930 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 20.000 AS	806.73000	16,134.60	634.00000	12,680.00		
0931 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 8.000 AS	806.73000	6,453.84	634.00000	5,072.00		
0935 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 8.000 EA	2,294.09000	18,352.72	1,290.00000	10,320.00		
0936 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 1.000 EA	2,294.08000	2,294.08	5,160.00000	5,160.00		
0940 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 8.000 EA	9,792.66000	78,341.28	7,948.78000	63,590.24		
0941 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 4.000 EA	9,792.66000	39,170.64	7,948.78000	31,795.12		
0945 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 20.000 EA	198.14000	3,962.80	198.00000	3,960.00		
0946 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 8.000 EA	198.14000	1,585.12	198.00000	1,584.00		

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) POSPIECH CONTRACTING, INC.		(5) IBT CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0950 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA 2.000 AS	32,651.21000	65,302.42	25,100.00000	50,200.00		
0951 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA 1.000 AS	32,651.20000	32,651.20	25,100.00000	25,100.00		
0955 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY 2.000 AS	1,824.47000	3,648.94	1,140.00000	2,280.00		
0960 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 2.000 EA	4,898.26000	9,796.52	2,860.00000	5,720.00		
0961 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 1.000 EA	4,898.25000	4,898.25	2,860.00000	2,860.00		
0965 0685 1 13 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET 2.000 EA	8,544.62000	17,089.24	8,330.00000	16,660.00		
0966 0685 1 13 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET 1.000 EA	8,544.61000	8,544.61	8,330.00000	8,330.00		
0970 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 9.000 EA	582.85000	5,245.65	605.00000	5,445.00		

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) POSPIECH CONTRACTING, INC.		(5) IBT CONSTRUCTION, LLC			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0971 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 2.000 EA	582.85000	1,165.70	605.00000	1,210.00		
0975 0700 5 21 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 4.000 EA	2,318.54000	9,274.16	1,900.00000	7,600.00		
0979 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF 4.000 EA	2,658.21000	10,632.84	1,290.00000	5,160.00		
0980 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF 4.000 EA	2,658.21000	10,632.84	2,180.00000	8,720.00		
0985 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 6,495.000 LF	1.74000	11,301.30	1.60000	10,392.00		
0986 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 2,601.000 LF	1.74000	4,525.74	1.60000	4,161.60		
0987 0715 4 11 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 30' MOUNTING HEIGHT 4.000 EA	7,941.18000	31,764.72	5,570.00000	22,280.00		
0990 0715 4 14 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 45' MOUNTING HEIGHT 21.000 EA	8,198.50000	172,168.50	6,780.00000	142,380.00		

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) POSPIECH CONTRACTING, INC.		(5) IBT CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0991 0715 5 31 LUMINAIRE & BRACKET ARM-ALUMINUM, FURNISH & INSTALL NEW LUMINAIRE AND ARM ON NEW/EXISTING POLE 4.000 EA	1,491.22000	5,964.88	1,590.00000	6,360.00		
0995 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE 2.000 EA	10,814.25000	21,628.50	8,100.00000	16,200.00		
1000 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL 21.000 EA	687.07000	14,428.47	617.00000	12,957.00		
1001 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL 8.000 EA	687.07000	5,496.56	617.00000	4,936.00		
0003 Signalization Section Totals:		**$2,105,719.74**		**$1,703,756.06**		
SECTION: 0004 Utilities						
1005 0425 5 1 MANHOLE, ADJUST, UTILITIES 1.000 EA	596.66000	596.66	375.00000	375.00		
1010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25729855601 (1.000) LS	256,893.60000	256,893.60	256,893.60000	256,893.60		
1015 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9" 2,300.000 LF	11.37000	26,151.00	16.70000	38,410.00		

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) POSPIECH CONTRACTING, INC.		(5) IBT CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Utilities						
1020 1050 31204 100.000 UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 4" LF	25.51000	2,551.00	38.60000	3,860.00		
1025 1050 31208 20.000 UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 8" LF	43.19000	863.80	174.00000	3,480.00		
1030 1050 31212 950.000 UTILITY PIPE- POLY VINYL CHLORIDE, FURNISH & INSTALL, WATER/SEWER, 12" LF	41.10000	39,045.00	34.30000	32,585.00		
1035 1050 51216 14,300.000 UTILITY PIPE- DUCTILE IRON/CAST IRON, FURNISH & INSTALL, WATER/SEWER, 16" LF	70.87000	1,013,441.00	74.50000	1,065,350.00		
1040 1055 31108 1.000 UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, ELBOW, 8" EA	607.52000	607.52	323.00000	323.00		
1045 1055 31112 13.000 UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, ELBOW, 12" EA	1,004.48000	13,058.24	555.00000	7,215.00		
1050 1055 31508 1.000 UTILITY FITTINGS FOR PVC PIPE, FURNISH AND INSTALL, CAP/PLUG, 8" EA	425.29000	425.29	278.00000	278.00		
1055 1055 51116 78.000 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL ELBOW, 16" EA	2,022.02000	157,717.56	1,120.00000	87,360.00		

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) POSPIECH CONTRACTING, INC.		(5) IBT CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Utilities						
1060 1055 51216 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL TEE, 16" 4.000 EA	2,635.88000	10,543.52	1,530.00000	6,120.00		
1065 1055 51316 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL REDUCER, 16" 1.000 EA	1,413.49000	1,413.49	798.00000	798.00		
1070 1055 51516 UTILITY FITTINGS, DUCTILE IRON/CAST IRON, FURNISH & INSTALL, CAP/PLUG, 16" 1.000 EA	1,127.46000	1,127.46	989.00000	989.00		
1075 1080 23108 UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 8" 1.000 EA	4,725.45000	4,725.45	5,310.00000	5,310.00		
1080 1080 23112 UTILITY FIXTURE- TAPPING SADDLE/SLEEVE, FURNISH & INSTALL, 12" 2.000 EA	8,292.69000	16,585.38	10,500.00000	21,000.00		
1085 1080 24104 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 4" 1.000 EA	1,461.13000	1,461.13	1,070.00000	1,070.00		
1090 1080 24112 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 12" 3.000 EA	2,870.12000	8,610.36	3,580.00000	10,740.00		
1095 1080 24116 UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 16" 16.000 EA	4,933.54000	78,936.64	12,500.00000	200,000.00		

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) POSPIECH CONTRACTING, INC.		(5) IBT CONSTRUCTION, LLC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Utilities						
1100 1080 26116 UTILITY FIXTURE, VAC/AIR ASSEMBLY, FURNISH AND INSTALL, 16" 4.000 EA	9,301.19000	37,204.76	12,000.00000	48,000.00		
1105 1080 29104 UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 4" 4.000 EA	156.40000	625.60	156.00000	624.00		
1110 1080 29108 UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 8" 4.000 EA	228.02000	912.08	215.00000	860.00		
1115 1080 29112 UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 12" 66.000 EA	320.29000	21,139.14	288.00000	19,008.00		
1120 1080 29116 UTILITY FIXTURE, MECHANICAL JOINT RESTRAINT, FURNISH & INSTALL, 16" 365.000 EA	356.88000	130,261.20	413.00000	150,745.00		
1125 1080 32112 UTILITY FIXTURE- SAMPLE POINT, FURNISH & INSTALL, 12" 3.000 EA	1,368.61000	4,105.83	837.00000	2,511.00		
1130 1080 32116 UTILITY FIXTURE- SAMPLE POINT, FURNISH & INSTALL, 16" 16.000 EA	1,424.17000	22,786.72	859.00000	13,744.00		
1135 1644136 08 FIRE HYDRANT, F&I, TRAFFIC, 3 WAY - 2 HOSE, 1PUMPER, 6" 1.000 EA	5,638.54000	5,638.54	4,400.00000	4,400.00		
1140 1644800 FIRE HYDRANT, RELOCATE 2.000 EA	6,217.57000	12,435.14	2,620.00000	5,240.00		

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

Line No / Item ID / Item Description / ( ) indicates item is bid as Lump Sum	Alternate	Quantity / Units	(4) POSPIECH CONTRACTING, INC.		(5) IBT CONSTRUCTION, LLC			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Utilities								
0004 Utilities Section Totals:				**$1,869,863.11**		**$1,987,288.60**		
Contract Grand Totals:				**$24,870,427.86**		**$27,719,921.76**		

Letting: CT190327 March 27, 2019 **Call Order:** 022 **Contract:** T7424

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office