Vendor Ranking

Letting: CT190522 May 22, 2019 10:30 AM **Call Order:** 003 **Contract:** T2743

District: District 2 **Counties:** DUVAL **Fed Aid No:** D218019B

Contract Time: 750 AVAILABLE DAYS **Project(s):** 42845515201 (*)

Contract Desc: JACKSONVILLE NATIONAL CEMETERY ACCESS RD

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	ANDERSON COLUMBIA CO., INC.	Responsive	Winning bid	$12,559,203.83	100.00%
2	R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR	Responsive	Non-Winning Bid	$13,101,356.33	104.32%
3	COXWELL, J.B. CONTRACTING, INC.	Responsive	Non-Winning Bid	$13,667,175.15	108.82%
4	SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	Responsive	Non-Winning Bid	$15,632,683.22	124.47%
5	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$15,799,262.35	125.80%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT190522 May 22, 2019 **Call Order:** 003 **Contract:** T2743

District: District 2 **Counties:** DUVAL **Fed Aid No:** D218019B

Contract Time: 750 AVAILABLE DAYS **Project(s):** 42845515201 (*)

Contract Descr: JACKSONVILLE NATIONAL CEMETERY ACCESS RD

The improvements under this contract consist of base work, drainage improvements, curb and gutter, highway signing, guardrail, bridges, sidewalks/bicycle path, and other incidental construction for the Jacksonville National Cemetery Access Road in Duval County from Lannie Road to Arnold Road, for a distance of 3.426 miles.

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ANDERSON COLUMBIA CO., INC.		(2) R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR		(3) COXWELL, J.B. CONTRACTING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0110 3 (456.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 42845515201	28,871.56000	28,871.56	10,776.00000	10,776.00	14,500.00000	14,500.00
0010 0400 2 4 16.800 CY CONC CLASS II, BRIDGE SUPERSTRUCTURE	1,318.22000	22,146.10	1,012.94000	17,017.39	1,208.00000	20,294.40
0015 0400 2 5 61.900 CY CONCRETE CLASS II, BRIDGE SUBSTRUCTURE	1,318.22000	81,597.82	1,012.94000	62,700.99	1,208.00000	74,775.20
0020 0400 2 10 136.000 CY CONCRETE CLASS II, APPROACH SLABS	515.83000	70,152.88	1,035.03000	140,764.08	475.00000	64,600.00
0025 0400 2 41 104.200 CY CONCRETE CLASS II, PRECAST DECK OVERLAY	1,318.22000	137,358.52	1,012.94000	105,548.35	1,208.00000	125,873.60
0030 0400 7 423.000 SY BRIDGE DECK GROOVING, LESS THAN 8.5"	5.73000	2,423.79	16.16000	6,835.68	5.30000	2,241.90
0035 0415 1 4 18,493.000 LB REINFORCING STEEL - BRIDGE SUPERSTRUCTURE	1.15000	21,266.95	3.23000	59,732.39	1.10000	20,342.30

Letting: CT190522 May 22, 2019 **Call Order:** 003 **Contract:** T2743

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR		(3) COXWELL, J.B. CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0040 0415 1 5 REINFORCING STEEL- BRIDGE SUBSTRUCTURE 11,677.000 LB	1.15000	13,428.55	3.23000	37,716.71	1.10000	12,844.70
0045 0415 1 9 REINFORCING STEEL- APPROACH SLABS 26,388.000 LB	1.15000	30,346.20	3.23000	85,233.24	1.10000	29,026.80
0050 0450 3 25 PRESTRESSED SLAB UNITS, WIDTH 60", THICKNESS 15" 856.000 LF	372.54000	318,894.24	350.22000	299,788.32	342.00000	292,752.00
0055 0450 3 95 PRESTRESSED SLAB UNITS, VARIABLE WIDTH 30-47", THICKNESS 15" 171.000 LF	372.54000	63,704.34	350.22000	59,887.62	342.00000	58,482.00
0060 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ 1,350.000 LF	100.87000	136,174.50	43.10000	58,185.00	95.00000	128,250.00
0065 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ 270.000 LF	372.54000	100,585.80	161.64000	43,642.80	342.00000	92,340.00
0070 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD 120.000 LF	154.75000	18,570.00	21.55000	2,586.00	145.00000	17,400.00
0075 0515 4 2 BULLET RAIL, DOUBLE RAIL 301.000 LF	80.84000	24,332.84	57.25000	17,232.25	56.00000	16,856.00

Letting: CT190522 May 22, 2019 **Call Order:** 003 **Contract:** T2743

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR		(3) COXWELL, J.B. CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0080 0521 5 13 CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE 302.000 LF	126.09000	38,079.18	75.43000	22,779.86	118.00000	35,636.00
0085 0521 6 11 CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 27" HEIGHT 301.000 LF	94.00000	28,294.00	59.27000	17,840.27	88.00000	26,488.00
0090 0530 1 RIPRAP, SAND-CEMENT 68.800 CY	630.46000	43,375.65	646.56000	44,483.33	580.00000	39,904.00
0095 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE 1,204.000 TN	103.16000	124,204.64	135.78000	163,479.12	94.50000	113,778.00
0100 0530 74 BEDDING STONE 450.000 TN	149.02000	67,059.00	135.78000	61,101.00	138.00000	62,100.00
0001 Structures Section Totals:		**$1,370,866.56**		**$1,317,330.40**		**$1,248,484.90**
SECTION: 0002 Roadway						
0105 0101 1 MOBILIZATION 42845515201 (1.000) LS	1,783,936.46000	1,783,936.46	1,325,734.32000	1,325,734.32	1,305,275.00000	1,305,275.00
0110 0102 1 MAINTENANCE OF TRAFFIC 42845515201 (750.000) DA (LS)	116,846.04000	116,846.04	74,790.75000	74,790.75	31,700.00000	31,700.00

Letting: CT190522 May 22, 2019 **Call Order:** 003 **Contract:** T2743

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR		(3) COXWELL, J.B. CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0115 0102 60 WORK ZONE SIGN 4,530.000 ED	0.28000	1,268.40	0.38000	1,721.40	0.25000	1,132.50
0120 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 8,290.000 ED	0.16000	1,326.40	0.27000	2,238.30	0.15000	1,243.50
0125 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 2,910.000 ED	0.40000	1,164.00	0.54000	1,571.40	0.37000	1,076.70
0130 0104 10 3 SEDIMENT BARRIER 27,145.000 LF	0.75000	20,358.75	1.57000	42,617.65	2.24000	60,804.80
0135 0104 11 FLOATING TURBIDITY BARRIER 726.000 LF	10.32000	7,492.32	13.47000	9,779.22	12.28000	8,915.28
0140 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC 15,553.000 LF	3.44000	53,502.32	4.58000	71,232.74	2.24000	34,838.72
0145 0104 15 SOIL TRACKING PREVENTION DEVICE 2.000 EA	7,903.15000	15,806.30	2,551.59000	5,103.18	3,800.00000	7,600.00
0150 0110 1 1 CLEARING & GRUBBING 42845515201 (62.800) AC (LS)	379,699.15000	379,699.15	462,232.55000	462,232.55	499,300.00000	499,300.00
0155 0110 7 1 MAILBOX, F&I SINGLE 3.000 EA	143.29000	429.87	161.64000	484.92	205.00000	615.00

Letting: CT190522 May 22, 2019 **Call Order:** 003 **Contract:** T2743

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR		(3) COXWELL, J.B. CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0160 0120 1 105,126.900 CY REGULAR EXCAVATION	5.17000	543,506.07	3.11000	326,944.66	5.93000	623,402.52
0165 0120 4 17,112.100 CY SUBSOIL EXCAVATION	3.37000	57,667.78	4.47000	76,491.09	8.54000	146,137.33
0170 0120 6 179,099.300 CY EMBANKMENT	4.59000	822,065.79	10.59000	1,896,661.59	12.25000	2,193,966.43
0175 0120 74 16,712.100 CY SURCHARGE EMBANKMENT	5.35000	89,409.74	4.33000	72,363.39	13.28000	221,936.69
0180 0141 70 9.000 AS SETTLEMENT PLATE ASSEMBLY	1,719.43000	15,474.87	538.80000	4,849.20	1,155.00000	10,395.00
0185 0160 4 76,225.000 SY TYPE B STABILIZATION	1.06000	80,798.50	6.81000	519,092.25	2.75000	209,618.75
0190 0162 1 11 172,172.000 SY PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	0.94000	161,841.68	0.17000	29,269.24	1.04000	179,058.88
0195 0285701 11,777.000 SY OPTIONAL BASE, BASE GROUP 01	10.62000	125,071.74	8.49000	99,986.73	7.89000	92,920.53
0200 0285706 55,185.000 SY OPTIONAL BASE, BASE GROUP 06	13.76000	759,345.60	11.07000	610,897.95	12.69000	700,297.65

Letting: CT190522 May 22, 2019 **Call Order:** 003 **Contract:** T2743

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR		(3) COXWELL, J.B. CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0205 0334 1 53 7,607.400 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22	107.77000	819,849.50	111.78000	850,355.17	108.92000	828,598.01
0210 0337 7 83 5,329.000 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	106.55000	567,804.95	112.58000	599,938.82	109.69000	584,538.01
0215 0339 1 100.600 TN MISCELLANEOUS ASPHALT PAVEMENT	177.83000	17,889.70	228.15000	22,951.89	164.13000	16,511.48
0220 0400 0 11 269.000 CY CONCRETE CLASS NS, GRAVITY WALL	837.42000	225,265.98	652.72000	175,581.68	680.00000	182,920.00
0225 0400 1 2 65.700 CY CONCRETE CLASS I, ENDWALLS	987.05000	64,849.19	2,829.75000	185,914.58	1,600.00000	105,120.00
0230 0425 1351 38.000 EA INLETS, CURB, TYPE P-5, <10'	5,456.70000	207,354.60	4,093.13000	155,538.94	4,675.00000	177,650.00
0235 0425 1361 15.000 EA INLETS, CURB, TYPE P-6, <10'	5,115.35000	76,730.25	4,229.64000	63,444.60	4,885.00000	73,275.00
0240 0425 1451 6.000 EA INLETS, CURB, TYPE J-5, <10'	6,317.66000	37,905.96	5,801.53000	34,809.18	6,590.00000	39,540.00
0245 0425 1452 1.000 EA INLETS, CURB, TYPE J-5, >10'	7,110.29000	7,110.29	7,292.23000	7,292.23	8,820.00000	8,820.00

Letting: CT190522 May 22, 2019 **Call Order:** 003 **Contract:** T2743

Line No / Item ID / Item Description / Alternate / Quantity / Units ( ) indicates item is bid as Lump Sum	(1) ANDERSON COLUMBIA CO., INC.		(2) R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR		(3) COXWELL, J.B. CONTRACTING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0250 0425 1461 4.000 EA INLETS, CURB, TYPE J-6, <10'	6,267.62000	25,070.48	5,945.09000	23,780.36	6,860.00000	27,440.00
0255 0425 1462 1.000 EA INLETS, CURB, TYPE J-6, >10'	8,147.43000	8,147.43	8,261.68000	8,261.68	10,200.00000	10,200.00
0260 0425 1511 11.000 EA INLETS, DT BOT, TYPE B, <10'	5,103.30000	56,136.30	4,422.05000	48,642.55	4,025.00000	44,275.00
0265 0425 1521 1.000 EA INLETS, DT BOT, TYPE C,<10'	4,468.60000	4,468.60	3,732.78000	3,732.78	1,810.00000	1,810.00
0270 0425 1523 1.000 EA INLETS, DT BOT, TYPE C,JBOT, <10'	5,551.03000	5,551.03	4,005.71000	4,005.71	4,100.00000	4,100.00
0275 0425 1541 2.000 EA INLETS, DT BOT, TYPE D, <10'	5,125.19000	10,250.38	4,249.31000	8,498.62	3,385.00000	6,770.00
0280 0425 1543 1.000 EA INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	6,436.81000	6,436.81	4,522.23000	4,522.23	5,875.00000	5,875.00
0285 0425 1549 1.000 EA INLETS, DT BOT, TYPE D, MODIFY	6,324.58000	6,324.58	6,946.88000	6,946.88	4,360.00000	4,360.00
0290 0425 1589 6.000 EA INLETS, DT BOT, TYPE H, MODIFY	8,322.45000	49,934.70	8,953.70000	53,722.20	6,225.00000	37,350.00

Letting: CT190522 May 22, 2019 **Call Order:** 003 **Contract:** T2743

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR		(3) COXWELL, J.B. CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0295 0425 2 61 MANHOLES, P-8, <10' 1.000 EA	4,830.49000	4,830.49	3,798.40000	3,798.40	3,875.00000	3,875.00
0300 0425 5 1 MANHOLE, ADJUST, UTILITIES 1.000 EA	1,445.02000	1,445.02	1,219.37000	1,219.37	1,175.00000	1,175.00
0305 0425 6 VALVE BOXES, ADJUST 3.000 EA	481.67000	1,445.01	835.41000	2,506.23	900.00000	2,700.00
0310 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 78.000 LF	73.92000	5,765.76	76.61000	5,975.58	91.00000	7,098.00
0315 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD 90.000 LF	62.30000	5,607.00	87.17000	7,845.30	75.00000	6,750.00
0320 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 3,932.000 LF	56.67000	222,826.44	62.27000	244,845.64	51.00000	200,532.00
0325 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 3,644.000 LF	66.28000	241,524.32	86.23000	314,222.12	76.00000	276,944.00
0330 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD 2,205.000 LF	85.10000	187,645.50	102.11000	225,152.55	104.00000	229,320.00
0335 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD 614.000 LF	114.26000	70,155.64	131.70000	80,863.80	118.00000	72,452.00

Letting: CT190522 May 22, 2019 **Call Order:** 003 **Contract:** T2743

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR		(3) COXWELL, J.B. CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0340 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD 75.000 LF	147.19000	11,039.25	194.22000	14,566.50	168.00000	12,600.00
0345 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD 151.000 LF	85.03000	12,839.53	89.57000	13,525.07	89.00000	13,439.00
0350 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD 381.000 LF	110.66000	42,161.46	129.69000	49,411.89	145.00000	55,245.00
0355 0430175236 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD 1,677.000 LF	135.53000	227,283.81	168.32000	282,272.64	225.00000	377,325.00
0360 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD 2.000 EA	1,244.68000	2,489.36	2,297.92000	4,595.84	980.00000	1,960.00
0365 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD 8.000 EA	1,332.45000	10,659.60	2,608.63000	20,869.04	1,225.00000	9,800.00
0370 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD 3.000 EA	2,510.69000	7,532.07	4,214.65000	12,643.95	2,025.00000	6,075.00
0375 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD 1.000 EA	3,576.08000	3,576.08	5,088.91000	5,088.91	2,600.00000	2,600.00

Letting: CT190522 May 22, 2019 **Call Order:** 003 **Contract:** T2743

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR		(3) COXWELL, J.B. CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0380 0430982140 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 42" CD	3,956.01000	3,956.01	6,928.34000	6,928.34	3,075.00000	3,075.00
0385 0430982629 2.000 EA MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD	1,424.29000	2,848.58	2,679.68000	5,359.36	1,100.00000	2,200.00
0390 0430982638 14.000 EA MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 36" CD	1,178.41000	16,497.74	4,281.74000	59,944.36	2,960.00000	41,440.00
0395 0430984125 6.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" SD	1,462.21000	8,773.26	2,371.39000	14,228.34	1,020.00000	6,120.00
0400 0430984625 4.000 EA MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	1,195.58000	4,782.32	2,311.28000	9,245.12	1,065.00000	4,260.00
0405 0520 1 10 17,624.000 LF CONCRETE CURB & GUTTER, TYPE F	14.33000	252,551.92	13.50000	237,924.00	14.14000	249,203.36
0410 0520 6 659.000 LF SHOULDER GUTTER- CONCRETE	17.20000	11,334.80	25.73000	16,956.07	28.57000	18,827.63
0415 0522 1 21,626.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	39.55000	855,308.30	35.12000	759,505.12	30.16000	652,240.16
0420 0522 2 283.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	44.13000	12,488.79	42.33000	11,979.39	88.51000	25,048.33

Letting: CT190522 May 22, 2019 **Call Order:** 003 **Contract:** T2743

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ANDERSON COLUMBIA CO., INC.		(2) R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR		(3) COXWELL, J.B. CONTRACTING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0425 0524 1 1 523.000 SY CONCRETE DITCH PAVT, NON REINFORCED, 3"	74.51000	38,968.73	50.64000	26,484.72	77.22000	40,386.06
0430 0527 2 18.000 SF DETECTABLE WARNINGS	30.90000	556.20	32.33000	581.94	42.83000	770.94
0435 0530 3 4 10,749.000 TN RIPRAP, RUBBLE, F&I, DITCH LINING	85.10000	914,739.90	64.10000	689,010.90	95.00000	1,021,155.00
0440 0536 1 1 1,210.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	21.21000	25,664.10	18.64000	22,554.40	18.17000	21,985.70
0445 0536 8 13 4.000 EA APPROACH TRANSITION CONNECTION TO RIGID BARRIER, FURNISH AND INSTALL, TL-3	2,808.40000	11,233.60	2,451.54000	9,806.16	2,388.75000	9,555.00
0450 0536 85 24 5.000 EA GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL	2,579.13000	12,895.65	3,011.89000	15,059.45	2,934.75000	14,673.75
0455 0536 85 26 1.000 EA GUARDRAIL END TREATMENT- TYPE CRT	3,725.42000	3,725.42	2,144.42000	2,144.42	2,089.50000	2,089.50
0460 0550 10110 36,875.000 LF FENCING, TYPE A, 0.0-5.0', STANDARD	8.89000	327,818.75	7.42000	273,612.50	4.73000	174,418.75

Letting: CT190522 May 22, 2019 **Call Order:** 003 **Contract:** T2743

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR		(3) COXWELL, J.B. CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0465 0550 60123 17.000 EA FENCE GATE, TYPE A, DOUBLE, 12.1-18.0' OPENING	2,528.57000	42,985.69	538.80000	9,159.60	2,625.00000	44,625.00
0470 0550 60126 1.000 EA FENCE GATE, TYPE A, DOUBLE, 24.1-30.0' OPENING	4,355.87000	4,355.87	1,616.40000	1,616.40	3,675.00000	3,675.00
0475 0570 1 1 115,488.000 SY PERFORMANCE TURF	0.23000	26,562.24	0.63000	72,757.44	0.23000	26,562.24
0480 0570 1 2 64,625.000 SY PERFORMANCE TURF, SOD	2.04000	131,835.00	2.58000	166,732.50	2.00000	129,250.00
0485 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 42845515201	120.00000	120.00	120.00000	120.00	120.00000	120.00
0002 Roadway Section Totals:		**$11,002,921.72**		**$11,593,115.99**		**$12,260,959.20**
SECTION: 0003 Signing						
0490 0546 72 3 4.770 GM GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL	1,432.85000	6,834.69	1,765.86000	8,423.15	1,312.00000	6,258.24
0495 0700 1 11 20.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	395.47000	7,909.40	390.09000	7,801.80	263.00000	5,260.00

Letting: CT190522 May 22, 2019 **Call Order:** 003 **Contract:** T2743

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ANDERSON COLUMBIA CO., INC.		(2) R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR		(3) COXWELL, J.B. CONTRACTING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0500 0700 1 50 1.000 AS SINGLE POST SIGN, RELOCATE	200.60000	200.60	229.53000	229.53	116.00000	116.00
0505 0700 1 60 1.000 AS SINGLE POST SIGN, REMOVE	28.66000	28.66	21.55000	21.55	11.00000	11.00
0510 0700 2 14 3.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	5,358.87000	16,076.61	6,438.66000	19,315.98	3,625.00000	10,875.00
0515 0700 2 15 3.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF	6,075.30000	18,225.90	9,210.25000	27,630.75	4,690.00000	14,070.00
0520 0700 2 60 3.000 AS MULTI- POST SIGN, REMOVE	487.17000	1,461.51	700.44000	2,101.32	945.00000	2,835.00
0525 0700 3209 2.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF	18,053.97000	36,107.94	13,639.19000	27,278.38	14,743.05000	29,486.10
0530 0700 3607 2.000 EA SIGN PANEL, REMOVE, 201-300 SF	1,260.91000	2,521.82	431.04000	862.08	315.00000	630.00
0535 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42845515201	20,346.54000	20,346.54	19,935.60000	19,935.60	18,640.00000	18,640.00

Letting: CT190522 May 22, 2019 **Call Order:** 003 **Contract:** T2743

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR		(3) COXWELL, J.B. CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0540 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 40.000 LF	5.73000	229.20	5.39000	215.60	5.25000	210.00
0545 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.032 GM	11,462.79000	366.81	2,525.63000	80.82	10,500.00000	336.00
0550 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 3.000 EA	74.51000	223.53	107.76000	323.28	68.25000	204.75
0555 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 47.000 EA	171.94000	8,081.18	215.52000	10,129.44	157.50000	7,402.50
0560 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 47.000 EA	143.29000	6,734.63	107.76000	5,064.72	131.25000	6,168.75
0565 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" 3.546 GM	4,470.50000	15,852.39	4,854.67000	17,214.66	4,100.00000	14,538.60
0570 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 6.677 GM	4,355.87000	29,084.14	4,581.86000	30,593.08	4,000.00000	26,708.00
0575 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 1.646 GM	4,355.87000	7,169.76	4,590.93000	7,556.67	4,000.00000	6,584.00

Letting: CT190522 May 22, 2019 **Call Order:** 003 **Contract:** T2743

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR		(3) COXWELL, J.B. CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0580 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6" 2.683 GM	2,063.31000	5,535.86	1,614.59000	4,331.94	1,900.00000	5,097.70
0585 0713103101 PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES 0.057 GM	28,656.98000	1,633.45	28,357.89000	1,616.40	27,630.00000	1,574.91
0590 0713103231 PERMANENT TAPE, YELLOW, 10-30 SKIP/ 3-9 DOTTED, 6" FOR CONCRETE SURFACES 0.023 GM	34,388.38000	790.93	7,964.78000	183.19	31,500.00000	724.50
0003 Signing Section Totals:		**$185,415.55**		**$190,909.94**		**$157,731.05**
Contract Grand Totals:		**$12,559,203.83**		**$13,101,356.33**		**13,667,175.15**

Letting: CT190522 May 22, 2019 **Call Order:** 003 **Contract:** T2743

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(5) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0110 3 (456.000) REMOVAL OF EXISTING STRUCTURES/BRIDGES 42845515201 SF (LS)	15,000.00000	15,000.00	50,000.00000	50,000.00		
0010 0400 2 4 16.800 CONC CLASS II, BRIDGE SUPERSTRUCTURE CY	400.00000	6,720.00	430.72000	7,236.10		
0015 0400 2 5 61.900 CONCRETE CLASS II, BRIDGE SUBSTRUCTURE CY	1,700.00000	105,230.00	910.58000	56,364.90		
0020 0400 2 10 136.000 CONCRETE CLASS II, APPROACH SLABS CY	500.00000	68,000.00	216.41000	29,431.76		
0025 0400 2 41 104.200 CONCRETE CLASS II, PRECAST DECK OVERLAY CY	800.00000	83,360.00	678.30000	70,678.86		
0030 0400 7 423.000 BRIDGE DECK GROOVING, LESS THAN 8.5" SY	12.00000	5,076.00	12.57000	5,317.11		
0035 0415 1 4 18,493.000 REINFORCING STEEL - BRIDGE SUPERSTRUCTURE LB	1.40000	25,890.20	0.74000	13,684.82		
0040 0415 1 5 11,677.000 REINFORCING STEEL- BRIDGE SUBSTRUCTURE LB	1.40000	16,347.80	0.84000	9,808.68		
0045 0415 1 9 26,388.000 REINFORCING STEEL- APPROACH SLABS LB	1.40000	36,943.20	0.74000	19,527.12		

Letting: CT190522 May 22, 2019 **Call Order:** 003 **Contract:** T2743

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(5) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0050 0450 3 25 PRESTRESSED SLAB UNITS, WIDTH 60", THICKNESS 15"	856.000 LF	500.00000	428,000.00	246.73000	211,200.88	
0055 0450 3 95 PRESTRESSED SLAB UNITS, VARIABLE WIDTH 30-47", THICKNESS 15"	171.000 LF	500.00000	85,500.00	229.81000	39,297.51	
0060 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	1,350.000 LF	100.00000	135,000.00	133.40000	180,090.00	
0065 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	270.000 LF	420.00000	113,400.00	153.17000	41,355.90	
0070 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	120.000 LF	65.00000	7,800.00	115.18000	13,821.60	
0075 0515 4 2 BULLET RAIL, DOUBLE RAIL	301.000 LF	35.00000	10,535.00	32.00000	9,632.00	
0080 0521 5 13 CONCRETE TRAFFIC RAILING- BRIDGE, 36" SINGLE-SLOPE	302.000 LF	135.00000	40,770.00	84.72000	25,585.44	
0085 0521 6 11 CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 27" HEIGHT	301.000 LF	85.00000	25,585.00	41.26000	12,419.26	

Letting: CT190522 May 22, 2019 **Call Order:** 003 **Contract:** T2743

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(5) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0090 0530 1 RIPRAP, SAND-CEMENT 68.800 CY	475.00000	32,680.00	500.00000	34,400.00		
0095 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE 1,204.000 TN	100.00000	120,400.00	114.70000	138,098.80		
0100 0530 74 BEDDING STONE 450.000 TN	140.00000	63,000.00	121.25000	54,562.50		
0001 Structures Section Totals:		**$1,425,237.20**		**$1,022,513.24**		
SECTION: 0002 Roadway						
0105 0101 1 MOBILIZATION 42845515201 (1.000) LS	1,550,000.00000	1,550,000.00	1,570,000.00000	1,570,000.00		
0110 0102 1 MAINTENANCE OF TRAFFIC 42845515201 (750.000) DA (LS)	65,000.00000	65,000.00	1,192,000.00000	1,192,000.00		
0115 0102 60 WORK ZONE SIGN 4,530.000 ED	0.20000	906.00	0.24000	1,087.20		
0120 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 8,290.000 ED	0.15000	1,243.50	0.14000	1,160.60		

Letting: CT190522 May 22, 2019 **Call Order:** 003 **Contract:** T2743

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(5) HUBBARD CONSTRUCTION COMPANY			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0125 0102 74 2 2,910.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.20000	582.00	0.35000	1,018.50		
0130 0104 10 3 27,145.000 LF SEDIMENT BARRIER	4.50000	122,152.50	1.39000	37,731.55		
0135 0104 11 726.000 LF FLOATING TURBIDITY BARRIER	15.00000	10,890.00	9.07000	6,584.82		
0140 0104 12 15,553.000 LF STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	7.50000	116,647.50	3.02000	46,970.06		
0145 0104 15 2.000 EA SOIL TRACKING PREVENTION DEVICE	4,000.00000	8,000.00	2,500.00000	5,000.00		
0150 0110 1 1 (62.800) AC (LS) CLEARING & GRUBBING 42845515201	1,396,520.00000	1,396,520.00	1,026,000.00000	1,026,000.00		
0155 0110 7 1 3.000 EA MAILBOX, F&I SINGLE	195.00000	585.00	150.00000	450.00		
0160 0120 1 105,126.900 CY REGULAR EXCAVATION	7.00000	735,888.30	10.21000	1,073,345.65		
0165 0120 4 17,112.100 CY SUBSOIL EXCAVATION	20.00000	342,242.00	10.62000	181,730.50		

Letting: CT190522 May 22, 2019 **Call Order:** 003 **Contract:** T2743

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(5) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0170 0120 6 EMBANKMENT 179,099.300 CY	10.00000	1,790,993.00	14.17000	2,537,837.08		
0175 0120 74 SURCHARGE EMBANKMENT 16,712.100 CY	7.50000	125,340.75	7.21000	120,494.24		
0180 0141 70 SETTLEMENT PLATE ASSEMBLY 9.000 AS	750.00000	6,750.00	635.00000	5,715.00		
0185 0160 4 TYPE B STABILIZATION 76,225.000 SY	4.50000	343,012.50	1.93000	147,114.25		
0190 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6" 172,172.000 SY	0.01000	1,721.72	0.57000	98,138.04		
0195 0285701 OPTIONAL BASE, BASE GROUP 01 11,777.000 SY	10.00000	117,770.00	7.31000	86,089.87		
0200 0285706 OPTIONAL BASE, BASE GROUP 06 55,185.000 SY	13.50000	744,997.50	10.92000	602,620.20		
0205 0334 1 53 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 7,607.400 TN	104.75000	796,875.15	112.42000	855,223.91		
0210 0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 5,329.000 TN	105.50000	562,209.50	113.26000	603,562.54		

Letting: CT190522 May 22, 2019 **Call Order:** 003 **Contract:** T2743

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(5) HUBBARD CONSTRUCTION COMPANY			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0215 0339 1 100.600 MISCELLANEOUS ASPHALT PAVEMENT TN	192.00000	19,315.20	178.09000	17,915.85		
0220 0400 0 11 269.000 CONCRETE CLASS NS, GRAVITY WALL CY	575.00000	154,675.00	531.21000	142,895.49		
0225 0400 1 2 65.700 CONCRETE CLASS I, ENDWALLS CY	1,370.00000	90,009.00	1,687.25000	110,852.33		
0230 0425 1351 38.000 INLETS, CURB, TYPE P-5, <10' EA	5,145.00000	195,510.00	4,144.96000	157,508.48		
0235 0425 1361 15.000 INLETS, CURB, TYPE P-6, <10' EA	5,455.00000	81,825.00	4,449.30000	66,739.50		
0240 0425 1451 6.000 INLETS, CURB, TYPE J-5, <10' EA	6,645.00000	39,870.00	6,422.15000	38,532.90		
0245 0425 1452 1.000 INLETS, CURB, TYPE J-5, >10' EA	8,395.00000	8,395.00	7,959.09000	7,959.09		
0250 0425 1461 4.000 INLETS, CURB, TYPE J-6, <10' EA	7,275.00000	29,100.00	6,227.24000	24,908.96		
0255 0425 1462 1.000 INLETS, CURB, TYPE J-6, >10' EA	9,645.00000	9,645.00	8,192.01000	8,192.01		

Letting: CT190522 May 22, 2019 **Call Order:** 003 **Contract:** T2743

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(5) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0260 0425 1511 INLETS, DT BOT, TYPE B, <10' 11.000 EA	5,145.00000	56,595.00	4,569.48000	50,264.28		
0265 0425 1521 INLETS, DT BOT, TYPE C,<10' 1.000 EA	3,960.00000	3,960.00	2,073.29000	2,073.29		
0270 0425 1523 INLETS, DT BOT, TYPE C,JBOT, <10' 1.000 EA	5,430.00000	5,430.00	3,789.76000	3,789.76		
0275 0425 1541 INLETS, DT BOT, TYPE D, <10' 2.000 EA	4,580.00000	9,160.00	2,762.44000	5,524.88		
0280 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10' 1.000 EA	6,270.00000	6,270.00	4,894.37000	4,894.37		
0285 0425 1549 INLETS, DT BOT, TYPE D, MODIFY 1.000 EA	6,125.00000	6,125.00	5,743.41000	5,743.41		
0290 0425 1589 INLETS, DT BOT, TYPE H, MODIFY 6.000 EA	8,460.00000	50,760.00	7,849.01000	47,094.06		
0295 0425 2 61 MANHOLES, P-8, <10' 1.000 EA	4,835.00000	4,835.00	3,192.05000	3,192.05		
0300 0425 5 1 MANHOLE, ADJUST, UTILITIES 1.000 EA	2,000.00000	2,000.00	656.22000	656.22		

Letting: CT190522 May 22, 2019 **Call Order:** 003 **Contract:** T2743

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(5) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0305 0425 6 VALVE BOXES, ADJUST 3.000 EA	750.00000	2,250.00	196.24000	588.72		
0310 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 78.000 LF	77.00000	6,006.00	42.39000	3,306.42		
0315 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD 90.000 LF	82.00000	7,380.00	67.02000	6,031.80		
0320 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 3,932.000 LF	60.50000	237,886.00	56.63000	222,669.16		
0325 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 3,644.000 LF	75.00000	273,300.00	76.14000	277,454.16		
0330 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD 2,205.000 LF	102.00000	224,910.00	92.71000	204,425.55		
0335 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD 614.000 LF	175.00000	107,450.00	128.52000	78,911.28		
0340 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD 75.000 LF	262.00000	19,650.00	134.91000	10,118.25		

Letting: CT190522 May 22, 2019 **Call Order:** 003 **Contract:** T2743

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(5) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0345 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	151.000 LF 91.00000	13,741.00	83.15000	12,555.65		
0350 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	381.000 LF 127.00000	48,387.00	119.31000	45,457.11		
0355 0430175236 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD	1,677.000 LF 152.00000	254,904.00	129.18000	216,634.86		
0360 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	2.000 EA 1,880.00000	3,760.00	1,326.31000	2,652.62		
0365 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	8.000 EA 2,140.00000	17,120.00	1,783.78000	14,270.24		
0370 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	3.000 EA 2,790.00000	8,370.00	2,598.05000	7,794.15		
0375 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	1.000 EA 3,500.00000	3,500.00	3,393.07000	3,393.07		
0380 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD	1.000 EA 4,360.00000	4,360.00	4,499.30000	4,499.30		

Letting: CT190522 May 22, 2019 **Call Order:** 003 **Contract:** T2743

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(5) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0385 0430982629 2.000 EA MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD	2,240.00000	4,480.00	3,320.23000	6,640.46		
0390 0430982638 14.000 EA MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 36" CD	4,175.00000	58,450.00	3,943.61000	55,210.54		
0395 0430984125 6.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" SD	1,880.00000	11,280.00	1,308.06000	7,848.36		
0400 0430984625 4.000 EA MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	2,050.00000	8,200.00	1,680.30000	6,721.20		
0405 0520 1 10 17,624.000 LF CONCRETE CURB & GUTTER, TYPE F	15.00000	264,360.00	11.67000	205,672.08		
0410 0520 6 659.000 LF SHOULDER GUTTER- CONCRETE	27.00000	17,793.00	23.10000	15,222.90		
0415 0522 1 21,626.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	35.00000	756,910.00	30.75000	664,999.50		
0420 0522 2 283.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	41.50000	11,744.50	36.63000	10,366.29		
0425 0524 1 1 523.000 SY CONCRETE DITCH PAVT, NON REINFORCED, 3"	46.00000	24,058.00	38.89000	20,339.47		

Letting: CT190522 May 22, 2019 **Call Order:** 003 **Contract:** T2743

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(5) HUBBARD CONSTRUCTION COMPANY			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0430 0527 2 DETECTABLE WARNINGS 18.000 SF	31.50000	567.00	301.00000	5,418.00		
0435 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING 10,749.000 TN	89.50000	962,035.50	94.62000	1,017,070.38		
0440 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 1,210.000 LF	17.00000	20,570.00	17.30000	20,933.00		
0445 0536 8 13 APPROACH TRANSITION CONNECTION TO RIGID BARRIER, FURNISH AND INSTALL, TL-3 4.000 EA	2,250.00000	9,000.00	2,275.00000	9,100.00		
0450 0536 85 24 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL 5.000 EA	2,770.00000	13,850.00	2,795.00000	13,975.00		
0455 0536 85 26 GUARDRAIL END TREATMENT- TYPE CRT 1.000 EA	1,970.00000	1,970.00	1,990.00000	1,990.00		
0460 0550 10110 FENCING, TYPE A, 0.0-5.0', STANDARD 36,875.000 LF	6.85000	252,593.75	4.50000	165,937.50		
0465 0550 60123 FENCE GATE, TYPE A, DOUBLE, 12.1-18.0' OPENING 17.000 EA	495.00000	8,415.00	2,500.00000	42,500.00		

Letting: CT190522 May 22, 2019 **Call Order:** 003 **Contract:** T2743

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(5) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0470 0550 60126 1.000 EA FENCE GATE, TYPE A, DOUBLE, 24.1-30.0' OPENING	1,485.00000	1,485.00	3,500.00000	3,500.00		
0475 0570 1 1 115,488.000 SY PERFORMANCE TURF	4.00000	461,952.00	1.89000	218,272.32		
0480 0570 1 2 64,625.000 SY PERFORMANCE TURF, SOD	5.00000	323,125.00	1.89000	122,141.25		
0485 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 42845515201	120.00000	120.00	120.00000	120.00		
0002 Roadway Section Totals:		**$14,059,738.87**		**$14,623,351.53**		
SECTION: 0003 Signing						
0490 0546 72 3 4.770 GM GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL	1,050.00000	5,008.50	1,250.00000	5,962.50		
0495 0700 1 11 20.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	250.00000	5,000.00	250.00000	5,000.00		
0500 0700 1 50 1.000 AS SINGLE POST SIGN, RELOCATE	110.00000	110.00	110.00000	110.00		

Letting: CT190522 May 22, 2019 **Call Order:** 003 **Contract:** T2743

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(5) HUBBARD CONSTRUCTION COMPANY			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0505 0700 1 60 SINGLE POST SIGN, REMOVE 1.000 AS	10.00000	10.00	10.00000	10.00		
0510 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF 3.000 AS	3,450.00000	10,350.00	3,449.00000	10,347.00		
0515 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF 3.000 AS	4,450.00000	13,350.00	4,466.00000	13,398.00		
0520 0700 2 60 MULTI- POST SIGN, REMOVE 3.000 AS	900.00000	2,700.00	900.00000	2,700.00		
0525 0700 3209 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 401-500 SF 2.000 EA	14,050.00000	28,100.00	14,041.00000	28,082.00		
0530 0700 3607 SIGN PANEL, REMOVE, 201-300 SF 2.000 EA	300.00000	600.00	300.00000	600.00		
0535 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42845515201 (1.000) LS	11,200.00000	11,200.00	18,448.00000	18,448.00		
0540 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 40.000 LF	3.40000	136.00	6.50000	260.00		

Letting: CT190522 May 22, 2019 **Call Order:** 003 **Contract:** T2743

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(5) HUBBARD CONSTRUCTION COMPANY			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0545 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.032 GM	1,100.00000	35.20	2,784.38000	89.10		
0550 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 3.000 EA	40.00000	120.00	65.00000	195.00		
0555 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 47.000 EA	225.00000	10,575.00	160.00000	7,520.00		
0560 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 47.000 EA	110.00000	5,170.00	60.00000	2,820.00		
0565 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" 3.546 GM	4,950.00000	17,552.70	4,455.02000	15,797.50		
0570 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 6.677 GM	3,990.00000	26,641.23	4,452.00000	29,726.00		
0575 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 1.646 GM	3,990.00000	6,567.54	4,460.81000	7,342.49		
0580 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6" 2.683 GM	925.00000	2,481.78	1,248.60000	3,349.99		

Letting: CT190522 May 22, 2019 **Call Order:** 003 **Contract:** T2743

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(5) HUBBARD CONSTRUCTION COMPANY			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0585 0713103101 0.057 GM PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES	24,990.00000	1,424.43	25,789.47000	1,470.00		
0590 0713103231 0.023 GM PERMANENT TAPE, YELLOW, 10-30 SKIP/ 3-9 DOTTED, 6" FOR CONCRETE SURFACES	24,990.00000	574.77	7,391.30000	170.00		
0003 Signing Section Totals:		**$147,707.15**		**$153,397.58**		
Contract Grand Totals:		**$15,632,683.22**		**$15,799,262.35**		

Letting: CT190522 May 22, 2019 **Call Order:** 003 **Contract:** T2743

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office