Vendor Ranking

Letting: CT190522 May 22, 2019 10:30 AM
Call Order: 005
Contract: T3715
District: District 3
Counties: GADSDEN
Fed Aid No: D318066B
Contract Time: 150 AVAILABLE DAYS
Project(s): 43827215201 (*) 43827225201
Contract Desc: SR 10 (US 90)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	C.W. ROBERTS CONTRACTING, INC.	Responsive	Winning bid	$649,113.62	100.00%
2	NORTH FLORIDA ASPHALT, INC.	Responsive	Non-Winning Bid	$709,694.55	109.33%
3	PIGOTT ASPHALT AND SITEWORK LLC	Responsive	Non-Winning Bid	$716,569.95	110.39%
4	PEAVY & SON CONSTRUCTION CO., INC.	Responsive	Non-Winning Bid	$787,756.00	121.36%
5	ROBERTS AND ROBERTS, INC.	Responsive	Non-Winning Bid	$814,829.89	125.53%
6	CAPITAL ASPHALT INC	Responsive	Non-Winning Bid	$839,748.90	129.37%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT190522 May 22, 2019 **Call Order:** 005 **Contract:** T3715

District: District 3 **Counties:** GADSDEN **Fed Aid No:** D318066B

Contract Time: 150 AVAILABLE DAYS **Project(s):** 43827215201 (*) 43827225201

Contract Descr: SR 10 (US 90)

The improvements under this contract consist of installing a right turn lane, bicycle key hole lane and advanced warning signs along SR 10 (US 90) at River Birch Road/Water Management Drive under FPID 438272-1-52-01 and along SR 10 (US 90) at Lanier Road Intersection under FPID 438272-2-52-01 in Gadsden County, Florida.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) NORTH FLORIDA ASPHALT, INC.		(3) PIGOTT ASPHALT AND SITEWORK LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 43827215201 (1.000) LS	50,000.00000	50,000.00	50,000.00000	50,000.00	100,000.00000	100,000.00
0010 0101 1 MOBILIZATION 43827225201 (1.000) LS	37,500.00000	37,500.00	50,000.00000	50,000.00	15,000.00000	15,000.00
0015 0102 1 MAINTENANCE OF TRAFFIC 43827215201 (150.000) DA (LS)	16,600.00000	16,600.00	15,000.00000	15,000.00	26,500.00000	26,500.00
0020 0102 1 MAINTENANCE OF TRAFFIC 43827225201 (150.000) DA (LS)	16,600.00000	16,600.00	15,000.00000	15,000.00	26,500.00000	26,500.00
0025 0102 2 1 SPECIAL DETOUR 1 43827215201 (1.000) LS	18,300.00000	18,300.00	10,000.00000	10,000.00	2,500.00000	2,500.00
0030 0102 2 1 SPECIAL DETOUR 1 43827225201 (1.000) LS	18,700.00000	18,700.00	10,000.00000	10,000.00	2,500.00000	2,500.00
0035 0102 60 WORK ZONE SIGN 3,294.000 ED	0.30000	988.20	0.33000	1,087.02	0.50000	1,647.00

Letting: CT190522 May 22, 2019 **Call Order:** 005 **Contract:** T3715

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) NORTH FLORIDA ASPHALT, INC.		(3) PIGOTT ASPHALT AND SITEWORK LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED 1,425.000 LF	35.00000	49,875.00	40.00000	57,000.00	1.00000	1,425.00
0045 0102 71 16 TEMPORARY BARRIER, F&I, FREE STANDING 426.000 LF	29.00000	12,354.00	35.00000	14,910.00	1.00000	426.00
0050 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 4,899.000 ED	0.13000	636.87	5.00000	24,495.00	0.50000	2,449.50
0055 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 144.000 ED	5.30000	763.20	6.25000	900.00	10.00000	1,440.00
0060 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER 858.000 EA	3.75000	3,217.50	4.40000	3,775.20	0.50000	429.00
0065 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION 2.000 LO	1,060.00000	2,120.00	1,450.00000	2,900.00	500.00000	1,000.00
0070 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK,SOLID 8,339.000 LF	2.40000	20,013.60	2.78000	23,182.42	0.05000	416.95
0075 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW, SOLID 2,756.000 LF	2.40000	6,614.40	2.78000	7,661.68	0.05000	137.80
0080 0104 10 3 SEDIMENT BARRIER 1,337.000 LF	5.00000	6,685.00	6.00000	8,022.00	5.00000	6,685.00

Letting: CT190522 May 22, 2019 **Call Order:** 005 **Contract:** T3715

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) C.W. ROBERTS CONTRACTING, INC.		(2) NORTH FLORIDA ASPHALT, INC.		(3) PIGOTT ASPHALT AND SITEWORK LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0104 11 FLOATING TURBIDITY BARRIER 50.000 LF	16.00000	800.00	27.00000	1,350.00	12.00000	600.00
0090 0107 1 LITTER REMOVAL 5.020 AC	160.00000	803.20	1,500.00000	7,530.00	10.00000	50.20
0095 0107 2 MOWING 1.300 AC	795.00000	1,033.50	5,000.00000	6,500.00	100.00000	130.00
0100 0110 1 1 CLEARING & GRUBBING 43827215201 (0.750) AC (LS)	17,300.00000	17,300.00	7,500.00000	7,500.00	26,000.00000	26,000.00
0105 0110 1 1 CLEARING & GRUBBING 43827225201 (0.690) AC (LS)	14,000.00000	14,000.00	7,500.00000	7,500.00	16,000.00000	16,000.00
0110 0110 4 10 REMOVAL OF EXISTING CONCRETE 664.000 SY	11.00000	7,304.00	12.50000	8,300.00	35.00000	23,240.00
0115 0120 1 REGULAR EXCAVATION 674.000 CY	4.00000	2,696.00	10.50000	7,077.00	18.00000	12,132.00
0120 0120 4 SUBSOIL EXCAVATION 846.000 CY	15.00000	12,690.00	15.00000	12,690.00	20.00000	16,920.00
0125 0120 6 EMBANKMENT 2,675.000 CY	13.50000	36,112.50	14.00000	37,450.00	16.50000	44,137.50

Letting: CT190522 May 22, 2019 **Call Order:** 005 **Contract:** T3715

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) C.W. ROBERTS CONTRACTING, INC.		(2) NORTH FLORIDA ASPHALT, INC.		(3) PIGOTT ASPHALT AND SITEWORK LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0130 0160 4 2,956.000 SY TYPE B STABILIZATION	3.00000	8,868.00	2.50000	7,390.00	5.00000	14,780.00
0135 0285701 260.000 SY OPTIONAL BASE, BASE GROUP 01	19.50000	5,070.00	10.00000	2,600.00	12.50000	3,250.00
0140 0285706 2,218.000 SY OPTIONAL BASE, BASE GROUP 06	17.50000	38,815.00	14.00000	31,052.00	18.00000	39,924.00
0145 0334 1 52 379.900 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22	113.00000	42,928.70	125.00000	47,487.50	150.00000	56,985.00
0150 0337 7 25 97.300 TN ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22	208.00000	20,238.40	125.00000	12,162.50	250.00000	24,325.00
0155 0425 1521 5.000 EA INLETS, DT BOT, TYPE C,<10'	3,100.00000	15,500.00	2,750.00000	13,750.00	5,400.00000	27,000.00
0160 0430174118 827.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	60.00000	49,620.00	65.00000	53,755.00	79.50000	65,746.50
0165 0430984125 3.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" SD	900.00000	2,700.00	1,500.00000	4,500.00	1,500.00000	4,500.00
0170 0524 1 2 618.000 SY CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"	46.00000	28,428.00	85.00000	52,530.00	75.00000	46,350.00

Letting: CT190522 May 22, 2019 **Call Order:** 005 **Contract:** T3715

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) NORTH FLORIDA ASPHALT, INC.		(3) PIGOTT ASPHALT AND SITEWORK LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0175 0570 1 1 PERFORMANCE TURF 1,915.000 SY	2.15000	4,117.25	5.00000	9,575.00	0.50000	957.50
0180 0570 1 2 PERFORMANCE TURF, SOD 2,243.000 SY	3.70000	8,299.10	5.00000	11,215.00	3.00000	6,729.00
0185 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43827215201 (1.000) LS	28,730.00000	28,730.00	28,730.00000	28,730.00	28,730.00000	28,730.00
0190 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43827225201 (1.000) LS	21,270.00000	21,270.00	21,270.00000	21,270.00	21,270.00000	21,270.00
0001 Roadway Section Totals:		**$628,291.42**		**$685,847.32**		**$668,812.95**
SECTION: 0002 Signing						
0195 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 16.000 AS	370.00000	5,920.00	380.00000	6,080.00	400.00000	6,400.00
0200 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 1.000 AS	700.00000	700.00	1,050.00000	1,050.00	1,000.00000	1,000.00
0205 0700 1 60 SINGLE POST SIGN, REMOVE 2.000 AS	26.50000	53.00	40.00000	80.00	25.00000	50.00

Letting: CT190522 May 22, 2019 **Call Order:** 005 **Contract:** T3715

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) C.W. ROBERTS CONTRACTING, INC.		(2) NORTH FLORIDA ASPHALT, INC.		(3) PIGOTT ASPHALT AND SITEWORK LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0210 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF 1.000 AS	4,000.00000	4,000.00	4,500.00000	4,500.00	2,500.00000	2,500.00
0215 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF 1.000 EA	26.50000	26.50	280.00000	280.00	250.00000	250.00
0220 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43827215201 (1.000) LS	1,485.00000	1,485.00	1,750.00000	1,750.00	10,000.00000	10,000.00
0225 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43827225201 (1.000) LS	1,430.00000	1,430.00	1,700.00000	1,700.00	10,000.00000	10,000.00
0230 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 64.000 LF	3.45000	220.80	4.00000	256.00	5.00000	320.00
0235 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.174 GM	2,500.00000	435.00	2,781.00000	483.89	15,000.00000	2,610.00
0240 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 10.000 EA	70.00000	700.00	85.00000	850.00	250.00000	2,500.00
0245 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 2.000 EA	160.00000	320.00	185.00000	370.00	250.00000	500.00

Letting: CT190522 May 22, 2019 **Call Order:** 005 **Contract:** T3715

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) C.W. ROBERTS CONTRACTING, INC.		(2) NORTH FLORIDA ASPHALT, INC.		(3) PIGOTT ASPHALT AND SITEWORK LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0250 0711 14170 2.000 EA THERMOPLASTIC, PREFORMED, WHITE, ARROW	135.00000	270.00	155.00000	310.00	250.00000	500.00
0255 0711 16101 0.966 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	4,050.00000	3,912.30	4,697.00000	4,537.30	6,500.00000	6,279.00
0260 0711 16131 0.518 GM THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	1,900.00000	984.20	2,300.00000	1,191.40	6,000.00000	3,108.00
0265 0711 16201 0.087 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	4,200.00000	365.40	4,697.00000	408.64	20,000.00000	1,740.00
0002 Signing Section Totals:		**$20,822.20**		**$23,847.23**		**$47,757.00**
Contract Grand Totals:		**$649,113.62**		**$709,694.55**		**716,569.95**

Letting: CT190522 May 22, 2019 **Call Order:** 005 **Contract:** T3715

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PEAVY & SON CONSTRUCTION CO., INC.		(5) ROBERTS AND ROBERTS, INC.		(6) CAPITAL ASPHALT INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 43827215201 (1.000) LS	40,000.60000	40,000.60	35,000.00000	35,000.00	50,000.00000	50,000.00
0010 0101 1 MOBILIZATION 43827225201 (1.000) LS	30,000.00000	30,000.00	35,000.00000	35,000.00	50,000.00000	50,000.00
0015 0102 1 MAINTENANCE OF TRAFFIC 43827215201 (150.000) DA (LS)	47,750.00000	47,750.00	48,000.00000	48,000.00	20,000.00000	20,000.00
0020 0102 1 MAINTENANCE OF TRAFFIC 43827225201 (150.000) DA (LS)	47,750.00000	47,750.00	48,000.00000	48,000.00	20,000.00000	20,000.00
0025 0102 2 1 SPECIAL DETOUR 1 43827215201 (1.000) LS	25,000.00000	25,000.00	10,000.00000	10,000.00	10,000.00000	10,000.00
0030 0102 2 1 SPECIAL DETOUR 1 43827225201 (1.000) LS	25,000.00000	25,000.00	10,000.00000	10,000.00	10,000.00000	10,000.00
0035 0102 60 WORK ZONE SIGN 3,294.000 ED	0.50000	1,647.00	0.35000	1,152.90	0.33600	1,106.78
0040 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED 1,425.000 LF	38.00000	54,150.00	33.00000	47,025.00	39.60000	56,430.00
0045 0102 71 16 TEMPORARY BARRIER, F&I, FREE STANDING 426.000 LF	33.00000	14,058.00	28.00000	11,928.00	33.60000	14,313.60

Letting: CT190522 May 22, 2019 **Call Order:** 005 **Contract:** T3715

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PEAVY & SON CONSTRUCTION CO., INC.		(5) ROBERTS AND ROBERTS, INC.		(6) CAPITAL ASPHALT INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0050 0102 74 1 4,899.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.25000	1,224.75	0.15000	734.85	0.14400	705.46
0055 0102 76 144.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	7.00000	1,008.00	10.00000	1,440.00	6.00000	864.00
0060 0102 78 858.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	4.00000	3,432.00	5.00000	4,290.00	4.20000	3,603.60
0065 0102 89 1 2.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	1,500.00000	3,000.00	2,100.00000	4,200.00	1,200.00000	2,400.00
0070 0102911 2 8,339.000 LF PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK,SOLID	3.00000	25,017.00	1.85000	15,427.15	2.70000	22,515.30
0075 0102912 2 2,756.000 LF PAVEMENT MARKING REMOVABLE TAPE, YELLOW, SOLID	3.00000	8,268.00	1.85000	5,098.60	2.70000	7,441.20
0080 0104 10 3 1,337.000 LF SEDIMENT BARRIER	2.00000	2,674.00	3.50000	4,679.50	5.00000	6,685.00
0085 0104 11 50.000 LF FLOATING TURBIDITY BARRIER	10.00000	500.00	50.00000	2,500.00	30.00000	1,500.00
0090 0107 1 5.020 AC LITTER REMOVAL	100.00000	502.00	44.00000	220.88	250.00000	1,255.00

Letting: CT190522 May 22, 2019 **Call Order:** 005 **Contract:** T3715

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PEAVY & SON CONSTRUCTION CO., INC.		(5) ROBERTS AND ROBERTS, INC.		(6) CAPITAL ASPHALT INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0095 0107 2 MOWING 1.300 AC	500.00000	650.00	44.00000	57.20	750.00000	975.00
0100 0110 1 1 CLEARING & GRUBBING 43827215201 (0.750) AC (LS)	25,000.00000	25,000.00	23,000.00000	23,000.00	25,000.00000	25,000.00
0105 0110 1 1 CLEARING & GRUBBING 43827225201 (0.690) AC (LS)	25,000.00000	25,000.00	23,000.00000	23,000.00	25,000.00000	25,000.00
0110 0110 4 10 REMOVAL OF EXISTING CONCRETE 664.000 SY	30.00000	19,920.00	30.00000	19,920.00	30.00000	19,920.00
0115 0120 1 REGULAR EXCAVATION 674.000 CY	10.00000	6,740.00	16.00000	10,784.00	15.00000	10,110.00
0120 0120 4 SUBSOIL EXCAVATION 846.000 CY	30.00000	25,380.00	22.00000	18,612.00	50.00000	42,300.00
0125 0120 6 EMBANKMENT 2,675.000 CY	15.00000	40,125.00	20.00000	53,500.00	25.00000	66,875.00
0130 0160 4 TYPE B STABILIZATION 2,956.000 SY	10.00000	29,560.00	14.00000	41,384.00	15.00000	44,340.00
0135 0285701 OPTIONAL BASE, BASE GROUP 01 260.000 SY	15.00000	3,900.00	14.00000	3,640.00	20.00000	5,200.00

Letting: CT190522 May 22, 2019 **Call Order:** 005 **Contract:** T3715

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PEAVY & SON CONSTRUCTION CO., INC.		(5) ROBERTS AND ROBERTS, INC.		(6) CAPITAL ASPHALT INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0140 0285706 OPTIONAL BASE, BASE GROUP 06 2,218.000 SY	13.00000	28,834.00	18.00000	39,924.00	20.00000	44,360.00
0145 0334 1 52 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22 379.900 TN	115.00000	43,688.50	125.00000	47,487.50	150.00000	56,985.00
0150 0337 7 25 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 97.300 TN	200.00000	19,460.00	160.00000	15,568.00	250.00000	24,325.00
0155 0425 1521 INLETS, DT BOT, TYPE C,<10' 5.000 EA	2,600.00000	13,000.00	3,165.00000	15,825.00	3,000.00000	15,000.00
0160 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 827.000 LF	45.00000	37,215.00	105.00000	86,835.00	65.00000	53,755.00
0165 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD 3.000 EA	650.00000	1,950.00	900.00000	2,700.00	1,500.00000	4,500.00
0170 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED, 4" 618.000 SY	65.00000	40,170.00	70.00000	43,260.00	65.00000	40,170.00
0175 0570 1 1 PERFORMANCE TURF 1,915.000 SY	2.25000	4,308.75	0.50000	957.50	1.00000	1,915.00
0180 0570 1 2 PERFORMANCE TURF, SOD 2,243.000 SY	4.00000	8,972.00	3.50000	7,850.50	3.00000	6,729.00

Letting: CT190522 May 22, 2019 **Call Order:** 005 **Contract:** T3715

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PEAVY & SON CONSTRUCTION CO., INC.		(5) ROBERTS AND ROBERTS, INC.		(6) CAPITAL ASPHALT INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0185 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43827215201	28,730.00000	28,730.00	28,730.00000	28,730.00	28,730.00000	28,730.00
0190 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43827225201	21,270.00000	21,270.00	21,270.00000	21,270.00	21,270.00000	21,270.00
0001 Roadway Section Totals:		**$754,854.60**		**$789,001.58**		**$816,278.94**
SECTION: 0002 Signing						
0195 0700 1 11 16.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	400.00000	6,400.00	420.00000	6,720.00	420.00000	6,720.00
0200 0700 1 12 1.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	725.00000	725.00	780.00000	780.00	780.00000	780.00
0205 0700 1 60 2.000 AS SINGLE POST SIGN, REMOVE	30.00000	60.00	30.00000	60.00	30.00000	60.00
0210 0700 2 13 1.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	4,125.00000	4,125.00	4,500.00000	4,500.00	4,500.00000	4,500.00
0215 0700 3501 1.000 EA SIGN PANEL, RELOCATE, UP TO 12 SF	30.00000	30.00	30.00000	30.00	30.00000	30.00

Letting: CT190522 May 22, 2019 **Call Order:** 005 **Contract:** T3715

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PEAVY & SON CONSTRUCTION CO., INC.		(5) ROBERTS AND ROBERTS, INC.		(6) CAPITAL ASPHALT INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0220 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43827215201	5,000.00000	5,000.00	1,986.00000	1,986.00	1,680.00000	1,680.00
0225 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43827225201	5,000.00000	5,000.00	1,944.00000	1,944.00	1,620.00000	1,620.00
0230 0711 11124 64.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	8.00000	512.00	9.60000	614.40	3.90000	249.60
0235 0711 11141 0.174 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	3,000.00000	522.00	3,168.00000	551.23	2,700.00000	469.80
0240 0711 11170 10.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	150.00000	1,500.00	120.00000	1,200.00	78.00000	780.00
0245 0711 14160 2.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	300.00000	600.00	198.00000	396.00	180.00000	360.00
0250 0711 14170 2.000 EA THERMOPLASTIC, PREFORMED, WHITE, ARROW	200.00000	400.00	132.00000	264.00	150.00000	300.00
0255 0711 16101 0.966 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	6,000.00000	5,796.00	4,752.00000	4,590.43	4,560.00000	4,404.96

Letting: CT190522 May 22, 2019 **Call Order:** 005 **Contract:** T3715

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PEAVY & SON CONSTRUCTION CO., INC.		(5) ROBERTS AND ROBERTS, INC.		(6) CAPITAL ASPHALT INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0260 0711 16131 0.518 GM THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	3,300.00000	1,709.40	3,168.00000	1,641.02	2,160.00000	1,118.88
0265 0711 16201 0.087 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	6,000.00000	522.00	6,336.00000	551.23	4,560.00000	396.72
0002 Signing Section Totals:		**$32,901.40**		**$25,828.31**		**$23,469.96**
Contract Grand Totals:		**$787,756.00**		**$814,829.89**		**839,748.90**

Letting: CT190522 May 22, 2019 **Call Order:** 005 **Contract:** T3715

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office