Vendor Ranking

Letting: CT190522 May 22, 2019 10:30 AM
Call Order: 006
Contract: T4504
District: District 4
Counties: MARTIN
Fed Aid No: D417023B
Contract Time: 440 AVAILABLE DAYS
Project(s): 43783815201 (*)
Contract Desc: SR 5 (US 1/FEDERAL HWY)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	J.W. CHEATHAM, LLC	Responsive	Winning bid	$8,446,060.65	100.00%
2	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$9,283,272.80	109.91%
3	CENTRAL MORRISON COBALT JV	Responsive	Non-Winning Bid	$9,435,974.02	111.72%
4	HALLEY ENGINEERING CONTRACTORS, INC.	Responsive	Non-Winning Bid	$9,697,518.21	114.82%
5	C.W. ROBERTS CONTRACTING, INC.	Responsive	Non-Winning Bid	$10,333,158.95	122.34%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT190522 May 22, 2019 **Call Order:** 006 **Contract:** T4504

District: District 4 **Counties:** MARTIN **Fed Aid No:** D417023B

Contract Time: 440 AVAILABLE DAYS **Project(s):** 43783815201 (*)

Contract Descr: SR 5 (US 1/FEDERAL HWY)

The improvements under this contract include, but are not limited to, milling and resurfacing, minor widening to introduce 7-foot buffered bike lanes, stabilizing soils at and near the SE Cove Road and SE Salerno Road signalized intersections to mitigate the recurring pavement settlement, monitoring existing structures, drainage improvements, curb and gutter, pedestrian and bicycle railing, concrete sidewalk and driveways, patterned pavement, traffic monitoring sites, signing and pavement markings, signalization, vehicle and pedestrian detection, and lighting along State Road 5 (US-1/Federal Highway) from south of SE Heritage Boulevard (MP 11.140) to north of SE Salerno Road (MP 14.71) within unincorporated Martin County.

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) J.W. CHEATHAM, LLC		(2) RANGER CONSTRUCTION INDUSTRIES, INC.		(3) CENTRAL MORRISON COBALT JV	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 43783815201 (1.000) LS	448,849.00000	448,849.00	670,000.00000	670,000.00	900,000.00000	900,000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 43783815201 (440.000) DA (LS)	455,586.00000	455,586.00	481,465.00000	481,465.00	430,000.00000	430,000.00
0015 0102 2 1 SPECIAL DETOUR 1 43783815201 (1.000) LS	10,000.00000	10,000.00	40,600.00000	40,600.00	100,000.00000	100,000.00
0020 0102 2 2 SPECIAL DETOUR 2 43783815201 (1.000) LS	10,000.00000	10,000.00	38,500.00000	38,500.00	50,000.00000	50,000.00
0025 0102 14 TRAFFIC CONTROL OFFICER 796.000 HR	54.00000	42,984.00	52.00000	41,392.00	56.93000	45,316.28
0030 0102 60 WORK ZONE SIGN 25,981.000 ED	0.22000	5,715.82	0.20000	5,196.20	0.21000	5,456.01

Letting: CT190522 May 22, 2019 **Call Order:** 006 **Contract:** T4504

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) J.W. CHEATHAM, LLC		(2) RANGER CONSTRUCTION INDUSTRIES, INC.		(3) CENTRAL MORRISON COBALT JV	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0035 0102 61 BUSINESS SIGN 8.000 EA	60.00000	480.00	63.00000	504.00	56.65000	453.20
0040 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE 930.000 LF	39.00000	36,270.00	41.50000	38,595.00	37.08000	34,484.40
0045 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED 479.000 LF	27.00000	12,933.00	28.50000	13,651.50	25.60000	12,262.40
0050 0102 71 23 TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE 1,000.000 LF	10.00000	10,000.00	10.50000	10,500.00	9.27000	9,270.00
0055 0102 71 25 TEMPORARY BARRIER, RELOCATE, ANCHORED 458.000 LF	12.00000	5,496.00	12.50000	5,725.00	11.18000	5,120.44
0060 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 52,045.000 ED	0.13000	6,765.85	0.15000	7,806.75	0.12000	6,245.40
0065 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 968.000 ED	0.32000	309.76	0.35000	338.80	0.50000	484.00
0070 0102 74 7 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 414.000 LF	5.40000	2,235.60	5.75000	2,380.50	5.15000	2,132.10

Letting: CT190522 May 22, 2019 **Call Order:** 006 **Contract:** T4504

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) J.W. CHEATHAM, LLC		(2) RANGER CONSTRUCTION INDUSTRIES, INC.		(3) CENTRAL MORRISON COBALT JV	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0075 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 647.000 ED	5.40000	3,493.80	5.75000	3,720.25	5.15000	3,332.05
0080 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER 5,443.000 EA	4.25000	23,132.75	4.60000	25,037.80	3.09000	16,818.87
0085 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION 6.000 LO	945.00000	5,670.00	4,800.00000	28,800.00	3,000.00000	18,000.00
0090 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 1,284.000 ED	10.80000	13,867.20	11.50000	14,766.00	10.30000	13,225.20
0095 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 3,080.000 ED	1.10000	3,388.00	1.15000	3,542.00	1.10000	3,388.00
0100 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 3,080.000 ED	1.10000	3,388.00	1.15000	3,542.00	1.10000	3,388.00
0105 0104 10 3 SEDIMENT BARRIER 9,623.000 LF	1.50000	14,434.50	1.80000	17,321.40	2.26000	21,747.98
0110 0104 18 INLET PROTECTION SYSTEM 68.000 EA	150.00000	10,200.00	85.00000	5,780.00	82.07000	5,580.76
0115 0107 1 LITTER REMOVAL 670.310 AC	22.00000	14,746.82	5.00000	3,351.55	16.50000	11,060.12

Letting: CT190522 May 22, 2019 **Call Order:** 006 **Contract:** T4504

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) J.W. CHEATHAM, LLC		(2) RANGER CONSTRUCTION INDUSTRIES, INC.		(3) CENTRAL MORRISON COBALT JV	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0120 0107 2 MOWING 489.760 AC	40.00000	19,590.40	6.00000	2,938.56	51.53000	25,237.33
0125 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43783815201 (1.000) LS	35,100.00000	35,100.00	30,200.00000	30,200.00	19,780.00000	19,780.00
0130 0108 2 MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 43783815201 (1.000) LS	10,000.00000	10,000.00	10,400.00000	10,400.00	7,910.20000	7,910.20
0135 0110 1 1 CLEARING & GRUBBING 43783815201 (2.700) AC (LS)	141,374.00000	141,374.00	4,100.00000	4,100.00	200,000.00000	200,000.00
0140 0110 2 2 SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN 0.010 AC	5,000.00000	50.00	35,000.00000	350.00	1,050,000.00000	10,500.00
0145 0110 4 10 REMOVAL OF EXISTING CONCRETE 3,319.000 SY	13.80000	45,802.20	4.90000	16,263.10	25.04000	83,107.76
0150 0120 6 EMBANKMENT 2.000 CY	500.00000	1,000.00	783.10000	1,566.20	704.56000	1,409.12
0155 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 43783815201 (1.000) LS	276,500.00000	276,500.00	189,000.00000	189,000.00	300,000.00000	300,000.00

Letting: CT190522 May 22, 2019 **Call Order:** 006 **Contract:** T4504

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) J.W. CHEATHAM, LLC		(2) RANGER CONSTRUCTION INDUSTRIES, INC.		(3) CENTRAL MORRISON COBALT JV	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0160 0145 71 2,565.000 SY REINFORCEMENT GRID FOR SOIL STABILIZATION	10.00000	25,650.00	4.45000	11,414.25	6.63000	17,005.95
0165 0285701 6,803.000 SY OPTIONAL BASE, BASE GROUP 01	13.80000	93,881.40	14.05000	95,582.15	24.68000	167,898.04
0170 0285707 5,831.000 SY OPTIONAL BASE, BASE GROUP 07	18.80000	109,622.80	18.90000	110,205.90	20.95000	122,159.45
0175 0285708 370.000 SY OPTIONAL BASE, BASE GROUP 08	75.00000	27,750.00	145.00000	53,650.00	83.28000	30,813.60
0180 0327 70 1 17,690.000 SY MILLING EXIST ASPH PAVT, 1" AVG DEPTH	9.00000	159,210.00	7.00000	123,830.00	3.31000	58,553.90
0185 0327 70 13 203,641.000 SY MILLING EXIST ASPH PAVT, 1 3/4" AVG DEPTH	2.35000	478,556.35	1.55000	315,643.55	2.18000	443,937.38
0190 0327 70 19 1,191.000 SY MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	2.35000	2,798.85	6.75000	8,039.25	6.21000	7,396.11
0195 0334 1 53 12,872.500 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22	122.00000	1,570,445.00	143.80000	1,851,065.50	131.71000	1,695,436.98
0200 0337 7 25 8,556.300 TN ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22	137.00000	1,172,213.10	171.80000	1,469,972.34	158.99000	1,360,366.14

Letting: CT190522 May 22, 2019 **Call Order:** 006 **Contract:** T4504

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) J.W. CHEATHAM, LLC		(2) RANGER CONSTRUCTION INDUSTRIES, INC.		(3) CENTRAL MORRISON COBALT JV	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0205 0337 7 82 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22 994.200 TN	164.00000	163,048.80	280.00000	278,376.00	181.00000	179,950.20
0210 0431 1210 PIPE LINING- SECTIONAL LINER, 42", PROJECT 437838-1-52-01 302.000 LF	304.00000	91,808.00	329.60000	99,539.20	295.35000	89,195.70
0215 0431 1211 PIPE LINING- SECTIONAL LINER, 48", PROJECT 437838-1-52-01 530.000 LF	334.00000	177,020.00	362.60000	192,178.00	324.91000	172,202.30
0220 0431 1212 PIPE LINING- SECTIONAL LINER, 66", PROJECT 437838-1-52-01 597.000 LF	397.00000	237,009.00	430.90000	257,247.30	386.10000	230,501.70
0225 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL 1,024.000 LF	52.00000	53,248.00	46.00000	47,104.00	41.20000	42,188.80
0230 0515 2211 PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1 283.000 LF	98.00000	27,734.00	80.50000	22,781.50	72.10000	20,404.30
0235 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 2,449.000 LF	38.00000	93,062.00	27.65000	67,714.85	33.20000	81,306.80
0240 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH 65.000 SY	102.00000	6,630.00	78.75000	5,118.75	134.33000	8,731.45
0245 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 1,705.000 SY	39.00000	66,495.00	69.70000	118,838.50	56.48000	96,298.40

Letting: CT190522 May 22, 2019 **Call Order:** 006 **Contract:** T4504

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) J.W. CHEATHAM, LLC		(2) RANGER CONSTRUCTION INDUSTRIES, INC.		(3) CENTRAL MORRISON COBALT JV	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0250 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 796.000 SY	58.00000	46,168.00	50.60000	40,277.60	67.72000	53,905.12
0255 0523 1 3 PATTERNED PAVEMENT, VEHICULAR AREAS- GREEN BIKE LANE 3,070.000 SY	53.00000	162,710.00	57.50000	176,525.00	66.95000	205,536.50
0260 0527 2 DETECTABLE WARNINGS 2,050.000 SF	13.50000	27,675.00	46.00000	94,300.00	22.67000	46,473.50
0265 0570 1 2 PERFORMANCE TURF, SOD 8,694.000 SY	2.25000	19,561.50	2.30000	19,996.20	2.15000	18,692.10
0270 0590 70 1 IRRIGATION SYSTEM REPAIRS 43783815201 (1.000) LS	5,000.00000	5,000.00	4,200.00000	4,200.00	25,750.00000	25,750.00
0275 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 80.000 LF	16.45000	1,316.00	17.85000	1,428.00	15.96000	1,276.80
0280 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 156.000 LF	15.00000	2,340.00	16.10000	2,511.60	14.42000	2,249.52
0285 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 8.000 EA	689.00000	5,512.00	748.00000	5,984.00	669.50000	5,356.00

Letting: CT190522 May 22, 2019 **Call Order:** 006 **Contract:** T4504

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) J.W. CHEATHAM, LLC		(2) RANGER CONSTRUCTION INDUSTRIES, INC.		(3) CENTRAL MORRISON COBALT JV	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0290 0695 1 1 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL 12.000 EA	1,283.00000	15,396.00	1,390.00000	16,680.00	1,246.30000	14,955.60
0295 0695 6 12 TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS 12.000 EA	1,039.00000	12,468.00	1,126.00000	13,512.00	1,009.40000	12,112.80
0300 0695 7131 TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, BASE MOUNT 2.000 EA	5,131.00000	10,262.00	5,563.00000	11,126.00	4,985.20000	9,970.40
0305 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 19.583 GM	1,175.00000	23,010.03	1,274.30000	24,954.62	1,004.25000	19,666.23
0310 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 1.052 GM	1,175.00000	1,236.10	1,272.00000	1,338.14	1,431.70000	1,506.15
0315 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" 208.000 LF	1.10000	228.80	1.15000	239.20	1.00000	208.00
0320 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 2,584.000 LF	1.30000	3,359.20	1.40000	3,617.60	0.74000	1,912.16

Letting: CT190522 May 22, 2019 **Call Order:** 006 **Contract:** T4504

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) J.W. CHEATHAM, LLC		(2) RANGER CONSTRUCTION INDUSTRIES, INC.		(3) CENTRAL MORRISON COBALT JV	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0325 0710 11131 14.289 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	276.00000	3,943.76	298.00000	4,258.12	386.25000	5,519.13
0330 0710 11141 5.656 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	276.00000	1,561.06	298.00000	1,685.49	386.25000	2,184.63
0335 0710 11160 29.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	48.00000	1,392.00	51.00000	1,479.00	51.50000	1,493.50
0340 0710 11170 270.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	32.00000	8,640.00	34.50000	9,315.00	41.20000	11,124.00
0345 0710 11201 9.302 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1,176.00000	10,939.15	1,274.00000	11,850.75	1,004.25000	9,341.53
0350 0710 11241 0.121 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"	276.00000	33.40	296.45000	35.87	1,000.00000	121.00
0355 0916173 16 55,374.000 LB POLYURETHANE INJECTION, PROJECT 437838-1-52-01	8.00000	442,992.00	8.60000	476,216.40	7.47000	413,643.78

Letting: CT190522 May 22, 2019 **Call Order:** 006 **Contract:** T4504

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) J.W. CHEATHAM, LLC		(2) RANGER CONSTRUCTION INDUSTRIES, INC.		(3) CENTRAL MORRISON COBALT JV	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0360 0999 16 (1.000) LS PARTNERING, DO NOT BID 43783815201	6,000.00000	6,000.00	6,000.00000	6,000.00	6,000.00000	6,000.00
0365 0999 20 1 15.000 DA DISPUTES REVIEW BOARD, MEETING-DO NOT BID	3,300.00000	49,500.00	3,300.00000	49,500.00	3,300.00000	49,500.00
0370 0999 20 2 2.000 EA DISPUTES REVIEW BOARD, HEARING-DO NOT BID	4,000.00000	8,000.00	4,000.00000	8,000.00	4,000.00000	8,000.00
0375 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43783815201	84,606.34000	84,606.34	84,606.34000	84,606.34	84,606.34000	84,606.34
0001 Roadway Section Totals:		**$7,179,395.34**		**$7,915,271.58**		**$8,181,161.61**
SECTION: 0002 Signing						
0380 0546 72 3 8.416 GM GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL	1,377.00000	11,588.83	1,938.00000	16,310.21	1,000.00000	8,416.00
0385 0700 1 11 137.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	356.00000	48,772.00	379.00000	51,923.00	283.25000	38,805.25
0390 0700 1 12 19.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	945.00000	17,955.00	1,005.75000	19,109.25	1,429.64000	27,163.16

Letting: CT190522 May 22, 2019 **Call Order:** 006 **Contract:** T4504

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) J.W. CHEATHAM, LLC		(2) RANGER CONSTRUCTION INDUSTRIES, INC.		(3) CENTRAL MORRISON COBALT JV	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0395 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 51.000 AS	1,674.00000	85,374.00	1,781.60000	90,861.60	1,532.64000	78,164.64
0400 0700 1 50 SINGLE POST SIGN, RELOCATE 1.000 AS	1,296.00000	1,296.00	1,379.30000	1,379.30	103.00000	103.00
0405 0700 1 60 SINGLE POST SIGN, REMOVE 179.000 AS	22.00000	3,938.00	23.00000	4,117.00	1.03000	184.37
0410 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF 1.000 AS	3,420.00000	3,420.00	3,638.00000	3,638.00	3,090.00000	3,090.00
0415 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF 1.000 AS	3,500.00000	3,500.00	3,724.00000	3,724.00	3,651.35000	3,651.35
0420 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF 9.000 AS	4,482.00000	40,338.00	4,770.00000	42,930.00	4,099.40000	36,894.60
0425 0700 2 60 MULTI- POST SIGN, REMOVE 12.000 AS	756.00000	9,072.00	804.00000	9,648.00	772.50000	9,270.00
0430 0705 10 1 OBJECT MARKER, TYPE 1 29.000 EA	135.00000	3,915.00	144.00000	4,176.00	190.55000	5,525.95
0435 0705 11 4 DELINEATOR, FLEXIBLE HIGH PERFORMANCE 48" 31.000 EA	189.00000	5,859.00	201.15000	6,235.65	209.10000	6,482.10

Letting: CT190522 May 22, 2019 **Call Order:** 006 **Contract:** T4504

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) J.W. CHEATHAM, LLC		(2) RANGER CONSTRUCTION INDUSTRIES, INC.		(3) CENTRAL MORRISON COBALT JV	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0440 0710 11290 1,613.000 SF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	3.20000	5,161.60	3.45000	5,564.85	2.06000	3,322.78
0445 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43783815201	49,820.00000	49,820.00	54,023.00000	54,023.00	115,002.90000	115,002.90
0450 0711 11123 8,347.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	1.60000	13,355.20	1.75000	14,607.25	1.79000	14,941.13
0455 0711 11124 458.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	2.15000	984.70	2.30000	1,053.40	2.83000	1,296.14
0460 0711 11125 2,208.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	3.70000	8,169.60	4.05000	8,942.40	3.86000	8,522.88
0465 0711 11141 5.047 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	3,021.00000	15,246.99	3,271.00000	16,508.74	1,261.75000	6,368.05
0470 0711 11160 23.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	96.00000	2,208.00	103.45000	2,379.35	61.80000	1,421.40
0475 0711 11170 247.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	69.00000	17,043.00	74.75000	18,463.25	51.50000	12,720.50

Letting: CT190522 May 22, 2019 **Call Order:** 006 **Contract:** T4504

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) J.W. CHEATHAM, LLC		(2) RANGER CONSTRUCTION INDUSTRIES, INC.		(3) CENTRAL MORRISON COBALT JV	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0480 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 271.000 LF	2.15000	582.65	2.30000	623.30	2.83000	766.93
0485 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.086 GM	3,021.00000	259.81	3,047.00000	262.04	1,500.00000	129.00
0490 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 3,507.000 LF	29.70000	104,157.90	32.20000	112,925.40	20.70000	72,594.90
0495 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 118.000 EA	159.00000	18,762.00	132.20000	15,599.60	272.95000	32,208.10
0500 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 118.000 EA	133.00000	15,694.00	143.70000	16,956.60	164.80000	19,446.40
0505 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" 15.521 GM	5,724.00000	88,842.20	6,206.50000	96,331.09	5,613.50000	87,127.13
0510 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 12.022 GM	2,332.00000	28,035.30	2,528.30000	30,395.22	1,390.50000	16,716.59
0515 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" 6.209 GM	5,724.00000	35,540.32	6,197.90000	38,482.76	5,613.50000	34,854.22

Letting: CT190522 May 22, 2019 **Call Order:** 006 **Contract:** T4504

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) J.W. CHEATHAM, LLC		(2) RANGER CONSTRUCTION INDUSTRIES, INC.		(3) CENTRAL MORRISON COBALT JV	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0520 0711 16101 — 0.155 GM	5,300.00000	821.50	5,561.75000	862.07	4,480.50000	694.48
THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"						
0525 0711 16102 — 0.312 GM	6,572.00000	2,050.46	7,080.00000	2,208.96	6,025.50000	1,879.96
THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"						
0530 0711 16201 — 0.827 GM	4,876.00000	4,032.45	5,242.60000	4,335.63	4,480.50000	3,705.37
THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"						
0002 Signing Section Totals:		**$645,795.51**		**$694,576.92**		**$651,469.28**
SECTION: 0003 Lighting						
0535 0630 2 11 — 715.000 LF	12.00000	8,580.00	13.25000	9,473.75	11.84000	8,465.60
CONDUIT, FURNISH & INSTALL, OPEN TRENCH						
0540 0630 2 12 — 142.000 LF	20.00000	2,840.00	20.70000	2,939.40	18.54000	2,632.68
CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE						
0545 0635 2 11 — 21.000 EA	689.00000	14,469.00	747.15000	15,690.15	669.50000	14,059.50
PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE						
0550 0715 1 12 — 4,326.000 LF	1.30000	5,623.80	1.40000	6,056.40	1.24000	5,364.24
LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6						

Letting: CT190522 May 22, 2019 **Call Order:** 006 **Contract:** T4504

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) J.W. CHEATHAM, LLC		(2) RANGER CONSTRUCTION INDUSTRIES, INC.		(3) CENTRAL MORRISON COBALT JV	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0555 0715 4 13 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT 5.000 EA	5,851.00000	29,255.00	6,344.85000	31,724.25	5,685.60000	28,428.00
0560 0715 4 23 LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT 2.000 EA	6,699.00000	13,398.00	7,264.00000	14,528.00	6,509.60000	13,019.20
0565 0715 4 41 LIGHT POLE COMPLETE, FURNISH & INSTALL UTILITY CONFLICT POLE, SPECIAL FOUNDATION, 30' MOUNTING HEIGHT 3.000 EA	6,201.00000	18,603.00	6,724.00000	20,172.00	6,025.50000	18,076.50
0570 0715 4 70 LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION 1.000 EA	297.00000	297.00	321.00000	321.00	288.40000	288.40
0575 0715 11211 LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD 6.000 EA	1,018.00000	6,108.00	1,103.45000	6,620.70	988.80000	5,932.80
0580 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL 10.000 EA	594.00000	5,940.00	643.00000	6,430.00	576.80000	5,768.00
0003 Lighting Section Totals:		**$105,113.80**		**$113,955.65**		**$102,034.92**

Letting: CT190522 May 22, 2019 **Call Order:** 006 **Contract:** T4504

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) J.W. CHEATHAM, LLC		(2) RANGER CONSTRUCTION INDUSTRIES, INC.		(3) CENTRAL MORRISON COBALT JV	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0585 0630 2 11 1,123.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	9.00000	10,107.00	9.80000	11,005.40	8.76000	9,837.48
0590 0630 2 12 2,537.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	19.00000	48,203.00	20.70000	52,515.90	18.54000	47,035.98
0595 0632 7 1 7.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	3,477.00000	24,339.00	3,770.00000	26,390.00	3,378.40000	23,648.80
0600 0633 3 45 7.000 EA FIBER OPTIC CONNECTION HARDWARE, RELOCATE PATCH PANEL, PRETERMINATED	891.00000	6,237.00	965.50000	6,758.50	865.20000	6,056.40
0605 0635 2 11 99.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	583.00000	57,717.00	632.00000	62,568.00	566.50000	56,083.50
0610 0639 1122 1.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	1,537.00000	1,537.00	1,666.00000	1,666.00	1,493.50000	1,493.50
0615 0639 2 1 50.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	3.00000	150.00	2.80000	140.00	2.47000	123.50
0620 0646 1 11 30.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	1,442.00000	43,260.00	1,563.00000	46,890.00	1,400.80000	42,024.00

Letting: CT190522 May 22, 2019 **Call Order:** 006 **Contract:** T4504

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) J.W. CHEATHAM, LLC		(2) RANGER CONSTRUCTION INDUSTRIES, INC.		(3) CENTRAL MORRISON COBALT JV	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0625 0646 1 12 — 10.000 EA ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST	647.00000	6,470.00	701.15000	7,011.50	628.30000	6,283.00
0630 0646 1 60 — 20.000 EA ALUMINUM SIGNALS POLE, REMOVE	297.00000	5,940.00	321.00000	6,420.00	288.40000	5,768.00
0635 0653 1 11 — 36.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	689.00000	24,804.00	747.00000	26,892.00	669.50000	24,102.00
0640 0653 1 12 — 5.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	1,294.00000	6,470.00	1,402.30000	7,011.50	1,256.60000	6,283.00
0645 0653 1 60 — 19.000 AS PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN	38.00000	722.00	40.25000	764.75	36.05000	684.95
0650 0660 4 11 — 7.000 EA VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT	5,788.00000	40,516.00	6,275.00000	43,925.00	5,623.80000	39,366.60
0655 0660 4 12 — 11.000 EA VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT	5,607.00000	61,677.00	6,080.00000	66,880.00	5,448.70000	59,935.70
0660 0660 4 60 — 4.000 EA VEHICLE DETECTION SYSTEM- VIDEO, REMOVE	149.00000	596.00	160.00000	640.00	144.20000	576.80

Letting: CT190522 May 22, 2019 **Call Order:** 006 **Contract:** T4504

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) J.W. CHEATHAM, LLC		(2) RANGER CONSTRUCTION INDUSTRIES, INC.		(3) CENTRAL MORRISON COBALT JV	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0665 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 46.000 EA	138.00000	6,348.00	149.00000	6,854.00	133.90000	6,159.40
0670 0665 1 60 PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN 16.000 EA	19.00000	304.00	20.00000	320.00	19.00000	304.00
0675 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA 7.000 AS	23,966.00000	167,762.00	26,000.00000	182,000.00	23,288.30000	163,018.10
0680 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 7.000 AS	371.00000	2,597.00	402.30000	2,816.10	360.50000	2,523.50
0004 Signalization Section Totals:		**$515,756.00**		**$559,468.65**		**$501,308.21**
Contract Grand Totals:		**$8,446,060.65**		**$9,283,272.80**		**9,435,974.02**

Letting: CT190522 May 22, 2019 **Call Order:** 006 **Contract:** T4504

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) C.W. ROBERTS CONTRACTING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 43783815201 (1.000) LS	1,015,000.00000	1,015,000.00	647,630.24000	647,630.24		
0010 0102 1 MAINTENANCE OF TRAFFIC 43783815201 (440.000) DA (LS)	836,100.00000	836,100.00	702,008.20000	702,008.20		
0015 0102 2 1 SPECIAL DETOUR 1 43783815201 (1.000) LS	47,000.00000	47,000.00	11,952.61000	11,952.61		
0020 0102 2 2 SPECIAL DETOUR 2 43783815201 (1.000) LS	18,500.00000	18,500.00	7,355.45000	7,355.45		
0025 0102 14 TRAFFIC CONTROL OFFICER 796.000 HR	60.00000	47,760.00	86.20000	68,615.20		
0030 0102 60 WORK ZONE SIGN 25,981.000 ED	0.33000	8,573.73	0.23000	5,975.63		
0035 0102 61 BUSINESS SIGN 8.000 EA	46.67000	373.36	63.21000	505.68		
0040 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE 930.000 LF	40.00000	37,200.00	41.37000	38,474.10		
0045 0102 71 15 TEMPORARY BARRIER, F&I, ANCHORED 479.000 LF	27.00000	12,933.00	28.56000	13,680.24		

Letting: CT190522 May 22, 2019 **Call Order:** 006 **Contract:** T4504

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) C.W. ROBERTS CONTRACTING, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0050 0102 71 23 1,000.000 TEMPORARY BARRIER, RELOCATE, LOW PROFILE CONCRETE LF	10.00000	10,000.00	10.34000	10,340.00		
0055 0102 71 25 458.000 TEMPORARY BARRIER, RELOCATE, ANCHORED LF	12.00000	5,496.00	12.47000	5,711.26		
0060 0102 74 1 52,045.000 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD ED	0.16000	8,327.20	0.14000	7,286.30		
0065 0102 74 2 968.000 CHANNELIZING DEVICE, TYPE III, 6' ED	0.39000	377.52	0.34000	329.12		
0070 0102 74 7 414.000 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) LF	5.78000	2,392.92	5.75000	2,380.50		
0075 0102 76 647.000 ARROW BOARD / ADVANCE WARNING ARROW PANEL ED	7.78000	5,033.66	5.75000	3,720.25		
0080 0102 78 5,443.000 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER EA	4.44000	24,166.92	3.45000	18,778.35		
0085 0102 89 1 6.000 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION LO	1,111.00000	6,666.00	1,005.63000	6,033.78		

Letting: CT190522 May 22, 2019 **Call Order:** 006 **Contract:** T4504

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) C.W. ROBERTS CONTRACTING, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0090 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 1,284.000 ED	15.56000	19,979.04	11.49000	14,753.16		
0095 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 3,080.000 ED	11.33000	34,896.40	1.15000	3,542.00		
0100 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 3,080.000 ED	12.96000	39,916.80	1.15000	3,542.00		
0105 0104 10 3 SEDIMENT BARRIER 9,623.000 LF	2.00000	19,246.00	2.43000	23,383.89		
0110 0104 18 INLET PROTECTION SYSTEM 68.000 EA	85.00000	5,780.00	86.20000	5,861.60		
0115 0107 1 LITTER REMOVAL 670.310 AC	25.00000	16,757.75	51.72000	34,668.43		
0120 0107 2 MOWING 489.760 AC	50.00000	24,488.00	74.70000	36,585.07		
0125 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43783815201 (1.000) LS	500.00000	500.00	22,985.79000	22,985.79		

Letting: CT190522 May 22, 2019 **Call Order:** 006 **Contract:** T4504

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) C.W. ROBERTS CONTRACTING, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0130 0108 2 (1.000) MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 43783815201 LS	6,000.00000	6,000.00	22,985.79000	22,985.79		
0135 0110 1 1 (2.700) CLEARING & GRUBBING 43783815201 AC (LS)	196,000.00000	196,000.00	210,442.43000	210,442.43		
0140 0110 2 2 0.010 SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN AC	50,000.00000	500.00	40,225.00000	402.25		
0145 0110 4 10 3,319.000 REMOVAL OF EXISTING CONCRETE SY	15.00000	49,785.00	24.96000	82,842.24		
0150 0120 6 2.000 EMBANKMENT CY	110.00000	220.00	574.65000	1,149.30		
0155 0120 71 (1.000) REGULAR EXCAVATION (3-R PROJECTS ONLY) 43783815201 LS	136,000.00000	136,000.00	202,942.08000	202,942.08		
0160 0145 71 2,565.000 REINFORCEMENT GRID FOR SOIL STABILIZATION SY	2.30000	5,899.50	44.88000	115,117.20		
0165 0285701 6,803.000 OPTIONAL BASE, BASE GROUP 01 SY	21.50000	146,264.50	20.83000	141,706.49		
0170 0285707 5,831.000 OPTIONAL BASE, BASE GROUP 07 SY	28.00000	163,268.00	25.87000	150,847.97		

Letting: CT190522 May 22, 2019 **Call Order:** 006 **Contract:** T4504

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) C.W. ROBERTS CONTRACTING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0175 0285708 370.000 SY OPTIONAL BASE, BASE GROUP 08	81.00000	29,970.00	75.21000	27,827.70		
0180 0327 70 1 17,690.000 SY MILLING EXIST ASPH PAVT, 1" AVG DEPTH	3.40000	60,146.00	4.90000	86,681.00		
0185 0327 70 13 203,641.000 SY MILLING EXIST ASPH PAVT, 1 3/4" AVG DEPTH	2.80000	570,194.80	3.15000	641,469.15		
0190 0327 70 19 1,191.000 SY MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	8.00000	9,528.00	5.73000	6,824.43		
0195 0334 1 53 12,872.500 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22	123.00000	1,583,317.50	140.80000	1,812,448.00		
0200 0337 7 25 8,556.300 TN ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22	154.00000	1,317,670.20	174.52000	1,493,245.48		
0205 0337 7 82 994.200 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22	169.00000	168,019.80	160.88000	159,946.90		
0210 0431 1210 302.000 LF PIPE LINING- SECTIONAL LINER, 42", PROJECT 437838-1-52-01	316.00000	95,432.00	316.05000	95,447.10		
0215 0431 1211 530.000 LF PIPE LINING- SECTIONAL LINER, 48", PROJECT 437838-1-52-01	347.00000	183,910.00	339.04000	179,691.20		

Letting: CT190522 May 22, 2019 **Call Order:** 006 **Contract:** T4504

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) C.W. ROBERTS CONTRACTING, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0220 0431 1212 PIPE LINING- SECTIONAL LINER, 66", PROJECT 437838-1-52-01 597.000 LF	412.00000	245,964.00	534.42000	319,048.74		
0225 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL 1,024.000 LF	42.00000	43,008.00	74.70000	76,492.80		
0230 0515 2211 PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1 283.000 LF	90.00000	25,470.00	86.20000	24,394.60		
0235 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 2,449.000 LF	25.00000	61,225.00	25.28000	61,910.72		
0240 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH 65.000 SY	60.00000	3,900.00	78.73000	5,117.45		
0245 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 1,705.000 SY	52.00000	88,660.00	69.69000	118,821.45		
0250 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 796.000 SY	55.00000	43,780.00	50.57000	40,253.72		
0255 0523 1 3 PATTERNED PAVEMENT, VEHICULAR AREAS- GREEN BIKE LANE 3,070.000 SY	55.00000	168,850.00	74.65000	229,175.50		
0260 0527 2 DETECTABLE WARNINGS 2,050.000 SF	24.00000	49,200.00	45.97000	94,238.50		

Letting: CT190522 May 22, 2019 **Call Order:** 006 **Contract:** T4504

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) C.W. ROBERTS CONTRACTING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0265 0570 1 2 PERFORMANCE TURF, SOD 8,694.000 SY	5.00000	43,470.00	3.16000	27,473.04		
0270 0590 70 1 IRRIGATION SYSTEM REPAIRS 43783815201 (1.000) LS	9,100.00000	9,100.00	4,252.37000	4,252.37		
0275 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 80.000 LF	4.97000	397.60	17.81000	1,424.80		
0280 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 156.000 LF	13.58000	2,118.48	16.09000	2,510.04		
0285 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 8.000 EA	655.00000	5,240.00	747.04000	5,976.32		
0290 0695 1 1 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL 12.000 EA	1,342.00000	16,104.00	1,390.64000	16,687.68		
0295 0695 6 12 TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS 12.000 EA	1,402.00000	16,824.00	1,126.30000	13,515.60		
0300 0695 7131 TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, BASE MOUNT 2.000 EA	3,831.00000	7,662.00	5,562.56000	11,125.12		

Letting: CT190522 May 22, 2019 **Call Order:** 006 **Contract:** T4504

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) C.W. ROBERTS CONTRACTING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0305 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 19.583 GM	1,232.00000	24,126.26	1,120.39000	21,940.60		
0310 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 1.052 GM	1,232.00000	1,296.06	1,594.48000	1,677.39		
0315 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" 208.000 LF	1.11000	230.88	0.63000	131.04		
0320 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 2,584.000 LF	1.33000	3,436.72	0.83000	2,144.72		
0325 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 14.289 GM	288.89000	4,127.95	431.01000	6,158.70		
0330 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 5.656 GM	288.89000	1,633.96	430.53000	2,435.08		
0335 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 29.000 EA	50.00000	1,450.00	57.46000	1,666.34		

Letting: CT190522 May 22, 2019 **Call Order:** 006 **Contract:** T4504

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) C.W. ROBERTS CONTRACTING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0340 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 270.000 EA	33.33000	8,999.10	45.97000	12,411.90		
0345 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 9.302 GM	1,232.00000	11,460.06	1,120.32000	10,421.22		
0350 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.121 GM	288.89000	34.96	427.44000	51.72		
0355 0916173 16 POLYURETHANE INJECTION, PROJECT 437838-1-52-01 55,374.000 LB	8.00000	442,992.00	9.77000	541,003.98		
0360 0999 16 PARTNERING, DO NOT BID 43783815201 (1.000) LS	6,000.00000	6,000.00	6,000.00000	6,000.00		
0365 0999 20 1 DISPUTES REVIEW BOARD, MEETING-DO NOT BID 15.000 DA	3,300.00000	49,500.00	3,300.00000	49,500.00		
0370 0999 20 2 DISPUTES REVIEW BOARD, HEARING-DO NOT BID 2.000 EA	4,000.00000	8,000.00	4,000.00000	8,000.00		
0375 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43783815201 (1.000) LS	84,606.34000	84,606.34	84,606.34000	84,606.34		

Letting: CT190522 May 22, 2019 **Call Order:** 006 **Contract:** T4504

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) C.W. ROBERTS CONTRACTING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0001 Roadway Section Totals:		**$8,448,456.97**		**$8,928,683.04**		
SECTION: 0002 Signing						
0380 0546 72 3 GROUND-IN RUMBLE STRIPS, 8" SINUSOIDAL 8.416 GM	1,666.67000	14,026.69	1,464.30000	12,323.55		
0385 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 137.000 AS	366.67000	50,233.79	379.27000	51,959.99		
0390 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 19.000 AS	972.22000	18,472.18	1,005.63000	19,106.97		
0395 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 51.000 AS	1,444.44000	73,666.44	1,781.40000	90,851.40		
0400 0700 1 50 SINGLE POST SIGN, RELOCATE 1.000 AS	1,333.33000	1,333.33	1,379.15000	1,379.15		
0405 0700 1 60 SINGLE POST SIGN, REMOVE 179.000 AS	22.22000	3,977.38	22.99000	4,115.21		
0410 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF 1.000 AS	3,516.67000	3,516.67	3,637.50000	3,637.50		

Letting: CT190522 May 22, 2019 **Call Order:** 006 **Contract:** T4504

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) C.W. ROBERTS CONTRACTING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0415 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF 1.000 AS	3,600.00000	3,600.00	3,723.70000	3,723.70		
0420 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF 9.000 AS	4,611.11000	41,499.99	4,769.55000	42,925.95		
0425 0700 2 60 MULTI- POST SIGN, REMOVE 12.000 AS	777.78000	9,333.36	804.50000	9,654.00		
0430 0705 10 1 OBJECT MARKER, TYPE 1 29.000 EA	138.89000	4,027.81	201.13000	5,832.77		
0435 0705 11 4 DELINEATOR, FLEXIBLE HIGH PERFORMANCE 48" 31.000 EA	194.44000	6,027.64	63.21000	1,959.51		
0440 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE 1,613.000 SF	3.33000	5,371.29	2.30000	3,709.90		
0445 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43783815201 (1.000) LS	52,222.22000	52,222.22	128,321.96000	128,321.96		
0450 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 8,347.000 LF	1.67000	13,939.49	2.00000	16,694.00		

Letting: CT190522 May 22, 2019 **Call Order:** 006 **Contract:** T4504

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) C.W. ROBERTS CONTRACTING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0455 0711 11124 458.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	2.22000	1,016.76	3.16000	1,447.28		
0460 0711 11125 2,208.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	3.89000	8,589.12	4.31000	9,516.48		
0465 0711 11141 5.047 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	3,166.67000	15,982.18	1,405.93000	7,095.73		
0470 0711 11160 23.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	100.00000	2,300.00	68.96000	1,586.08		
0475 0711 11170 247.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	72.22000	17,838.34	57.46000	14,192.62		
0480 0711 11224 271.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	2.22000	601.62	3.16000	856.36		
0485 0711 11241 0.086 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	3,166.67000	272.33	1,309.65000	112.63		
0490 0711 14125 3,507.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	31.11000	109,102.77	23.10000	81,011.70		

Letting: CT190522 May 22, 2019 **Call Order:** 006 **Contract:** T4504

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) C.W. ROBERTS CONTRACTING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0495 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 118.000 EA	166.67000	19,667.06	304.56000	35,938.08		
0500 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 118.000 EA	138.89000	16,389.02	183.89000	21,699.02		
0505 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" 15.521 GM	6,000.00000	93,126.00	6,263.22000	97,211.44		
0510 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 12.022 GM	2,444.44000	29,387.06	1,551.28000	18,649.49		
0515 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" 6.209 GM	6,000.00000	37,254.00	6,254.55000	38,834.50		
0520 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 0.155 GM	5,555.56000	861.11	4,838.13000	749.91		
0525 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.312 GM	6,888.89000	2,149.33	6,680.26000	2,084.24		
0530 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 0.827 GM	5,111.11000	4,226.89	4,957.10000	4,099.52		

Letting: CT190522 May 22, 2019 **Call Order:** 006 **Contract:** T4504

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) C.W. ROBERTS CONTRACTING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0002 Signing Section Totals:		**$660,011.87**		**$731,280.64**		
SECTION: 0003 Lighting						
0535 0630 2 11 715.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	8.26000	5,905.90	13.22000	9,452.30		
0540 0630 2 12 142.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	15.36000	2,181.12	20.69000	2,937.98		
0545 0635 2 11 21.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	745.28000	15,650.88	747.04000	15,687.84		
0550 0715 1 12 4,326.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	1.11000	4,801.86	1.38000	5,969.88		
0555 0715 4 13 5.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE STANDARD FOUNDATION, 40' MOUNTING HEIGHT	5,160.81000	25,804.05	6,344.08000	31,720.40		
0560 0715 4 23 2.000 EA LIGHT POLE COMPLETE, FURNISH & INSTALL STANDARD POLE SPECIAL FOUNDATION, 40' MOUNTING HEIGHT	7,039.90000	14,079.80	7,263.51000	14,527.02		

Letting: CT190522 May 22, 2019 **Call Order:** 006 **Contract:** T4504

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) C.W. ROBERTS CONTRACTING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0565 0715 4 41 — 3.000 EA	2,545.52000	7,636.56	6,723.34000	20,170.02		
LIGHT POLE COMPLETE, FURNISH & INSTALL UTILITY CONFLICT POLE, SPECIAL FOUNDATION, 30' MOUNTING HEIGHT						
0570 0715 4 70 — 1.000 EA	1,013.14000	1,013.14	321.80000	321.80		
LIGHT POLE COMPLETE, REMOVE POLE AND FOUNDATION						
0575 0715 11211 — 6.000 EA	1,019.89000	6,119.34	1,103.32000	6,619.92		
LUMINAIRE, F&I- REPLACE EXISTING LUMINAIRE ON EXISTING POLE/ARM, ROADWAY, COBRA HEAD						
0580 0715500 1 — 10.000 EA	687.52000	6,875.20	643.60000	6,436.00		
POLE CABLE DISTRIBUTION SYSTEM, FURNISH AND INSTALL, CONVENTIONAL						
0003 Lighting Section Totals:		**$90,067.85**		**$113,843.16**		
SECTION: 0004 Signalization						
0585 0630 2 11 — 1,123.000 LF	8.24000	9,253.52	9.77000	10,971.71		
CONDUIT, FURNISH & INSTALL, OPEN TRENCH						
0590 0630 2 12 — 2,537.000 LF	15.19000	38,537.03	20.69000	52,490.53		
CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE						

Letting: CT190522 May 22, 2019 **Call Order:** 006 **Contract:** T4504

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) C.W. ROBERTS CONTRACTING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0595 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 7.000 PI	6,493.10000	45,451.70	3,769.67000	26,387.69		
0600 0633 3 45 FIBER OPTIC CONNECTION HARDWARE, RELOCATE PATCH PANEL, PRETERMINATED 7.000 EA	1,427.72000	9,994.04	965.40000	6,757.80		
0605 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 99.000 EA	704.41000	69,736.59	632.11000	62,578.89		
0610 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 1.000 AS	2,167.62000	2,167.62	1,666.47000	1,666.47		
0615 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 50.000 LF	3.30000	165.00	2.76000	138.00		
0620 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 30.000 EA	850.07000	25,502.10	1,563.03000	46,890.90		
0625 0646 1 12 ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST 10.000 EA	566.54000	5,665.40	701.07000	7,010.70		
0630 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 20.000 EA	356.03000	7,120.60	321.80000	6,436.00		

Letting: CT190522 May 22, 2019 **Call Order:** 006 **Contract:** T4504

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) C.W. ROBERTS CONTRACTING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0635 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 36.000 AS	611.86000	22,026.96	747.04000	26,893.44		
0640 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 5.000 AS	1,273.14000	6,365.70	1,402.13000	7,010.65		
0645 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 19.000 AS	231.42000	4,396.98	40.23000	764.37		
0650 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 7.000 EA	522.49000	3,657.43	6,275.12000	43,925.84		
0655 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 11.000 EA	4,631.99000	50,951.89	6,079.74000	66,877.14		
0660 0660 4 60 VEHICLE DETECTION SYSTEM- VIDEO, REMOVE 4.000 EA	284.82000	1,139.28	160.90000	643.60		
0665 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 46.000 EA	297.99000	13,707.54	149.41000	6,872.86		
0670 0665 1 60 PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN 16.000 EA	124.61000	1,993.76	20.11000	321.76		

Letting: CT190522 May 22, 2019 **Call Order:** 006 **Contract:** T4504

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) C.W. ROBERTS CONTRACTING, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0675 0670 5110 7.000 AS TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	25,273.08000	176,911.56	25,985.43000	181,898.01		
0680 0670 5600 7.000 AS TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	605.26000	4,236.82	402.25000	2,815.75		
0004 Signalization Section Totals:		**$498,981.52**		**$559,352.11**		
Contract Grand Totals:		**$9,697,518.21**		**$10,333,158.95**		

Letting: CT190522 May 22, 2019 **Call Order:** 006 **Contract:** T4504

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office