Vendor Ranking

Letting: CT190522 May 22, 2019 10:30 AM
Call Order: 007
Contract: T4510
District: District 4
Counties: PALM BEACH
Fed Aid No: D418128B
Contract Time: 430 AVAILABLE DAYS
Project(s): 43234415201 (*)
43234415202
Contract Desc: SR 804 (BOYNTON BEACH BLVD)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	GENERAL ASPHALT CO., INC.	Responsive	Winning bid	$8,369,134.11	100.00%
2	HARDRIVES OF DELRAY, INC.	Responsive	Non-Winning Bid	$8,693,841.24	103.88%
3	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$9,195,347.82	109.87%
4	CENTRAL MORRISON COBALT JV	Responsive	Non-Winning Bid	$10,047,881.71	120.06%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT190522 May 22, 2019 **Call Order:** 007 **Contract:** T4510

District: District 4 **Counties:** PALM BEACH **Fed Aid No:** D418128B

Contract Time: 430 AVAILABLE DAYS **Project(s):** 43234415201 (*) 43234415202

Contract Descr: SR 804 (BOYNTON BEACH BLVD)

The improvements under this contract consist of, but not limited to, widening (roadway and median), milling and resurfacing (including overbuild), concrete (removal, curb and gutter, traffic separator, sidewalk and driveways), guardrail (roadway, end treatments, removal), drainage improvements including trench drain and valley gutter, monitoring existing structures (inspection and settlement, vibration), patterned pavement (green bike lanes), detectable warnings, traffic monitoring sites, signing (single and multi-post, object markers, delineators), pavement markings (painted, permanent and temporary tape, thermoplastic), signalization (cabling, pedestals, post, poles, pedestrian and vehicular detectors, loop detector removal, signal heads), lighting (conductors, luminaires, luminaire bracket arms), utilities (valve assemblies), and sod along State Road 804 (Boynton Beach Boulevard) from 0.103 miles west of Jog Road, easterly 3.711 miles to Congress Avenue, in Palm Beach County.

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) GENERAL ASPHALT CO., INC.		(2) HARDRIVES OF DELRAY, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 43234415201 (1.000) LS	200,000.00000	200,000.00	703,000.00000	703,000.00	901,900.00000	901,900.00
0010 0102 1 MAINTENANCE OF TRAFFIC 43234415201 (430.000) DA (LS)	600,000.00000	600,000.00	400,000.00000	400,000.00	653,360.00000	653,360.00
0015 0102 14 TRAFFIC CONTROL OFFICER 324.000 HR	60.50000	19,602.00	65.00000	21,060.00	65.20000	21,124.80
0020 0102 60 WORK ZONE SIGN 57,390.000 ED	0.22000	12,625.80	0.24000	13,773.60	0.20000	11,478.00
0025 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE 1,256.000 LF	39.60000	49,737.60	50.00000	62,800.00	40.60000	50,993.60

Letting: CT190522 May 22, 2019 **Call Order:** 007 **Contract:** T4510

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) GENERAL ASPHALT CO., INC.		(2) HARDRIVES OF DELRAY, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0030 0102 74 1 276,682.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.13000	35,968.66	0.12000	33,201.84	0.13000	35,968.66
0035 0102 74 2 1,543.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.33000	509.19	0.39000	601.77	0.35000	540.05
0040 0102 74 7 1,134.000 LF CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	4.40000	4,989.60	7.50000	8,505.00	4.50000	5,103.00
0045 0102 76 1,366.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.50000	7,513.00	6.70000	9,152.20	5.60000	7,649.60
0050 0102 78 19,863.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	0.01000	198.63	3.60000	71,506.80	3.35000	66,541.05
0055 0102 99 766.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	11.00000	8,426.00	11.00000	8,426.00	11.25000	8,617.50
0060 0102104 3,440.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	8.81000	30,306.40	9.50000	32,680.00	8.90000	30,616.00
0065 0102107 1 3,440.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	8.81000	30,306.40	9.50000	32,680.00	9.55000	32,852.00

Letting: CT190522 May 22, 2019 **Call Order:** 007 **Contract:** T4510

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GENERAL ASPHALT CO., INC.		(2) HARDRIVES OF DELRAY, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0070 0102911 1 PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK, SKIP 789.000 LF	2.15000	1,696.35	2.25000	1,775.25	2.20000	1,735.80
0075 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK,SOLID 525.000 LF	2.15000	1,128.75	2.25000	1,181.25	2.20000	1,155.00
0080 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW, SOLID 525.000 LF	2.15000	1,128.75	2.25000	1,181.25	2.20000	1,155.00
0085 0104 10 3 SEDIMENT BARRIER 40,416.000 LF	0.01000	404.16	1.75000	70,728.00	0.15000	6,062.40
0090 0104 11 FLOATING TURBIDITY BARRIER 196.000 LF	9.35000	1,832.60	16.00000	3,136.00	19.25000	3,773.00
0095 0104 18 INLET PROTECTION SYSTEM 101.000 EA	82.50000	8,332.50	175.00000	17,675.00	83.70000	8,453.70
0100 0107 1 LITTER REMOVAL 279.280 AC	1.00000	279.28	40.00000	11,171.20	56.20000	15,695.54
0105 0107 2 MOWING 139.210 AC	1.00000	139.21	50.00000	6,960.50	281.00000	39,118.01

Letting: CT190522 May 22, 2019 **Call Order:** 007 **Contract:** T4510

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) GENERAL ASPHALT CO., INC.		(2) HARDRIVES OF DELRAY, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0110 0108 1 (1.000) LS MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43234415201	1.00000	1.00	10,500.00000	10,500.00	31,798.00000	31,798.00
0115 0108 2 (1.000) LS MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 43234415201	1.00000	1.00	12,500.00000	12,500.00	10,112.50000	10,112.50
0120 0110 1 1 (4.230) AC (LS) CLEARING & GRUBBING 43234415201	192,500.00000	192,500.00	23,000.00000	23,000.00	64,125.00000	64,125.00
0125 0110 2 2 0.010 AC SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN	110,000.00000	1,100.00	1,000,000.00000	10,000.00	1,310,000.00000	13,100.00
0130 0110 4 10 14,030.000 SY REMOVAL OF EXISTING CONCRETE	19.80000	277,794.00	20.00000	280,600.00	12.30000	172,569.00
0135 0120 71 (1.000) LS REGULAR EXCAVATION (3-R PROJECTS ONLY) 43234415201	137,500.00000	137,500.00	62,480.00000	62,480.00	71,766.50000	71,766.50
0140 0160 4 705.000 SY TYPE B STABILIZATION	11.00000	7,755.00	10.25000	7,226.25	11.20000	7,896.00
0145 0285711 6,241.000 SY OPTIONAL BASE, BASE GROUP 11	48.00000	299,568.00	41.35000	258,065.35	54.90000	342,630.90

Letting: CT190522 May 22, 2019 **Call Order:** 007 **Contract:** T4510

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) GENERAL ASPHALT CO., INC.		(2) HARDRIVES OF DELRAY, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0150 0327 70 1 333.000 SY MILLING EXIST ASPH PAVT, 1" AVG DEPTH	9.70000	3,230.10	5.00000	1,665.00	17.65000	5,877.45
0155 0327 70 8 195,348.000 SY MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH	3.55000	693,485.40	2.70000	527,439.60	2.47000	482,509.56
0160 0327 70 12 66.000 SY MILLING EXIST ASPH PAVT, 1 1/4" AVG DEPTH	60.00000	3,960.00	5.00000	330.00	39.00000	2,574.00
0165 0327 70 16 779.000 SY MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH	7.65000	5,959.35	5.00000	3,895.00	7.90000	6,154.10
0170 0327 70 19 160.000 SY MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	25.00000	4,000.00	5.00000	800.00	17.10000	2,736.00
0175 0334 1 13 16,796.000 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	120.00000	2,015,520.00	112.00000	1,881,152.00	115.10000	1,933,219.60
0180 0337 7 82 11,087.500 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22	143.00000	1,585,512.50	157.00000	1,740,737.50	155.25000	1,721,334.38
0185 0339 1 10.200 TN MISCELLANEOUS ASPHALT PAVEMENT	1,000.00000	10,200.00	340.00000	3,468.00	686.75000	7,004.85
0190 0425 1341 1.000 EA INLETS, CURB, TYPE P-4, <10'	12,100.00000	12,100.00	7,800.00000	7,800.00	8,430.75000	8,430.75

Letting: CT190522 May 22, 2019 **Call Order:** 007 **Contract:** T4510

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GENERAL ASPHALT CO., INC.		(2) HARDRIVES OF DELRAY, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0195 0425 1485 INLETS, CURB, TYPE 8, PARTIAL 2.000 EA	8,250.00000	16,500.00	5,000.00000	10,000.00	3,458.00000	6,916.00
0200 0425 4 INLETS, ADJUST 2.000 EA	3,300.00000	6,600.00	4,785.00000	9,570.00	2,607.00000	5,214.00
0205 0425 5 MANHOLE, ADJUST 1.000 EA	2,750.00000	2,750.00	530.00000	530.00	2,216.00000	2,216.00
0210 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD 12.000 LF	247.50000	2,970.00	500.00000	6,000.00	556.75000	6,681.00
0215 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD 20.000 LF	247.50000	4,950.00	300.00000	6,000.00	719.00000	14,380.00
0220 0431 1207 PIPE LINING- CIPP- INVERSION RESIN IMPREGNATED FELT, 36" PROJECT 432344-1-52-01 530.000 LF	187.83000	99,549.90	216.00000	114,480.00	191.75000	101,627.50
0225 0436 1 1 TRENCH DRAIN, STANDARD 50.000 LF	550.00000	27,500.00	560.00000	28,000.00	456.75000	22,837.50
0230 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 13,313.000 LF	15.82000	210,611.66	20.00000	266,260.00	27.30000	363,444.90

Letting: CT190522 May 22, 2019 **Call Order:** 007 **Contract:** T4510

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GENERAL ASPHALT CO., INC.		(2) HARDRIVES OF DELRAY, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0235 0520 2 4 6,671.000 LF CONCRETE CURB, TYPE D	12.63000	84,254.73	13.60000	90,725.60	15.75000	105,068.25
0240 0520 3 16.000 LF VALLEY GUTTER- CONCRETE	15.02000	240.32	33.00000	528.00	30.30000	484.80
0245 0520 5 41 983.000 LF TRAFFIC SEPARATOR CONCRETE-TYPE IV, 4' WIDE	49.85000	49,002.55	46.00000	45,218.00	56.30000	55,342.90
0250 0520 5 42 473.000 LF TRAFFIC SEPARATOR CONCRETE-TYPE IV, 6' WIDE	55.52000	26,260.96	57.00000	26,961.00	74.90000	35,427.70
0255 0520 70 1,907.000 SY CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	58.15000	110,892.05	90.00000	171,630.00	74.80000	142,643.60
0260 0522 1 4,971.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	38.06000	189,196.26	37.00000	183,927.00	46.00000	228,666.00
0265 0522 2 2,252.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	47.63000	107,262.76	40.00000	90,080.00	67.60000	152,235.20
0270 0523 1 3 739.000 SY PATTERNED PAVEMENT, VEHICULAR AREAS- GREEN BIKE LANE	66.00000	48,774.00	67.00000	49,513.00	70.20000	51,877.80
0275 0527 2 1,169.000 SF DETECTABLE WARNINGS	39.05000	45,649.45	33.50000	39,161.50	39.30000	45,941.70

Letting: CT190522 May 22, 2019 **Call Order:** 007 **Contract:** T4510

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GENERAL ASPHALT CO., INC.		(2) HARDRIVES OF DELRAY, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0280 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 346.000 LF	19.25000	6,660.50	41.00000	14,186.00	19.65000	6,798.90
0285 0536 8 13 APPROACH TRANSITION CONNECTION TO RIGID BARRIER, FURNISH AND INSTALL, TL-3 2.000 EA	3,190.00000	6,380.00	3,530.00000	7,060.00	3,258.50000	6,517.00
0290 0536 73 GUARDRAIL REMOVAL 151.000 LF	2.20000	332.20	12.00000	1,812.00	2.25000	339.75
0295 0536 85 24 GUARDRAIL END TREATMENT-PARALLEL APPROACH TERMINAL 1.000 EA	3,190.00000	3,190.00	4,040.00000	4,040.00	3,258.50000	3,258.50
0300 0536 85 25 GUARDRAIL END TREATMENT-TRAILING ANCHORAGE TYPE II 1.000 EA	1,100.00000	1,100.00	1,300.00000	1,300.00	1,123.50000	1,123.50
0305 0570 1 2 PERFORMANCE TURF, SOD 3,037.000 SY	3.14000	9,536.18	3.20000	9,718.40	4.75000	14,425.75
0310 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 20.000 LF	9.78000	195.60	10.30000	206.00	6.50000	130.00
0315 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 237.000 LF	24.31000	5,761.47	27.60000	6,541.20	11.70000	2,772.90

Letting: CT190522 May 22, 2019 **Call Order:** 007 **Contract:** T4510

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GENERAL ASPHALT CO., INC.		(2) HARDRIVES OF DELRAY, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0320 0635 2 11 — 8.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	935.00000	7,480.00	872.00000	6,976.00	715.50000	5,724.00
0325 0695 1 1 — 24.000 EA TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL	1,320.00000	31,680.00	1,440.00000	34,560.00	359.25000	8,622.00
0330 0695 6 12 — 24.000 EA TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS	1,320.00000	31,680.00	1,440.00000	34,560.00	937.25000	22,494.00
0335 0695 7131 — 4.000 EA TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, BASE MOUNT	4,235.00000	16,940.00	4,390.00000	17,560.00	3,510.00000	14,040.00
0340 0710 11101 — 1.220 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	913.00000	1,113.86	1,225.00000	1,494.50	932.50000	1,137.65
0345 0710 11102 — 0.029 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	1,298.00000	37.64	1,635.00000	47.42	914.50000	26.52
0350 0710 11123 — 240.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	0.34000	81.60	1.10000	264.00	0.35000	84.00
0355 0710 11124 — 300.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	0.52000	156.00	1.25000	375.00	0.55000	165.00

Letting: CT190522 May 22, 2019 **Call Order:** 007 **Contract:** T4510

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GENERAL ASPHALT CO., INC.		(2) HARDRIVES OF DELRAY, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0360 0710 11125 240.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	0.69000	165.60	1.35000	324.00	0.70000	168.00
0365 0710 11131 7.580 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	379.50000	2,876.61	445.00000	3,373.10	387.75000	2,939.15
0370 0710 11141 0.020 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	379.50000	7.59	615.00000	12.30	388.00000	7.76
0375 0710 11160 162.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	44.00000	7,128.00	40.00000	6,480.00	44.90000	7,273.80
0380 0710 11201 6.520 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	913.00000	5,952.76	1,225.00000	7,987.00	932.50000	6,079.90
0385 0710 11202 0.040 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	1,298.00000	51.92	1,635.00000	65.40	1,325.75000	53.03
0390 0710 11224 120.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	0.52000	62.40	1.25000	150.00	0.55000	66.00

Letting: CT190522 May 22, 2019 **Call Order:** 007 **Contract:** T4510

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GENERAL ASPHALT CO., INC.		(2) HARDRIVES OF DELRAY, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 0001 Roadway						
0395 0710 11241 0.040 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"	379.50000	15.18	615.00000	24.60	387.75000	15.51
0400 0999 16 (1.000) LS PARTNERING, DO NOT BID 43234415201	6,000.00000	6,000.00	6,000.00000	6,000.00	6,000.00000	6,000.00
0405 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43234415201	9,163.93000	9,163.93	9,163.93000	9,163.93	9,163.93000	9,163.93
0001 Roadway Section Totals:		**$7,452,024.91**		**$7,655,719.31**		**$8,248,162.70**
SECTION: 0002 Signing						
0410 0700 1 11 56.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	357.50000	20,020.00	411.00000	23,016.00	415.75000	23,282.00
0415 0700 1 12 18.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	1,265.00000	22,770.00	627.00000	11,286.00	634.75000	11,425.50
0420 0700 1 13 13.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	1,430.00000	18,590.00	1,750.00000	22,750.00	1,769.75000	23,006.75
0425 0700 1 50 3.000 AS SINGLE POST SIGN, RELOCATE	324.50000	973.50	233.00000	699.00	236.00000	708.00

Letting: CT190522 May 22, 2019 **Call Order:** 007 **Contract:** T4510

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) GENERAL ASPHALT CO., INC.		(2) HARDRIVES OF DELRAY, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0430 0700 1 60 SINGLE POST SIGN, REMOVE 40.000 AS	27.50000	1,100.00	33.00000	1,320.00	33.70000	1,348.00
0435 0700 2 50 MULTI- POST SIGN, GROUND MOUNT, RELOCATE 1.000 AS	3,025.00000	3,025.00	3,600.00000	3,600.00	3,640.50000	3,640.50
0440 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 1.000 EA	27.50000	27.50	97.00000	97.00	97.80000	97.80
0445 0705 10 1 OBJECT MARKER, TYPE 1 13.000 EA	170.50000	2,216.50	66.00000	858.00	67.40000	876.20
0450 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN 41.000 EA	71.50000	2,931.50	194.00000	7,954.00	196.75000	8,066.75
0455 0705 11 4 DELINEATOR, FLEXIBLE HIGH PERFORMANCE 48" 9.000 EA	82.50000	742.50	189.00000	1,701.00	191.00000	1,719.00
0460 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43234415201 (1.000) LS	76,839.59000	76,839.59	94,390.00000	94,390.00	78,488.00000	78,488.00
0465 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 9,241.000 LF	1.71000	15,802.11	2.75000	25,412.75	1.75000	16,171.75

Letting: CT190522 May 22, 2019 **Call Order:** 007 **Contract:** T4510

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GENERAL ASPHALT CO., INC.		(2) HARDRIVES OF DELRAY, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0470 0711 11124 208.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	2.70000	561.60	4.10000	852.80	2.75000	572.00
0475 0711 11125 1,801.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	3.74000	6,735.74	5.45000	9,815.45	3.80000	6,843.80
0480 0711 11141 2.387 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	1,212.20000	2,893.52	2,785.00000	6,647.80	1,234.50000	2,946.75
0485 0711 11160 3.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	55.00000	165.00	75.00000	225.00	56.20000	168.60
0490 0711 11170 187.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	44.00000	8,228.00	55.00000	10,285.00	44.90000	8,396.30
0495 0711 11224 218.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	2.70000	588.60	4.10000	893.80	2.75000	599.50
0500 0711 11241 0.267 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	1,212.20000	323.66	2,785.00000	743.60	1,205.75000	321.94
0505 0711 14123 184.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK	10.45000	1,922.80	9.00000	1,656.00	10.65000	1,959.60

Letting: CT190522 May 22, 2019 **Call Order:** 007 **Contract:** T4510

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GENERAL ASPHALT CO., INC.		(2) HARDRIVES OF DELRAY, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0510 0711 14125 5,141.000 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK LF	18.70000	96,136.70	16.70000	85,854.70	19.10000	98,193.10
0515 0711 14160 51.000 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE EA	244.20000	12,454.20	200.00000	10,200.00	249.50000	12,724.50
0520 0711 14170 51.000 THERMOPLASTIC, PREFORMED, WHITE, ARROW EA	135.30000	6,900.30	85.00000	4,335.00	138.25000	7,050.75
0525 0711 16101 9.850 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" GM	4,015.00000	39,547.75	3,895.00000	38,365.75	4,101.00000	40,394.85
0530 0711 16102 0.699 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" GM	5,395.50000	3,771.45	5,200.00000	3,634.80	5,440.25000	3,802.73
0535 0711 16131 13.438 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP GM	995.50000	13,377.53	975.00000	13,102.05	1,016.25000	13,656.37
0540 0711 16201 6.910 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" GM	4,015.00000	27,743.65	3,895.00000	26,914.45	4,101.00000	28,337.91
0545 0711 16202 0.003 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8" GM	5,494.50000	16.48	5,200.00000	15.60	18,706.50000	56.12

Letting: CT190522 May 22, 2019 **Call Order:** 007 **Contract:** T4510

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GENERAL ASPHALT CO., INC.		(2) HARDRIVES OF DELRAY, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0550 0713103101 0.042 GM PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES	27,489.00000	1,154.54	60,000.00000	2,520.00	26,741.50000	1,123.14
0555 0713103131 0.096 GM PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES	7,524.00000	722.30	15,000.00000	1,440.00	8,005.75000	768.55
0560 0713103201 0.042 GM PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	27,489.00000	1,154.54	60,000.00000	2,520.00	26,741.50000	1,123.14
0565 0713103331 0.096 GM PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES	6,875.00000	660.00	15,000.00000	1,440.00	7,315.00000	702.24
0570 0713107 60.000 SF PREFORMED/PERMANENT TAPE, REMOVE	2.20000	132.00	5.60000	336.00	2.25000	135.00
0002 Signing Section Totals:		**$390,228.56**		**$414,881.55**		**$398,707.14**
SECTION: 0003 Lighting						
0575 0715 1 11 2,430.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR <	1.56000	3,790.80	1.75000	4,252.50	0.90000	2,187.00
0580 0715 1 60 2,430.000 LF LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	0.28000	680.40	0.31000	753.30	0.05000	121.50

Letting: CT190522 May 22, 2019 **Call Order:** 007 **Contract:** T4510

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GENERAL ASPHALT CO., INC.		(2) HARDRIVES OF DELRAY, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0585 0715 5 21 18.000 EA LUMINAIRE & BRACKET ARM, REPLACE LUMINAIRE AND ARM ON EXISTING POLE	1,749.80000	31,496.40	1,624.00000	29,232.00	1,527.00000	27,486.00
0003 Lighting Section Totals:		**$35,967.60**		**$34,237.80**		**$29,794.50**
SECTION: 0004 Signalization						
0590 0630 2 11 1,142.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	10.18000	11,625.56	10.50000	11,991.00	7.55000	8,622.10
0595 0630 2 12 2,968.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	28.67000	85,092.56	30.50000	90,524.00	15.05000	44,668.40
0600 0632 7 1 7.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	4,357.34000	30,501.38	4,660.00000	32,620.00	6,447.50000	45,132.50
0605 0635 2 11 59.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	935.00000	55,165.00	875.00000	51,625.00	539.25000	31,815.75
0610 0646 1 11 42.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	1,229.88000	51,654.96	1,500.00000	63,000.00	871.25000	36,592.50
0615 0646 1 12 6.000 EA ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST	1,292.57000	7,755.42	1,600.00000	9,600.00	640.00000	3,840.00

Letting: CT190522 May 22, 2019 **Call Order:** 007 **Contract:** T4510

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) GENERAL ASPHALT CO., INC.		(2) HARDRIVES OF DELRAY, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0620 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 11.000 EA	275.48000	3,030.28	253.00000	2,783.00	190.75000	2,098.25
0625 0650 2102 VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER 10.000 EA	289.50000	2,895.00	285.00000	2,850.00	365.00000	3,650.00
0630 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 44.000 AS	654.50000	28,798.00	542.00000	23,848.00	588.50000	25,894.00
0635 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 4.000 AS	1,127.50000	4,510.00	1,175.00000	4,700.00	1,074.75000	4,299.00
0640 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 18.000 AS	110.20000	1,983.60	158.00000	2,844.00	234.75000	4,225.50
0645 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 23.000 EA	206.84000	4,757.32	232.00000	5,336.00	228.25000	5,249.75
0650 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10 41.000 EA	261.94000	10,739.54	246.00000	10,086.00	242.25000	9,932.25
0655 0660 1600 LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN 63.000 EA	55.10000	3,471.30	63.20000	3,981.60	64.50000	4,063.50

Letting: CT190522 May 22, 2019 **Call Order:** 007 **Contract:** T4510

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) GENERAL ASPHALT CO., INC.		(2) HARDRIVES OF DELRAY, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0660 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 110.000 AS	995.50000	109,505.00	1,028.00000	113,080.00	1,435.75000	157,932.50
0665 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 1.000 EA	16,056.52000	16,056.52	17,000.00000	17,000.00	14,484.50000	14,484.50
0670 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 4.000 EA	3,355.00000	13,420.00	3,400.00000	13,600.00	3,943.75000	15,775.00
0675 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 40.000 EA	247.50000	9,900.00	236.00000	9,440.00	268.25000	10,730.00
0680 0665 1 12 PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE 12.000 EA	1,475.95000	17,711.40	1,110.00000	13,320.00	1,202.00000	14,424.00
0685 0665 1 50 PEDESTRIAN DETECTOR, ADJUST/MODIFY ON EXISTING POLE 4.000 EA	241.16000	964.64	226.00000	904.00	173.25000	693.00
0690 0665 1 60 PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN 34.000 EA	60.50000	2,057.00	63.00000	2,142.00	88.00000	2,992.00
0695 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY 7.000 AS	1,260.94000	8,826.58	1,378.00000	9,646.00	4,276.50000	29,935.50

Letting: CT190522 May 22, 2019 **Call Order:** 007 **Contract:** T4510

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GENERAL ASPHALT CO., INC.		(2) HARDRIVES OF DELRAY, INC.		(3) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 0004 Signalization						
0004 Signalization Section Totals:		**$480,421.06**		**$494,920.60**		**$477,050.00**
SECTION: 0005 Utilities						
0700 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43234415202	481.98000	481.98	481.98000	481.98	481.98000	481.98
0705 1080 24106 26.000 EA UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 6"	385.00000	10,010.00	3,600.00000	93,600.00	1,582.75000	41,151.50
0005 Utilities Section Totals:		**$10,491.98**		**$94,081.98**		**$41,633.48**
Contract Grand Totals:		**$8,369,134.11**		**$8,693,841.24**		**9,195,347.82**

Letting: CT190522 May 22, 2019 **Call Order:** 007 **Contract:** T4510

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CENTRAL MORRISON COBALT JV					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 43234415201	1,000,000.00000	1,000,000.00				
0010 0102 1 (430.000) DA (LS) MAINTENANCE OF TRAFFIC 43234415201	500,000.00000	500,000.00				
0015 0102 14 324.000 HR TRAFFIC CONTROL OFFICER	61.00000	19,764.00				
0020 0102 60 57,390.000 ED WORK ZONE SIGN	0.21000	12,051.90				
0025 0102 71 13 1,256.000 LF TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE	37.08000	46,572.48				
0030 0102 74 1 276,682.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.12000	33,201.84				
0035 0102 74 2 1,543.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.31000	478.33				
0040 0102 74 7 1,134.000 LF CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	4.12000	4,672.08				

Letting: CT190522 May 22, 2019 **Call Order:** 007 **Contract:** T4510

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CENTRAL MORRISON COBALT JV					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 76 1,366.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.15000	7,034.90				
0050 0102 78 19,863.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3.09000	61,376.67				
0055 0102 99 766.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	10.30000	7,889.80				
0060 0102104 3,440.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	15.45000	53,148.00				
0065 0102107 1 3,440.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	5.15000	17,716.00				
0070 0102911 1 789.000 LF PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK, SKIP	2.01000	1,585.89				
0075 0102911 2 525.000 LF PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK,SOLID	2.01000	1,055.25				
0080 0102912 2 525.000 LF PAVEMENT MARKING REMOVABLE TAPE, YELLOW, SOLID	2.01000	1,055.25				
0085 0104 10 3 40,416.000 LF SEDIMENT BARRIER	2.12000	85,681.92				

Letting: CT190522 May 22, 2019 **Call Order:** 007 **Contract:** T4510

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CENTRAL MORRISON COBALT JV					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0090 0104 11 FLOATING TURBIDITY BARRIER 196.000 LF	18.81000	3,686.76				
0095 0104 18 INLET PROTECTION SYSTEM 101.000 EA	93.75000	9,468.75				
0100 0107 1 LITTER REMOVAL 279.280 AC	16.50000	4,608.12				
0105 0107 2 MOWING 139.210 AC	51.50000	7,169.32				
0110 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43234415201 (1.000) LS	136,880.00000	136,880.00				
0115 0108 2 MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 43234415201 (1.000) LS	33,601.50000	33,601.50				
0120 0110 1 1 CLEARING & GRUBBING 43234415201 (4.230) AC (LS)	360,000.00000	360,000.00				
0125 0110 2 2 SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN 0.010 AC	3,200,000.00000	32,000.00				

Letting: CT190522 May 22, 2019 **Call Order:** 007 **Contract:** T4510

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CENTRAL MORRISON COBALT JV					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0130 0110 4 10 REMOVAL OF EXISTING CONCRETE 14,030.000 SY	22.27000	312,448.10				
0135 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 43234415201 (1.000) LS	181,182.65000	181,182.65				
0140 0160 4 TYPE B STABILIZATION 705.000 SY	16.82000	11,858.10				
0145 0285711 OPTIONAL BASE, BASE GROUP 11 6,241.000 SY	52.04000	324,781.64				
0150 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH 333.000 SY	8.93000	2,973.69				
0155 0327 70 8 MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH 195,348.000 SY	2.82000	550,881.36				
0160 0327 70 12 MILLING EXIST ASPH PAVT, 1 1/4" AVG DEPTH 66.000 SY	40.48000	2,671.68				
0165 0327 70 16 MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH 779.000 SY	7.63000	5,943.77				
0170 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH 160.000 SY	18.59000	2,974.40				

Letting: CT190522 May 22, 2019 **Call Order:** 007 **Contract:** T4510

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CENTRAL MORRISON COBALT JV					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0175 0334 1 13 — 16,796.000 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	123.21000	2,069,435.16				
0180 0337 7 82 — 11,087.500 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22	153.49000	1,701,820.38				
0185 0339 1 — 10.200 TN MISCELLANEOUS ASPHALT PAVEMENT	372.51000	3,799.60				
0190 0425 1341 — 1.000 EA INLETS, CURB, TYPE P-4, <10'	7,210.00000	7,210.00				
0195 0425 1485 — 2.000 EA INLETS, CURB, TYPE 8, PARTIAL	4,635.00000	9,270.00				
0200 0425 4 — 2.000 EA INLETS, ADJUST	4,429.00000	8,858.00				
0205 0425 5 — 1.000 EA MANHOLE, ADJUST	489.25000	489.25				
0210 0430175115 — 12.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	473.80000	5,685.60				
0215 0430175130 — 20.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	278.10000	5,562.00				

Letting: CT190522 May 22, 2019 **Call Order:** 007 **Contract:** T4510

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CENTRAL MORRISON COBALT JV					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0220 0431 1207 530.000 LF PIPE LINING- CIPP- INVERSION RESIN IMPREGNATED FELT, 36" PROJECT 432344-1-52-01	175.87000	93,211.10				
0225 0436 1 1 50.000 LF TRENCH DRAIN, STANDARD	515.00000	25,750.00				
0230 0520 1 10 13,313.000 LF CONCRETE CURB & GUTTER, TYPE F	29.09000	387,275.17				
0235 0520 2 4 6,671.000 LF CONCRETE CURB, TYPE D	24.18000	161,304.78				
0240 0520 3 16.000 LF VALLEY GUTTER- CONCRETE	71.38000	1,142.08				
0245 0520 5 41 983.000 LF TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	41.78000	41,069.74				
0250 0520 5 42 473.000 LF TRAFFIC SEPARATOR CONCRETE- TYPE IV, 6' WIDE	53.12000	25,125.76				
0255 0520 70 1,907.000 SY CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	51.34000	97,905.38				

Letting: CT190522 May 22, 2019 **Call Order:** 007 **Contract:** T4510

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CENTRAL MORRISON COBALT JV					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0260 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 4,971.000 SY	62.05000	308,450.55				
0265 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 2,252.000 SY	72.35000	162,932.20				
0270 0523 1 3 PATTERNED PAVEMENT, VEHICULAR AREAS- GREEN BIKE LANE 739.000 SY	64.38000	47,576.82				
0275 0527 2 DETECTABLE WARNINGS 1,169.000 SF	25.75000	30,101.75				
0280 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 346.000 LF	18.02000	6,234.92				
0285 0536 8 13 APPROACH TRANSITION CONNECTION TO RIGID BARRIER, FURNISH AND INSTALL, TL-3 2.000 EA	2,987.00000	5,974.00				
0290 0536 73 GUARDRAIL REMOVAL 151.000 LF	2.06000	311.06				
0295 0536 85 24 GUARDRAIL END TREATMENT- PARALLEL APPROACH TERMINAL 1.000 EA	2,987.00000	2,987.00				

Letting: CT190522 May 22, 2019 **Call Order:** 007 **Contract:** T4510

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CENTRAL MORRISON COBALT JV					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0300 0536 85 25 GUARDRAIL END TREATMENT-TRAILING ANCHORAGE TYPE II	1.000 EA	1,030.00000	1,030.00			
0305 0570 1 2 PERFORMANCE TURF, SOD	3,037.000 SY	2.15000	6,529.55			
0310 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH	20.000 LF	20.60000	412.00			
0315 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	237.000 LF	25.75000	6,102.75			
0320 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	8.000 EA	463.50000	3,708.00			
0325 0695 1 1 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL	24.000 EA	1,184.50000	28,428.00			
0330 0695 6 12 TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS	24.000 EA	772.50000	18,540.00			
0335 0695 7131 TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, BASE MOUNT	4.000 EA	5,150.00000	20,600.00			

Letting: CT190522 May 22, 2019 **Call Order:** 007 **Contract:** T4510

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CENTRAL MORRISON COBALT JV					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0340 0710 11101 1.220 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	854.90000	1,042.98				
0345 0710 11102 0.029 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	2,000.00000	58.00				
0350 0710 11123 240.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	0.32000	76.80				
0355 0710 11124 300.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	0.48000	144.00				
0360 0710 11125 240.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	0.65000	156.00				
0365 0710 11131 7.580 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	355.35000	2,693.55				
0370 0710 11141 0.020 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	355.35000	7.11				

Letting: CT190522 May 22, 2019 **Call Order:** 007 **Contract:** T4510

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CENTRAL MORRISON COBALT JV					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0375 0710 11160	162.000	41.20000	6,674.40			
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	EA					
0380 0710 11201	6.520	854.90000	5,573.95			
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	GM					
0385 0710 11202	0.040	1,215.40000	48.62			
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	GM					
0390 0710 11224	120.000	0.48000	57.60			
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	LF					
0395 0710 11241	0.040	355.35000	14.21			
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"	GM					
0400 0999 16	(1.000)	6,000.00000	6,000.00			
PARTNERING, DO NOT BID 43234415201	LS					
0405 0999 25	(1.000)	9,163.93000	9,163.93			
INITIAL CONTINGENCY AMOUNT, DO NOT BID 43234415201	LS					
0001 Roadway Section Totals:			**$9,162,957.90**			

Letting: CT190522 May 22, 2019 **Call Order:** 007 **Contract:** T4510

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CENTRAL MORRISON COBALT JV					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0410 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 56.000 AS	381.10000	21,341.60				
0415 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 18.000 AS	581.95000	10,475.10				
0420 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 13.000 AS	1,622.25000	21,089.25				
0425 0700 1 50 SINGLE POST SIGN, RELOCATE 3.000 AS	216.30000	648.90				
0430 0700 1 60 SINGLE POST SIGN, REMOVE 40.000 AS	30.90000	1,236.00				
0435 0700 2 50 MULTI- POST SIGN, GROUND MOUNT, RELOCATE 1.000 AS	3,337.20000	3,337.20				
0440 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 1.000 EA	89.61000	89.61				
0445 0705 10 1 OBJECT MARKER, TYPE 1 13.000 EA	61.80000	803.40				
0450 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN 41.000 EA	252.35000	10,346.35				

Letting: CT190522 May 22, 2019 **Call Order:** 007 **Contract:** T4510

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CENTRAL MORRISON COBALT JV					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0455 0705 11 4 — 9.000 EA DELINEATOR, FLEXIBLE HIGH PERFORMANCE 48"	231.75000	2,085.75				
0460 0710 90 — (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43234415201	71,949.80000	71,949.80				
0465 0711 11123 — 9,241.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	1.60000	14,785.60				
0470 0711 11124 — 208.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	2.52000	524.16				
0475 0711 11125 — 1,801.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	3.50000	6,303.50				
0480 0711 11141 — 2.387 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	1,135.06000	2,709.39				
0485 0711 11160 — 3.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	51.50000	154.50				
0490 0711 11170 — 187.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	41.20000	7,704.40				

Letting: CT190522 May 22, 2019 **Call Order:** 007 **Contract:** T4510

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CENTRAL MORRISON COBALT JV					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0495 0711 11224 218.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	2.52000	549.36				
0500 0711 11241 0.267 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	1,135.06000	303.06				
0505 0711 14123 184.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK	9.78000	1,799.52				
0510 0711 14125 5,141.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	17.51000	90,018.91				
0515 0711 14160 51.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	228.66000	11,661.66				
0520 0711 14170 51.000 EA THERMOPLASTIC, PREFORMED, WHITE, ARROW	126.69000	6,461.19				
0525 0711 16101 9.850 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	3,759.50000	37,031.08				
0530 0711 16102 0.699 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	5,052.15000	3,531.45				

Letting: CT190522 May 22, 2019 **Call Order:** 007 **Contract:** T4510

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CENTRAL MORRISON COBALT JV					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0535 0711 16131 13.438 GM THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	932.15000	12,526.23				
0540 0711 16201 6.910 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	3,759.50000	25,978.15				
0545 0711 16202 0.003 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"	5,144.85000	15.43				
0550 0713103101 0.042 GM PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES	25,739.70000	1,081.07				
0555 0713103131 0.096 GM PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES	7,045.20000	676.34				
0560 0713103201 0.042 GM PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	25,739.70000	1,081.07				
0565 0713103331 0.096 GM PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES	6,705.73000	643.75				
0570 0713107 60.000 SF PREFORMED/PERMANENT TAPE, REMOVE	2.06000	123.60				

Letting: CT190522 May 22, 2019 **Call Order:** 007 **Contract:** T4510

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CENTRAL MORRISON COBALT JV					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0002 Signing Section Totals:		**$369,066.38**				
SECTION: 0003 Lighting						
0575 0715 1 11	2,430.000	0.88000	2,138.40			
LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR <	LF					
0580 0715 1 60	2,430.000	0.26000	631.80			
LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	LF					
0585 0715 5 21	18.000	1,648.00000	29,664.00			
LUMINAIRE & BRACKET ARM, REPLACE LUMINAIRE AND ARM ON EXISTING POLE	EA					
0003 Lighting Section Totals:		**$32,434.20**				
SECTION: 0004 Signalization						
0590 0630 2 11	1,142.000	10.30000	11,762.60			
CONDUIT, FURNISH & INSTALL, OPEN TRENCH	LF					
0595 0630 2 12	2,968.000	30.90000	91,711.20			
CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	LF					

Letting: CT190522 May 22, 2019 **Call Order:** 007 **Contract:** T4510

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CENTRAL MORRISON COBALT JV					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0600 0632 7 1 — 7.000 PI	2,060.00000	14,420.00				
SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL						
0605 0635 2 11 — 59.000 EA	463.50000	27,346.50				
PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE						
0610 0646 1 11 — 42.000 EA	1,648.00000	69,216.00				
ALUMINUM SIGNALS POLE, PEDESTAL						
0615 0646 1 12 — 6.000 EA	1,442.00000	8,652.00				
ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST						
0620 0646 1 60 — 11.000 EA	180.25000	1,982.75				
ALUMINUM SIGNALS POLE, REMOVE						
0625 0650 2102 — 10.000 EA	463.50000	4,635.00				
VEHICULAR SIGNAL AUXILIARIES, REPAIR/REPLACE/RETROFIT- FURNISH & INSTALL, BACKPLATE- BLACK WITH REFLECT BORDER						
0630 0653 1 11 — 44.000 AS	618.00000	27,192.00				
PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY						
0635 0653 1 12 — 4.000 AS	1,236.00000	4,944.00				
PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS						

Letting: CT190522 May 22, 2019 **Call Order:** 007 **Contract:** T4510

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CENTRAL MORRISON COBALT JV					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0640 0653 1 60	18.000	154.50000	2,781.00			
PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN	AS					
0645 0660 1109	23.000	231.75000	5,330.25			
LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	EA					
0650 0660 1110	41.000	309.00000	12,669.00			
LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	EA					
0655 0660 1600	63.000	5.15000	324.45			
LOOP DETECTOR INDUCTIVE, REMOVE- CABINET TO REMAIN	EA					
0660 0660 2106	110.000	566.50000	62,315.00			
LOOP ASSEMBLY, F&I, TYPE F	AS					
0665 0660 4 11	1.000	15,450.00000	15,450.00			
VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT	EA					
0670 0660 4 12	4.000	3,090.00000	12,360.00			
VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT	EA					
0675 0665 1 11	40.000	180.25000	7,210.00			
PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	EA					

Letting: CT190522 May 22, 2019 **Call Order:** 007 **Contract:** T4510

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CENTRAL MORRISON COBALT JV					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0680 0665 1 12 — 12.000 EA — PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE	927.00000	11,124.00				
0685 0665 1 50 — 4.000 EA — PEDESTRIAN DETECTOR, ADJUST/MODIFY ON EXISTING POLE	77.25000	309.00				
0690 0665 1 60 — 34.000 EA — PEDESTRIAN DETECTOR, REMOVE-POLE/PEDESTAL TO REMAIN	77.25000	2,626.50				
0695 0670 5400 — 7.000 AS — TRAFFIC CONTROLLER ASSEMBLY, MODIFY	412.00000	2,884.00				
0004 Signalization Section Totals:		**$397,245.25**				
SECTION: 0005 Utilities						
0700 0999 25 — (1.000) LS — INITIAL CONTINGENCY AMOUNT, DO NOT BID 43234415202	481.98000	481.98				
0705 1080 24106 — 26.000 EA — UTILITY FIXTURE, VALVE ASSEMBLY, FURNISH AND INSTALL, 6"	3,296.00000	85,696.00				
0005 Utilities Section Totals:		**$86,177.98**				

Letting: CT190522 May 22, 2019 **Call Order:** 007 **Contract:** T4510

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(4) CENTRAL MORRISON COBALT JV					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Contract Grand Totals:				**$10,047,881.71**				

Letting: CT190522 May 22, 2019 **Call Order:** 007 **Contract:** T4510

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office