Vendor Ranking

Letting: CT190522 May 22, 2019 10:30 AM
Call Order: 008
Contract: T4518
District: District 4
Counties: PALM BEACH
Fed Aid No: D419001B
Contract Time: 406 AVAILABLE DAYS
Project(s): 43829115201 (*) 43829115203
Contract Desc: BELLE GLADE CITYWIDE SIDEWALKS

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	DICKERSON FLORIDA, INC.	Responsive	Winning bid	$1,840,413.50	100.00%
2	ZAHLENE ENTERPRISES INC.	Responsive	Non-Winning Bid	$1,948,904.55	105.89%
3	ROSSO SITE DEVELOPMENT, INC.	Responsive	Non-Winning Bid	$2,050,248.89	111.40%
4	HORIZON CONTRACTORS, INC.	Responsive	Non-Winning Bid	$2,082,046.84	113.13%
5	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$2,133,589.03	115.93%
6	THE STOUT GROUP LLC	Responsive	Non-Winning Bid	$2,179,713.68	118.44%
7	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bid	$2,436,606.91	132.39%
8	HALLEY ENGINEERING CONTRACTORS, INC.	Responsive	Non-Winning Bid	$2,498,568.08	135.76%
9	CONCRETE SERVICES, LLC	Responsive	Non-Winning Bid	$2,656,885.51	144.36%
10	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$3,540,382.35	192.37%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT190522 May 22, 2019 **Call Order:** 008 **Contract:** T4518

District: District 4 **Counties:** PALM BEACH **Fed Aid No:** D419001B

Contract Time: 406 AVAILABLE DAYS **Project(s):** 43829115201 (*) 43829115203

Contract Descr: BELLE GLADE CITYWIDE SIDEWALKS

The improvements under this contract consist of, but not limited to, concrete sidewalks, pavement widening, pavement restoration, driveway reconstruction, drainage structures and pipes, signing, thermoplastic and painted pavement markings, and detectable warnings at ten locations in the City of Belle Glade, Palm Beach County. The ten locations are indicated in the Plans.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) DICKERSON FLORIDA, INC.		(2) ZAHLENE ENTERPRISES INC.		(3) ROSSO SITE DEVELOPMENT, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 43829115201 (1.000) LS	180,000.00000	180,000.00	71,785.00000	71,785.00	300,680.14000	300,680.14
0010 0102 1 MAINTENANCE OF TRAFFIC 43829115201 (406.000) DA (LS)	150,000.00000	150,000.00	46,185.00000	46,185.00	52,862.56000	52,862.56
0015 0102 14 TRAFFIC CONTROL OFFICER 96.000 HR	45.00000	4,320.00	79.00000	7,584.00	57.75000	5,544.00
0020 0102 60 WORK ZONE SIGN 5,088.000 ED	0.25000	1,272.00	0.30000	1,526.40	0.39000	1,984.32
0025 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE 350.000 LF	38.00000	13,300.00	56.15000	19,652.50	37.80000	13,230.00
0030 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 16,580.000 ED	0.15000	2,487.00	0.20000	3,316.00	0.21000	3,481.80

Letting: CT190522 May 22, 2019 **Call Order:** 008 **Contract:** T4518

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) DICKERSON FLORIDA, INC.		(2) ZAHLENE ENTERPRISES INC.		(3) ROSSO SITE DEVELOPMENT, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0035 0102 74 7 — 72.000 LF CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	8.50000	612.00	6.36000	457.92	5.18000	372.96
0040 0102 76 — 92.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	7.00000	644.00	10.60000	975.20	8.63000	793.96
0045 0102 99 — 1,092.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	11.00000	12,012.00	16.25000	17,745.00	13.23000	14,447.16
0050 0104 10 3 — 13,325.000 LF SEDIMENT BARRIER	1.00000	13,325.00	3.35000	44,638.75	0.31000	4,130.75
0055 0104 18 — 8.000 EA INLET PROTECTION SYSTEM	85.00000	680.00	262.95000	2,103.60	127.42000	1,019.36
0060 0108 1 — (1.000) LS MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43829115201	55,000.00000	55,000.00	72,575.00000	72,575.00	139,475.00000	139,475.00
0065 0110 1 1 — (4.000) AC (LS) CLEARING & GRUBBING 43829115201	123,000.00000	123,000.00	50,000.00000	50,000.00	29,006.68000	29,006.68
0070 0110 2 2 — 0.050 AC SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN	25,000.00000	1,250.00	56,400.00000	2,820.00	13,788.48000	689.42

Letting: CT190522 May 22, 2019 **Call Order:** 008 **Contract:** T4518

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) DICKERSON FLORIDA, INC.		(2) ZAHLENE ENTERPRISES INC.		(3) ROSSO SITE DEVELOPMENT, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0075 0110 4 10 REMOVAL OF EXISTING CONCRETE 999.000 SY	25.00000	24,975.00	12.76000	12,747.24	10.65000	10,639.35
0080 0110 7 1 MAILBOX, F&I SINGLE 12.000 EA	150.00000	1,800.00	590.41000	7,084.92	22.23000	266.76
0085 0120 1 REGULAR EXCAVATION 5,710.000 CY	10.00000	57,100.00	15.44000	88,162.40	8.27000	47,221.70
0090 0120 6 EMBANKMENT 3,952.000 CY	10.00000	39,520.00	30.52000	120,615.04	8.27000	32,683.04
0095 0145 2 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL 10,820.000 SY	2.00000	21,640.00	4.54000	49,122.80	3.08000	33,325.60
0100 0160 4 TYPE B STABILIZATION 11,915.000 SY	14.00000	166,810.00	17.39000	207,201.85	8.86000	105,566.90
0105 0285704 OPTIONAL BASE, BASE GROUP 04 10,845.000 SY	9.00000	97,605.00	9.17000	99,448.65	12.55000	136,104.75
0110 0285706 OPTIONAL BASE, BASE GROUP 06 26.000 SY	10.00000	260.00	42.29000	1,099.54	17.00000	442.00
0115 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH 22.000 SY	50.00000	1,100.00	191.44000	4,211.68	59.33000	1,305.26

Letting: CT190522 May 22, 2019 **Call Order:** 008 **Contract:** T4518

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) DICKERSON FLORIDA, INC.		(2) ZAHLENE ENTERPRISES INC.		(3) ROSSO SITE DEVELOPMENT, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0120 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B 45.700 TN	200.00000	9,140.00	343.98000	15,719.89	270.66000	12,369.16
0125 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL 15.400 CY	550.00000	8,470.00	824.65000	12,699.61	927.72000	14,286.89
0130 0400 1 2 CONCRETE CLASS I, ENDWALLS 0.600 CY	1,600.00000	960.00	4,701.17000	2,820.70	3,045.00000	1,827.00
0135 0425 1201 INLETS, CURB, TYPE 9, <10' 7.000 EA	4,000.00000	28,000.00	4,239.02000	29,673.14	4,751.25000	33,258.75
0140 0425 1351 INLETS, CURB, TYPE P-5, <10' 4.000 EA	4,000.00000	16,000.00	4,638.01000	18,552.04	5,643.75000	22,575.00
0145 0425 1431 INLETS, CURB, TYPE J-3, <10' 3.000 EA	7,000.00000	21,000.00	8,982.49000	26,947.47	10,893.75000	32,681.25
0150 0425 1521 INLETS, DT BOT, TYPE C,<10' 1.000 EA	3,000.00000	3,000.00	3,169.55000	3,169.55	8,705.55000	8,705.55
0155 0425 1529 INLETS, DT BOT, TYPE C, MODIFY 2.000 EA	3,000.00000	6,000.00	2,405.55000	4,811.10	4,620.00000	9,240.00
0160 0425 1701 INLETS, GUTTER, TYPE S, <10' 2.000 EA	4,000.00000	8,000.00	4,683.77000	9,367.54	5,334.00000	10,668.00

Letting: CT190522 May 22, 2019 **Call Order:** 008 **Contract:** T4518

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) DICKERSON FLORIDA, INC.		(2) ZAHLENE ENTERPRISES INC.		(3) ROSSO SITE DEVELOPMENT, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0165 0425 2 41 MANHOLES, P-7, <10' 11.000 EA	4,000.00000	44,000.00	4,077.59000	44,853.49	7,061.25000	77,673.75
0170 0425 2 61 MANHOLES, P-8, <10' 3.000 EA	4,000.00000	12,000.00	3,850.12000	11,550.36	7,959.00000	23,877.00
0175 0425 3 43 JUNCTION BOX, DRAINAGE, P-7, PARTIAL 3.000 EA	3,000.00000	9,000.00	1,632.23000	4,896.69	3,375.75000	10,127.25
0180 0430175112 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD 483.000 LF	35.00000	16,905.00	55.38000	26,748.54	180.60000	87,229.80
0185 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD 210.000 LF	35.00000	7,350.00	60.36000	12,675.60	129.15000	27,121.50
0190 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 103.000 LF	50.00000	5,150.00	70.17000	7,227.51	219.45000	22,603.35
0195 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 89.000 LF	60.00000	5,340.00	93.23000	8,297.47	149.10000	13,269.90
0200 0430175215 PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 15"S/CD 13.000 LF	65.00000	845.00	105.91000	1,376.83	144.90000	1,883.70
0205 0430175218 PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD 94.000 LF	70.00000	6,580.00	98.98000	9,304.12	148.05000	13,916.70

Letting: CT190522 May 22, 2019 **Call Order:** 008 **Contract:** T4518

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) DICKERSON FLORIDA, INC.		(2) ZAHLENE ENTERPRISES INC.		(3) ROSSO SITE DEVELOPMENT, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0210 0436 1 1 TRENCH DRAIN, STANDARD 30.000 LF	300.00000	9,000.00	454.63000	13,638.90	548.10000	16,443.00
0215 0515 2211 PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1 84.000 LF	125.00000	10,500.00	185.11000	15,549.24	73.73000	6,193.32
0220 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 4,933.000 LF	20.00000	98,660.00	19.85000	97,920.05	24.87000	122,683.71
0225 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 5,536.000 SY	35.00000	193,760.00	35.55000	196,804.80	34.81000	192,708.16
0230 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 2,044.000 SY	42.00000	85,848.00	45.68000	93,369.92	41.21000	84,233.24
0235 0527 2 DETECTABLE WARNINGS 1,261.000 SF	24.00000	30,264.00	35.06000	44,210.66	13.78000	17,376.58
0240 0570 1 2 PERFORMANCE TURF, SOD 10,842.000 SY	2.50000	27,105.00	4.92000	53,342.64	4.48000	48,572.16
0245 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43829115201 (1.000) LS	49,475.00000	49,475.00	49,475.00000	49,475.00	49,475.00000	49,475.00
0001 Roadway Section Totals:		**$1,681,064.00**		**$1,746,061.35**		**$1,896,273.19**

Letting: CT190522 May 22, 2019 **Call Order:** 008 **Contract:** T4518

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) DICKERSON FLORIDA, INC.		(2) ZAHLENE ENTERPRISES INC.		(3) ROSSO SITE DEVELOPMENT, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0250 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 73.000 AS	450.00000	32,850.00	560.62000	40,925.26	430.50000	31,426.50
0255 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 36.000 AS	550.00000	19,800.00	685.91000	24,692.76	525.00000	18,900.00
0260 0700 1 60 SINGLE POST SIGN, REMOVE 65.000 AS	30.00000	1,950.00	42.64000	2,771.60	26.25000	1,706.25
0265 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF 128.000 EA	60.00000	7,680.00	79.04000	10,117.12	52.50000	6,720.00
0270 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43829115201 (1.000) LS	2,000.00000	2,000.00	934.91000	934.91	390.60000	390.60
0275 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 194.000 LF	5.00000	970.00	4.59000	890.46	2.60000	504.40
0280 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 462.000 LF	6.00000	2,772.00	4.97000	2,296.14	3.52000	1,626.24
0285 0711 14123 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK 3,900.000 LF	8.00000	31,200.00	13.60000	53,040.00	9.24000	36,036.00

Letting: CT190522 May 22, 2019 **Call Order:** 008 **Contract:** T4518

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) DICKERSON FLORIDA, INC.		(2) ZAHLENE ENTERPRISES INC.		(3) ROSSO SITE DEVELOPMENT, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0290 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 825.000 LF	18.00000	14,850.00	23.20000	19,140.00	16.59000	13,686.75
0295 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 0.505 GM	5,400.00000	2,727.00	5,766.88000	2,912.27	4,147.50000	2,094.49
0300 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 0.391 GM	5,500.00000	2,150.50	5,947.81000	2,325.59	4,147.50000	1,621.67
0002 Signing Section Totals:		**$118,949.50**		**$160,046.11**		**$114,712.90**
SECTION: 0003 Signalization						
0305 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE 5.000 EA	4,800.00000	24,000.00	3,298.90000	16,494.50	2,140.56000	10,702.80
0003 Signalization Section Totals:		**$24,000.00**		**$16,494.50**		**$10,702.80**
SECTION: 0004 Utilities						
0310 0425 5 1 MANHOLE, ADJUST, UTILITIES 11.000 EA	525.00000	5,775.00	912.33000	10,035.63	1,155.00000	12,705.00
0315 0425 6 VALVE BOXES, ADJUST 22.000 EA	350.00000	7,700.00	544.02000	11,968.44	525.00000	11,550.00

Letting: CT190522 May 22, 2019 **Call Order:** 008 **Contract:** T4518

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) DICKERSON FLORIDA, INC.		(2) ZAHLENE ENTERPRISES INC.		(3) ROSSO SITE DEVELOPMENT, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Utilities						
0320 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43829115203	525.00000	525.00	525.00000	525.00	525.00000	525.00
0325 1080 21500 6.000 EA UTILITY FIXTURE, VALVE/METER BOX, ADJUST	400.00000	2,400.00	628.92000	3,773.52	630.00000	3,780.00
0004 Utilities Section Totals:		**$16,400.00**		**$26,302.59**		**$28,560.00**
Contract Grand Totals:		**$1,840,413.50**		**$1,948,904.55**		**2,050,248.89**

Letting: CT190522 May 22, 2019 **Call Order:** 008 **Contract:** T4518

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HORIZON CONTRACTORS, INC.		(5) RUSSELL ENGINEERING, INC.		(6) THE STOUT GROUP LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 43829115201	250,000.00000	250,000.00	213,000.00000	213,000.00	20,000.00000	20,000.00
0010 0102 1 (406.000) DA (LS) MAINTENANCE OF TRAFFIC 43829115201	150,000.00000	150,000.00	231,000.00000	231,000.00	250,000.00000	250,000.00
0015 0102 14 96.000 HR TRAFFIC CONTROL OFFICER	61.21000	5,876.16	55.00000	5,280.00	60.50000	5,808.00
0020 0102 60 5,088.000 ED WORK ZONE SIGN	0.33000	1,679.04	0.25000	1,272.00	0.26000	1,322.88
0025 0102 71 13 350.000 LF TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE	48.97000	17,139.50	45.00000	15,750.00	39.60000	13,860.00
0030 0102 74 1 16,580.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.19000	3,150.20	0.25000	4,145.00	0.15000	2,487.00
0035 0102 74 7 72.000 LF CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	10.88000	783.36	18.00000	1,296.00	8.80000	633.60
0040 0102 76 92.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	9.52000	875.84	15.00000	1,380.00	7.70000	708.40

Letting: CT190522 May 22, 2019 **Call Order:** 008 **Contract:** T4518

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) HORIZON CONTRACTORS, INC.		(5) RUSSELL ENGINEERING, INC.		(6) THE STOUT GROUP LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 99 1,092.000 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY ED	14.96000	16,336.32	11.00000	12,012.00	12.10000	13,213.20
0050 0104 10 3 13,325.000 SEDIMENT BARRIER LF	1.36000	18,122.00	1.00000	13,325.00	3.00000	39,975.00
0055 0104 18 8.000 INLET PROTECTION SYSTEM EA	102.02000	816.16	150.00000	1,200.00	150.00000	1,200.00
0060 0108 1 (1.000) MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43829115201 LS	5,000.00000	5,000.00	5,333.00000	5,333.00	10,000.00000	10,000.00
0065 0110 1 1 (4.000) CLEARING & GRUBBING 43829115201 AC (LS)	25,000.00000	25,000.00	155,413.00000	155,413.00	250,000.00000	250,000.00
0070 0110 2 2 0.050 SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN AC	100,000.00000	5,000.00	55,413.00000	2,770.65	100,000.00000	5,000.00
0075 0110 4 10 999.000 REMOVAL OF EXISTING CONCRETE SY	17.00000	16,983.00	25.00000	24,975.00	17.27000	17,252.73
0080 0110 7 1 12.000 MAILBOX, F&I SINGLE EA	250.00000	3,000.00	300.00000	3,600.00	350.00000	4,200.00

Letting: CT190522 May 22, 2019 **Call Order:** 008 **Contract:** T4518

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HORIZON CONTRACTORS, INC.		(5) RUSSELL ENGINEERING, INC.		(6) THE STOUT GROUP LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0120 1 REGULAR EXCAVATION 5,710.000 CY	12.00000	68,520.00	20.00000	114,200.00	15.81000	90,275.10
0090 0120 6 EMBANKMENT 3,952.000 CY	28.00000	110,656.00	13.00000	51,376.00	35.00000	138,320.00
0095 0145 2 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL 10,820.000 SY	9.00000	97,380.00	5.25000	56,805.00	5.68000	61,457.60
0100 0160 4 TYPE B STABILIZATION 11,915.000 SY	3.00000	35,745.00	11.00000	131,065.00	1.00000	11,915.00
0105 0285704 OPTIONAL BASE, BASE GROUP 04 10,845.000 SY	17.00000	184,365.00	15.00000	162,675.00	14.00000	151,830.00
0110 0285706 OPTIONAL BASE, BASE GROUP 06 26.000 SY	125.00000	3,250.00	25.00000	650.00	60.80000	1,580.80
0115 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH 22.000 SY	100.00000	2,200.00	55.00000	1,210.00	300.00000	6,600.00
0120 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B 45.700 TN	800.00000	36,560.00	255.00000	11,653.50	350.00000	15,995.00
0125 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL 15.400 CY	600.00000	9,240.00	500.00000	7,700.00	175.04000	2,695.62

Letting: CT190522 May 22, 2019 **Call Order:** 008 **Contract:** T4518

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) HORIZON CONTRACTORS, INC.		(5) RUSSELL ENGINEERING, INC.		(6) THE STOUT GROUP LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0130 0400 1 2 CONCRETE CLASS I, ENDWALLS 0.600 CY	5,000.00000	3,000.00	6,075.00000	3,645.00	10,000.00000	6,000.00
0135 0425 1201 INLETS, CURB, TYPE 9, <10' 7.000 EA	6,000.00000	42,000.00	4,300.00000	30,100.00	5,000.00000	35,000.00
0140 0425 1351 INLETS, CURB, TYPE P-5, <10' 4.000 EA	6,000.00000	24,000.00	5,000.00000	20,000.00	5,800.00000	23,200.00
0145 0425 1431 INLETS, CURB, TYPE J-3, <10' 3.000 EA	7,000.00000	21,000.00	9,300.00000	27,900.00	10,000.00000	30,000.00
0150 0425 1521 INLETS, DT BOT, TYPE C,<10' 1.000 EA	8,000.00000	8,000.00	4,200.00000	4,200.00	4,000.00000	4,000.00
0155 0425 1529 INLETS, DT BOT, TYPE C, MODIFY 2.000 EA	5,000.00000	10,000.00	3,900.00000	7,800.00	3,900.00000	7,800.00
0160 0425 1701 INLETS, GUTTER, TYPE S, <10' 2.000 EA	5,000.00000	10,000.00	4,900.00000	9,800.00	5,000.00000	10,000.00
0165 0425 2 41 MANHOLES, P-7, <10' 11.000 EA	4,500.00000	49,500.00	4,100.00000	45,100.00	5,000.00000	55,000.00
0170 0425 2 61 MANHOLES, P-8, <10' 3.000 EA	5,000.00000	15,000.00	3,800.00000	11,400.00	4,700.00000	14,100.00

Letting: CT190522 May 22, 2019 **Call Order:** 008 **Contract:** T4518

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HORIZON CONTRACTORS, INC.		(5) RUSSELL ENGINEERING, INC.		(6) THE STOUT GROUP LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0175 0425 3 43 JUNCTION BOX, DRAINAGE, P-7, PARTIAL 3.000 EA	5,000.00000	15,000.00	3,600.00000	10,800.00	2,500.00000	7,500.00
0180 0430175112 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD 483.000 LF	100.00000	48,300.00	55.00000	26,565.00	104.21000	50,333.43
0185 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD 210.000 LF	100.00000	21,000.00	65.00000	13,650.00	126.37000	26,537.70
0190 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 103.000 LF	120.00000	12,360.00	70.00000	7,210.00	111.77000	11,512.31
0195 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 89.000 LF	130.00000	11,570.00	84.00000	7,476.00	124.01000	11,036.89
0200 0430175215 PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 15"S/CD 13.000 LF	400.00000	5,200.00	113.00000	1,469.00	123.48000	1,605.24
0205 0430175218 PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD 94.000 LF	200.00000	18,800.00	78.00000	7,332.00	129.40000	12,163.60
0210 0436 1 1 TRENCH DRAIN, STANDARD 30.000 LF	550.00000	16,500.00	305.00000	9,150.00	398.07000	11,942.10
0215 0515 2211 PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1 84.000 LF	160.00000	13,440.00	125.00000	10,500.00	165.00000	13,860.00

Letting: CT190522 May 22, 2019 **Call Order:** 008 **Contract:** T4518

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HORIZON CONTRACTORS, INC.		(5) RUSSELL ENGINEERING, INC.		(6) THE STOUT GROUP LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0220 0520 1 10 4,933.000 LF CONCRETE CURB & GUTTER, TYPE F	15.00000	73,995.00	20.00000	98,660.00	21.21000	104,628.93
0225 0522 1 5,536.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	32.00000	177,152.00	31.13000	172,335.68	41.12000	227,640.32
0230 0522 2 2,044.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	48.00000	98,112.00	44.13000	90,201.72	50.88000	103,998.72
0235 0527 2 1,261.000 SF DETECTABLE WARNINGS	29.00000	36,569.00	27.00000	34,047.00	24.00000	30,264.00
0240 0570 1 2 10,842.000 SY PERFORMANCE TURF, SOD	3.33000	36,103.86	6.13000	66,461.46	2.70000	29,273.40
0245 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43829115201	49,475.00000	49,475.00	49,475.00000	49,475.00	49,475.00000	49,475.00
0001 Roadway Section Totals:		**$1,883,754.44**		**$1,994,364.01**		**$1,993,201.57**
SECTION: 0002 Signing						
0250 0700 1 11 73.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	560.00000	40,880.00	410.00000	29,930.00	451.00000	32,923.00

Letting: CT190522 May 22, 2019 **Call Order:** 008 **Contract:** T4518

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HORIZON CONTRACTORS, INC.		(5) RUSSELL ENGINEERING, INC.		(6) THE STOUT GROUP LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0255 0700 1 12 — 36.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	680.00000	24,480.00	500.00000	18,000.00	550.00000	19,800.00
0260 0700 1 60 — 65.000 AS SINGLE POST SIGN, REMOVE	34.00000	2,210.00	5.00000	325.00	27.50000	1,787.50
0265 0700 3501 — 128.000 EA SIGN PANEL, RELOCATE, UP TO 12 SF	68.00000	8,704.00	50.00000	6,400.00	55.00000	7,040.00
0270 0710 90 — (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43829115201	506.00000	506.00	372.00000	372.00	409.00000	409.00
0275 0711 11124 — 194.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	3.50000	679.00	2.48000	481.12	2.73000	529.62
0280 0711 11125 — 462.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	5.00000	2,310.00	3.35000	1,547.70	3.69000	1,704.78
0285 0711 14123 — 3,900.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK	12.00000	46,800.00	8.80000	34,320.00	9.68000	37,752.00
0290 0711 14125 — 825.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	22.00000	18,150.00	15.80000	13,035.00	17.00000	14,025.00

Letting: CT190522 May 22, 2019 **Call Order:** 008 **Contract:** T4518

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HORIZON CONTRACTORS, INC.		(5) RUSSELL ENGINEERING, INC.		(6) THE STOUT GROUP LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0295 0711 16101 0.505 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	5,400.00000	2,727.00	3,950.00000	1,994.75	4,301.00000	2,172.01
0300 0711 16201 0.391 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	5,400.00000	2,111.40	3,950.00000	1,544.45	4,333.00000	1,694.20
0002 Signing Section Totals:		**$149,557.40**		**$107,950.02**		**$119,837.11**
SECTION: 0003 Signalization						
0305 0635 2 13 5.000 EA PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	6,050.00000	30,250.00	2,250.00000	11,250.00	4,900.00000	24,500.00
0003 Signalization Section Totals:		**$30,250.00**		**$11,250.00**		**$24,500.00**
SECTION: 0004 Utilities						
0310 0425 5 1 11.000 EA MANHOLE, ADJUST, UTILITIES	560.00000	6,160.00	750.00000	8,250.00	850.00000	9,350.00
0315 0425 6 22.000 EA VALVE BOXES, ADJUST	400.00000	8,800.00	375.00000	8,250.00	650.00000	14,300.00
0320 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43829115203	525.00000	525.00	525.00000	525.00	525.00000	525.00

Letting: CT190522 May 22, 2019 **Call Order:** 008 **Contract:** T4518

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) HORIZON CONTRACTORS, INC.		(5) RUSSELL ENGINEERING, INC.		(6) THE STOUT GROUP LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Utilities						
0325 1080 21500 6.000 EA UTILITY FIXTURE, VALVE/METER BOX, ADJUST	500.00000	3,000.00	500.00000	3,000.00	3,000.00000	18,000.00
0004 Utilities Section Totals:		**$18,485.00**		**$20,025.00**		**$42,175.00**
Contract Grand Totals:		**$2,082,046.84**		**$2,133,589.03**		**2,179,713.68**

Letting: CT190522 May 22, 2019 **Call Order:** 008 **Contract:** T4518

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) WEEKLEY ASPHALT PAVING, INC.		(8) HALLEY ENGINEERING CONTRACTORS, INC.		(9) CONCRETE SERVICES, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 43829115201	124,000.00000	124,000.00	275,000.00000	275,000.00	262,500.00000	262,500.00
0010 0102 1 (406.000) DA (LS) MAINTENANCE OF TRAFFIC 43829115201	361,620.00000	361,620.00	304,000.00000	304,000.00	250,000.00000	250,000.00
0015 0102 14 96.000 HR TRAFFIC CONTROL OFFICER	67.00000	6,432.00	60.00000	5,760.00	60.00000	5,760.00
0020 0102 60 5,088.000 ED WORK ZONE SIGN	0.24000	1,221.12	0.44000	2,238.72	0.22000	1,119.36
0025 0102 71 13 350.000 LF TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE	47.30000	16,555.00	40.00000	14,000.00	25.00000	8,750.00
0030 0102 74 1 16,580.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.16000	2,652.80	0.22000	3,647.60	0.13000	2,155.40
0035 0102 74 7 72.000 LF CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	18.00000	1,296.00	11.00000	792.00	5.00000	360.00
0040 0102 76 92.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	7.00000	644.00	17.00000	1,564.00	8.00000	736.00

Letting: CT190522 May 22, 2019 **Call Order:** 008 **Contract:** T4518

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) WEEKLEY ASPHALT PAVING, INC.		(8) HALLEY ENGINEERING CONTRACTORS, INC.		(9) CONCRETE SERVICES, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 99 1,092.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	11.00000	12,012.00	22.00000	24,024.00	12.00000	13,104.00
0050 0104 10 3 13,325.000 LF SEDIMENT BARRIER	1.34000	17,855.50	2.75000	36,643.75	1.05000	13,991.25
0055 0104 18 8.000 EA INLET PROTECTION SYSTEM	135.00000	1,080.00	240.00000	1,920.00	235.00000	1,880.00
0060 0108 1 (1.000) LS MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43829115201	6,700.00000	6,700.00	5,000.00000	5,000.00	75,000.00000	75,000.00
0065 0110 1 1 (4.000) AC (LS) CLEARING & GRUBBING 43829115201	233,770.00000	233,770.00	318,000.00000	318,000.00	175,000.00000	175,000.00
0070 0110 2 2 0.050 AC SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN	486,800.00000	24,340.00	50,000.00000	2,500.00	400,000.00000	20,000.00
0075 0110 4 10 999.000 SY REMOVAL OF EXISTING CONCRETE	19.57000	19,550.43	12.00000	11,988.00	21.00000	20,979.00
0080 0110 7 1 12.000 EA MAILBOX, F&I SINGLE	140.00000	1,680.00	175.00000	2,100.00	175.00000	2,100.00

Letting: CT190522 May 22, 2019 **Call Order:** 008 **Contract:** T4518

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEEKLEY ASPHALT PAVING, INC.		(8) HALLEY ENGINEERING CONTRACTORS, INC.		(9) CONCRETE SERVICES, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0120 1 REGULAR EXCAVATION 5,710.000 CY	15.79000	90,160.90	18.00000	102,780.00	25.00000	142,750.00
0090 0120 6 EMBANKMENT 3,952.000 CY	25.00000	98,800.00	55.00000	217,360.00	39.00000	154,128.00
0095 0145 2 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL 10,820.000 SY	3.69000	39,925.80	2.50000	27,050.00	17.00000	183,940.00
0100 0160 4 TYPE B STABILIZATION 11,915.000 SY	1.00000	11,915.00	0.01000	119.15	16.00000	190,640.00
0105 0285704 OPTIONAL BASE, BASE GROUP 04 10,845.000 SY	11.68000	126,669.60	12.00000	130,140.00	15.00000	162,675.00
0110 0285706 OPTIONAL BASE, BASE GROUP 06 26.000 SY	28.90000	751.40	44.00000	1,144.00	27.00000	702.00
0115 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH 22.000 SY	25.00000	550.00	175.00000	3,850.00	213.00000	4,686.00
0120 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B 45.700 TN	220.00000	10,054.00	282.00000	12,887.40	319.00000	14,578.30
0125 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL 15.400 CY	837.10000	12,891.34	660.00000	10,164.00	775.00000	11,935.00

Letting: CT190522 May 22, 2019 **Call Order:** 008 **Contract:** T4518

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) WEEKLEY ASPHALT PAVING, INC.		(8) HALLEY ENGINEERING CONTRACTORS, INC.		(9) CONCRETE SERVICES, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0130 0400 1 2 CONCRETE CLASS I, ENDWALLS 0.600 CY	3,704.00000	2,222.40	880.00000	528.00	10,000.00000	6,000.00
0135 0425 1201 INLETS, CURB, TYPE 9, <10' 7.000 EA	6,003.00000	42,021.00	3,000.00000	21,000.00	3,000.00000	21,000.00
0140 0425 1351 INLETS, CURB, TYPE P-5, <10' 4.000 EA	6,235.00000	24,940.00	4,000.00000	16,000.00	3,500.00000	14,000.00
0145 0425 1431 INLETS, CURB, TYPE J-3, <10' 3.000 EA	10,793.00000	32,379.00	7,500.00000	22,500.00	5,000.00000	15,000.00
0150 0425 1521 INLETS, DT BOT, TYPE C,<10' 1.000 EA	7,863.00000	7,863.00	3,000.00000	3,000.00	3,000.00000	3,000.00
0155 0425 1529 INLETS, DT BOT, TYPE C, MODIFY 2.000 EA	4,880.00000	9,760.00	3,000.00000	6,000.00	3,000.00000	6,000.00
0160 0425 1701 INLETS, GUTTER, TYPE S, <10' 2.000 EA	5,559.00000	11,118.00	3,800.00000	7,600.00	3,350.00000	6,700.00
0165 0425 2 41 MANHOLES, P-7, <10' 11.000 EA	5,958.00000	65,538.00	3,900.00000	42,900.00	2,600.00000	28,600.00
0170 0425 2 61 MANHOLES, P-8, <10' 3.000 EA	3,673.00000	11,019.00	5,500.00000	16,500.00	2,500.00000	7,500.00

Letting: CT190522 May 22, 2019 **Call Order:** 008 **Contract:** T4518

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEEKLEY ASPHALT PAVING, INC.		(8) HALLEY ENGINEERING CONTRACTORS, INC.		(9) CONCRETE SERVICES, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0175 0425 3 43 JUNCTION BOX, DRAINAGE, P-7, PARTIAL 3.000 EA	4,168.00000	12,504.00	5,000.00000	15,000.00	2,300.00000	6,900.00
0180 0430175112 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD 483.000 LF	128.20000	61,920.60	60.00000	28,980.00	49.00000	23,667.00
0185 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD 210.000 LF	140.30000	29,463.00	53.00000	11,130.00	49.00000	10,290.00
0190 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 103.000 LF	171.50000	17,664.50	57.00000	5,871.00	60.00000	6,180.00
0195 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 89.000 LF	117.20000	10,430.80	122.00000	10,858.00	77.00000	6,853.00
0200 0430175215 PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 15"S/CD 13.000 LF	165.00000	2,145.00	172.00000	2,236.00	80.00000	1,040.00
0205 0430175218 PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD 94.000 LF	175.00000	16,450.00	75.00000	7,050.00	84.00000	7,896.00
0210 0436 1 1 TRENCH DRAIN, STANDARD 30.000 LF	563.60000	16,908.00	253.00000	7,590.00	800.00000	24,000.00
0215 0515 2211 PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1 84.000 LF	188.00000	15,792.00	125.00000	10,500.00	150.00000	12,600.00

Letting: CT190522 May 22, 2019 **Call Order:** 008 **Contract:** T4518

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEEKLEY ASPHALT PAVING, INC.		(8) HALLEY ENGINEERING CONTRACTORS, INC.		(9) CONCRETE SERVICES, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0220 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 4,933.000 LF	30.57000	150,801.81	24.00000	118,392.00	20.00000	98,660.00
0225 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 5,536.000 SY	45.27000	250,614.72	33.00000	182,688.00	40.00000	221,440.00
0230 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 2,044.000 SY	50.35000	102,915.40	51.00000	104,244.00	50.00000	102,200.00
0235 0527 2 DETECTABLE WARNINGS 1,261.000 SF	44.45000	56,051.45	60.00000	75,660.00	23.00000	29,003.00
0240 0570 1 2 PERFORMANCE TURF, SOD 10,842.000 SY	4.02000	43,584.84	5.00000	54,210.00	2.50000	27,105.00
0245 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43829115201 (1.000) LS	49,475.00000	49,475.00	49,475.00000	49,475.00	49,475.00000	49,475.00
0001 Roadway Section Totals:		**$2,266,708.41**		**$2,334,584.62**		**$2,454,578.31**
SECTION: 0002 Signing						
0250 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 73.000 AS	410.00000	29,930.00	456.00000	33,288.00	430.00000	31,390.00

Letting: CT190522 May 22, 2019 **Call Order:** 008 **Contract:** T4518

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEEKLEY ASPHALT PAVING, INC.		(8) HALLEY ENGINEERING CONTRACTORS, INC.		(9) CONCRETE SERVICES, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0255 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 36.000 AS	795.00000	28,620.00	560.00000	20,160.00	525.00000	18,900.00
0260 0700 1 60 SINGLE POST SIGN, REMOVE 65.000 AS	30.00000	1,950.00	28.00000	1,820.00	26.00000	1,690.00
0265 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF 128.000 EA	75.00000	9,600.00	56.00000	7,168.00	53.00000	6,784.00
0270 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43829115201 (1.000) LS	500.00000	500.00	1,390.00000	1,390.00	24,000.00000	24,000.00
0275 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 194.000 LF	3.50000	679.00	4.50000	873.00	6.70000	1,299.80
0280 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 462.000 LF	4.25000	1,963.50	5.85000	2,702.70	10.00000	4,620.00
0285 0711 14123 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK 3,900.000 LF	8.00000	31,200.00	8.60000	33,540.00	14.00000	54,600.00
0290 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 825.000 LF	16.00000	13,200.00	17.80000	14,685.00	24.00000	19,800.00

Letting: CT190522 May 22, 2019 **Call Order:** 008 **Contract:** T4518

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WEEKLEY ASPHALT PAVING, INC.		(8) HALLEY ENGINEERING CONTRACTORS, INC.		(9) CONCRETE SERVICES, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0295 0711 16101 0.505 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	4,750.00000	2,398.75	5,560.00000	2,807.80	8,400.00000	4,242.00
0300 0711 16201 0.391 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	4,750.00000	1,857.25	5,560.00000	2,173.96	8,400.00000	3,284.40
0002 Signing Section Totals:		**$121,898.50**		**$120,608.46**		**$170,610.20**
SECTION: 0003 Signalization						
0305 0635 2 13 5.000 EA PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	4,945.00000	24,725.00	5,000.00000	25,000.00	2,000.00000	10,000.00
0003 Signalization Section Totals:		**$24,725.00**		**$25,000.00**		**$10,000.00**
SECTION: 0004 Utilities						
0310 0425 5 1 11.000 EA MANHOLE, ADJUST, UTILITIES	650.00000	7,150.00	550.00000	6,050.00	740.00000	8,140.00
0315 0425 6 22.000 EA VALVE BOXES, ADJUST	450.00000	9,900.00	400.00000	8,800.00	465.00000	10,230.00
0320 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43829115203	525.00000	525.00	525.00000	525.00	525.00000	525.00

Letting: CT190522 May 22, 2019 **Call Order:** 008 **Contract:** T4518

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) WEEKLEY ASPHALT PAVING, INC.		(8) HALLEY ENGINEERING CONTRACTORS, INC.		(9) CONCRETE SERVICES, LLC	
	Unit Price	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 0004 Utilities						
0325 1080 21500 6.000 EA UTILITY FIXTURE, VALVE/METER BOX, ADJUST	950.00000	5,700.00	500.00000	3,000.00	467.00000	2,802.00
0004 Utilities Section Totals:		**$23,275.00**		**$18,375.00**		**$21,697.00**
Contract Grand Totals:		**$2,436,606.91**		**$2,498,568.08**		**2,656,885.51**

Letting: CT190522 May 22, 2019 **Call Order:** 008 **Contract:** T4518

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(10) RANGER CONSTRUCTION INDUSTRIES, INC.					
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 43829115201	(1.000) LS	798,000.00000	798,000.00			
0010 0102 1 MAINTENANCE OF TRAFFIC 43829115201	(406.000) DA (LS)	297,000.00000	297,000.00			
0015 0102 14 TRAFFIC CONTROL OFFICER	96.000 HR	66.70000	6,403.20			
0020 0102 60 WORK ZONE SIGN	5,088.000 ED	0.30000	1,526.40			
0025 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE	350.000 LF	41.40000	14,490.00			
0030 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	16,580.000 ED	0.20000	3,316.00			
0035 0102 74 7 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	72.000 LF	9.20000	662.40			
0040 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	92.000 ED	8.11000	746.12			

Letting: CT190522 May 22, 2019 **Call Order:** 008 **Contract:** T4518

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) RANGER CONSTRUCTION INDUSTRIES, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 99 1,092.000 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY ED	12.60000	13,759.20				
0050 0104 10 3 13,325.000 SEDIMENT BARRIER LF	1.30000	17,322.50				
0055 0104 18 8.000 INLET PROTECTION SYSTEM EA	115.00000	920.00				
0060 0108 1 (1.000) MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43829115201 LS	79,300.00000	79,300.00				
0065 0110 1 1 (4.000) CLEARING & GRUBBING 43829115201 AC (LS)	11,000.00000	11,000.00				
0070 0110 2 2 0.050 SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN AC	460,000.00000	23,000.00				
0075 0110 4 10 999.000 REMOVAL OF EXISTING CONCRETE SY	190.00000	189,810.00				
0080 0110 7 1 12.000 MAILBOX, F&I SINGLE EA	230.00000	2,760.00				

Letting: CT190522 May 22, 2019 **Call Order:** 008 **Contract:** T4518

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) RANGER CONSTRUCTION INDUSTRIES, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0120 1 REGULAR EXCAVATION	5,710.000 CY	39.10000	223,261.00			
0090 0120 6 EMBANKMENT	3,952.000 CY	46.40000	183,372.80			
0095 0145 2 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL	10,820.000 SY	2.40000	25,968.00			
0100 0160 4 TYPE B STABILIZATION	11,915.000 SY	25.40000	302,641.00			
0105 0285704 OPTIONAL BASE, BASE GROUP 04	10,845.000 SY	22.30000	241,843.50			
0110 0285706 OPTIONAL BASE, BASE GROUP 06	26.000 SY	28.20000	733.20			
0115 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	22.000 SY	71.40000	1,570.80			
0120 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	45.700 TN	575.00000	26,277.50			
0125 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	15.400 CY	575.00000	8,855.00			

Letting: CT190522 May 22, 2019 **Call Order:** 008 **Contract:** T4518

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) RANGER CONSTRUCTION INDUSTRIES, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0130 0400 1 2 CONCRETE CLASS I, ENDWALLS 0.600 CY	4,370.00000	2,622.00				
0135 0425 1201 INLETS, CURB, TYPE 9, <10' 7.000 EA	3,910.00000	27,370.00				
0140 0425 1351 INLETS, CURB, TYPE P-5, <10' 4.000 EA	4,830.00000	19,320.00				
0145 0425 1431 INLETS, CURB, TYPE J-3, <10' 3.000 EA	10,500.00000	31,500.00				
0150 0425 1521 INLETS, DT BOT, TYPE C,<10' 1.000 EA	2,760.00000	2,760.00				
0155 0425 1529 INLETS, DT BOT, TYPE C, MODIFY 2.000 EA	3,100.00000	6,200.00				
0160 0425 1701 INLETS, GUTTER, TYPE S, <10' 2.000 EA	4,480.00000	8,960.00				
0165 0425 2 41 MANHOLES, P-7, <10' 11.000 EA	3,790.00000	41,690.00				
0170 0425 2 61 MANHOLES, P-8, <10' 3.000 EA	3,450.00000	10,350.00				

Letting: CT190522 May 22, 2019 **Call Order:** 008 **Contract:** T4518

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) RANGER CONSTRUCTION INDUSTRIES, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0175 0425 3 43 JUNCTION BOX, DRAINAGE, P-7, PARTIAL	3.000 EA	2,300.00000	6,900.00			
0180 0430175112 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD	483.000 LF	152.00000	73,416.00			
0185 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	210.000 LF	149.00000	31,290.00			
0190 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	103.000 LF	190.00000	19,570.00			
0195 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	89.000 LF	218.00000	19,402.00			
0200 0430175215 PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 15"S/CD	13.000 LF	276.00000	3,588.00			
0205 0430175218 PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD	94.000 LF	167.00000	15,698.00			
0210 0436 1 1 TRENCH DRAIN, STANDARD	30.000 LF	632.00000	18,960.00			
0215 0515 2211 PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1	84.000 LF	132.00000	11,088.00			

Letting: CT190522 May 22, 2019 **Call Order:** 008 **Contract:** T4518

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) RANGER CONSTRUCTION INDUSTRIES, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0220 0520 1 10 4,933.000 CONCRETE CURB & GUTTER, TYPE F LF	23.50000	115,925.50				
0225 0522 1 5,536.000 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK SY	41.80000	231,404.80				
0230 0522 2 2,044.000 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK SY	53.20000	108,740.80				
0235 0527 2 1,261.000 DETECTABLE WARNINGS SF	26.40000	33,290.40				
0240 0570 1 2 10,842.000 PERFORMANCE TURF, SOD SY	2.30000	24,936.60				
0245 0999 25 (1.000) INITIAL CONTINGENCY AMOUNT, DO NOT BID 43829115201 LS	49,475.00000	49,475.00				
0001 Roadway Section Totals:		**$3,388,995.72**				
SECTION: 0002 Signing						
0250 0700 1 11 73.000 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF AS	471.00000	34,383.00				

Letting: CT190522 May 22, 2019 **Call Order:** 008 **Contract:** T4518

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) RANGER CONSTRUCTION INDUSTRIES, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0255 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	36.000 AS	575.00000	20,700.00			
0260 0700 1 60 SINGLE POST SIGN, REMOVE	65.000 AS	28.70000	1,865.50			
0265 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF	128.000 EA	57.50000	7,360.00			
0270 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43829115201	(1.000) LS	428.00000	428.00			
0275 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	194.000 LF	2.90000	562.60			
0280 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	462.000 LF	3.90000	1,801.80			
0285 0711 14123 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK	3,900.000 LF	10.10000	39,390.00			
0290 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	825.000 LF	18.20000	15,015.00			

Letting: CT190522 May 22, 2019 **Call Order:** 008 **Contract:** T4518

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) RANGER CONSTRUCTION INDUSTRIES, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0295 0711 16101	0.505	4,500.00000	2,272.50			
THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	GM					
0300 0711 16201	0.391	4,530.00000	1,771.23			
THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	GM					
0002 Signing Section Totals:			**$125,549.63**			
SECTION: 0003 Signalization						
0305 0635 2 13	5.000	1,720.00000	8,600.00			
PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	EA					
0003 Signalization Section Totals:			**$8,600.00**			
SECTION: 0004 Utilities						
0310 0425 5 1	11.000	552.00000	6,072.00			
MANHOLE, ADJUST, UTILITIES	EA					
0315 0425 6	22.000	374.00000	8,228.00			
VALVE BOXES, ADJUST	EA					
0320 0999 25	(1.000)	525.00000	525.00			
INITIAL CONTINGENCY AMOUNT, DO NOT BID 43829115203	LS					

Letting: CT190522 May 22, 2019 **Call Order:** 008 **Contract:** T4518

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(10) RANGER CONSTRUCTION INDUSTRIES, INC.					
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Utilities						
0325 1080 21500 6.000 EA UTILITY FIXTURE, VALVE/METER BOX, ADJUST	402.00000	2,412.00				
0004 Utilities Section Totals:		**$17,237.00**				
Contract Grand Totals:		**$3,540,382.35**				

Letting: CT190522 May 22, 2019 **Call Order:** 008 **Contract:** T4518

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office